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GENERAL DESCRIPTION OFWORK 

 

1. General 

Where it is mentioned in the Specifications that the Contractor shall perform certain 

Work or provide certain facilities, it is understood that the Contractor shall do so at his 

own Cost. 

The materials, design and workmanship shall satisfy the relevant Indian Standard, the 

Specification and conditioned herein referred to. Where the Specifications stipulate 

requirement in addition to those contained in the Standard codes and Specifications, 

these additional requirements shall also be satisfied. 

2. Scope of work 
The requirement, calls for a complete working system and not components thereof. 

Bids must be complete with all equipment and required accessories along with 

necessary power systems including standard video connectors, patch connectors, 

patch leads, mounting and fitting hardware, plugs, sockets and any hardware/ 

software, etc. as required for complete installation of the System under this contract. 

 

The scope of this tender includes, Supply installation and commissioning of IP based 

CCTV surveillance system, involving fixed camera and NVR compatible to the 

existing system.  
Function requirement: 

1) Easy and convenient operation 
2) Stability 

3) Back-up as evidence 

4) Cameras shall be manufactured with high reliable components, with long lifespan. 
5) The contractor shall ensure that the system is supplied, installed and commissioned 

as per user‟s satisfaction. 

6) The contractor has to provide Media as required for all the software. 

7) The installed system shall have the latest version of the applicable software. 

8) The contractor shall customise the complete system as per user requirement. 
9) The contractor shall provide software compatibility support to upgraded hardware if 

any, for the next 10years. 

10) The scope also includes making good defective materials/items and the 

workmanship during the guarantee/warrantee period. 

3. Site 

onditions 

Location 

The project area at W/Island, Cochin 682 009. 

Rainfall 

The climate is characterized by dry and wet seasons. The wet seasons starts in late May and 

ends in November. During this period, two monsoons pass by one after another. The major 

monsoon is south-west monsoon which lasts from June to September. This is followed by 

north-east monsoon during October and November. The average annual rainfall is about 

3000mm; and the major portion is during south-west monsoon. 
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Temperature 

Cochin experiences moderate temperatures throughout the year. The 

temperature varies from 22C to 34C. The low temperature occurs during 

the southwest monsoon, December and January. Daytime temperature goes 

upto 30C even during this period. The hot months are from March to May. 

4. Time Schedule and monitoring of progress 

Tenderer shall prepare and attach with the tender a detailed work schedule 

[preferably in MS Project / Primavera] indicating key activities and critical 

items for completing the work within the stipulated contract period. This 

time schedule forms the basis for monitoring the progress of work. Issue of 

working drawings by the department will be regulated as per the time 

schedule approved by the department. 

The contractor shall furnish to the Engineer monthly progress reports of the 

work during execution in the approved proforma indicating delay, if any, its 

reason and proposal to cover up the delay. 

5. Facilities to be provided by the Port 

Power 

Electric power required for the work can be supplied by the department from 

the nearest existing line of the Port Trust at prevailing rates. The cost of 

drawing temporary lines/ cables/ providing switches and making connection 

and metering arrangements etc, shall be borne by the Contractor. If there is 

any disruption in the power supply due to supply failure/ restrictions 

imposed by the Kerala State Electricity Board, the department shall not be 

held responsible and the Contractor has to make suitable alternative 

arrangements at their cost. 

6. Contractor’s responsibility 

6.1 All materials for use on the works shall be supplied and provided by the 

contractor at his own cost and shall conform to relevant BIS Specification 

unless otherwise specified 

6.2 Samples of all materials including fixtures, if any, to be incorporated in 

the work shall be got approved by the Engineer-in-Charge before 

procurement. 

6.3 The contractor shall thoroughly study the specifications and drawings and 

errors/omissions/modifications if any shall be brought to the notice of the 

Engineerin-Charge well in advance so that a final decision in the matter could 

be given in time. 

6.4 All labour, skilled or unskilled shall be provided by the contractor. 

Settling any dispute with the labour will be contractor's responsibility. 

6.5 The contractor shall be solely responsible for any damage or injury to the 

persons or things caused or suffered during the execution of the work and 

these shall be made good or compensated at his risk &cost. 

6.6 The contractor shall take all care and precautionary measures for 

avoiding any kind of damage/accident in the work site on any account. The 

department shall not entertain any claim from the contractor whatsoever 

towards compensation for any damage/accidents at the site due to negligence 
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from his part, during the execution of work. 

6.7 The contractor shall prior to commencement of the work insure in the 

joint names of the Employer and the contractor against all loss or damage 

from whatever cause arising for which he is responsible under the terms of 

contract. 

6.8 The work shall be arranged by the contractor without causing any 

damage to Port‟s/ any other structures. Any damage caused by the 

contractor‟s operation shall be compensated/ made good at contractor‟s risk 

and cost to the satisfaction of the Engineer-in-Charge of the works, failing 

which department will do the rectification work and the cost incurred will be 

recovered from any sum due to him from the Port. 

6.9 All plants and equipments and consumables required for the whole work 

shall be provided by the contractor at his own cost. 

6.10 The contractor shall not construct any structure, even of temporary 

nature, for any purpose at site, except with the written permission of the 

Engineer-in-Charge of the work and any construction so put up shall be 

removed by the contractor whenever the Engineer-in-Charge calls upon the 

contractor to do so. 

6.11 Qualified Engineers with sufficient experience in works of similar 

nature shall be available at site throughout the contract period during working 

hours in order to receive instructions from department and to implement them 

properly and in time. 

6.12 The contractor shall take all care and precautionary measures for 

avoiding damage or accidents to the work from ship or other water crafts 

movements or other operations in the area. The department will not entertain 

any claim from the contractor whatsoever, towards compensation for any 

such damage or accident occurring during the execution of the contract. 

6.13 The contractor shall observe all safety regulations during the execution 

of the work. Safety measures, precautions, warning signals etc. shall be done 

at the contractor‟s cost as directed by the Engineer-in-charge of the work. 

The contractor shall provide all necessary personnel protection equipments 

such as helmet, lifeguard, goggles, boots etc. to the workmen at his own risk 

and cost. 

6.14 The work shall be arranged by the contractor without causing any 

hindrance to the ship and other water craft operating in the area. No damage 

shall be caused to the structures in the area, water crafts operating in the area 

or otherwise by the contractor‟s operations. Any damage or accident caused 

by the contractor‟s operations shall be compensated / made good at the 

contractor‟s risk and cost. 

6.15 The contractor shall supply at his own cost monthly or at intervals as 

directed by the Engineer-in-charge, well executed photographs in standard 

size (approximately 24x18 cm) showing the progress of the work and also 

such other particular item of the work. 

6.16 No information or photograph concerning the works shall be 

published without the prior permission of the Chief Mechanical Engineer 

and drafts of all such proposal/ publication shall be submitted for approval. 
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6.17 The information and data shown in the drawing and detailed elsewhere 

in the tender document are furnished for general information and guidance 

only and the Port Trust in no case will be held responsible for the strict 

accuracy thereof or any deduction, interpretation or conclusion drawn by the 

tenderer. 

6.18 The contractor shall observe the conservancy rules relating to the Port 

and shall always take necessary steps to keep the Port water free of noxious 

or unhygienic matter due to the work, as are required by the Engineer-in-

Charge. Under no circumstances, inflammable materials be allowed to spill 

into Port area. 

6.19 The Cochin Port is an International Ship & Port Facility Security (ISPS) 

code compliant Port and the contractor is obliged to comply with the 

provisions of the code in force and as amended from time to time. The site 

for the proposed work is a protected area and hence security rules and 

regulations including obtaining entry 

/ exit passes including photo passes if any for vehicles, men and materials 

etc. for entering the area shall be observed by the contractor at his cost. 

6.20 The contractor shall provide necessary arrangements as desired by the 

Engineer- in-Charge for inspection of work without any extra cost from 

commencement till completion of work. 

6.21 The Contractor shall ensure that no labourers with criminal background 

are engaged for the work. 

6.22 All fossils, coins, articles of value or antiques and structures and other 

remains or things of geological or archaeological interest discovered in the 

site of work shall be deemed to be the absolute property of the Port Trust 

and the contractor shall take responsible precautions to prevent his 

workmen or any other persons from removing or damaging any such article 

or thing and shall immediately upon discovery thereof and before removal, 

acquaint the departmental officers of such recovery and carry out at the 

expense of the department, the Engineer-in-Charge's orders as to the disposal 

of the same. 

6.23 The contractor shall remove any plant (floating or otherwise) belonging 

to him or to any person employed by him which might have sunk in the 

course of work or otherwise deal with the same as directed by the Engineer-

in-Charge and until the same is raised and removed, the contractor shall set 

on such buoys and display at night such lights for avoiding any mishaps. 

6.24 Water required for the construction works including curing work shall 
be arranged by the contractor on his own cost. 

6.25 The contractor shall take all precautions for not to damage any 

cables/pipes etc. passing through the area of work. 

 

6.26 While carrying out hot works such as welding, cutting, chipping the 

concrete etc. the following conditions shall be strictly observed by the 

contractor: 

(i) Hot work shall be carried out with the approval of the Dy. Conservator‟s 

department and the work shall be done as per the instruction of the fire 

service personnel. 
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(ii) Welding /gas cutting work shall be carried out only with the prior 

permission of the Marine Dept. and only when vessel carrying 

inflammable materials is not berthed at the existing berths near toit. 

6.27 The contractor shall remove all materials brought to work site / stacked 

at the work site or anywhere else within the Port area and clear the site at his 

cost to the full satisfaction of the Engineer-in-Charge before the site is 

returned to the Port Trust. All such materials including debris, tools & plants 

etc. shall be disposed off to any place as pointed out by the Engineer-in-

Charge or be taken away from the location and shall be cleared in every 

respect and to reinstate to its original condition at no extra cost to the Port 

Trust immediately after completion of thework. In case, any such material is 

found left in the work site or anywhere in the Port area, rent for the storage 

space occupied by the contractor, either for stacking thematerials 

/debris or for areas used for such purpose but not cleared thereafter, will be 

recovered as per the prevailing Scale of Rate of Cochin Port Trust, for the 

rent applicable for open storage space for commercial purpose, for the period 

for which the area had been occupied by the contractor. In addition to the 

above, in case the Port requires the area immediately for its use, Port will 

repossess the land after restoring it to its original condition, material will be 

confiscated and disposed off at the risk and cost of the contractor, after 

issuing two notices giving 15 days‟ time each for removing the material. All 

expenses incurred on this shall be recovered by disposing off the material if 

any confiscated. If any balance amount still remains to be realized that will be 

recovered from the contractor by appropriatemeans. 

6.28 The contractor shall extend all the facilitations and cooperation for 

other contractors for simultaneous execution of other works in the area 
entrusted by Cochin Port Trust/ . 

6.29 The contractor shall comply with all the provisions of the Indian 

Workmen's Compensations Act, Provident Fund Regulations, Employees 

Provident Fund and ESI Act etc. amended from time to time and rules framed 

there under and otherlaws affecting the contract labour that may be brought 

in to force from time to time." 

6.30The contractor shall be registered under EPF and ESI Act and the 

employees employed under them shall be covered in the EPF and ESI 

scheme. Work Order shall be issued only to the contractors who are 

registered under EPF organisation and ESI Corporation. The contractors 

shall regularly remit the employer and employee contribution to the 

authorities. If not, the Department would remit the same and the amount so 

remitted shall be deducted from the part/final bill of contractors. 

6.31 The contractor shall provide, at every work place, at which 20 or more 

women workers are ordinarily employed, crèches of reasonable size and with 

adequate facility for the use of their children under at the age of six years at 

his risk and cost. 

7. Workmanship 

7.1 All the works shall be done strictly according to relevant B.I.S. 

Specifications unless otherwise specified. 
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7.2 The whole work shall be completed in a diligent manner within the 

contract period and defect or imperfection if any, observed during the defect 

liability period/ guarantee period, shall be rectified at contractor‟s cost to the 

full satisfaction of the Engineer-in-Charge within the time allowed. 

7.3 The work shall be arranged in the order of preference as directed by the 

Engineer-in-Charge of work. In addition to above, contractor shall submit 

a Quality Assurance Plan (QAP) for the work and it shall be approved by 

the Engineer-in-Charge before commencing the work and shall be ensured 

strict compliance of the same. The QAP shall contain the details of tests to 

be conducted for each material to be used in the work andwork. 

8. Temporary works 

8.1 All scaffolding, staging, bracing and other temporary works required for 

proper execution of the works, shall be provided by the contractor at his own 

cost, unless stated otherwise and that should be inclusive of all materials, 

labour, supervision andother facilities. The layout and details of such 

temporary works shall have prior approval of the Engineer-in-Charge, but the 

contractor shall be responsible for proper strength and safety of the same. All 

temporary works shall be so constructed as not to interfere with any 

permanent work or with the work of other agencies. If it is necessary to 

remove any of the temporary works at any time to facilitate execution of 

works or work by other agencies, such removal and re erection, if required, 

shall be carried out by the Contractor at the direction of Engineer-in-Charge 

without any delay and any extra cost on this account shall be borne by the 

contractor. 

8.2 On completion of the works, temporary works if any provided by the 

contractor shall be removed from the site and the area shall be reinstated to 

the original condition at his own risk and cost. 

9. Time for Completion 

9.1 The time allowed for carrying out the work as mentioned in the tender 

notice shall be strictly observed by the contractor. The work shall throughout 

the time period be preceded with diligence, time being deemed to be the 

essence of the contract. 

9.2 The completion of work may entail working in monsoon period/rainy 

season without any extra cost. The contractor shall take such an eventuality 

into consideration while quoting for the work. Normally, no extension of 

time will be admissible for work in monsoon. 

 

9.3 The whole work shall be completed in the stipulated time, accordance 

with the provisions under Memorandum included under “Form of Tender” 

or such extended time as may be allowed under clause 29 of Conditions of 

Contract included in theGCC. 

10. Working time 

 

The normal working time of the Port Trust is from 8 a.m. to 4.00 p.m. on all 

working days with no interval in between. If the Contractor wishes to carry 
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out the work beyond normal working hours and or on holidays, he should get 

specific approval from the Engineer-in-Charge for the same. Necessary 

supervision will be arranged by the department and the expenditure to be 

incurred in this connection will be borne by the department. 

11. Method of Execution 

The contractor shall clearly indicate in their tender the method proposed by 

them for executing the various items of works. During the actual execution 

of the works if modifications or changes in the method of execution of work 

is found necessary the contractor shall obtain approval from the Engineer-in-

charge of work for such modifications or changes in the method. No claim 

from the contractor for additional payment shall be entertained by the 

department on the aboveaccount. 

The detailed list of equipment/machineries/tools & plants proposed to be 

mobilized for the deployment in the work as furnished as per Annexure-7 of 

Section- I and method of execution furnished under clause above, are 

considered only for the technical appreciation of the proposal of the 

contractors and it shall not relieve the contractor of his responsibility of 

executing the work with the quality specified in the tender and any 

discrepancy occurs, the construction procedures detailed/specified in the 

tender will prevail. In case, any additional equipment are required to be 

mobilised than those listed in the tender for deployment in the work, it shall 

be arranged and the work executed as per the tender specifications without 

any extra cost to theDepartment 

12. Alterations and Additions 

The Employer shall have power and authority from time to time and at all 

times to make amendments or additions or alternations or changes in the 

scope of the work, and specifications, drawings and bill of quantities and 

give such further instructions and directions as may appear to the Employer 

necessary and proper for the guidance of the Contractor and the good and 

efficient execution of the works and the contractor shall receive, obey and 

be bound by the same according to the true intent and meaning thereof as 

if the same had been mentioned or referred to in the scope of the work, 

specifications, Bill of Quantities and Schedules and drawings. The 

Employer may also vary or alter the lines, levels or positions of any of the 

works contemplated or may order any of the works contemplated thereby 

to be omitted, with or without the substitution of any other works in lieu 

thereof, or may order any work or any portion of works executed or 

partially executed to be removed, changed or altered, if required, and may 

order that other work shall be substituted in lieu thereof and any difference 

in the cost occasioned by any such diminution or alteration so ordered and 

directed shall be added to or deducted from the Contract Price based on rates 

available in the contract or where the rates are not specified a suitable rate 

backed up by rate analysis shall be submitted by the contractor and 

agreed upon between the contractor and the Employer. In the event of 

disagreement, the Employer shall fix such rates or prices as shall in their 

opinion, be reasonable and proper having regard to the circumstances. The 

contractor shall give to the Employer before the tenth day of every month, a 



Providing CCTV Surveillance Arrangements at Various Locations of CoPT 

 8 

 

 

statement in writing of any extra work which he may have performed 

during the preceding month, failing which any claim for which he may 

afterwards make for payment on account of any such extra work will not 

beallowed. 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. GENERAL 

Special Conditions shall be read in conjunction with the General Conditions 

of Contract, Specifications, Drawings and any other document forming part 

of this Contract wherever the context so requires. 

Notwithstanding the Sub-division of the documents into these separate 

section and volume every part of each shall be deemed to be supplementary 

to and complementary of every other part and shall be read with and into the 

Contract so far as it may be practicable to doso. 

Where any portion of the General Conditions of Contract is repugnant to or at 

variance with any provision of the Special Conditions, the provisions of 

the Special Conditions shall be deemed to over-ride the provisions of the 

General Conditions of Contract and shall to the extent of such repugnancy of 

variations, prevail. 

2. RATES FOR VARIOUSITEMS 

The rates /lumpsum amount as applicable shall except in so far as the contract 

otherwise provides, cover all obligations of the contractor under this contract 

and all matters and things necessary for the proper completion and 

maintenance of the works. The rates / lump sum amount quoted for each item 

shall be all inclusive value of the finished work as per drawings and 

specifications and shall cover the cost of all constructional plants, temporary 

works, appliances, materials, both for the works and temporary works, 

labourand all other matter in connection with each item quoted for and shall 

be in multiples of tenpaise. 

The contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the works and of the rates 

and prices stated in the Schedule of Quantities. 

The contractor‟s rates and prices shall include all taxes, duties and fees 

including Port charges like wharfage, Port dues, berth hire, pilotage etc. if 

any applicable, all charges and taxes whatsoever in respect of materials, 

labourand plant and all other things obtained or used by the contractor 

forthe execution and maintenance of the works or any temporaryworks. 

3. BASIC RATES AND ADJUSTMENT FOR SUBSEQUENT

 PRICE VARIATION 

No price adjustment shall be made for the variation in price of any item 

under this contract. 

4. CARE OF WORKS 

From the commencement to the completion of the work the contractor shall 

take full responsibility for the care of the work and his employees in 

connection with the work thereof and in case any damage, loss or injury 

shall happen to theworks 
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or any part thereof or to any temporary work from any cause whatsoever 

(save and except the excepted risks as defined in clause 5 given below shall 

at his own cost repair and make good the same so that the work shall be 

completed in good order and in conformity in every respect with 

requirement of the contract. In the event of any such damage, loss or injury 

happening from any of the excepted risks, the Contractor shall if and to the 

extent required by the Engineer-in-Charge, make good the same as aforesaid 

and it will be to the account of the Board. 

5. EXCEPTED RISKS 

The excepted risks are riot (in so far as it is uninsurable) war, invasion, act of 

foreign enemies, hostilities (whether war be declared or not), civil war, 

rebellion, revolution, insurrection or military usurped power or a cause solely 

due to use of occupation by the Board of any portion of the work, any 

operation of the forces of nature that the contractor could not have foreseen 

or reasonably provided against. (All of such are herein collectively referred to 

as the excepted risks). 

6. WORKS EXECUTED THROUGH SUBLETTING 

The contractor may sublet any portion of the contract, as per clause 8 of 

Conditions of Contract ofGCC. 

Notwithstanding any subletting with such approval as required under above 

and notwithstanding that the Engineer-in-Charge shall have received copies 

of any subcontract, the contractor shall be solely responsible for the quality 

and proper execution of the works, performance of all conditions of 

contractin all respects as if such subletting had not taken place and as if such 

work has been done directly by thecontractor. 

If any sub-contractor engaged upon the works at the site executes, any 

work which, in the opinion of the Engineer-in-Charge, is not in accordance 

with the contract condition, written notice may be given to the contractor 

requesting him to terminate such sub contract and the contractor upon receipt 

of such notice shall terminate such sub contract and the said sub contractor 

shall forthwith leave the works, failing which the department shall have 

right to remove such sub contractors from site. No action taken by the 

department under this clause shall relieve the contractor of any of his 

liabilities under the contract or give rise to any compensation, extension of 

time orotherwise. 

7. SECURED ADVANCE. (Notapplicable) 

8. SETTLEMENT OF DISPUTES ANDARBITRATION 

The settlement of disputes and arbitration shall be as per clause 25 of General 

Conditions of Contracts. However the venue of the arbitration shall be at 

Cochin. 

9. ADVANCE 

The Mobilization Advance and Construction/Installation equipment Advance 

shall be as per clause 51 of General Conditions of Contracts: 

10. LIQUDATED DAMAGES 

For levying compensation as per Clause-49 of General Conditions of 



Providing CCTV Surveillance Arrangements at Various Locations of CoPT 

 11 

 

 

Contract, the employer is not required to have documentary evidence to 

quantify or prove the losses suffered by the Employer due to delay in 

completion of work by the contractor, as per agreement conditions. 

11. MEASUREMENTS OF WORK DONE 

 

In addition to the Clause-26 of GCC- „Computerised Measurement Book‟, 

measurement of the work can also be done as detailed below 

Executive Engineer (hereinafter called the Engineer‟s Nominee) shall, except 

as otherwise provided, ascertain and determine by measurement the value in 

accordance with the Contract of workdone. 

All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 

obtained of all works performed under theContract. 

All measurements and levels shall be taken jointly by the Engineer‟s 

Nominee or his authorised representative and by the Contractor or his 

authorised representative from time to time during the progress of the work 

and such measurements shall be signed and dated by the Engineer‟s Nominee 

and the Contractor or their representatives in token of their acceptance. If the 

Contractor objects to any of the measurements recorded, a note shall be made 

to that effect with reason and signed by both theparties. 

Department shall not entertain any claim from Contractor for any loss or 

damages on this account. If the Contractor or his authorised representative 

does not remain present at the time of such measurements after the 

Contractor or his authorised representative has been given a notice in writing 

three (3) days in advance or fails to countersign or to record objection 

within a week from the date of the measurement, then such measurements 

recorded in his absence by the Engineer‟s Nominee or his representative shall 

be deemed to be accepted by theContractor. 

The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

Except where any general or detailed description of the work expressly 

shows to thecontrary, measurements shall be taken in accordance with the 

procedure set forth in the specifications notwithstanding any provision in the 

relevant Standard Method of measurement or any general or local custom. In 

the case of items which are not covered by specifications, measurements shall 

be taken in accordance with the relevant standard method of measurement 

issued by the Bureau of Indian Standards and if for any item no such standard 

is available then a mutually agreed method shall befollowed. 

The Contractor shall give not less than seven days' notice to the Engineer‟s 

Nominee or his authorised representative in charge of the work before 

covering up or otherwise placing beyond the reach of measurement any work 

in order that the same may be measured and correct dimensions thereof be 

taken before the same is covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond reach of measurement 

any work without consent in writing of the Engineer‟s Nominee or his 

authorised representative in charge of the work who shall within the 
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aforesaid period of seven days inspect the work, and if any work shall be 

covered up or placed beyond the reach of measurements without such notice 

having been given or the Engineer‟s Nominee's consent being obtained in 

writing the same shall be uncovered at the Contractor's expense, or in default 

thereof no payment or allowance shall be made for such work or the 

materials with which the same was executed. 

Engineer‟s Nominee or his authorised representative may cause either 

themselves orthrough another officer of the department to check the 

measurementsrecorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of measurements 

or levels. 

It is also a term of this Contract that recording of measurements of any item 

of work in the measurement book and/or its payment in the interim, on 

account or final bill shall not be considered as conclusive evidence as to 

the sufficiency of any work or material to which it relates nor shall it relieve 

the Contractor from liabilities from any over measurement or defects noticed 

till completion of the defects liabilityperiod. 

12. PAYMENTS OF SALARY / WAGES AND OTHER BENEFITS 

ETC. TO CONTRACT / CASUALWORKERS 

The Contractors shall make all payments of salary/wages and other 

benefits etc. to the contract / casual workers deployed for the work 

through Bank / Chequeonly. 

All the payments to the contractors would be released only on submission 

of undertaking to comply with the clause 12.1above. 

13. Clause No 25 of General Conditions of Contract (GCC) shall bemodified 

asbelow; 

“Clause No 25- Settlement of Disputes & Arbitration.” 

General 

Except where otherwise provided in the contract all questions and 

disputes relating to the meaning of the specifications, design, drawings and 

instructions here-in before mentioned and as to the quality of workmanship 

or materials used on the work or as to any other question, claim, right, matter 

or thing whatsoever in any way arising out of or relating to the contract, 

designs, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the works or the execution or failure to 

execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt 

with as mentioned hereinafter:- 

If the Contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision 

given in writing by the Engineer-in-charge on any matter in connection with 

or arising out of the contract or carrying out of the work, to be unacceptable, 

he shall promptly within 15 days request the Engineer in writing for written 

instruction or decision. Thereupon, the Engineer shall give his written 

instructions or decision within a period of one month from the receipt of the 

Contractor'sletter. 

If the Engineer fails to give his instructions or decision in writing within the 
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aforesaid period or if the Contractor is dissatisfied with the instructions or 

decision of the Engineer, the Contractor may, within 15 days of the receipt of 

Engineer's decision, appeal to the Chairman who shall afford an opportunity 

to the Contractor to be heard, if the latter so desires, and to offer evidence in 

suppor to his appeal. TheChairman shall give his decision within 30 days of 

receipt of Contractor's appeal. If the Contractor is dissatisfied with this 

decision, then: 

a) The dispute in respect of contract value up to Rs 1 Crore shall not be 

referred for adjudication through arbitration and 

b) If the value of the contract is exceeding Rs 1 Crore and up to Rs 5 

Crores, 

(i) The Dispute shall be resolved through arbitration by a sole arbitrator 

appointed by the Chairman of Cochin PortTrust. 

(ii) The contractor shall within a period of 30 days from receipt of the 

decision of the Chairman, give notice to the Chairman for appointment 

of arbitrator failing which the said decision shall be final, binding and 

conclusive and not referable to adjudication by thearbitrator. 

If the arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacate his office due to any reason whatsoever, another 

sole arbitrator shall be appointed in the manner aforesaid. Such person 

shall be entitled to proceed with the reference from the stage at which it 

was left with hispredecessor. 

c) If the value of the contract is above Rs 5 Crores, The contractor shall 

within 30 days of receipt of the decision of the Chairman, appoint an 

arbitrator and give notice to the Chairman and dispute shall be resolved 

through Arbitral Tribunal as detailed below, 

The Arbitral Tribunal shall be a panel of three arbitrators, one to be 

appointed by each party and third to be appointed by the two arbitrators 

appointed by the parties. A party requiring Arbitration shall appoint an 

Arbitrator in writing, inform other party about such appointment and 

call upon the other party to appointits arbitrator. If the other Party fails 

to appoint its Arbitrator, the party appointing Arbitrator shall take steps 

in accordance with Arbitration and Conciliation Act, 1996 or any 

statutory modifications or reenactmentthereof. 

d) In case of the dispute or difference is relating to interpretation and 

application of the provisions of commercial contract between Central 

Public Sector Enterprises (CPSE) Port Trust inter se CPSE and 

Government Department shall be referred by either party for arbitration 

to the Permanent Machinery of Arbitrators in the Department of Public 

Enterprises through the Secretary to the Government of Public 

Enterprises as per the guidelines issued by Department of Public 

Enterprises OM No.4 (1) 2011-DPE(PMA) 

– GL dtd. 12.06.2013 or any statutory amendment thereof. 

It is a term of this contract that party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each such dispute along with the 

notice for appointment of arbitrator and giving reference to the rejection by 

the Chairman of theappeal. 
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It is also a term of this contract that no person other than person / persons 

appointed as aforesaid should act as arbitrator / arbitrators and if for any 

reason that is not possible, the matter shall not be referred to arbitration atall. 

It is also a term of this contract that if the Contractor does not make any 

demand for appointment of arbitrator in respect of any claims in writing as 

aforesaid within 120 days of receiving the intimation from the Engineer that 

the final bill is ready for payment, the claim of the Contractor shall be 

deemed to have been waived and absolutely barred and the Employer or his 

authorized representative shall be discharged and released of all liabilities 

under the contract in respect of these claims. 

The arbitration shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory 

modifications or reenactment thereof and the rules made there under and for 

the time being in force shall apply to the arbitration proceeding under this 

clause. 

It is also a term of this contract that the Arbitrator / Arbitral Tribunal shall 

adjudicate only on such disputes as are referred and in all cases where the 

total amount of the claims by any party exceeds Rs. 1,00,000/- the arbitrator 

shall give reasons for theaward. 

It is also a term of this contract that if any fee are payable to the arbitrator 

these shall be paid equally by both theparties. 

It is also a term of this contract that the arbitrator / arbitrators shall be 

deemed to have entered on the reference on the date he / they issues notice to 

both the parties calling them to submit their statement of claims and counter 

statement of claims. The venue of the arbitration shall be at Cochin. the fees, 

if any, of the arbitrator shall, if required to be paid before the award is made 

and published, be paid half and half by each of the parties. The cost of the 

reference and of the award (including the fees, if any, of the arbitrator) shall 

be in the discretion of the arbitrator who may direct to any party by whom 

and in what manner, such costs or any part thereof shall be paid and fix or 

settle the amount of costs to be sopaid‟ 

14. Clause 45 and Clause 80 of General Conditionsof Contract (GCC) 

shall be modified asbelow; 

Clause 45-Rates for items to be inclusive of Taxes 

The rate quoted by the Contractor shall be inclusive of the cost of provision 

of plant and equipment, materials, labour, execution, supervision, 

maintenance, overheads and profits and every incidental and contingent 

cost and charges whatsoever and Goods and Service Tax (GST). GST as may 

be applicable from time to time shall be shown separately inthe 
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invoice. The Employer will perform such duties in regard to the deduction of 

such taxes at sources as per applicable law. Any new Taxes, levies, duties 

imposed after signing the Contract shall be reimbursed by the Employer on 

production of documentary evidence. 

The invoice to be submitted by the Contractor should include the GST 
Registration Number of the Contractor as well as the Employer. 

Clause 80-Taxes and Duties 

Income Tax 

The Contractor and his staff shall be responsible for payment of all personal 

income taxes to the concerned authorities as per the law in force from time to 

time. Deduction of Income Tax shall be made by the Employer from each 

certificate of payment to the Contractor at the rate of 2% plus surcharge or 

such other rates as may be specified by the Central Government from time to 

time, on the gross amount of the Contractor‟s bill forpayment. 

 

The Contractor shall comply all the GST Regulations viz. timely uploading of 

bills, issue of debit/ credit notesetc. 

 

15. SECURITY DEPOSIT AND RETENTIONMONEY 

The Clauses 48 and 52 of the General Conditions of Contract related to the 

Retention Money and Security Deposit, stands modified to the extent 

detailedbelow: 

In all cases, the Performance Guarantee retained till end of Defect 

Liability Period shall be 3 % of the Contract Value or Cost of Work Done, 

whichever is higher. 
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CONTRACTDATA 

 

[To be filled up before issuing tender document as applicable for each 

tender] 

 

 

Items marked “N/A” do not apply in this Contract. 

 
Sl. 

No. 

Description Reference 

Clause .No. 
in GCC 

1 The following documents are also part of the Contract  

 The Schedule of other Contractors 

 

(Will be informed in due course) 

(8.2) 

 The Schedule of Key personnel (9) 

   Min. Rate of 
recovery 

 

Qualification of Staff No. Experience in case of non 

  (Years) compliance 
    

    

   

 
 

 

2 The Employer is (1) 

 The Board of Trustees, 

Cochin Port Authority, 

Cochin -9 

 

 Name of Authorized Representative:  

 Name: Dr. (Smt.) M. Beena 

IAS, Chairman, 

Cochin Port Authority, 

Cochin -9 

  

3 The Engineer is  

 Name: Shri. V. Thuraipadian,   
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Sl. 

No. 

Descriptio
n 

Reference 
Clause 

.No. in 
GCC 

 Chief Mechanical Engineer 

Cochin Port Trust, 
Cochin-9 

 

 Name of Nominee is :  

 Name:  Shri D. Ajithkumar , EE(Ele) 

P Cochin Port Authority 
Cochin-9 

 

4 Name of Contract :-“ Supply and providing additional 

CCTV surveillance systems in Sagarika, CFS and in the 

grey areas of CoPA as required by CISF”  

GeM Tender no:GEM/2022/B/2154874 

(1) 

5 4 copies of Contract Agreement shall be furnished by the 

Contractor 
 

[7.1] 

6 Tender document and other data are available at Cochin 

Port web site, CPPP and GeM portal 

(7.2) 

7 The Intended completion Date for the whole of the Work 

is 4 Months from date of issue of LoA with the following 

milestones: 

(17,28
) 

8 Milestone dates:  

Physical works to be completed Period from 

the date of 
Issue of LoA 

9 The following shall form part of the Contract Document: 
(1) Agreement 

(2) Letter ofAcceptance 

(3) Schedule of work 
(4) Contractor‟s Bid 
(5) Correspondence exchanged after the opening of theBid 

(2.3) 
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Sl. 

No. 

Descriptio
n 

Reference 
Clause 

.No. in 
GCC 

 and before the issue of Letter of Acceptance by which 

the Condition of Contract are amended, varied or 

modified in any way by mutual consent (to be 

enumerated). 
(6) Contract Data 
(7) Conditions of Contract 

(8) General Description and Special Conditions of Contract 

(9) Technical Specifications 

(10) Any other documents listed in the Contract Data as 

forming part of the Contract. 

 

10 The Contractor shall submit a Program for the Works 

within 7 days of date of the Letter of Acceptance/LoI. 

(27) 

11 The site possession date 
The site will be handed over within 7 days after issue of 

LoA/ LoI and the site is free from encumbrances. 

(21) 

12 The start date shallbe7 days from the date of receipt of the 
Letter of Acceptance (LoA)/ LoI by the Contractor. 

(1) 

13 The site is located at W/Island, Cochin 682 009 .  

14 The Defects Liability Period is Two years from the 

date of completion of the work. 

(35) 

15 The minimum insurance cover for physical property, injury 

and death is Rs. 10 lakhs (Rupees Ten Lakhs only) per 

occurrence with the number of occurrences unlimited. After 

each occurrence, 

Contractor will pay additional premium 

necessary to make insurance valid always. 

(13) 
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DETAILS FOR PROVIDING CCTV AT VARIOUS LOCATIONS OF COCHIN 

PORT 

No. Description of Item Type of 

camera 

Nearest  

OFC 

availability              

(1 pair ) 

Quantity 

I E.Wharf     

I.1 Q 5 shed south end  - For surveillance of wharf 

area of Q5-Q6 

PTZ 

Camera 1 

Q6 CCTV 

Camera 
1 No. 

2 GI pole 3 inch dia. 5 metre long with Foundation      1 No. 

3 Polycarbonate junction box   1 No. 

4 POE Switch 8 port poe+ With 2 sf port With 

power budget of 55W 

    1 No. 

5 SF Module With Patch cord      2 No. 

6 Network Surge Protector     2 No. 

7 Lighting Arrestor      1 No. 

8 Earthing Strip wiTH Required Links and Earthing 

Compound 

    1 No. 

9 MCB and Other Accessories      1 No. 

10 6 Core SM Fiber Cable Armoured     350 Mtrs. 

11 HDPE pipe 25/32 mm     350 Mtrs. 

12 CAT 6 Cable Outdoor      15 Mtrs. 

13 800 VA UPS With Inbult Battery      1 No. 

  Total for Q5 camera         

II SAGARIKA     

II.1 Between Q8 and Q9 - For surveillance of wharf 

area of Q8-Q9 

PTZ 

Camera  2 

E.Wharf 

Gate 
1 No. 

2 10 Meter Pole With Foundation      1 No. 

3 Polycarbonate junction box     1 No. 

4 POE Switch 8 port poe+ With 2 sf port With 

power budget of 55W 

    1 No. 

5 SF Module With Patch cord      2 No. 

6 Surge Protector     2 No. 

7 Litghting Arrestor      1 No. 

8 Earthing Strip wiTH Required Links and Earthing 

Compound 

    1 No. 

9 MCB and Other Accessories      1 No. 

10 6 Core SM Fiber Cable Armoured     650 Mtrs. 

11 HDPE pipe 25/32 mm     650 Mtrs. 

12 CAT 6 Cable Outdoor      25 Mtrs. 

13 800 VA UPS With Inbult Battery      1 No. 
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II.3 Kiosk area of Sagarika Cruise Terminal- For 

surveillance of sensitive area due to cruise 

passenger movements 

Zoom type 

box 

camera 

E.Wharf 

Gate 
1 No. 

2 5 Meter Pole With Foundation      1 No. 

3 SF Module With Patch cord      2 No. 

4 Surge Protector     2 No. 

5 Litghting Arrestor      1 No. 

6 Earthing Strip with Required Links&Earthing 

compound 

    1 No. 

7 PVC Conduit 25 mm isi Medium      75 Mtrs. 

8 CAT 6 Cable Outdoor      75 Mtrs. 

            

II.4 Parking  area of Sagarika Cruise Terminal- For 

surveillance of sensitive area due to cruise 

passenger movements 

Zoom type 

box 

camera 

E.Wharf 

Gate 
1 No. 

2 5 Meter Pole With Foundation      1 No. 

3 Polycarbonate junction box     1 No. 

4 POE Switch 8 port poe+ With 2 sf port With 

power budget of 55W 

    1 No. 

5 SF Module With Patch cord      2 No. 

6 Surge Protector     2 No. 

7 Litghting Arrestor      1 No. 

8 Earthing Strip with Required Links&Earthing 

Compound 

    1 No. 

9 MCB and Other Accessories      1 No. 

10 6 Core SM Fiber Cable Armoured     550 Mtrs. 

11 HDPE pipe 25/32 mm     550 Mtrs. 

12 CAT 6 Cable Outdoor      25 Mtrs. 

13 800 VA UPS With Inbult Battery      1 No. 

            

  COMMON ITEMS TO BE INSTALLED AT E.WHARF GATE FOR 

CAMERAS AT II.1 to II.4 

    

1 SF Module With Patch cord      4 No. 

2 MCB and Other Accessories      1 No. 

3 Power Cable 3 core 1.5 sqmm      15 Mtrs. 

        

            

III Mattancherry Channel         
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III.1 Marine Jetty  (Inside Jetty) - For surveillance of 

marine jetty area and approach road movements 

near 

Motorized 

Bullet 

Camera  

Ground 

floor of 

Marine 

Bldg. 

1 No. 

2 POE Switch 8 port poe+ With 2 sf port With 

power budget of 55W 

    1 No. 

3 SF Module With Patch cord     2 No. 

4 Polycarbonate junction box     1 No. 

5 Surge Protector     2 No. 

6 MCB and Other Accessories      1 No. 

7 6 Core SM Fiber Cable Armoured      50 Mtrs. 

8 GI Pipe for Road Crossing underground      20 Mtrs. 

9 PVC Conduit 25 mm ISI Medium      25 Mtrs. 

10 CAT 6 Cable Outdoor      25 Mtrs. 

11 800 VA UPS With Inbult Battery      1 No. 

            

III.3 BTP Berth (Near NCB) - For surveillance of BTP 

wharf area and also the NCB area 

PTZ 

Camera  2 

Ground 

floor of 

Marine 

Bldg. 

1 No. 

2 5 Meter Pole With Foundation      1 No. 

3 POE Switch 4 port poe+ With 2 sf port With 

power budget of 55W 

    1 No. 

4 SF Module With Patch cord     2 No. 

5 Polycarbonate junction box     1 No. 

6 Surge Protector     2 No. 

7 Litghting Arrestor      1 No. 

8 Earthing Strip wiTH Required Links and Earthing 

Compound 

    1 No. 

9 MCB and Other Accessories      1 No. 

10 6 Core Fiber Cable Armoured     400 Mtrs. 

11 HDPE pipe 25/32 mm     400 Mtrs. 

12 CAT 6 Cable Outdoor      25 Mtrs. 

13 800 VA UPS With Inbult Battery      1 No. 

            

  COMMON ITEMS TO BE INSTALLED AT MARINE BUILDING FOR 

CAMERAS AT III.1 to III.3 

    

1 8 PORT POE  smart managable  With2 sf port      1 No. 

2 SF Module With Patch cord     2 No. 

3 MCB and Other Accessories      1 No. 

4 Power Cable 3 core 1.5 sqmm      15 Mtrs. 

5 800 VA UPS With Inbult Battery      1 No. 

  COMMON ITEMS TO BE INSTALLED AT MARINE BUILDING FOR 

CAMERAS AT MARINE JETTY & BTP 

    

   MATTANCHERRY CHANNEL         
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IV Mattancherry Wharf         

IV.1 Q1 berth- For surveillance of wharf area Q1 to Q3 

& perimeter boundary 

PTZ 

Camera 1 

M.Wharf 

South Gate 
1 No. 

2 5 Meter Pole With Foundation      1 No. 

3 Polycarbonate junction box     1 No. 

4 POE Switch 4 port poe+ With 1 sf port With 

power budget of 55W 

    1 No. 

5 SF Module With Patch cord     2 No. 

6 Surge Protector     2 No. 

7 Litghting Arrestor      1 No. 

8 Earthing Strip wiTH Required Links and Earthing 

Compound 

    1 No. 

9 MCB and Other Accessories      1 No. 

10 6 Core Fiber Cable Armoured     300 Mtrs. 

11 HDPE pipe 25/32 mm     300 Mtrs. 

12 CAT 6 Cable Outdoor      45 Mtrs. 

13 800 VA UPS With Inbult Battery      1 No. 

            

IV.2 Mattancherry South  Gate - For surveillance of 

unmanned isolated gate & perimeter boundary 

Motorized 

Bullet 

Camera  

M.Wharf 

South Gate 
1 No. 

2 Surge Protector     2 No. 

3 Litghting Arrestor      1 No. 

4 CAT 6 Cable Outdoor      15 Mtrs. 

            

  COMMON ITEMS TO BE INSTALLED AT MATTANCHERRY 

WHARF SOUTH GATE FOR CAMERAS AT IV.1 to IV.2 

    

1 POE Switch 4 port poe+ With 1 sf port With 

power budget of 55W 

    1 No. 

2 SF Module With Patch cord     2 No. 

3 MCB and Other Accessories      1 No. 

4 Power Cable 3 core 1.5 sqmm      30 Mtrs. 

5 800 VA UPS With Inbult Battery      1 No. 

        

            

V OTB         

1 OTB outside main gate area- For surveillance of 

sensitive area due to public movements near the 

gate.  

Motorized 

Bullet 

Camera  

 BSNL LL 

near NTB 
1 No. 

2 5 Meter Pole With Foundation      1 No. 

3 CAT 6 Cable Outdoor      25 Mtrs. 

4 SD Card      1 No. 

5 PVC Conduit      25 Mtrs. 
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VI Walk way         

1 Near Konkan Storage and NTRO B site - For 

surveillance of sewage / waste dumping 

Motorized 

Bullet 

Camera  

 BSNL LL 

near 

Tropicana 

RMU 

2 No. 

2 POE Switch 8 port poe+ With 2 sf port With 

power budget of 55W 

    2 No. 

3 SF Module with patch cord     2 No. 

4 SD Card      1 No. 

5 5 Meter Pole With Foundation      2 No. 

6 Polycarbonate junction box     2 No. 

7 Surge Protector     4 No. 

8 Litghting Arrestor      2 No. 

9 Earthing Strip wiTH Required Links and Earthing 

Compound 

    2 No. 

10 MCB and Other Accessories      2 No. 

11 6 Core Fiber Cable Armoured     400 Mtrs. 

12 Stay Wire     400 Mtrs. 

13 CAT 6 Cable Outdoor      75 Mtrs. 

14 800 VA UPS With Inbult Battery      1 No. 

            

VII CFS         

1 CFS inside - - For surveillance of Cargo 

movement 

Zoom type 

box 

camera 

CFS 5 Nos. 

2 CFS inside- For surveillance of Cargo movement Fish eye 

camera 

CFS 1 Nos. 

3 16 Channel NVR With 8 SATA HDD      1 No. 

4 6 TB HDD      8 No. 

5 POE Switch 8 port poe+ With 2 sf port With 

power budget of 55W 

    2 No. 

6 SF MODULE with patch cord     8 No. 

7 Polycarbonate junction box     3 No. 

8 6 Core Fiber Cable Armoured     600 Mtrs. 

9 HDPE pipe 25/32 mm     600 Mtrs. 

10 CAT 6 Cable Outdoor      450 Mtrs. 

11 PVC ISI Medium Conduit      450 Mtrs. 

12 800 KVA UPS      1 No. 

13 Pendant for Fish Eye Camera      1 No. 

14 RE-POSITIONING OF EXISTING CAMERAS      10 Nos. 

            

VIII ITEMS FOR FIBRE CONNECTIVITY TO EMBARKATION JETTY     

1 POE Switch 8 port poe+ With 2 sf port With 

power budget of 55W 
    1 No. 

2 SF MODULE with patch cord     2 No. 
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3 HDPE pipe 25/32 mm     300 Mtrs. 

4 6 Core Fiber Cable Armoured -     300 Mtrs. 

            

            

IX COMMON ITEMS FOR CISF CONTROL ROOM AT 7TH FLOOR OF 

NEW AD. BLDG. FOR CCTV  

    

1 SF Module      6 Nos 

2 Fibre Switch For Admin Building      1 No. 

3 Laptop With HDD Drive      1 No. 

4 16 Channel NVR With 8 sata HDD      1 No. 

5 6 TB HDD      8 No. 

6 43 inch Display Professional 24X7 Operational      1 No 

7 32 u rack With all accessories      1 No 

8 PTZ Joy Stick Controller      1 Nos 

        

        

X TOTAL ERECTION CHARGES FOR ENTIRE LOCATION     

1 Splicing Charges      150 Nos 

2 Soft Soil Digging      100 Mtrs. 

3 Tar Cutting      100 Mtrs. 

4 Resurfacing of Soft soil /Tar Cutting      100 Mtrs. 

5 Commissioning and Training      1 LS 

  TOTAL ERECTION CHARGES FOR ENTIRE LOCATION     

  TOTAL ESTIMATED COST     

            

  GIST OF ESTIMATE         

I E.Wharf         

I.1 Q 5 shed south end  - For surveillance of wharf 

area of Q5-Q6 

PTZ 

Camera 1 

Q6 camera 1 No. 

II SAGARIKA         

II.1 Between Q8 and Q9 - For surveillance of wharf 

area of Q8-Q9 

PTZ 

Camera  2 

E.Wharf 

Gate 
1 No. 

II.2 Kiosk area of Sagarika Cruise Terminal- For 

surveillance of sensitive area due to cruise 

passenger movements 

Zoom type 

box 

camera 

Parking 

Area  
1 No. 

II.3 Parking  area of Sagarika Cruise Terminal- For 

surveillance of sensitive area due to cruise 

passenger movements 

Zoom type 

box 

camera 

E.Wharf 

Gate 
1 No. 

II.4 COMMON ITEMS TO BE INSTALLED AT E.WHARF GATE FOR 

CAMERAS AT SAGARIKA 

    

  TOTAL VALUE FOR INSTALLING 

CAMERAS AT SAGARIKA 
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  TOTAL VALUE FOR INSTALLING 

CAMERAS AT ERNAKULAM WHARF  

        

III Mattancherry Channel         

III.1 Marine Jetty  (Inside Jetty) - For surveillance of 

marine jetty area and approach road movements 

near 

Motorized 

Bullet 

Camera  

Ground 

floor of 

Marine 

Bldg. 

1 No. 

III.3 BTP Berth (Near NCB) - For surveillance of BTP 

wharf area and also the NCB area 

PTZ 

Camera 

TYPE 2 

Marine 

Jetty 

camera 

1 No. 

  TOTAL SUPPLY VALUE FOR INSTALLING 

CAMERAS AT MATTANCHERRY CHANNEL 

        

IV Mattancherry Wharf         

IV.1 Q1 berth- For surveillance of wharf area Q1 to Q3 

& perimeter boundary 

PTZ 

Camera 

Type1 

M.Wharf 

South Gate 
1 No. 

IV.2 Mattancherry South  Gate - For surveillance of 

unmanned isolated gate & perimeter boundary 

Motorized 

Bullet 

Camera  

M.Wharf 

South Gate 
1 No. 

  TOTAL SUPPLY VALUE FOR 

INSTALLING CAMERAS AT Q5 & 

M/WHARF SOUTH GATE  

        

V OTB         

  OTB outside main gate area- For surveillance of 

sensitive area due to public movements near the 

gate.  

Motorized 

Bullet 

Camera  

 BSNL LL 

near NTB 
1 No. 

VII Walk way         

  Opposite Konkan storage & NTRO B site - For 

surveillance of sewage / waste dumping 

Motorized 

Bullet 

Camera  

 BSNL LL 

near 

Tropicana 

RMU 

2 No. 

VIII CFS         

  CFS inside - - For surveillance of Cargo 

movement 

Zoom type 

box 

camera 

CFS 5 Nos. 

  CFS inside- For surveillance of Cargo movement Fish eye 

camera 

CFS 1 Nos. 

      

X COMMON ITEMS FOR CISF CONTROL ROOM AT 7TH FLOOR OF NEW AD. 

BLDG. & FOR EMBARKATION JETTY 

XI TOTAL ERECTION CHARGES FOR ENTIRE LOCATION 

XII THE BIDDER SHOULD QUOTE THEIR OFFER FOR SUPPLY & ERECTION OF 

THEABOVE ITEMS INCLUDING GST, ONLY IN THE APPROPRIATE PLACE OF 

THE GEM PORTAL. (The price quoted should not be mentioned anywhere else in the 

techno-commercial bid) 

 


