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COCHIN PORT AUTHORITY 

 
 

  Chief Engineer‟s Office 

 Cochin Port Authority 

 W/Island ,  Cochin – 682009, KERALA 

 Tele: 91-0484-2666414/0484-258-2400 

 website: www.cochinport.gov.in 

 

 

Tender No. T6/T-1979/2023-C                                                               Date : 04/01/2023 

 NOTICE INVITING TENDER 

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port Authority 

on behalf of GoI from reputed contractors in Single Stage Two Cover bidding procedure 

[Technical Bid and Financial Bid], meeting the Minimum Eligibility Criteria specified 

below for the work of “Providing barbed wire fencing by the side of NH 966 B Near 

Alexander Parambithara Bridge”.  

1. Minimum Eligibility Criteria:  

a) Experience  

 The tenderers should have experience of having successfully completed during the 

last 7 (seven) years ending 31
st
 December, 2022, at least either: 

i) Three Similar Works each costing not less than Rs.2.85 lakhs 

(OR) 

ii) Two Similar Works each costing not less than Rs.3.56lakhs 

(OR) 

iii)  One Similar Work costing not less than Rs.5.69 lakhs 

b) Financial Turnover 

 Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March 2022 [2019-‘20, 2020-’21 & 2021-‘22] shall not be less than 

Rs.2.14 lakhs. 

Explanatory Notes to a) & b) : 

http://www.cochinport.gov.in/
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i. Similar work(s) means “Civil Construction work / Civil Repair Works”. 

The experience certificate of works executed in private sectors/ 

organisations shall be considered for qualification, only on submission of 

TDS certificate along with work order and completion certificate. 

ii. Copy of completion certificates of each work issued by the owner/ 

responsible officer of the owner under whom he has executed such contract 

shall be attached. The certificate shall contain details of work involved 

specifying the nature of work, the completion cost of the work, date of 

commencement & date of completion of the work. 

iii. The works reckoned for the above purpose are those executed by the 

tenderers as prime Contractor or proportionately as member of joint venture 

or Sub Contractor. The Sub-Contractor shall be an authorized and approved 

Sub-Contractor by the Employer of the work(s) against which the tenderer 

has claimed his experience. The tenderer shall attach attested copy(s) of 

approval issued by the Employer(s) authorizing as a Sub-Contractor; in 

proof of the claim of the tenderer as a sub-Contractor.  The tenderer is also 

obliged to produce the original of the certified copy(s) on request by the 

department. 

iv. Following enhancement factors will be used for the costs of works executed 

for bringing the financial figures to a common base value in respect of the 

works completed in the past years. 

Table  1 

Year before Multiplying factor 

One year 1.07 

Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

 

v. Financial Turnover: 

In proof of Financial Turnover Audited Annual Accounts Statements or IT 

returns duly acknowledged by the Income Tax department along with 

Computation Statement signed by the Auditor/ Chartered Accountant, for 

the last three years shall be produced by the tenderer.. 

2. Other Eligibility Considerations 

2.1 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i) made misleading or false representations in the forms, statements and 
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attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures, black listing/ debarring by Govt. departments etc. 

2.2 The bidders having EPF/ ESI registration certificates only shall be considered 

for qualification in the tenderers, if applicable, as per EPF /ESI Acts. In case, 

the Tenderer does not have the required number of employees which makes 

such registration mandatory, an Undertaking as per Annexure I to the effect 

shall be furnished. 

3. Pertinent information to the tender is given in the following Tables:  

i) Schedule of different activities till submission of the bid are detailed as 

under: 

Table  2 

Sl. 

No. 
Particulars Date and Time 

1 Tender  e- publication date  04-01-2023 

2 Download period of Bid Documents 04-01-2023 to 24-01-2023 

3 Date of Pre-Bid meeting Not Applicable 

4 Last date for seeking clarification  16-01-2023 

5 Last date and time of submission of Bid 24-01-2023 up to 14.30 hrs 

6 Date and time of opening the Bid 24-01-2023 after 15.00 hrs 

ii) Bid information :  

Table 3 

i) Estimated Amount put 

to Tender 
Rs.7,11,770/-  

ii) Earnest Money Deposit  Rs.7,120/- furnished through  Demand 

Draft or Banker‟s Cheque drawn in favour 

of Financial Adviser & Chief Accounts 

Officer, CoPA from any Nationalised 

Bank/ Scheduled Bank in India. 

iii) Cost of Bid document Rs.840/-  (Rs.750/-+12% GST) (Non 

refundable) furnished either through 

Demand Draft/ Banker‟s Cheque drawn in 

favour of the Financial Adviser & Chief 

Accounts Officer, CoPA from any 

Nationalized Bank/ Scheduled Bank in 

India, being the cost of single copy of the 

tender document 
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iv) Validity period  of 

Tender 

120 days from the Last Date of 

Submission of Bid. 

v) Time for Completion 45 Days 

4. This work essentially comprises of  the following: 

i. Earth work excavation 

ii. Providing RCC standard posts. 

iii. Providing and laying cement concrete. 

iv. Providing barbed wire fencing. 

5. Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/CPT on the dates specified in Table 2 given above by 

making online requisition. Bid document will also be available in Cochin Port 

website (www.cochinport.gov.in) as well as Govt. tender website, 

www.eprocure.gov.in, which can be downloaded for submission. The cost of bid 

document shall be furnished in the form of Demand Draft/ Banker‟s Cheque drawn 

in favour of FA & CAO, CoPA. The bidder shall submit the Originals of (i) DD / 

Bankers Cheque towards the cost of tender and EMD and (ii) Power of Attorney in 

favour of signatory(s) to the tender, with letter of submission in a sealed cover to 

the Suptdg. Engineer(CM),  Cochin Port Authority, W/Island,  Cochin-

682009, Kerala, within 3 (Three) working days from the date of opening. Non 

submission of original financial documents towards cost of tender document 

and EMD within 3 (Three) working days from the date of opening, will make 

the tender liable for rejection. 
6. The bidders need to obtain the one time User ID & password for log-in to in e-

Tendering system from the service provider KEONICS by paying registration 

amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking or 

DD in favour of “KSEDCL, Bangalore”. 

7. The intending bidder must have valid Class-II or III digital signature certificate to 

submit the bid. For further details and to obtain the digital signature, please contact 

e-Tender Help Desk No.080-40482000 / 9746118529 / 9605557738.  

8. Tenders shall be submitted “online” strictly in accordance with the Instructions to 

Tenderers and Terms & Conditions given in the tender document.  

9. The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies to 

the queries of the bidders etc., if any, issued by the Employer, from the website 

before submission of the bid. Any shortfall in  uploading the said Addenda/ 

Amendments/ Errata/ Replies to the queries of Tenderer etc. duly signed 

along with the downloaded documents while uploading the Tender will 

render the Tender incomplete and incomplete Tender Documents may be 

rejected.  

10. All Bids are to be submitted online only on the website  www.tenderwizard.com/ 

COPT. No Bids shall be accepted off-line (Hard copy).   

11. Original DD / Bankers Cheque towards the cost of tender and EMD, shall be 

http://www.tenderwizard.com/CPT
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
http://www.tenderwizard.com/COPT
http://www.tenderwizard.com/COPT
http://www.tenderwizard.com/COPT
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submitted in a sealed cover to the Suptdg. Engineer (CM), COCHIN PORT 

AUTHORITY, W/Island, Cochin-682009, KERALA, and these original 

documents shall be reached to the employer within 3 (THREE) working days 

from the Bid Due date. Non submission of original financial instruments 

towards the cost of tender document, EMD, within the above period leads to 

disqualification of Bids. 

12.  The intending bidder must have valid Class-II or III digital signature certificate to 

submit the bid. For further details, please contact e-Tender Help Desk No. 080-

40482000/ 9746118529/9605557738. 

13. EARNEST MONEY TO BE DEPOSITED 

13.1 Each tender should be accompanied by an Earnest Money amounting to Rs.7,120/- 

13.2 The Earnest Money can be deposited through Demand Draft or Banker‟s Cheque 

or Pay Order from a Scheduled Bank in India, drawn in favour of Financial 

Adviser & Chief Accounts Officer, COCHIN PORT AUTHORITY. The original 

DD/ Banker‟s Cheque/ Pay Order shall be submitted to the SE(CM), COCHIN 

PORT AUTHORITY, Cochin-9, within 3 (THREE) working days from the Bid 

Due date.. Scanned copy of the DD/ Banker‟s Cheque/ Pay Order shall be 

attached with the tender submitted “online”. The Earnest Money deposited will not 

carry any interest. 

13.3 EMD shall be refunded to the Contractor on acceptance of Performance Security 

and entering into agreement. 

14. Cochin Port Authority will not be held responsible for any technical snag or net 

work failure during online bidding. It is the bidder‟s responsibility to comply with 

the system requirements i.e. hardware, software and internet connectivity at 

bidder‟s premises, to access the e-Tender portal. Under any circumstances, Cochin 

Port Authority shall not be liable to the bidders for any direct/indirect loss or 

damages incurred by them arising out of incorrect use of the e-Tender system or 

internet connectivity failures.  

15. The Bidder shall submit Originals of: (i) DD / Banker‟s Cheque towards the cost 

of Tender document and EMD; and (ii) Power of Attorney  along with letter of 

submission in a sealed cover to the Suptdg. Engineer(CM), Cochin Port 

Authority, W/Island, Cochin – 682009, KERALA, , within 3 (THREE) 

working days from the Bid Due date.  Non submission of original financial 

document towards cost of Tender document and EMD etc as above will be 

liable for rejection. 

16 Securities:  

16.1 Security Deposit (SD) shall be 3% of the Contract value or value of the work done 

whichever is higher and it shall consist of the following:  

a)  Performance Security 3% of contract value payable on award of the work. 

B) Retention Money: NIL 

In case, where the value of work done exceeds Contract value, Additional 

Security Deposit @ 3% of the excess amount will be deducted from the RA 

Bills. While making payment, which will be released along with the 
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Performance Security only   

The total amount thus deposited towards SD will be retained as security for the 

due and proper fulfillment of the Contract and will not carry any interest. Such 

deposit shall be forfeited on failure to perform or non-fulfillment by the Contractor 

of the terms and conditions of the Contract. 

16.2  Performance Security: The Performance Security retained till end of Defect 

Liability period (1 year from the date of completion of work) shall be 3% of 

Contract Value or Cost of Work Done, whichever is higher. So, initially 3% of the 

Contract value shall be furnished as Performance Security.  

In case, whether the value of work done exceeds Contract value, Additional 

Security Deposit @ 3% of the excess amount will be deducted from the RA Bills, 

while making payment, which will be released along with the Performance 

Security only. 

16.3  The Security Deposit/ Performance Security @ 3% of the value of the contract 

awarded, shall be furnished by the Contractor to the Employer, not later than 14 

days from the date of letter of acceptance or such extension of that period as may 

be permitted by the Engineer in writing, and shall be furnished in one of the 

following forms: 

i) Banker‟s Cheque/Demand Draft/Pay Order of a Scheduled Bank. 

ii) An irrevocable Bank Guarantee(BG) enforceable and encashable at 

Cochin, drawn from any Scheduled Bank operating in India as per the 

prescribed proforma.   

16.4  The Security Deposit/ Performance Security retained till end of Defects Liability 

Period (1 year from the date of completion) shall be 3% of Contract Value or 

Cost of Work Done, whichever is higher. So, initially 3% of the Contract value 

shall be furnished as Performance Security. The BG furnished towards the 

Performance Security shall be valid until a date 30 days from the day of 

expiry of the Defect Liability Period stipulated as per the terms of the 

Contract. 

16.5  Unless Performance Security is furnished within the period as specified above or 

such extension of that period as may be permitted by the Engineer in writing, 

tenderer will be suspended and shall not be eligible to participate in the tenders 

invited by COCHIN PORT AUTHORITY for a period of Two Years from the 

date of such suspension order. 

16.6 Retention Money:  NIL. In case, where the value of work done exceeds Contract 

value, Additional Security Deposit @ 3% of the excess amount will be deducted 

from the RA Bills. While making payment, which will be released along with the 

Performance Security only. 

16.7 The Performance Security retained till end of Defect Liability Period (1 Year 

from the date of completion) shall be 3% of Contract Value or Cost of Work 

Done, whichever is higher. 
16.8   If the Cost of Work done exceeds the Contract Value, the total amount retained as 

Security Deposit considering the Performance Security initially submitted together 
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with the Additional Security Deposit recovered from the running account bills, 

shall amount to 3% of the Cost of Work done. 

17    In the event of the tenderer, after the issue of the communication of acceptance of 

offer by the Board, failing /refusing to execute the agreement as hereinafter 

provided, the tenderer shall be deemed to have abandoned the Contract and such 

an act shall amount to and be construed as the Contractor‟s calculated and willful 

breach of the Contract, the cost and consequence of which shall be to the sole 

account of the tenderer and upon such an event, the Board shall have full right to 

claim damages therefore either together with or in addition to the forfeiture of 

Earnest Money Deposit. 

19       Signing of Agreement:  

19.1 The successful tenderer will be required to execute within 21 days from the date 

of receipt of work order, an agreement at his expense on   proper value Kerala 

State Stamp Paper in the prescribed departmental form, consisting of: 

a) The Tender Notice, all the documents including additional 

conditions/specifications and drawings, if any, forming the tender as issued 

at the time of invitation of tender and acceptance thereof together with any 

correspondence leading there to, and 

b) General Conditions of Contract-2016 (GCC), for the due and proper 

fulfillment of the Contract. 

19.2  The Contractor shall make 10 copies of the Agreement and submit to CoPT within 

7 days following the date of signing of Agreement. 

20   Till signing of agreement the tender together with the acceptance letter shall 

constitute a binding Contract between the Contractor and Cochin Port. 

1.21 Failure to comply with conditions 3ii(iv), 16 and 19 above will entail forfeiture of 

the Earnest Money. 

16. MSME Bidders who are registered with District Industries Centre (DIC) or 

Khadi and Village Industries Commission (KVIC) or Khadi and Village 

Industries Board (KVIB) or Coir Board or National Small Industries 

Corporation (NSIC) or directorate of Handicrafts and Handlooms or Udyog 

Aadhaar Memorandum or any other body specified by Ministry of MSME 

for similar nature of Works shall be eligible for issue of Bid Document free of 

cost and exemption from payment for issue of tender document & payment of 

EMD. They are required to submit documentary proof of such registration 

along with the offer, as detailed in Instructions to Bidders, for claiming the 

available exemptions and a scanned copy of Exemption Certificate duly 

notarized shall be uploaded in the e-Tender Portal. If the Registration 

Certificate does not pertain to the Category of „Similar Works‟ mentioned 

above, the Tender will be rejected. 

17. The undersigned reserves the right to reject/cancel/postpone any one or all tenders 

at any stage of the tender, which shall be binding on all bidders. 

18 Tenders which do not fulfill all or any of the above conditions or which contain 

any other condition of any sort including conditional rebates or are incomplete in 
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any respect is liable for rejection. Such tenders shall be entered in the tender 

opening register but their rates shall neither be read out nor entered in the register. 

Only remark mentioning the reason of rejection in brief shall be appended against 

such entry. 

19 Canvassing in connection with tender is strictly prohibited and tenders submitted 

by the Contractors who resort to canvassing will be liable to rejection. 

20  Taxes and Duties: 

20.1 Deductions towards statutory taxes as per the rules, prevailing in force at the time 

of payment of bills shall be made while releasing the bill amount. 

20.2.  GST for the work will be paid extra by the Port. The GST applicable as per law can 

be billed on the Port Authority, which will be paid to the Contractor by the Board 

along with the bills, for which the Contractor holds valid GST Registration 

number and the GST is being collected. The following are also to be considered 

while claiming payment towards GST:  

i. Invoice in specific format should be provided by the Contractor for every 

payment. 

ii. GST Registration Number of COCHIN PORT AUTHORITY and the 

Contractor is to be clearly mentioned with all the bills. 

iii. Invoice should be attached along with  the running bills. 

iv. The Contractor shall comply all the GST regulations, viz.; timely uploading 

of invoices and issue of debit/ credit notes. 

20.3. Any stipulation by a tenderer that taxes and duties deductable from these bills 

should be borne by the Port Authority will result in the summary rejection of his 

/their tender. 

21 Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 of 

1996) at the rate of one percent or at the rates prevailing in force at the time of 

payment of bills, of the cost of construction should be borne by the Contractor and 

the same will be deducted from Contractor‟s bills while making payment or when 

crediting amount to  Contractor‟s account.  

22 This Tender Notice shall form part of the Contract.  

 

Suptdg. Engineer(CM) 

COCHIN PORT AUTHORITY 

FOR AND ON BEHALF OF THE BOARD OF MAJOUR PORT 

AUTHORITY FOR COCHIN PORT 
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2.   TENDER FOR WORKS 

To 

The Board of  

Majour Port Authority  

for Cochin Port  

Through   

The Chief Engineer  

Cochin Port Authority, Cochin-9 

I/We hereby tender for the execution of the work specified in the underwritten 

memorandum within the time specified in such memorandum at the rates specified in the 

schedule attached hereto and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in „clause 16‟ of the General 

Conditions of Contract and with such materials as are provided for, by and in all other 

respects in accordance with such conditions so far as applicable. 

 

M E M O R A N D U M 

a) General description of work : Providing barbed wire fencing by the 

side of NH 966 B Near Alexander 

Parambithara Bridge 

b) Estimated cost : Rs.7,11,770/- 

c) Earnest Money : Rs.7,120/- 

d) Security Deposit : 3% of the value of the Contract awarded 

or value of the work done whichever is 

higher.  (Performance Security @ 3%) 

e) Percentage, if any, to be deducted 

from the bills 

: In case, Where the value of work done 

exceeds Contract value, Additional 

Security Deposit @ 3% of the excess 

amount will be deducted from the RA 

Bills, while making payment, which 

will be released along with the 

Performance Security only. 

f) Time allowed for commencement of 

work from the date of receipt of 

work order 

: 7 days 

g) Time allowed for the work from the 

date of commencement of work 

: 45 Days 

 

h) Schedule, specifications, conditions, 

drawings etc. 

: As per “Contents” sheet attached. 
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Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of Contract annexed here to so far as applicable or in 

default thereof forfeit and pay to the Board the sum of money mentioned in the said 

conditions and to execute an agreement with the Board in the prescribed form or in 

default thereof to forfeit the Earnest Money deposited by me/us. The sum of 

Rs.......................  has been deposited with Financial Adviser and Chief Accounts Officer 

of the Port Authority as Earnest Money: (a) the full value of which is to be absolutely 

forfeited to the Board in office without prejudice to any other rights or remedies of the 

said Board in office should I/We fail to commence the work specified in the Contract 

Data  or should I/We not deposit the full amount of Performance Security  specified in 

the Contract Data in accordance with clause 52 of the said conditions of Contract 

otherwise the said sum of Rs. ...........   shall be retained by the Board as on account of 

such security deposit as aforesaid; or (b) the full value of which shall be retained by the 

Board on account of the security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out 

such deviations as may be ordered, upto maximum of the percentage mentioned in 

Contract Data and those in excess of that limit at the rates to be determined in accordance 

with the provision contained in Clause 40.3 of the Conditions of Contract. 

 Dated the .........…………............ day of …………………… 2023 

 

                                                                              Signature of the Tenderer 

Address : 

Witness : 

Address : 

Occupation : 

 ACCEPTANCE   

The above tender is hereby accepted by me for and on behalf of the Board. 

Dated the ……………………………..day of …………….................……2023. 

Dated…………                                                                                                                        

                                                                                                         Chief Engineer            

                                       COCHIN PORT AUTHORITY 
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3. CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

1 The following documents are also part of the Contract          

 The Schedule of other Contractors   (8.2) 

 The Schedule of Key personnel – As per Tender 

 

Qualification of Staff No. Min. 

Experience 

(Years) 

Rate of 

recovery in 

case of non- 

compliance 

Graduate Engineer   

 

or 

  

Diploma Engineer 

 

1 

 

1 

2 

 

5 

Rs.15,000/- 

      p.m 

 

Rs.15,000/- 

      p.m 

 

(9) 

2 The Employer is:  (1) 

 The Board of Majour Port Authority for 

Cochin Port,  

                COCHIN PORT AUTHORITY, 

                   Cochin -9.                   

 

 Name of Authorized Representative:    

 Name :     Dr. M. Beena, 

                 Chairperson, 

                Cochin Port Authority, 

Cochin -9. 

 

3 The Engineer is   

 Name :     Shri. Paritosh Bala,  

Chief Engineer, 

Cochin Port Authority, 

Cochin-9. 

 

 Name of  Nominee/Engineer-in-Charge:   

Name:       Sri. Sathyan.A.G, Suptdg. Engineer(CM) 
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Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

4 Name of Contract- Providing barbed wire fencing by 

the side of NH 966 B Near 

Alexander Parambithara Bridge. 

Tender No. T6/T-1979/2023-C 

(1) 

5 10  copies of Contract Agreement  shall be furnished by 

the Contractor 

(7.1) 

6 Tender document and other data are available at Cochin 

Port web site, Government of India CPP Portal and e –

tendering portal.  

www.cochinport.gov.in  

www.eprocure.gov.in   

www.tenderwizard.com/CPT 

(7.2) 

7 The Intended completion date for the whole of the Work 

is 45 Dayswith the following milestones: 

(17,28) 

8 Milestone dates:  

Physical works to be 

completed 

Period from the date of 

receipt of LoA  to proceed 

with the work 

 

45 days 

 

7 days 

 

 

9 The following shall form part of the Contract Document:  

(1) Agreement  

(2) Letter of Acceptance   

(3)    Bill of quantities 

(4) Contractor‟s Bid  

(5)    Correspondence exchanged after the opening of 

the Bid and before the issue of Letter of 

Acceptance by which the Condition of Contract 

are amended, varied or modified in any way by 

mutual consent (to be enumerated). 

(6) Contract Data  

(7) General Conditions of Contract  

(8)    General Description and  Special Conditions of 

Contract  

(9) Technical Specifications  

(10) Drawings if any and  

(2.3) 

http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

(11) Any other documents listed in the Contract Data 

as forming part of the Contract.  

 

10 The Contractor shall submit a Program for the Works 

within 21 days of date of the Letter of Acceptance.  

(27) 

11 The site possession date     

The site will be handed over within 7 days after issue of 

LoA.   

(21) 

12 The start date shall be 7 days from the date of receipt of 

the Letter of Acceptance (LoA) by the Contractor.  

(1) 

13 The site is located in W/Island.  

14 The Defects Liability Period: One year from the date of 

completion of the work. 

(36) 

 

15 The minimum insurance cover for physical property, 

injury and death is Rs.10 lakhs (Rupees Ten lakhs) per 

occurrence with the number of occurrences unlimited. 

After each occurrence, Contractor will pay additional 

premium necessary to make insurance valid always.  

Also refer Clause 4 of Special Conditions of Contract – 

Section III of this tender document. 

(13) 

16 The following events shall also be Compensation Events: 

 NIL 

(44) 

17  The period between Programme updates shall be 30 days. (27) 

18  The amount to be withheld for late submission of an 

updated programme shall be ------- NA 

(27) 

          

19 The language of the Contract documents is English. (3) 

20 The law, which applies to the Contract, is the law of Union 

of India. 

(3) 

21 The currency of the Contract is Indian Rupees. (46) 

22 The proportion of payments retained (Retention Money) 

shall be 3% from each bill subject to a maximum of 3% 

of the contract price. - NA 

(48) 
 

23 The maximum amount of Liquidated Damages for the 

whole of the works is 10% of the Contract Price.  

(49) 

24 The amounts of the advance payments :  (51) 
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Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

 The advance payments  as applicable to the contract  are:  

NA 

 

25 Repayment of advance payment for mobilization:  NA (51) 

26 Repayment of advance payment for Construction and 

equipment:  NA  

(51) 

27 Repayment of Secured Advance (51) 

28 The date by which “as-built” drawings are required is 

within 90 days of issue of certificate of completion of 

whole or section of the work, as the case may be: NA 

(58) 

29 The amount to be withheld for failing to supply “as built” 

drawings and/or operating and maintenance manuals by the 

date required is ------- NA                        

(58) 

30 Schedule of Rates Applicable: CPWD DSR 2018 + 55% 

Cost Index x 0.8768 for deducting GST. 

 

31 Base Rate for materials to be considered for price variation 

NA 

(47) 

32 Permissible wastage  on theoretical quantities of 

(a) Cement                                            : (+) 2% 

      (b) Steel Reinforcement and  

           structural steel 

 sections  for each diameter,  

           section and category             : (+) 5.99 %  

      (c ) Bitumen/Bitumen emulsion          : (+) 2.5%                     

(47) 

 

 

 

 

 

 

 

 



16 

 

4.  INSTRUCTIONS TO TENDERERS 

 

4.1 Electronic Tenders (e-tenders) on percentage basis under “Two Cover system” are 

invited for “Providing barbed wire fencing by the side of NH 966 B Near 

Alexander Parambithara Bridge” 

4.2 The tenderer shall submit the tender Cover-A (Hard Copy of EMD & Cost of 

Tender form) within 3 (THREE) working days from the Bid Due date. All the 

Technical Bid documents & Price Bid shall be submitted “online”. 

4.3 The Tender Document will be available as three separate files in the e-tendering 

Portal:  

i. A. Technical Bid Documents (as per Sl. No 1 to 7 of the Contents sheet)  

ii. B. Price Bid: Schedule of quantities of Work- Schedule-A and  

iii. C. General Conditions of Contract-2016  

4.4 The tenderer shall upload the documents indicated in 4.3 (i) & (iii) above and also 

the Schedule of Quantities(Percentage) [as per  Cl.4.3(ii), duly filled in, “online”.  

4.5 SUBMISSION OF TENDERS  

4.5.1 The Cover A shall contain – hard copy of EMD & Cost of Tender form as 

mentioned in Table 3 of Tender Notice shall be submitted within 3 (THREE) 

working days from the Bid Due date. 

4.5.2 Technical Bid (Online mode) 

 Technical Bid shall contain all technical and commercial details except Schedule 

of Quantities. It shall consist scanned/ soft copies of the following documents. 

a)  A covering letter from the tenderer enlisting the enclosures/ attachments. 

b) Original Tender Document (Technical Bid) except Schedule of Quantities. 

c)  Copy of the documents in proof of fulfillment of the Minimum 

Qualification Criteria.  

d) Copy of PAN Card, ESI/EPF & GST Registration documents. 

e) Copy of Authorisation documents of Signatory of the bid in case of 

Registered Partnership firm / Limited company 

f) Partnership deed or Memorandum and Article of Association of the 

company and registration certificate of the company as the case may be. 

g) Any other relevant document. 

4.5.2.3 Scanned copies of all documents as per Clause 4.5.2, EMD and Cost of Tender 

Form shall be submitted as “Technical Bid”.  

4.5.2.4 Departmental Tender Document (except Schedule of Quantities), along with 

scanned copies of Cost of Tender form, EMD and other documents as per Clause 

4.5.2 shall be submitted „online‟ before 14.30 hrs of opening date of the Tender. 
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In no case shall filled in Price Bid - Schedule of Quantities be submitted in 

hard copy, as it shall result in rejection of the tender.  

4.5.3 Price Bid:  

4.5.3.1 Price Bid shall contain only the “Schedule of Quantities”, which shall be 

submitted only in e-tendering mode. 

4.5.3.2 Tenderer should ensure that his tendered percentage as per „Price Bid‟ is 

not mentioned anywhere in any other documents, directly or indirectly. If 

any such mention is made, the tender will become invalid and shall become 

liable for rejection. 

4.6  Minimum Eligibility Criteria:  

a) Experience  

The tenderers should have experience of having successfully completed during the 

last 7 (seven) years ending 30
th

 November, 2022, at least either: 

iv) Three Similar Works each costing not less than Rs.2.85 lakhs 

(OR) 

v) Two Similar Works each costing not less than Rs.3.56lakhs 

(OR) 

i)  One Similar Work costing not less than Rs.5.69 lakhs 

b) Financial Turnover 

Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March 2021 [2018-‘19, 2019-’20& 2020-‘21] shall not be less than 

Rs. 2.14 lakhs. 

Explanatory Notes to a) & b) : 

i. Similar work(s) means “Civil Construction work/ Civil Repair works”. The 

experience certificate of works executed in private sectors/ organisations 

shall be considered for qualification, only on submission of TDS certificate 

along with work order and completion certificate. 

ii. Copy of completion certificates of each work issued by the owner/ 

responsible officer of the owner under whom he has executed such contract 

shall be attached. The certificate shall contain details of work involved 

specifying the nature of work, the completion cost of the work, date of 

commencement & date of completion of the work. 

iii. The works reckoned for the above purpose are those executed by the 

tenderers as prime Contractor or proportionately as member of joint venture 

or Sub Contractor. The Sub-Contractor shall be an authorized and approved 

Sub-Contractor by the Employer of the work(s) against which the tenderer 
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has claimed his experience. The tenderer shall attach attested copy(s) of 

approval issued by the Employer(s) authorizing as a Sub-Contractor; in 

proof of the claim of the tenderer as a sub-Contractor.  The tenderer is also 

obliged to produce the original of the certified copy(s) on request by the 

department. 

iv. Following enhancement factors will be used for the costs of works executed 

for bringing the financial figures to a common base value in respect of the 

works completed in the past years. 

Table  1 

Year before Multiplying factor 

One year 1.07 

Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

v.  Financial Turnover: 

In proof of Financial Turnover Audited Annual Accounts Statements or IT 

returns duly acknowledged by the Income Tax department along with 

Computation Statement signed by the Auditor/ Chartered Accountant, for 

the last three years shall be produced by the tenderer.. 

c) Other Eligibility Considerations 

i. Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have:  

made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures, black listing/ debarring by Govt. departments etc. 

d) The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tenderers, if applicable, as per EPF 

/ESI Acts. In case, the Tenderer does not have the required number of 

employees which makes such registration mandatory, an Undertaking 

as per Annexure I to the effect shall be furnished. 

4.7. OPENING AND EVALUATION OF TENDERS 

4.7.1 Technical Bids of the tenders received shall be opened at 15.00 hrs. on 

24/01/2023, the last date fixed for receiving the bid, in the SE‟s chamber in the 

presence of the tenderers or their representatives as may be present.  
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4.7.2 After opening the Technical Bid documents, it shall be thoroughly checked for 

completeness with respect to the details stipulated to be submitted as Technical 

Bid by the tenderer. The Price Bid of those tenderers satisfying the tender 

requirements shall only be opened. The Price Bid of those tenderers who are found 

responsive and satisfactory on evaluation of Technical Bid documents, will be 

opened after bringing all tenderers to the same footing and giving notice to the 

short listed tenderers, on a date to be decided and intimated later. 

4.8 GENERAL INSTRUCTIONS TO TENDERERS 

4.8.1 The submission of a tender by the tenderer implies that he has read the whole 

tender Documents including GCC-2016. 

4.8.2 The tenderer is advised to visit and examine the site of work and its          

Surroundings, discuss with connected agencies and collect all necessary 

information on his own responsibility for preparing the tender. 

4.8.3 The tenderer is expected to examine the Tender Documents including all            

conditions, specifications, forms etc and also conditions in the G.C.C. Failure to 

furnish the information required in the Tender Documents/ G.C.C. or submission 

of a tender not conforming to the requirements in  every respect, is likely to result 

in the rejection of the tender. 

  4.8.4  The tenderer shall quote for the work on percentage basis. The departmental rate 

for each item of work is given in the Schedule of Quantities. The tenderer shall fill 

the percentage above or below the Departmental rate, in the column provided for 

the purpose in the Schedule.  

4.8.5  In case of discrepancy between the specifications and the drawings, the following 

order of preference shall be observed: 

a. Conditions & Specifications of tender 

b. Drawings. 

c. B.I.S Specifications. 

d. Sound Engineering Practice.  

4.8.6. If there are varying or conflicting provisions made in any document forming  part 

of the Contract, the Chief Engineer, Cochin Port Authority, Cochin-682009 shall 

be the deciding authority with regard to the intention of the  document which will 

be binding on the tenderer/ Contractor. 

4.8.7   Any error in description, any omissions there shall not vitiate the Contract or 

release the Contractor from the execution of whole or any part of the works 

comprised therein according to specifications or from any of his obligation under 

the Contract. 

4.8.8  The Chief Engineer, Cochin Port Authority shall have the right to omit or Suspend 

certain items of work or revise or amend the Tender. Documents at any time  prior 

to the due date of submission of the tender. Such revisions or  amendments or 

extensions if any, shall be communicated to all the bidders who have downloaded 

the Tender Documents, in the form of an addendum by telefax /e- mail / writing. 

In order to afford the Bidders  with reasonable  time  to take addendum into 
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account, or for any other reason, the Port Authority  may, at  its discretion, extend 

the due date for submission of  tender. 

4.8.9  All payments due to the Contractor under this Contract will be made in Indian 

Rupees only. 

4.8.10 Tenders received after the date specified for submission shall not be opened. 

4.8.11 The Bank Guarantees (BGs) to be furnished by the Contractors in connection with 

the tender shall be sent to by the Chief Engineer, Cochin Port Authority directly 

by the issuing bank under registered post with AD. The Contractor shall take the 

responsibility of sending BGs directly to the Port Authority by the issuing bank. 

 

 

SIGNATURE OF TENDERER. 
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5. GENERAL DESCRIPTION AND SPECIAL CONDITIONS OF CONTRACT 

1. SCOPE OF WORK 

 

1.1 The proposed work is for “Providing barbed wire fencing by the side of NH 966 

B Near Alexander Parambithara Bridge”. The work consists of the following: 

 

i. Earth work excavation 

ii. Providing RCC standard posts. 

iii. Providing and laying cement concrete. 

iv. Providing barbed wire fencing. 

 

1.2 The work shall be meticulously planned in consultation with the departmental 

supervisory staff and nearby users, so that minimum inconvenience is caused to 

the functions of the wharf.  

2. WORK SITE  

  

The work has to be carried out is at Willingdon Island at South End Reclamation 

area near Alexander Parambithara Bridge. The site is accessible through road. 

Security rules and regulations including obtaining passes etc. for work are to be 

observed by the contractor. The work is to be carried out without disturbing the 

normal Port operations. 

3. TIME SCHEDULE AND MONITORING OF PROGRESS 

 

3.1 The tenderer shall prepare and attach with the tender a detailed work schedule 

indicating key activities and critical items for completing the work within the 

stipulated Contract period of 45 days. This time schedule will form the basis for 

monitoring the progress of work. 

4. MATERIALS / FACILITIES TO BE PROVIDED BY DEPARTMENT 

4.1. CONTRACTOR'S WORK AREA 

Space will be made available to the Contractor free of rent for storing materials 

and equipments etc., adjacent to the work site for the duration of the Contract. 

After the work is over, Contractor shall at his cost, reinstate the area by clearing 

the temporary works, debris etc. as decided by the Engineer‟s Nominee. 

5. CONTRACTOR'S RESPONSIBILITY 

5.1 The tenderer shall visit the area before tendering. It will be deemed that the 

tenderer has visited the site and studied the site conditions before submitting the 
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tender. The tenderer should get himself acquainted with the nature and extent of 

the work. No claim whatsoever will be entertained on the plea of ignorance of 

difficulties involved in execution of work or carriage of materials etc. 

5.2  All materials, plants and equipments, required for the work shall be provided by 

the Contractor at his own cost, and shall conform to relevant I.S. Specification 

unless otherwise specified. 

5.3  Samples of all materials, to be incorporated in the work shall be got approved by 

the Engineer‟s Nominee before procurement.  

5.4 The Contractor shall thoroughly study the specifications and errors / 

 omissions/modifications if any shall be brought to the notice of the Engineer – 

 in-Charge well in advance so that a final decision in the matter could be given 

 in time. 

5.5 All labour, skilled or unskilled shall be provided by the Contractor. Settling any 

dispute with the labour will be Contractor's responsibility. Insurance as per Indian 

Workmen‟s Compensation Act for the Contractors‟ workmen and Public Liability 

Policy shall be provided by the Contractor at his own cost. 

5.6  The Contractor shall be solely responsible for any damage or injury to the persons 

or things caused or suffered during the execution of the work and shall be made 

good or compensated at his own cost. 

5.7  The Contractor shall take all care and precautionary measures for avoiding any 

kind of damage/accidents in the work site due to any of his reasons. The 

Contractor shall indemnify the Port against any compensation whatsoever payable 

to the workmen for accident or loss arising out of and in the course of their 

employment under this Contract. 

5.8  The work shall be arranged by the Contractor without causing any damage to Port 

structures. Any damage or accident caused by the Contractor‟s operation shall be 

compensated / made good at Contractor‟s risk and cost to the satisfaction of the 

Engineer‟s Nominee of the works, failing which department will do the 

rectification work and the cost incurred will be recovered from his bill or from 

security deposit.   

5.9  The Contractor shall not construct any structure, even of temporary nature, for any 

purpose at site, except with the written permission of the Engineer‟s Nominee of 

the work and any construction so put up shall be removed by the Contractor 

whenever the Engineer‟s Nominee calls upon the Contractor to do so. 

5.10 The Contractor shall remove all temporary works, clear and make good the site, at 

his cost to the satisfaction of the Engineer‟s Nominee before the site is returned to 

the Port Authority. All materials shall be disposed to any place as pointed out by 

the Engineer‟s Nominee of the work and site shall be cleared in every respect at no 

extra cost after completion of work. 
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5.11  The Contractor shall remove all materials brought to work site / stacked at the 

work site or anywhere else within the Port area and clear the site at his cost to the 

full satisfaction of the Engineer‟s Nominee before the site is returned to the Port 

Authority. All such materials including debris, tools & plants etc. shall be disposed 

off to any place as pointed out by the Engineer‟s Nominee or be taken away from 

the location and shall be cleared in every respect and to reinstate to its original 

condition at no extra cost to the Port Authority immediately after completion of 

the work.  In case, any such material is found left in the work site or anywhere in 

the Port area, rent for the storage space occupied by the Contractor, either for 

stacking the materials /debris or for areas used for such purpose but not cleared 

thereafter, will be recovered as per the prevailing Scale of Rate of Cochin Port 

Authority, for the rent applicable for open storage space for commercial purpose, 

for the period for which the area had been occupied by the Contractor. In addition 

to the above, in case the Port requires the area immediately for its use, Port will 

repossess the land after restoring it to its original condition, material will be 

confiscated and disposed off at the risk and cost of the Contractor, after issuing 

two notices giving 15 days‟ time each for removing the material.  All expenses 

incurred in this shall be recovered by disposing off the material if any confiscated.  

If any balance amount still remains to be realized that will be recovered from the 

Contractor by appropriate means. 

5.12  The Contractor shall observe all safety regulations during the execution of the 

work. Safety measures, precautions, warning signals etc. shall be taken/provided at 

the Contractor‟s cost, as directed by the Engineer-in-Charge of the work. The 

Contractor shall provide all necessary personnel protection equipments such as 

helmet, lifeguard, goggles, boots, safety belts etc. to the workmen at his own cost 

and it shall be the Contractor‟s responsibility to ensure that they use it while on the 

work site. 

5.13  The Contractor shall ensure that no labourers with criminal background are 

engaged for the work.  

5.14  The contractor shall take all precautions for not to damage any cables, pipelines 

etc. passing through the area of work. 

5.15  The Contractor shall comply with all the provisions of the Indian Workmen‟s 

Compensations Act, Public Liability Policy, Provident Fund Regulations, 

Employees Provident Fund and ESI Act etc. amended from time to time and rules 

framed there under and other laws affecting the Contract labour that may be 

brought in to force from time to time. 

5.16 The bidders having EPF/ ESI registration certificates only shall be considered 

for qualification in the tenderers, if applicable, as per EPF /ESI Acts. In case, 

the Tenderer does not have the required number of employees which makes 

such registration mandatory, an Undertaking as per Annexure I to the effect 

shall be furnished.. 
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5.17  The Contractor shall provide, at every work place, at which 20 or more women 

workers are ordinarily employed, crèches of reasonable size and with adequate 

facility for the use of their children under the age of six years at his risk and cost. 

5.18  The Contractor shall also be responsible for arranging and carrying out works as 

mentioned in Clauses 1.1 & 1.2 above. 

5.19 Defect Liability period of the work is one year from the date of completion of 

the work.   

6. POWER AND WATER 

6.1 Electric power required for the work can be supplied by the department from the 

nearest existing line of the Port Authority at prevailing rates. The cost of drawing 

temporary lines/ cables/ providing switches and making connection and metering 

arrangements etc, shall be borne by the Contractor. If there is any disruption in the 

power supply due to supply failure/ restrictions imposed by the Kerala State 

Electricity Board, the department shall not be held responsible and the Contractor 

has to make suitable alternative arrangements at their cost. 

6.2 Water required for the work shall be arranged by the Contractor at his own cost. 

7. WORKMANSHIP  

7.1  All the works shall be done strictly according to relevant B.I.S. specifications 

unless otherwise specified. Whenever special conditions and other specifications 

deviate from the B.I.S. the former shall prevail. 

7.2  The whole work shall be completed in a diligent manner within the Contract 

period and defect or imperfection if any, observed during the Defect Liability 

Period/ guarantee period the same shall be rectified at Contractor‟s cost to the full 

satisfaction of the Engineer‟s Nominee within the time allowed. 

7.3  Precautions shall be taken for not to damage cables/ pipe lines etc. 

7.4  The work shall be arranged in the order of preference and as directed by the 

Engineer‟s Nominee of work. 

8. TEMPORARY WORKS 

8.1 All scaffolding, staging, bracing and other temporary works required for proper 

execution of the works, shall be provided by the Contractor at his own cost, unless 

stated otherwise and that should be inclusive of all materials, labour, supervision 

and other facilities. The layout and details of such temporary works shall have 

prior approval of the Engineer‟s Nominee, but the Contractor shall be responsible 

for proper strength and safety of the same. All temporary works shall be so 

constructed as not to interfere with any permanent work or with the work of other 

agencies. If it is necessary to remove any of the temporary works at any time to 

facilitate execution of works or work by other agencies, such removal and re 

erection, if required, shall be carried out by the Contractor at the direction of 
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Engineer‟s Nominee without any delay and any extra cost on this account shall be 

borne by the Contractor. 

8.2 On completion of the works, temporary works if any provided by the Contractor 

shall be removed from the site and the area shall be reinstated to the original 

condition at his own risk and cost. 

9.  TIME FOR COMPLETION 

9.1 The time allowed for carrying out the work as mentioned in the memorandum 

shall be strictly observed by the Contractor. The work shall throughout the time 

period be proceeded with diligence, time being deemed to be the essence of the 

Contract. The number of days lost due to heavy rain shall be certified by the 

Engineer‟s Nominee. The Contract period shall be extended for such certified days 

also without imposing compensation for delayed performance. 

9.2  The whole work shall be completed in accordance with the provisions under 

Contract Data or such extended time as may be allowed as per clause 29 of G.C.C. 

10.       WORKING TIME 

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on all 

weekdays. If the Contractor wishes to carry out the work beyond normal working 

hours and or on holidays, he should get specific approval from the Engineer‟s 

Nominee for the same. Necessary supervision will be arranged by the department 

and the expenditure to be incurred in this connection will be borne by the 

department. 

11.      RATES FOR VARIOUS ITEMS  

 The rate specified for each item shall be all inclusive value of the finished work, 

income tax and other taxes but excluding Service Tax. 

12. ALTERATIONS / ADDITIONS / OMISSIONS 

The quantities given in the bill of quantities (Schedule of items) are only 

approximate and payment will be made as per actual quantity of work done and 

rate specified. 

13. MEASUREMENT 

The quantities shall, unless otherwise stated, be measured in accordance with 

I.S.1200. 

14. For levying compensation as per Clause-49 of General Conditions of Contract 

(GCC), the Employer is not required to have documentary evidence to quantify or 

prove the losses suffered by the Employer due to delay in completion of work by 

the Contractor, as per conditions. 
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15. Clause-25 of GCC- „Settlement of Disputes and Arbitration‟ is not applicable in 

this Contract. 

16. Clause-26 of GCC- „Computerised Measurement Book‟ is modified to the extent 

as detailed below. 

 Measurements of Work Done: 

  Executive Engineer (hereinafter called the Engineer‟s Nominee) shall, except as 

otherwise provided, as certain and determine by measurement the value in 

accordance with the Contract of work done. 

  All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is obtained of 

all works performed under the Contract. 

  All measurements and levels shall be taken jointly by the Engineer‟s Nominee or 

his authorised representative and by the Contractor or his authorised representative 

from time to time during the progress of the work and such measurements shall be 

signed and dated by the Engineer‟s Nominee and the Contractor or their 

representatives in token of their acceptance.  If the Contractor objects to any of the 

measurements recorded, a note shall be made to that effect with reason and signed 

by both the parties. 

  If for any reason the Contractor or his authorised representative is not available 

and the work of recording measurements is suspended by the Engineer‟s Nominee 

or his representative, the Engineer‟s Nominee and the Department shall not 

entertain any claim from Contractor for any loss or damages on this account.  If 

the Contractor or his authorised representative does not remain present at the time 

of such measurements after the Contractor or his authorised representative has 

been given a notice in writing three (3) days in advance or fails to countersign or 

to record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer‟s Nominee or his 

representative shall be deemed to be accepted by the Contractor. 

  The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

  Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom.  In the case of items 

which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available then a 

mutually agreed method shall be followed. 

  The Contractor shall give not less than seven days' notice to the Engineer‟s 

Nominee or his authorised representative in charge of the work before covering up 
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or otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the 

Engineer‟s Nominee or his authorised representative in charge of the work who 

shall within the aforesaid period of seven days inspect the work, and if any work 

shall be covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer‟s Nominee's consent being obtained in 

writing the same shall be uncovered at the Contractor's expense, or in default 

thereof no payment or allowance shall be made for such work or the materials with 

which the same was executed. 

  Engineer‟s Nominee or his authorised representative may cause either themselves 

or through another officer of the department to check the measurements recorded 

jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

  It is also a term of this Contract that recording of measurements of any item of 

work in the measurement book and/or its payment in the interim, on account or 

final bill shall not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the Contractor from 

liabilities from any over measurement or defects noticed till completion of the 

defects liability period. 

17. Clause 45 and Clause 80 of GCC shall be modified as below;  

 Clause 45-Rates for items to be inclusive of Taxes The rate quoted by the 

Contractor shall be inclusive of the cost of provision of plant and equipment, 

materials, labour, execution, supervision, maintenance, overheads and profits and 

every incidental and contingent cost and charges whatsoever excluding Goods and 

Service Tax (GST). GST as may be applicable from time to time shall be shown 

separately in the invoice. The Employer will perform such duties in regard to the 

deduction of such taxes at sources as per applicable law. Any new Taxes, levies, 

duties imposed after signing the Contract shall be reimbursed by the Employer on 

production of documentary evidence. The invoice to be submitted by the 

Contractor should include the GST Registration Number of the Contractor as well 

as the Employer.  

 Clause 80-Taxes and Duties Income Tax The Contractor and his staff shall be 

responsible for payment of all personal income taxes to the concerned authorities 

as per the law in force from time to time. Deduction of Income Tax shall be made 

by the Employer from each certificate of payment to the Contractor at the rate of 

2% plus surcharge or such other rates as may be specified by the Central 

Government from time to time, on the gross amount of the Contractor‟s bill for 

payment. The Contractor shall comply all the GST Regulations viz. timely 

uploading of bills, issue of debit/ credit notes etc.                          
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18.    Sub clause 43.2 under Clause 43:Payments,….. in GCC 2016 stands amended as 

given below:  

43.2 Payment of bills for Civil Works shall be regulated as detailed hereunder:  

43.2.1 Any Interim/Final bill which is incomplete in any respect shall be 

returned to the Contractor within 5 days of date of submission of bill 

to the Engineer or his Nominee. 

 

43.2.2 Interim bills shall be paid within 21 days of date of submission of 

bills in full shape, by the Contractor, as detailed below.  

 

43.2.3 Clarifications/corrections if any required on an Interim bill 

submitted, shall be sought from the Contractor within 4 days of 

submission of the bill and also, all such clarifications/corrections 

required shall be sought at one go except in exceptional 

circumstances. The Contractor shall submit the clarifications 

including carrying out corrections in the bill, if required, within 4 

days thereafter. The clarified / corrected bill shall be verified and 

forwarded to Finance Department within the next 4 days. 

Clarifications if any required by the Finance Department shall be 

sought within 3 days and the Engineer/Nominee shall clear it on top 

priority within the next 3 days and, finally, the bill shall be paid to 

the Contractor within 3 days thereafter, i.e., within a total 21 days of 

date of submission of bills in full shape, as indicated above. 

 

43.2.4 However, on request by the Contractor, 75% of the bill amount shall 

be paid within 7 days of submission of the bill. Balance amount of 

the verified bill shall be paid within 21 days of the submission of the 

bill, on completion of all contractual requirements as brought out at 

sub clause 43.2.3. above.  

 

43.2.5 Final bill shall be paid within 3 months of issue of Taking Over 

Certificate by the Engineer / Nominee, as detailed below. 

 

43.2.6 The Contractor shall submit the Final bill to the Engineer / Nominee 

within 20 days of issue of Taking Over Certificate by the Engineer / 

Nominee. The bill shall be checked and all clarifications/corrections 

required on the bill submitted, shall be sought from the Contractor 

within 15 days thereafter. The Contractor shall submit the 

clarifications including carrying out corrections in the bill, if 

required, within the next 10 days. The clarified / corrected bill shall 

be verified and forwarded to Finance Department within the next 15 
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days. Thereafter, clarifications if any required by the Finance 

Department shall be sought within 10 days and the 

Engineer/Nominee shall clear it on top priority within the next 10 

days and, finally, the bill shall be paid to the Contractor within 10 

days thereafter, i.e., within a total 3 months of issue of Taking Over 

Certificate by the Engineer / Nominee, as indicated above. 

 

43.2.7 However, on request by the Contractor, 50% of the final bill amount 

shall be paid within 7 days of submission of the bill, which will be 

adjusted against the final bill payment, on completion of all 

contractual requirements as brought out at sub clause 43.2.6. above.  

 

 

 SIGNATURE OF TENDERER 
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6.        DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED ON WORK 

6.1 GENERAL 

6.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, 

materials supplied by the contractor shall conform to the latest edition of the 

Indian Standard Specifications and code of practices published by the Indian 

Standard Institution. Samples of materials to be supplied by the contractor shall be 

shown to the Engineer-in-Charge sufficiently in advance for approval of its quality 

for use on the work.   

6.1.2 All materials supplied shall be stored appropriately to prevent deterioration/ 

damage from any cause what so ever and to the entire satisfaction of the   

Engineer-in Charge. 

6.1.3 The materials required for the work shall be brought to the site and stacked at the 

places shown by the Engineer-in-Charge and the same shall be got approved for 

use in work sufficiently advance  so that the progress of the work is not affected 

by the  supply of materials. 

6.1.4 Payment for the materials supplied, shall be given only after they are used on the 

work. 

6.1.5 Tolls are payable by the Contractor as per rules for vehicles using the Port‟s road 

for supplying the materials. 

6.2 AGGREGATES FOR CONCRETE 

6.2.1 Aggregates (fine and coarse) for concrete shall comply with the requirements of 

IS:383 – „Specifications for coarse and fine aggregate from natural sources for 

concrete‟. Aggregate shall be obtained from sources approved by the Engineer-in-

Charge. Aggregates, which are not perfectly clean, shall be washed in clean water 

to the entire satisfaction of the Engineer-in-Charge. 

6.2.2 The fine aggregate shall be clean, hard, durable, uncoated, dry and free from 

injurious, soft or flaky pieces and organic or other deleterious substances. 

6.2.3 Each type of aggregate shall be stored separately for the approval of Engineer-in-

Charge. Wet aggregate delivered at the site shall be kept in storage for at least 24 

hours to ensure adequate drainage before being used for concreting. 

6.2.4 Contractor shall maintain at site at all times such quantities of each type of 

aggregate as are considered by the Engineer-in-Charge to be sufficient to ensure 

continuity of Work. 

6.3  CEMENT 

6.3.1 Quality of cement used for the Work shall be 43 grade ordinary Portland cement 

conforming to IS:8112 or 53 grade ordinary Portland cement conforming to 

IS:12269 or Pozzolona cement conforming to IS:1489 unless otherwise approved 

by the Engineer-in-Charge. 

6.3.2 The cement required for the Work will have to be procured by the Contractor and 

shall comply with the relevant IS. As far as possible, the cement required for the 

Work will have to be procured from the government agencies. The cement shall, if 

required by the Chief Engineer / Engineer-in-Charge, be tested and analyzed by an 
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independent analyst at the Contractor‟s cost and result produced to the Engineer-

in-Charge. 

6.3.3 Supply of cement shall be taken in 50kg bags bearing manufacture‟s name and ISI 

marking. Samples of cement arranged by the Contractor shall be taken by the 

Engineer-in-Charge and got tested in accordance with provisions of relevant BIS 

codes. In case, test results indicate that the cement arranged by the Contractor does 

not conform to the relevant BIS codes, the same shall stand rejected and shall be 

removed from the site by the Contractor at his own cost within a week‟s time of 

written order from the Engineer-in-Charge to do so. 

6.3.4 A cement godown of adequate capacity as directed by the Engineer-in-Charge 

shall be constructed by the Contractors at the site of the Work for which no extra 

payment shall be made. Double lock provision shall be made to the door of the 

cement godown. The key of one lock shall remain with the Engineer-in-Charge or 

his authorized representative and the key of the other lock shall remain with the 

Contractor. The Contractor shall be responsible for the watch and ward and safety 

of the cement godown. The Contractor shall facilitate the inspection of the cement 

godown by the Engineer-in-Charge. 

6.3.5 The cement brought to the site and cement remaining unused after completion of 

Work shall not be removed from the site without written permission from /of the 

Engineer-in-Charge. 

6.3.6 The cement shall be stored in a weather proof building with facilities for 

inspection.  

6.3.7 The Contractor shall maintain a cement register showing dates of receipt and 

issue, quantities used daily and balance which shall be accessible to the Engineer-

in-Charge. 

6.4 STEEL REINFORCEMENT 

6.4.1 The reinforcement steel used for the Work will have to be procured by the 

Contractor and shall be HYSD bars of Fe 500 / Fe415 grade conforming to 

IS:1786 unless otherwise approved by the Engineer-in-Charge.  

6.4.2 The reinforcement steel required for the Work will have to be procured by the 

Contractor and shall comply with the relevant IS. The Contractor shall obtain 

approval from the Engineer-in-Charge well in advance for purchase of steel.   

6.4.3 The Contractor shall have to obtain and furnish test certificates to the Engineer-in-

Charge in respect of all supplies of steel brought by him to the site of Work. 

Samples shall also be taken and got tested by the Engineer-in-Charge as per 

provisions in this regard in relevant BIS codes. In case the test results indicate that 

the steel arranged by the Contractor does not conform to BIS codes, the same shall 

stand rejected and shall be removed from the site of Work by the Contractor at his 

cost within a week‟s time of written orders from the Engineer-in-Charge to do so. 

6.4.4 The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or 

more or as decided by the Engineer-in-Charge. 

6.4.5 The steel reinforcement shall be stored by the Contractor at site of Work in such a 

way as to prevent distortion and corrosion and nothing extra shall be paid on this 
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account. Bars of different sizes and lengths shall be stored separately to facilitate 

easy counting and checking. 

6.4.6 For checking nominal mass, tensile strength, bend test etc., specimen of sufficient 

length as per IS:432/ IS:1608/ IS:1599 or as specified by the Engineer-in-Charge 

shall be cut from each size of the bar at random at frequency not less than the 

specified below. 

Size of bar 
For consignment below 

100 tonnes 

For consignment over 

100 tonnes 

Under 10 mm dia 

 

10 mm to 16 mm 

dia 

 

Over 16 mm dia 

One sample for each 25 

tonnes or part thereof 

One sample for each 35 

tonnes or part thereof 

One sample for each 45 

tonnes or part thereof 

One sample for each 40 

tonnes or part thereof 

One sample for each 45 

tonnes or part thereof 

One sample for each 50 

tonnes or part thereof 

6.4.7 The Contractor shall supply free of charge the steel required for testing. The cost 

of tests shall be borne by the Contractor. 

6.4.8 Steel brought to site and steel remaining unused shall not be removed from site 

without the written permission of the Engineer-in-Charge. 

6.5  WATER 

6.5.1 Clean fresh water free from oils, acids, alkalies, salt, sugar, organic materials or 

other harmful materials shall be used for washing aggregates, mixing and curing 

of concrete. The water used shall comply with clause 5.4 of IS:456-2000. Potable 

water is generally considered good for mixing concrete. 

6.5.2 Cochin Port Trust will not provide/supply water for the Work. Water has to be 

arranged by the Contractor himself for the construction works including curing 

work at his own risk and cost.  

6.5.3 Samples of water arranged by the Contractor shall be taken by the Engineer in 

Charge and got tested in accordance with the provisions of relevant BIS codes. In 

case test results indicate that the water arranged by the Contractor does not 

conform to the relevant BIS codes, the same shall not be used for any Works. The 

cost of tests shall be borne by the Contractor. 

6.6 GI BARBED WIRE 

6.6.1 Barbed wire shall be as per IS 278. 

6.7 MATERIALS NOT SPECIFIED 

6.7.1 All materials not herein detailed and fully specified but which may be required for 

use on works, shall be subjected to the approval of the Engineer-in-Charge without 

which they shall not be used anywhere in the permanent works. 

6.8 SAMPLING AND TESTING OF MATERIALS 
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6.8.1 Sampling and testing of the material supplied by the contractor for use on the 

Work shall be done as per the provisions of the relevant BIS codes/specifications.  

In the absence of BIS specification in a particular case, the sampling and testing 

shall be done as directed by the Engineer-in-Charge as per sound engineering 

practice. Material conforming to the specifications and approved by the Engineer-

in-Charge shall only be used by the Contractor. 

6.8.2 All the sampling and testing shall be done at the Contractor‟s cost. 

 

 

SIGNATURE OF TENDERER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



34 

 

7. DETAILED SPECIFICATIONS FOR ITEMS OF WORKS 

7.1 GENERAL 

7.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, all 

items of works executed by the contractor shall conform to the latest edition of the 

Bureau of Indian Standard Specifications and code of practices published by the 

B.I.S. Where no such specifications or code of practice exists the latest B.S.S. 

codes of practice or any other equivalent / standard code of practice shall also be 

considered for adoption. The tenderer while indicating any such specifications 

shall enclose the full set of the publication so referred and not in extracts. 

Photostats / Xerox copies in duplicate shall be forwarded which shall not be 

returned to the contractor. In absence of any specification, the department deserves 

the right to adopt trade specifications and/or sound engineering practices for the 

specialized work as may be decided by the Engineer-in-Charge which shall be 

final, conclusive and binding on the contractor. 

7.2 PLAIN AND REINFORCED CEMENT CONCRETE  

7.2.1 General 

The concrete used for all Works, concreting procedure etc. shall be in accordance 

with IS:456–2000. 

7.2.2 Concrete Mix   

Mix used for R.C.C. shall be of minimum 1:1.5:3 grade unless otherwise specified.    

7.2.3 Nominal Mix 

For nominal mix concrete, proportion of fine aggregate to coarse aggregate shall 

be 1:2 by volume. The minimum cement content per cubic metre of nominal mix 

concrete shall be as given below. Water cement ratio not exceeding 0.50. 

Sl. 

No 
Type of concrete 

Cement content 

per Cu. M 

1 Cement concrete 1:3:6 (1 cement: 3 sand: 8, 20 

mm size graded metal) 
220 Kg. 

2 1:1.50:3 with 20mm size graded metal 400 Kg. 

7.2.4 Size of Coarse Aggregate 

For all concrete, plain or reinforced, 20 mm size graded aggregate conforming to 

IS:383 shall be used unless otherwise specified. If 20 mm graded aggregates as per 

IS:383 are not readily available, graded 20 mm aggregate shall be obtained by 

blending 20 mm and 12.5/ 10 mm aggregates in the proportion arrived based on 

the combined sieving of aggregates.  

7.2.5 Mixing of Concrete 

7.2.5.1 Concrete shall be mixed in a drum or pan type batch mixer, the type and capacity 

of which is to be approved by the Engineer-in-Charge. Time allowed for mixing, 
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after all ingredients have been placed in the mixers shall not be less than two 

minutes. If there is segregation after unloading from the mixer, the concrete should 

be remixed. 

7.2.5.2 Ready mix concrete from outside source shall be allowed for use on the work 

subject to the conditions that: (i) written permission shall be obtained from the 

Engineer-in-Charge, (ii) all quality control measures as stipulated by the Engineer-

in-Charge are strictly adhered to by the Contractor at his cost, (iii) all design mix 

calculations as per Clause 2.3.4 of Tender Document shall be submitted by the 

contractor for approval of the Engineer-in-Charge & approval obtained; and (iv) 

all expenses  towards conveyance and incidentals of providing departmental 

supervision at the mixing plant shall be borne by the Contractor. 

7.2.6 Assembly of reinforcement for Reinforced Cement Concrete. 

7.2.6.1 The steel bars used for reinforcement Works shall be either mild steel bars 

conforming to IS:432 (Part I) or HYSD bars, conforming to IS:1786 (Grade Fe 

500 / Fe 415) or both. 

7.2.6.2 The Contractor shall, when ordered, submit to the Engineer-in-Charge the detailed 

bar bending schedule for his scrutiny and approval sufficiently in advance (about 

four weeks) of the due date of commencement of the relevant items of Works. 

While Working out the bar bending schedule, the Contractor shall ascertain the 

length of bars likely to be made available to him and the schedule shall be so 

made, keeping the wastage/ cut bits of bars to bare minimum without hampering 

technical requirements. If the size of the steel bars specified in the drawing or 

schedule is not available, the nearest size available shall be used. Revised drawing 

shall be issued to the Contractor substituting the new size of reinforcement and bar 

bending schedule shall be prepared by the Contractor accordingly. No extra 

payment shall be made to the Contractor for making this substitution. The 

fabrication of reinforcement shall commence only after the bar bending schedule 

is approved by the Engineer-in-Charge. 

7.2.6.3 Reinforcement shall be cut to the exact length and made truly straight and then 

bent to the exact shape and dimensions as indicated in the drawings. The bending 

and fixing of bars shall be done in accordance with IS:2502 unless otherwise 

specified. 

7.2.6.4 All cut bits of steel are the property of the Contractor. However, the Contractor 

can dispose them off only with the permission in writing of the Engineer-in-

Charge. If the department requires the cut lengths, they are to be handed over to 

the department and will be paid for at the rates at which they were purchased by 

the Contractor. 

7.2.6.5 The reinforcement shall be cleaned by wire brush etc. to remove oil, grease, loose 

mill scale, loose rust or other deleterious matter that may reduce or destroy bond 

etc. before tying in position and also immediately before placing the concrete. 

7.2.6.6 All reinforcement shall be placed and maintained in accordance with the drawings. 

Tolerance on placing of reinforcement shall be in accordance with clause 12.3 of  
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IS:456-2000. Bolts, nuts, washers and rivets etc. required for complete erection of 

reinforcement and keeping in position shall be supplied by the Contractor at his 

own cost. 

7.2.7 Form Work 

7.2.7.1 The steel/ marine plywood formwork shall be used for concrete work. The form 

work shall be designed and constructed to the shape, lines and dimensions shown 

in the drawings within the tolerance limit and specified in clause 11.1 of  IS:456-

2000. Joints of the form works shall be made water tight by providing suitable 

beadings / gasket as approved by the Engineer-in-Charge. All rubbish, particularly 

chippings, shall be removed from the interior of the forms before the concrete is 

placed and the form work in contact with the concrete shall be cleaned and 

thoroughly wetted or treated with an approved composition. Care shall be taken 

that such approved composition is kept out of contact with the reinforcement. 

7.2.7.2 Before reuse, all forms shall be thoroughly scraped, cleaned, nails removed, holes 

that may leak suitably plugged and joints examined and when necessary, repaired 

and the inside retreated to prevent adhesion, to the satisfaction of Engineer.  

Warped timber shall be resized.  Contractor shall equip himself with enough 

shuttering material to complete the job in the stipulated time. 

7.2.7.3 Forms for sloped surfaces shall be built so that the formwork can be placed board -

by- board immediately ahead of concrete placement so as to enable ready access 

for placement, vibration inspection and repair of the concrete. The formwork shall 

also be built so that the boards can be removed one by one from the bottom up as 

soon as the concrete has attained sufficient stiffness to prevent sagging. Surfaces 

of construction joints and finished surfaces with slopes steeper than 4 horizontal: 1 

vertical shall be formed as required herein. 

7.2.7.4 For forms for curved surfaces, the Contractor shall interpolate intermediate 

sections as necessary and shall construct the forms so that the curvature will be 

continuous between sections. Where necessary to meet requirements for curvature, 

the form timber shall be built up of laminated splines cut to make tight, smooth 

form surfaces. After the forms have been constructed, all surface imperfections 

shall be corrected and all surface irregularities at matching faces of form material 

shall be dressed to the specified curvature. 

7.2.7.5 Care shall be taken to see that the faces of formwork coming in contact with 

concrete are perfectly cleaned and two coats of mould oil or any other approved 

material applied before fixing reinforcement and placing concrete. Such coating 

shall be insoluble in water, non-staining and not injurious to the concrete. It shall 

not become flaky or be removed by rain or wash water. Reinforcement and/or 

other items to be cast in the concrete shall not be placed until coating of the forms 

is complete; adjoining concrete surface shall also be protected against 

contamination from the coating material. 

7.2.8 Cover to Reinforcement 
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Cover as specified in drawing shall be provided by using precast cement concrete 

block made from concrete of same grade as that of main Work unless otherwise 

directed by the Engineer-in-Charge. 

7.2.9 Transporting, placing, compacting and curing of concrete 

7.2.9.1 Transporting, placing, compacting and curing of concrete shall be as per clause 13 

of  IS:456-2000.     

7.2.9.2 Concrete shall be transported from the mixer to the Worksite as rapidly as possible 

which will prevent the segregation or loss of any ingredient, and for maintaining 

the Workability. 

7.2.9.3 The concrete shall be placed and compacted before setting commences and should 

not be subsequently disturbed. Care should be taken to avoid displacement of 

reinforcement or movement of formWork. 

7.2.9.4 All concrete shall be vibrated unless otherwise specified or approved by the 

Engineer-in-Charge and such vibrating shall be as required by the Engineer- in-

Charge. The mechanical vibrators complying with IS:2505, IS:2506 or  IS:4656 

shall be used for compacting concrete. All vibrations shall be carried out to a plan 

approved by the Engineer-in-Charge. No Workman shall be allowed to operate the 

vibrator without having received instructions and training in its use. Care must be 

taken to avoid segregation and excessive vibration. 

7.2.9.5 Concreting shall be carried out continuously upto construction joints, the positions 

and arrangement of which shall be as directed by the Engineer-in-Charge. When 

the Work has to be resumed the construction joints shall be prepared in accordance 

with clause 13.4 of IS:456-2000. 

7.2.9.6 Unless otherwise specified, all concrete shall be kept continuously in a damp 

condition by ponding or by covering with a layer of sacking, canvas, hessian or 

similar materials with fresh water for not less than 7 days after laying the concrete. 

If curing is not done properly the department will be at liberty to engage labour for 

curing and the expenditure incurred will be recovered from the Contractor‟s bill. 

The decision of the Engineer-in-Charge will be final on this. 

7.2.9.7 Stripping time for the form Work shall be as stipulated in clause 11.3 of IS:456-

2000.  Any impression, fins etc. that may occur from the form Work shall be 

removed and treated with cement mortar 1:1.5 (1 cement: 1.5 sand). 

7.2.9.8 Contractor shall arrange to fix any fixtures wherever necessary while doing 

concreting Work without any extra cost. Cost of fixtures will be paid separately, if 

it is provided by the Contractor. 

7.2.9.9 The unit rate quoted by the tenderer shall be for the finished Work and deemed to 

include cost of all materials and labour, provision of holes, recess, other 

contingent items etc. required for the completion of Work but excluding shuttering 

as specified in the schedule etc. 
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7.3 EARTHWORK EXCAVATION  

7.3.1 Contractor shall be responsible for the true and proper setting out of the work in 

relation to original points, lines and levels of reference and for corrections of the 

level dimension and alignment of all parts of work. 

7.3.2 All excavations shall be carried out to give exact length, width and depth as per 

profiles indicated in the drawings or as directed by the Engineer-in-Charge.  The 

phasing and method of excavation shall be to the approval of Engineer-in-Charge. 

The contractor shall provide suitable arrangements to prevent water from any 

source entering into excavated pits at his cost. 

7.3.3 Necessary shoring and timbering shall be provided as per IS:3764 for  preventing 

slipping of the soil in trenches and for protecting the safety and stability of the 

existing structures. Dewatering, if required shall also be carried out to keep the 

excavated surface dry for construction. The cost for pumping or bailing out water 

by using pump set will be paid separately. Excavation taken wider or deeper than 

required shall be filled back with crusher run screening or selected materials 

approved by the Engineer-in-Charge, thoroughly compacted in layers of thickness 

not more than 20 cm or as decided by the Engineer-in-Charge. 

7.4 R.C.C POSTS. 

7.4.1 All posts shall be of standard size, the length of posts being 1.8 m or as specified. 

These shall be cast in cement concrete 1:1 ½ :3 (1 cement : 1 ½ coarse sand : 3 

graded stone aggregate 12.5 mm nominal size) reinforced with 6 mm diameter tor 

steel bars as directed and finished smooth with cement mortar 1:2 (1 cement: 2 

fine sand). The specifications for R.C.C. work shall apply. The posts shall be free 

from cracks, twists and such other defects. G.I. staples on wooden plugs or 6 mm 

bar nibs will be provided as directed by Engineer-in-Charge while casting the 

posts. Quantity of RCC post, to be measured in cubic content. 

7.5 FENCING WITH G.I. BARBED WIRE AND RCC POSTS  

7.5.1 Spacing of Posts  

The spacing of posts shall be three metres centre to centre, unless otherwise 

specified, or as directed by the Engineer-in-Charge to suit the dimensions of the 

area to be fenced. Every 15th, last but one end post and corner posts shall be 

strutted on both sides and end posts on one side only. 

7.5.2 Fixing of Posts  

Pits 45 x 45 cm and 75 cm deep or as directed shall first be excavated true to line 

and level to receive the posts so that it is surrounded by concrete by not less than 

15 cm at any point. The pits shall be filled with a layer of 15 cm thick cement 

concrete 1:3:6 (1 cement: 3 fine sand: 6 raded stone aggregate 40 nominal size). 

The posts shall then be placed in the pits, the posts projecting 1.2 m or to the 

specified height above ground, true to line and position. The cement concrete 1:3:6 

shall be filled in upto 15 cm for posts below ground level at the base of the 

concrete so that the posts are embedded in the cement concrete block of size 45 x 

45 x 60 cm. The concrete in foundations shall be watered for at least 7 days to 
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ensure proper curing. The remaining portions of pits shall be filled up with 

excavated earth and the surplus earth disposed off as directed by the Engineer-in-

Charge and site cleared. 

7.5.3 Fixing G.I. Barbed Wire 

The barbed wire shall be stretched and fixed in suitable number of rows and two 

diagonals. The diagonals shall be stretched between adjacent posts from top wire 

of one post to the bottom wire of the second post. The diagonal wires will be 

interwoven with horizontal wires by fixing the odd-rows of wires first, then the 

diagonal cross wires and lastly the even rows of wires. The barbed wire shall be 

held to the R.C.C. posts by means of G.I. staples fixed to wooden plugs or G.I. 

binding wire tied to 6 mm barnibs fixed while casting the posts. 

7.5.4 Measurements 

Total length of G.I. barbed wire shall be measured in running meter correct to a 

cm. 

7.5.5 Rate 

The rate shall include the cost of labour and materials involved in all the 

operations described above but excluding the cost of posts, struts, turn buckle, 

straining bolts and excavation and concrete in foundations for which separate 

payments shall be made under respective items. 

 

 

 

SIGNATURE OF TENDERER 
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ANNEXURE-I 

 

COCHIN PORT AUTHORITY 

PROVIDING BARBED WIRE FENCING BY THE SIDE OF NH 966 B NEAR 

ALEXANDER PARAMBITHARA BRIDGE 

 

UNDERTAKING REGARDING EPF AND ESI REGISTRATION 

 

I/ We, M/s…………………………………………………………….. (Name & 

Address of the tenderer) solemnly affirm and undertake that I/ We do not have the 

required number of employees for taking registration under EPF Organisation and ESI 

Corporation. I/ We also undertake that I/ We take the full responsibility for all the 

consequences arising due to the above and indemnify CoPA officials for any actions 

taken in this regard 

 

SIGNATURE OF TENDERER 

 

 

 

 


