Addendum / Corrigendum No-3

COCHIN PORT AUTHORITY

RECORD NOTE OF THE ONLINE PREBID MEETING HELD AT 14.30 HOURS ON 05/11/2024 REGARDING TENDER FOR DE-
SILTATION OF THE AREA UNDER FIRE PUMP HOUSE AT MULT JETTY BY DEPLOYING CUTTER SUCTION DREDGER - TENDER NO.
T15/T-2027/2024-C

Following were participated in the meeting:

Cochin Port Authority :

Smt. Siny Mathew - Chief Engineer i/c, CoPA
Smt. Surya Madhu -FA&CAO /¢, CoPA

Sri. M.P. Eldhose - AEE (Drdg.),CoPA
Bidders

Capt. R.K. Pandey, Director, M/s Pelagia Marine Services Pvt. Ltd., Navi Mumbai

Chief Engineer i/c welcomed all the participants. At the outset, the Chief Engineer i/c gave a brief description of the work under this tender.
It was intimated that fire pump operations for MULT jetty are being done from the MULT Pump house where 6 nos of Fire pumps and 2 nos of
Jockey pumps have been installed and the minimum depth requirement below the pumps for their operations are to be maintained. Due to heavy
siltation of the area, these depths are getting reduced and the de-siltation work needs to be carried out as and when required. As per the earlier
cases, this has to be done for 4 to 6 days in an instance and needs to be done about 6 instances in a year.

Capt. Pandey, mainly raised queries in respect of 15 days prior notice for commencement of work as per the tender, amount of Performance
security & Retention money. Chief Engineer i/c clarified their queries and further requested to furnish written queries by email at the earliest. It

was further clarified that all the queries will be considered and replies will be issued in the form of Addendum/ Corrigendum.

The meeting concluded at 15.30hrs, thanking all present.

Sd/-
CHIEF ENGINEER I/C

AIIAddendum: Corrigendum shall zl‘rom Eart 0£ the Bid document and shall be dulz sizned and submitted alonz with the Bid bz the Bidder
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Addendum / Corrigendum No-3

COCHIN PORT AUTHORITY : Pre Bid Queries and CoPA’s responses thereon

Tender for De-Siltation of the area under Fire Pump House at MULT Jetty by deploying Cutter Suction Dredger - Tender No. T15/T-2027/2024-C

Sl. |Tender Clause
No. &
Page No.
BIDDER ‘A’
Cl 4 (pg4 of
1 140)
2 | Cl 21 (pg8 of
140)

Subject

The bidder shall be given 15 days prior
intimation for commencement of the work, on
each instance during the year.

Micro and Small Enterprises (MSESs) bidders
who are registered with District Industries
Centre (DIC) or National Small Industries
Corporation (NSIC) or Udyog Aadhaar
Memorandum or any other body specified by
Ministry of MSME for similar nature of Works
shall be eligible for issue of Bid Document
free of cost. Those who are claiming
exemption from payment of cost of bid
document or EMD are required to submit
documentary proof of such registration along
with the offer, as detailed in Instructions to
Bidders, for claiming the available exemptions
and a scanned copy of Exemption Certificate
duly notarized shall be uploaded in the e —
Tender Portal. If the Registration Certificate
does not pertain to the Category of ,Similar
Works" mentioned above, the Tender will be
rejected.

Bidder’s Query / Clarification required

As the dredger will be operating in
nearby areas, the clause should be

modified to “The bidder shall be
givenl5 days prior intimation or as
mutually agreed date for

commencement of the work, on each
instance during the year”.

We have submitted a bid in this month
itself for a Govt tender with following
clauses and hence it is requested to
incorporate the same in this tender as
well.

“The Bidders who are registered with
NSIC/MSME are exempted from
payment of Tender Fee and EMD. Copy
of wvalid NSIC/MSME Registration
Certificate as per MSMED Act shall be
uploaded with the other Documents for
availing exemption of Tender Fee /EMD”

CoPA’s Reply

The bidder shall be given 30 days prior
intimation for commencement of
work....

Also please see Addendum/Corrigendum
No. 4

“In case of an upward change in terms of
investment in plant and machinery or
equipment or turnover or both, and
consequent re-classification, an enterprise
shall continue to avail of all non-tax benefits
of the category it was in before the re-
classification, for a period of three years from
the date of such upward change”

Also please see Addendum/Corrigendum
No. 4

AIIAddendum: Corrigendum shall il‘rom Eart oc the Bid document and shall be dulz sizned and submitted alonz with the Bid bz the Bidder
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Addendum / Corrigendum No-3

COCHIN PORT AUTHORITY : Pre Bid Queries and CoPA’s responses thereon

Tender for De-Siltation of the area under Fire Pump House at MULT Jetty by deploying Cutter Suction Dredger - Tender No. T15/T-2027/2024-C

Sl. |Tender Clause
No. &
Page No.
3 14 (pg 10 of
140)

4 | (pg 13 and 27
of 140)

5 | CI5.3.3 (pg27
of 140)

Subject

e) Retention Money:5% of the value of the
contract awarded or the value of the work
done whichever is higher

f)Performance Security:10% of the Accepted
Contract Amount

Bidder’s Query / Clarification required

Various Gowvt clients we have worked
with take a maximum of 10% under
either PBG or retention or a mix of both.
It should be capped at 10%.

Under Bid requirements in page 14, original bidPls clarify as both clauses are in
documents need to be sent by courier beforeyvariance.

the submission date. However, under clause
5.2 on page 28, submission is only under e-

tender mode only.

The successful Bidder shall submit original duly This again is in variance with serial no. 4.
filled in signed copy of complete Technical &PIs clarify.

Commercial Bid already submitted

Letter of Acceptance issued for the work.

6 |Cl 2.3.4pg 94of | In case of breakdown of dredger(s)/ dredging

140

equipment(s), alternate dredger(s)/dredging
equipment(s) has/have to be mobilized,
without affecting the programme of Work and
without any additional expenditure to the Port.
The Contractor shall mobilize the alternate
dredger(s) immediately, in case of breakdown
without waiting for an instruction from
department so as to comply with above
requirement.

in e-
tendering mode within 7 days of receipt of

Mobilization of another dredger is not so
easy and involves huge cost and time.
Contractor will have no option but to
load it in the bid cost. Instead, client
should incorporate a standard well-
maintained dredger like age less than 10
years, classed with IACS etc to reduce
the possibility of such breakdown and
keep the cost in check also.

CoPA’s Reply

Performance Security:

Modified as - 5% of the Accepted
Contract Amount

Also please see Addendum/Corrigendum
No. 4

It is clarified that “The bidder shall submit

original documents in respects of cost of

bid document, EMD, Power of

Attorney, Integrity Pact and a letter of

submission on or before the time and

the day notified in the Table -1 of TCN”

It is clarified that “The successful Bidder
shall submit original duly filled in signed
copy of complete Bid document along
with all Addenda/Corrigenda issued, if
any that already submitted in e-tendering
mode within 7 days of receipt of Letter of
Acceptance issued for the work.”

Not accepted. Tender condition shall

prevail

AIIAddendum: Corrigendum shall il‘rom Eart oc the Bid document and shall be dulz sizned and submitted alonz with the Bid bz the Bidder
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Addendum / Corrigendum No-3

COCHIN PORT AUTHORITY : Pre Bid Queries and CoPA’s responses thereon

Tender for De-Siltation of the area under Fire Pump House at MULT Jetty by deploying Cutter Suction Dredger - Tender No. T15/T-2027/2024-C

Sl.
No.

7

Tender Clause
&
Page No.

2.8 (pg 95 of
140)

Subject

On each instance of dredging work, maximum
allowable continuous non-working period of
dredger(s) [for any reasons other than
EMPLOYER'"s specific directions] shall be 24
hrs, without any penalty. If it exceeds 24 hrs
continuously, a penalty at the rate of Rs.1.00
lakh per day of 24 hours on pro-rata basis
shall be levied from the first day of non-
working onwards, with a maximum of Rs.
5.00 lakhs for one instance of dredging
activity.

Bidder’s Query / Clarification required

In case of any breakdown, repair at
MULT or in vicinity is difficult due to non-
availability of repair facility and hot work
permission. Taking the dredger to
another location itself takes more than
24 hrs as it involves towage, port
permission etc., Hence “a penalty at the
rate of Rs.1.00 lakh per day of 24 hours
on pro-rata basis shall be levied after 72
hrs of non-working onwards, with a
maximum of Rs. 5.00 lakhs for one
instance of dredging activity.”

CoPA’s Reply

Not accepted. Tender condition shall
prevail.

Sd/-
CHIEF ENGINEER I/C

AIIAddendum: Corrigendum shall il‘rom Eart oc the Bid document and shall be dulz sizned and submitted alonz with the Bid bz the Bidder
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