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COCHIN PORT AUTHORITY

Chief Engineer’s Office

Cochin Port Authority

W/lsland , Cochin — 682009, KERALA D PORT
Tele: 91-0484-2666414/0484-258-2400

website: www.cochinport.gov.in IR g qTferepor

Cochin Port Authority

Tender No.T6/T-2035/2024-C Dated:13/11/2024
1.NOTICE INVITING TENDER

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port
Authority from reputed contractors in Single Stage Two Cover bidding procedure
[Technical Bid and Financial Bid], meeting the Minimum Eligibility Criteria specified
below for the work of “RENOVATION OF TOILETS AT VARIOUS
OFFICES/REST ROOMS AT COCHIN PORT AUTHORITY ™.

1. MINIMUM ELIGIBILITY CRITERIA:

a) Experience

The tenderers should have experience of having successfully completed during the
last 7 (seven) years ending 315t October, 2024, at least either:

i. Three Similar Works each costing not less than Rs. 11.53 lakhs
(OR)
ii. Two Similar Works each costing not less than Rs. 14.41lakhs
(OR)
iii. One Similar Work costing not less than Rs. 23.06 lakhs

b) Financial Turnover

Average Financial Turnover of the tenderer over the last three financial years
ending 31% March 2024 of the previous financial year [2021-'22, 2022- 23 &
2023- 24] shall not be less than Rs. 8.64 lakhs.

Explanatory Notes to a) & b) :
Note 1:-Similar Work(s) means “Civil Construction work/ Civil Repair
works / Civil Maintenance Works »

Note 2:-Following enhancement factors will be used for the costs of works
executed for bringing the financial figures to a common base value in
respect of the works completed in past years.
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2.2

Table 1

Year before Multiplying factor
One year [September, 2023] 1.07
Two years [September, 2022] 1.14
Three years [September, 2021] 1.21
Four years [September, 2020] 1.28
Five years [September, 2019] 1.35
Six years [September, 2018] 1.42

Note 3:- The experience certificate of works executed in private sectors /
organisations shall be considered for qualification, only on
submission of TDS certificate along with work order and completion
certificate.

Note 4:- Satisfactory Client / Owners’s Certificate or documentary proof shall
be submitted in support of the assignments / works performed and
claimed by the tenderer to fulfill the eligibility criteria for
qualification. A statement duly certified by the Chartered Accountant
showing the Average Annual Financial Turnover over the last 3
financial years and audited financial statements for the last three
years shall be submitted.

Note 5:- The works reckoned for the above purpose are those executed by the
tenderers as prime contractor or proportionately as member of joint
venture or as a sub-contractor authorized and approved by the
Employer of the work(s) against which the tenderer has claimed his
experience; it will be considered for qualification only if documentary
proof of such authorization / approval of the Employer are submitted.

Other Eligibility Considerations

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

i) made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

ii) record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures, black listing/ debarring by Govt. departments etc.

The bidders having EPF/ ESI registration certificates only shall be
considered for qualification in the tenderers, if applicable, as per EPF /ESI
Acts. In case, the Tenderer does not have the required number of employees
which makes such registration mandatory, an Undertaking as per Annexure
— 11 to the effect shall be furnished.
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3. Pertinent information to the tender is given in the following Tables:
1) Schedule of different activities till submission of the bid are detailed as
under:
Table 2
NS(I)' Particulars Date and Time
1 | Tender e- publication date 13-11-2024
2 | Download period of Bid | 13-11-2024 to 26-11-2024
Documents
3 | Last date for seeking clarification 19-11-2024
4 | Date of Pre-Bid meeting Nil
5 | Last date and time of submission of | 27-11-2024 up to 14.30 hrs
Bid
6 | Date and time of opening the Bid 27-11-2024after 15.00 hrs
i) Bid information :
Table 3
1) | Estimated Amount put to|:Rs.28,82,836.00
Tender
i) | Earnest Money Deposit ‘Rs. 57,660.00 furnished through Demand Draft
or Banker’s Cheque drawn in favour of Financial
Adviser & Chief Accounts Officer, CoPA from
any Commercial Bank in India or through
RTGS/NEFT mode
iii) | Cost of Bid document Rs.1,770./- (Rs.1,500.00+18% GST) (Non
refundable) furnished through Demand Draft or
Banker’s Cheque drawn in favour of Financial
Adviser & Chief Accounts Officer, CoPA from
any Commercial Bank in India or through
RTGS/NEFT mode
iv) | Validity period of Tender 120 days from the Last Date of Submission of
Bid.
v) | Time for Completion 4 (Four) months from the date of
commencement
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10.

11.

This work essentially comprises of the following :

() Dismantling & removing existing WC pans, urinals, wash basins and other
sanitary fitting and replacing with new ones.

(i) Dismantling old vitrified floor & wall tiles and providing new floor & wall
tiles

(iif) Dismantling existing plumbing & sanitary lines and laying new lines
(iv) Removing old doors and providing new FRP or Aluminium doors.
(v) Performing waterproofing works.

(vi) Repairing and resurfacing plasterwork.

(vii)  Painting

Tender documents can be downloaded from the e-Tendering portal
www.tenderwizard.com/COPT on the dates specified in Table 2 given above by
making online requisition. Bid document will also be available in Cochin Port
website  (www.cochinport.gov.in) as well as Govt. tender website,
www.tenders.gov.in, which can be downloaded for submission.

The cost of bid document shall be furnished in the form of Demand Draft/
Banker’s Cheque drawn in favour of FA & CAO, CoPA along with the
submission of bid.

The bidders need to obtain the one time User ID & password for log-in to in e-
Tendering system from the service provider KEONICS by paying registration
amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking or
DD in favour of “KSEDCL, Bangalore”.

The intending bidder must have valid Class-11 or 111 digital signature certificate to
submit the bid. For further details and to obtain the digital signature, please
contact e-Tender Help Desk N0.080-40482000 / 9746118529 / 9605557738.

Tenders shall be submitted “online” strictly in accordance with the Instructions to
Tenderers and Terms & Conditions given in the tender document.

The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies to
the queries of the bidders etc., if any, issued by the Employer, from the website
before submission of the bid. Any shortfall in uploading the said Addenda/
Amendments/ Errata/ Replies to the queries of Tenderer etc. duly signed
along with the downloaded documents while uploading the Tender will
render the Tender incomplete and incomplete Tender Documents may be
rejected.

All  Bids are to be submitted online only on the website
www.tenderwizard.com/COPT. No Bids shall be accepted off-line (Hard copy).
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12.

13.

14.

Cochin Port Authority will not be held responsible for any technical snag or net
work failure during online bidding. It is the bidder’s responsibility to comply with
the system requirements i.e. hardware, software and internet connectivity at
bidder’s premises, to access the e-Tender portal. Under any circumstances, Cochin
Port Authority shall not be liable to the bidders for any direct/indirect loss or
damages incurred by them arising out of incorrect use of the e-Tender system or
internet connectivity failures.

The Bidder shall submit Originals of: (i) DD / Banker’s Cheque towards the cost
of Tender document, (i) EMD and (iii) Power of Attorney in favour of
signatory(s) to the tender along with letter of submission in a sealed cover to the
Superintending Engineer-1, Cochin Port Authority, W/Island, Cochin
— 682009, KERALA, before opening date and time of the tender. Non
submission of original financial document towards cost of Tender document
and EMD Declaration, before opening date and time, of the Tender will be
liable for rejection.

Micro and Small Enterprises (MSE’s) Bidders who are registered with
District Industries Centre (DIC) or Khadi and Village Industries Commission
(KVIC) or Khadi and Village Industries Board (KVIB) or Coir Board or
National Small Industries Corporation (NSIC) or directorate of Handicrafts
and Handlooms or Udyog Aadhaar Memorandum or any other body
specified by Ministry of MSME for similar nature of Works shall be eligible
for issue of Bid Document free of cost and exemption from payment for issue
of tender document & payment of EMD. They are required to submit
documentary proof of such registration along with the offer, as detailed in
Instructions to Bidders, for claiming the available exemptions and a scanned
copy of Exemption Certificate duly notarized shall be uploaded in the e-
Tender Portal. If the Registration Certificate does not pertain to the
Category of ‘Similar Works’ mentioned above, the Tender will be rejected.

The undersigned reserves the right to reject/cancel/postpone any one or all tenders
at any stage of the tender, which shall be binding on all bidders.

SD/-
SUPERINTENDING ENGINEER - |
COCHIN PORT AUTHORITY
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1.

SECTION I
COCHIN PORT AUTHORITY

2.INSTRUCTIONS TO TENDERERS

Introduction

This tender is invited for “RENOVATION OF TOILETS AT VARIOUS OFFICES
/IREST ROOMS AT COCHIN PORT AUTHORITY”. The work essentially
comprises of the following:

2.2

(i) Dismantling & removing existing WC pans, urinals, wash basins and

other sanitary fitting and replacing with new ones.

(i) Dismantling old vitrified floor & wall tiles and providing new floor &

wall tiles

(iii) Dismantling existing plumbing & sanitary lines and laying new lines

(iv) Removing old doors and providing new FRP or Aluminium doors.
(V) Performing waterproofing works.
(vi) Repairing and resurfacing plasterwork.

(vii)  Painting

General Instructions

The work is to be executed as described in the Bid document and in particular in
the Technical Specifications, Special Conditions, Schedule of Quantities and
Drawings and in general includes, but is not limited to supplying all including
consumables and equipment necessary to execute the work as described in the Bid
Document.

Before submitting the Bid, the bidder shall examine carefully all conditions of
contract, specifications, drawings etc. supplied herewith. The bidders shall inspect
the site of work with prior appointment with the concerned Section Engineer of
the work to get himself acquainted with the site conditions and to assess and
satisfy himself of the difficulties and constraints which may be involved in
executing the work in the location. It will be deemed that prior to the submission
of Tender, the tenderer has visited the site and has satisfied himself as to the
nature and location of the work, general and local conditions, particularly those
pertaining to transportation, handling and availability and storage of materials,
availability of labour, weather conditions, tidal variations at site, working
conditions, ground level, nature of soil etc. and that the tenderer has estimated his
cost accordingly; the Port Authority will be in no way responsible for the lack of
such knowledge and also consequences thereof to the Tenderer. Failure to visit the
site will in no way relieve the successful bidder of any of the obligations in
performing the work in accordance with this Bid Document including Addenda /
Corrigenda, within the quoted price.
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2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

211

2.12

2.13

2.14

2.15

A bidder shall be deemed to have full knowledge of all documents, site conditions
etc. whether he has inspected them or not. The submission of a Bid by the bidder
implies that he has read the notice and conditions of contract and has made
himself aware of the scope and specifications and other factors bearing on the bid
and that they are binding on him.

The bidders may please note that the EMPLOYER will not entertain any
correspondence or query on the status of the offers received against this Bid.
Bidders are also requested not to depute any of their personnel or agents to visit
the Employer’s offices for making such enquiries till finalization of the bid.
Should the EMPLOYER find it necessary to seek any clarification, technical or
otherwise, the concerned bidder will be duly contacted by the EMPLOYER.

Canvassing in any form by the bidder or by any other agency acting on behalf of
the bidder after submission of the bid may disqualify the said bidder. The
Employer’s decision in this regard shall be final and binding on the bidder.

EMPLOYER will not be liable for any financial obligation in connection with the
work until such time the EMPLOYER has communicated to the successful bidder
in writing his decision to entrust the Work (covered by the bid document issued to
him).

E-mail offers will not be considered. Bidders should prepare their bid themselves
and submit it “online”. Bids submitted by agents will not be recognized.

Bids received after the due date and time and any change in bid after the specified
date & time will be rejected. EMPLOYER will not be responsible for the loss of
the bid document or for the delay in postal transit.

In case of an unscheduled holiday on the prescribed closing/opening day of the
bid, the next working day will be treated as the scheduled prescribed day of
closing/opening of the bid.

While evaluating the document, regard would be paid to National defense and
security considerations, at the discretion of the Cochin Port Authority. Bid
received from any bidder may be summarily rejected on National security
consideration without any intimation thereof to the bidder.

If there are varying or conflicting provisions made in any document forming part
of the contract, the Superintending Engineer-I, Cochin Port Authority, Cochin —
682009, shall be the deciding authority with regard to the intention of the
document which shall be binding on the Bidder.

In case the department desires to inspect the equipments/ machinery for
confirmation of its availability and capacity etc., necessary arrangements shall be
made by the contractor for such inspection at his own cost.

Any error in description, and any omissions there from shall not vitiate the
contract or release the Contractor from the execution of whole or any part of the
works comprised therein according to drawings and specifications or from any of
his obligations under the contract

All the Bank Guarantees (BGs) to be furnished except for EMD by the
Contractors in connection with the tender shall be sent to the Chief Engineer,
Cochin Port Authority directly by the issuing bank under registered post with AD.
The Contractor shall take the responsibility of sending BGs directly to the Port
Authority by the issuing bank.

The Contractor / approved Sub-Contractor if any, shall comply with all the
provisions of the Indian Employer Compensations Act, Provident Fund
Regulations, Employees Provident Fund and ESI Act etc. amended from time to
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2.16

2.17

2.18

3.1

3.2

time and rules framed there under and other laws affecting the contract labour
that may be brought into force from time to time.

If applicable as per EPF/ESI Acts, the Tenderer shall be registered under EPF
and ESI Act and the employees employed under them shall be covered in the
EPF and ESI scheme. In such cases, who are registered under EPF
Organisation and ESI Corporation and furnish documentary evidence in
support of valid registration shall only be considered for qualification for
opening of Price Bids. In case, the Tenderer does not have the required number
of employees which makes such registration mandatory, an undertaking as per
Annexure — 11 to the effect shall be furnished.

The Contractor shall regularly remit the Employer and Employee contribution
to the authorities. If not, the Employer would remit the same and the amount so
remitted shall be deducted from the part/final bill of Contractor.

The contractor shall be registered under GST and shall furnish documentary
evidence in support of valid GST registration.

Micro and Small Enterprises (MSE’s) Bidders who are registered with
District Industries Centre (DIC) or Khadi and Village Industries
Commission (KVIC) or Khadi and Village Industries Board (KVIB) or Coir
Board or National Small Industries Corporation (NSIC) or directorate of
Handicrafts and Handlooms or Udyog Aadhaar Memorandum or any other
body specified by Ministry of MSME for similar nature of Works shall be
eligible for issue of Bid Document free of cost and exemption from payment
for issue of tender document & payment of EMD. They are required to
submit documentary proof of such registration along with the offer, as
detailed in Instructions to Bidders, for claiming the available exemptions and
a scanned copy of Exemption Certificate duly notarized shall be uploaded in
the e-Tender Portal. If the Registration Certificate does not pertain to the
Category of ‘Similar Works’ mentioned above, the Tender will be rejected.

If a bidder has already been awarded or qualified for a similar nature work with a
higher value or equivalent value within the last 6 months from the date of Notice
Inviting Tender, the tender of such bidder shall be evaluated / considered for
qualification with the documents submitted by the bidders in those tenders
provided the Bidder clearly states the details of above such works in the
Letter of Submission.

In the Letter of submission, the Bidder shall compulsorily indicate 2 nos. of
current active e-mail I1Ds to which further Bid related communication can be sent
by CoPA. All communication from CoPA shall be deemed to have been delivered
when the e-mail is sent to the specified e-mail ID and the date of sending the e-
mail by CoPA shall be considered as the receipt by the Bidder. CoPA shall no way
be responsible for the non-receipt of any such communication by the Bidder
whatever be the reason due to which this has occured.

Invitation for Bids:

The Invitation for Bids is open to all eligible bidders meeting the Minimum
Eligibility Criteria.

Downloading of Tender Documents:
Tender documents can be downloaded from the e-Tendering portal
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10.
10.1

www.tenderwizard.com/COPT on the dates specified in NIT by making online
requisition. Tender document can also be downloaded from Cochin Port website
www.cochinport.gov.in or Government of India (GOI) tender portal
www.tenders.qov.in. Demand Draft /Banker’s cheque for cost of tender
document drawn in favour of the Financial Adviser & Chief Accounts Officer(FA
&CAOQ), CoPA from any Scheduled / Nationalized Bank having its branch at
Cochin shall be submitted at the time of submission of bids and scanned copy of
the same shall be attached with the e-tender.

In case of tender document being downloaded from the website, at the time of
uploading, the tenderer shall give an undertaking that no changes have been made
in the document. Port’s Tender document will be treated as the authentic Tender
document and if any discrepancy is noticed at any stage between the Port’s Tender
document and the one submitted by the Tenderer, the Port’s document shall
prevail. For the discrepancies found at any time, the Tenderer shall be liable for
legal action.

One Bid per Bidder:

Each bidder shall submit only one bid. A bidder who submits or participates in
more than one Bid will cause all the proposals with the Bidder’s participation to

be disqualified.

The Bidder

The Bidder shall be a single entity only.

Cost of Bidding:

The Bidder shall bear all costs associated with the preparation and submission of
his Bid, and the Employer will, in no case, be responsible and liable for those
costs.

Site visit:

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the work site and its surroundings and obtain all information that may be
necessary for preparing the Bid and entering into a contract for execution of the
Works. The cost of visiting the site shall be at the Bidders’ own expense.

Clarification of the Bidding Documents:

The Tenderers are advised to examine the Tender Document carefully and if there
be or appear to be any ambiguity or discrepancy in the documents, or any
clarifications needed on the Tender Documents; these shall be referred to the
Superintending Engineer-I in writing at the following address, so as to reach him
at least by 19-11-2024. It is to be noted that no queries, clarifications will be
answered after this date.

THE SUPERINTENDING ENGINEER-I,

CHIEF ENGINEER’S OFFICE,
COCHIN PORT AUTHORITY,
WILLINGDON ISLAND,

KOCHI-9,

KERALA, INDIA.

Ph: - 91-0484-2666414/2582400.
Fax:-91-0484-2666414.

Email: coptce@gmail.com/ce@cochinport.gov.in

Section-I Instruction to Tenderers 11


http://www.tenderwizard.com/COPT
http://www.cochinport.gov.in/
http://www.tenders.gov.in/
mailto:coptce@gmail.com/ce@cochinport.gov.in

10.2 Pre-Bid Meeting:

There will not be any pre-bid meeting. However, the Bidders who need
clarifications on any specific issue shall inform the Employer in writing latest by
before 19-11-2024 at the address given in the Clause 10.1 above. No
queries/clarifications on Bid Document shall be entertained after this date. The
replies/clarifications/decisions shall be hosted at the Cochin Port Authority
website www.cochinport.gov.in, e-Tendering Portal and CPP Portal.

At any time prior to the deadline for submission of Bid, CoPA may, for any
reason, whether at its own initiative or in response to clarifications requested by a
Bidder, modify the Bid Document by the issuance of Addenda /Corrigenda.

Any Addenda/ Corrigenda / Errata/ Replies to the queries of Bidder etc., if
any, issued by CoPA will be hosted in Cochin Port Authority website
www.cochinport.gov.in, e-Tendering Portal and CPP Portal only and the
Bidder shall be responsible to check and download those Documents, if any,
issued by CoPA, from the website before submission of Bid. Bids with any
shortfall in uploading the said Addenda/ Corrigenda / Errata/ Replies to the
queries of Tenderer etc. duly signed along with the downloaded documents
while uploading the Tender will render the Tender incomplete and
incomplete Tender Documents may be rejected. In order to afford Bidders with
reasonable time to take an Addendum into account, or for any other reason, the
CoPA may, at its discretion, extend the Bid Submission Date and the Bid
extension notice shall be hosted in the websites only.

11.  Amendment of Bidding Documents:

The Superintending Engineer-1, Cochin Port Authority, shall have the right to omit
or suspend certain items of work or revise or amend the Bid documents prior to
the due date of submission of the Bid by issuance of Addenda / Corrigenda. Any
Addendum / Corrigendum thus issued shall be part of the Tender documents. The
Addenda / Corrigenda, if any, shall only be hosted in the e-tender portal as well as
in the website of the Cochin Port. It is the responsibility of the Bidders to
download such Addenda / Corrigenda hosted in the website and submit the same
duly signed along with the Bid. In order to afford the Bidders with reasonable
time to take Addendum into account, or for any other reason, the Port Authority
may, at its discretion, extend the due date for submission of Bid and bid extension
notice shall be hosted in the web site.

12. Preparation of bids:
All documents relating to the bid shall be in the English language.
13. Minimum Eligibility Criteria:
(a) Experience

The tenderers should have experience of having successfully completed during the
last 7 (seven) years ending 315t October, 2024, at least either:

i. Three Similar Works each costing not less than Rs.11.53 lakhs
(OR)

ii. Two Similar Works each costing not less than Rs.14.41 lakhs
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(OR)

ii. One Similar Work costing not less than Rs.23.06 lakhs

(b) Financial Turnover

Average Financial Turnover of the tenderer over the last three financial years
ending 31% March 2024 of the previous financial year [2021-22, 2022-'23 &
2023-‘24] shall not be less than Rs.8.64 lakhs.

Explanatory Notes to (a) & (b):

Note 1:-Similar Work(s) means “Civil Construction work/ Civil Repair
works / Civil Maintenance Works ”

Note 2:-Following enhancement factors will be used for the costs of works
executed for bringing the financial figures to a common base value in
respect of the works completed in past years.

Table 1
Year before Multiplying factor
One year [September, 2023] 1.07
Two years [September, 2022] 1.14
Three years [September, 2021] 1.21
Four years [September, 2020] 1.28
Five years [September, 2019] 1.35
Six years [September, 2018] 1.42

Note 3:- The experience certificate of works executed in private sectors /
organisations shall be considered for qualification, only on submission
of TDS certificate along with work order and completion certificate.

Note 4:- Satisfactory Client / Owner’s Certificate or documentary proof shall be
submitted in support of the assignments / works performed and claimed
by the tenderer to fulfill the eligibility criteria for qualification. A
statement duly certified by the Chartered accountant showing the
average annual Financial Turnover over the last 3 financial years and
audited financial statements for the last three years shall be submitted.

Note 5:- The works reckoned for the above purpose are those executed by the
tenderers as prime contractor or proportionately as member of joint
venture or as a sub contractor authorized and approved by the
Employer of the work(s) against which the tenderer has claimed his
experience; it will be considered for qualification only if documentary
proof of such authorization / approval of the Employer are submitted.
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151
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15.3

154
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16.

Other Eligibility Considerations

Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have:

1) made misleading or false representations in the forms, statements
and attachments submitted in proof of the qualification requirements; and/or

ii) record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures, black listing/ debarring by Govt. departments etc.

The bidders having EPF/ ESI registration certificates only shall be
considered for qualification in the tenderers, if applicable, as per EPF /ESI
Acts. In case, the Tenderer does not have the required number of employees
which makes such registration mandatory, an Undertaking as per Annexure
— 11 to the effect shall be furnished.

Bid Prices:
Percentage Basis Contract
The Bidder shall fill the percentage above / below in the Bidder’s Quoting Area
under “Percentage Quoted” in the Schedule-Il (Schedule of Quantities to be done
on Contract) both in figures and words. The Bidder shall also fill ‘Above /
Below’ column.

On scrutiny, if there are differences between the percentage given in figures and
in words, the following procedure shall be followed:-

a)  When there is a difference between the percentage quoted in figures and in
words, the percentage in words shall be taken as correct.
b)  When the sign (+) / (-) and Above / Below does not correspond with each
other, the “words” under “Above / Below” shall be taken as correct.
Rates Quoted

The rate quoted by the Tenderer shall be inclusive of the cost of provision of plant
and equipment, materials, labour, execution, supervision, maintenance, overheads
and profits and every incidental and contingent cost and charges whatsoever
excluding Goods and Service Tax (GST). GST as may be applicable from time to
time shall be shown separately in the invoice.

The Contract shall be for the whole Work based on the priced Bill of Quantities
submitted by the Bidder. The Bidder should ensure that his tendered
percentage as per Price Bid is not mentioned anywhere in any documents in
Technical Bid submission, directly or indirectly. If any such mention is made,
the tender will become invalid and shall become liable for rejection.

Currencies of Bid and Payment:

The unit rates and the prices shown in Schedule Il of this document are in Indian
National Rupees (INR).

Bid Validity:
Bids shall remain valid for a period not less than One Twenty days (120 days)

from the deadline date for bid submission. A bid valid for a shorter period shall be
rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request the Bidder to extend the period of validity for an additional
period. The request and bidders response shall be made in writing. A bidder
agreeing to the request will not be permitted to modify his bid (ie, the extension
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17.
171

18.

19.

20.
20.1

20.2

21.
21.1

21.2

shall be unconditional).

Bid Security / EMD:

Each tender should be accompanied by an Earnest Money amounting to Rs
57,660.00 (Rupees Fifty Seven Thousand Six and Sixty only). EMD shall be
deposited /furnished either through Demand Draft or Banker’s Cheque drawn in
favour of Financial Adviser & Chief Accounts Officer, Cochin Port Authority
from any Commercial Bank in India . Any bid not accompanied by an acceptable
Bid Security shall be treated as Non-responsive and shall be rejected by the
Employer.

Forfeiture of Bid security / EMD
Bid Security/EMD will be forfeited in the following cases:
(a) Ifa Bidder withdraws his bid during the period of bid validity.

(b) The Bidder does not accept the correction of the Bid Price pursuant to any
arithmetical errors.

(c) In case of a successful bidder fails

(i) to commence the work, within the specified time limit
(i) to sign the Agreement or furnish the required Performance Security
within the specified time limit

No Alternative Proposals by Bidders:

Bidders shall submit offers that comply with the requirements of the bidding
documents. Alternatives will not be considered.

Format and Signing of Bid:

The Tenderer shall prepare one set of his Tender (all Volumes), duly completed
and signed, along with the set of Drawings and other documents mentioned
hereinafter. The Bid shall be typed or written in indelible ink and shall be signed
by a person or persons duly authorized to sign on behalf of the Bidder with
signature duly witnessed and company seal affixed. The Power of Attorney (in
original) authorizing the signatory/s of the Tender shall be enclosed. All pages of
the bid where entries or amendments have been made shall be signed by the
person or persons signing the bid.

If the tender is made by an individual it shall be signed by his full name and his
address shall be given. In the event of the tender being submitted by a registered
partnership firm, it must be signed individually by each partner thereof. In the
event of absence of any partner, it must be signed on his behalf by person holding
a proper power-of- attorney authorizing him to do so and to bind the partner in all
matters pertaining to the contract including the arbitration clause, such power-of-
attorney to be attached with the tender which must disclose that the firm is duly
registered under Indian Partnership Act. If the tender is made by a Limited
Company it shall be signed by a duly authorized person who shall produce with
the tender satisfactory evidence of the authorization. In the case of a Limited
Company the tender should be accompanied by the Memorandum and Acrticles of
Association of the Company.

Bid Submission:

Bid shall be submitted in two parts, Part - I: Technical Bid and Part - I1: Price
Bid through e- tender mode before 14.30 Hrs on 27-11-2024.

The Technical Bid document and the scanned copies of the documents as detailed
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21.3

21.4

21.5

21.6

21.7

22.
22.1

in clause 22 below shall be submitted through e-Tendering mode on
www.tenderwizard.com/COPT.

Price bid (Schedule-I1) in the provided format shall be submitted only through e-
tendering mode on www.tenderwizard.com/COPTbefore 14.30 Hrs on 27-11-
2024. In no case shall filled in Price Bid (Schedule I1) be submitted in hard
copy, as it shall result in rejection of the tender.

Tenders shall be submitted “online™ strictly in accordance with the Instructions
to Tenderers and Terms & Conditions given in the tender document. The bidders
shall submit scanned copy of all the required documents such as DD / Banker’s
Cheque towards the cost of tender, proof of experience, financial details etc.
through the e-tendering portal.

The Bidder shall submit Original (i) DD / Pay Order / Bankers Cheque
towards the cost of Tender document,(ii) EMD and (iii) Power of Attorney
along with Letter of submission in a sealed cover, super scribing there on the
Tender Number, Name of Work, date notified for submission of tender and the
name of the tenderer. Tenders can be brought either in person or sent by registered
post/ courier to the Superintending Engineer-1, Cochin Port Authority, W/lsland,
Cochin - 682009, KERALA, before opening date & time of the tender. Tenders
brought in person, shall be put in the Tender Box on or before the due date and
closing time specified above.

Tenders without submitting the original documents towards (i) Cost of
tender document, (ii) EMD; and(iii) Power of Attorney as above, before
opening date and time of the tender will be liable for rejection.

The successful Bidder shall submit original copy of complete Technical Bid
already submitted in e-mode within 7 days of receipt of Letter of Acceptance
issued for the work.

Information Required in the Bid

Part | -Technical Bid shall contain the following:
a) Letter of Submission (vide Annexure-1)
b) Bid Security/ EMD as described in Clause 17.1 above .
c) Cost of Tender Document

d) Check list as per Schedule | attached along with Technical Bid in the
e-Tendering Portal

e) Power of Attorney (in original) in favour of signatory/s to the Tender, duly
authenticated by Notary Public. (vide Annexure-2)

f)  Organization Details (vide Annexure-3)

g) Details of experience as per Annexures -4a &4b and Certificates in proof of
experience in Similar Works as detailed under Clause 13 of Instructions to
Tenderers.

Explanatory notes:

(1) Original or Notary certified copy of completion certificates of each work
issued by the owner/ the responsible officers of the owner under whom
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he has executed such contracts along with work order shall be attached.
The certificate shall invariably contain the following among other things.

(i) Details of work involved specifying the nature of work
(i) The completion cost of the work

(i) Date of commencement ; and

(iv) Date of completion of the work.

(2) If the experience in Similar Works is as a member of joint venture,
Notary attested copy of joint venture agreement in this respect shall be
attached.

(3) If the experience in Similar Works is as a subcontractor, Notary attested
copy(s) of approval issued by the Employer(s) authorizing as a sub-
contractor; in proof of the claim of the tenderer as a sub-contractor shall
be attached.

(4) The works indicated in Annexure-4a will only be considered for
evaluation. Mere submission of work completion certificate will not
be considered towards Eligible Assignments

h) A statement duly certified by Chartered Accountant showing the Average
Annual Financial Turnover of the tenderer over the last three financial years [,
2021-22, 2022-’23 & 2023-°24] (vide Annexure-5) supported by Audited
Financial statements for the last three years.

i) Form of Bid duly signed and sealed
j) Bid document including all Addenda / Corrigenda duly signed and sealed

k) Partnership Deed or Memorandum and Articles of Association of the
Company and Registration certificate of the company as the case may be.

I) Copies of EPF ,ESI,PAN and GST registration
m) Documentary proof for NSIC registration, if applicable.

n) A detailed Method Statement (Technical Note) for carrying out of the works,
along with an Implementation Schedule showing sequence of operation and
the time frame for various segments of temporary and permanent works.(vide
Annexure-6). The information provided will form part of the Work
Methodology and the same shall be in line with the Specifications and Bill of
quantities.

0) A list of Plant and equipment proposed to be engaged for the work (vide
Annexure-7).

p) A declaration to the effect that (vide Annexure-8):-

i)  All details regarding construction plant and machinery, temporary work
and personnel for site organization considered necessary and sufficient
for the work have been furnished in the Annexure-7 and that such plant,
temporary works and personnel for site organization will be available at
appropriate time of relevant works for which the equipment have been
proposed at site till the completion of the respective work.

i) No conditions are incorporated in the Price Bid. In case any conditions
are specified in the Price Bid, the tender will be rejected summarily
without making any further reference to the bidder.
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22.2

22.3

22.4

23.

iii) We have not made any payment or illegal gratification to any persons/
authority connected with the bid process so as to influence the bid
process and have not committed any offence under PC Act in connection
with the bid.

iv) We disclose with that we have made / not made (strike out whichever is
not applicable) payments or propose to be made to any intermediaries
(agents) etc in connection with the bid.

v) We do hereby confirm that no changes have been made in the Tender
document uploaded by us for the above bid. Port Tender document will
be treated as the authentic Tender Document and if any discrepancy is
noticed at any stage between the Port’s tender document and the one
submitted by the tenderer, the Port’s document shall prevail.

q) Bank information for e- Payment system as per Annexure-9.

r) Details of litigation history, blacklisting etc. of the Bidder as per Annexure-
10.

s) Undertaking regarding EPF & ESI Registration as per Annexure-11.

Scanned copy of all the above documents shall be uploaded for on line
submission of Technical Bid.

NOTE: If a bidder has already been awarded or qualified for a similar nature
work with a higher value or equivalent value within the last 6 months from the
date of notice inviting tender, the tender of such bidder shall be evaluated /
considered for qualification with the documents submitted by the bidders in
those tenders, provided the Bidder clearly states the details of above such works
in the Letter of Submission.

List of Documents to be Submitted in Original.

i) DD/ Pay Order / Bankers Cheque towards Cost of Tender document

ii) Bid Security / EMD.

iii) Power of Attorney, duly authenticated by Notary Public (vide Annexure-2)
iv) Letter of Submission (vide Annexure-1)

Part Il :“Price Bid" shall contain the Preamble to BoQ and Bill of Quantities-
Schedule 11 shall be duly filled in and fully priced, which shall be submitted only
in e-tendering mode.

Deadline for Submission of the Bids:

E-tenders attaching all documents shall be submitted ‘online’ in the e tender
portal strictly in accordance with the terms and conditions of tender document
before the time and the day notified in Table 2 of NIT.

The (i) Original DD / Pay Order / Bankers Cheque towards the Cost of Tender
document,(ii) Bid Security / EMD and (iii) Power of Attorney with letter of
submission in a sealed cover in original superscribed with the Tender Number,
Name of Work, date notified for submission of tender and the Name of the
Tenderer, should reach the office of the Chief Engineer, Cochin Port Authority,
Cochin-9, on or before the time and the day notified in Table 2 of NIT.
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24,

25.
25.1

25.2

25.3

26.

217.

28.
28.1

Late Bids:

Any Bid received by the Employer after the Bid Due Date will be returned
unopened to the bidder.

Bid Opening

The Officer inviting the tender or his duly authorized assistant will open the
tenders in the presence of intending tenderers who may be present at the time in
person or through their authorized representative. In the case of the tenders invited
under Two Cover System, the technical bids of the tenders received will be
opened first.

Technical Bid: Technical Bid shall be opened in the office of the Chief
Engineer, Cochin Port Authority after 15.00 Hours on 27-11-2024 for receiving
the Tenders. Submission of EMD and Cost of Tender Document is verified
initially. In case the Earnest Money and Cost of Bid Document are not deposited/
submitted or is not in order, the Bid will not be opened further and hard copy
submitted will be returned.

If all Bidders have submitted unconditional Bids together with requisite Bid
Security/ EMD then all Bidders will be so informed then and there. If any Bid
contains any deviation from the Bid documents and /or if the same does not
contain Bid Security Declaration in the manner prescribed in the Bid documents,
then that Bid will be rejected and the Bidder will be informed accordingly. The
Price Bid submitted in e- mode will not be opened.

Bid Opening — Price Bid:

Price Bid of those Tenderers found responsive on evaluation of Technical Bids,
will be opened later. Short listed bidders will be communicated about the date
and time of opening of the Price Bid through e-tender portal notification /
communication and there will be no direct communication from department
in this regard. The Bidder’s name, the Bid percentages, the total amount of each
Bid, any discounts, Bid modifications and withdrawals, and such other details as
the Employer may consider appropriate, will be announced by the Employer at the
time of opening.

Clarification of Bids:

To assist in the examination and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit
rates. The request for clarification and the response shall be in writing, but no
change in the price or substance of the Bid shall be sought, offered, or permitted.

No Bidder shall contact the Employer on any matter relating to his bid from the
time of the bid opening to the time the contract is awarded. If the Bidder wishes to
bring additional information to the notice of the Employer, he should do so in
writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid
comparison or contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness:

Prior to detailed evaluation of Bids, Cochin Port Authority will determine whether
each Bid
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28.2

29.

30.

31.

(@ Meets the Minimum Eligibility Criteria defined in Clause 13.

(b) has been properly signed by an authorised signatory (accredited
representative) holding Power of Attorney in his favour. The Power of
Attorney shall inter alia include a provision to bind the Bidder to settlement
of disputes clause;

(c) is accompanied by the required Bid Security Declaration and cost of bid
document.

(d) Undertaking in the Technical Bid that he has not incorporated any
conditions in the Price Bid.

A responsive Bid is one which conforms to all the terms, conditions and
specification of the Bidding documents, without material deviation or
reservation. A material deviation or reservation is one;

i)  which affects in any substantial way the scope, quality or performance
of the Works;

ii) which limits in any substantial way, the Employer’s rights or the
Bidder’s obligations under the Contract; or

iii) whose rectification would affect unfairly the competitive position of
other Bidders presenting responsive Bids.

(e) isresponsive to the requirements of the Bidding documents.

If a Bid is not substantially responsive, it shall be rejected by the Employer, and
shall not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

Correction of Errors:

Bids determined to be responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as detailed in Clause
15.2. The amount stated in the Bid will be adjusted by the Employer in accordance
with the above stated procedure for the correction of errors and shall be
considered as binding upon the bidder. If the Bidder does not accept the corrected
amount, the Bid shall be rejected and the Bid security shall be forfeited in
accordance with Clause 18.

Evaluation and Comparison of Bids:

The Employer will evaluate and compare only the Bids determined to be
responsive in accordance with Clause 28. In evaluating the Bids, the Employer
will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as
follows:

(a) making any correction for errors pursuant to Clause 29;
(b) making appropriate adjustments to reflect discounts or other price
modifications offered.

Alteration of tender documents:

No alteration shall be made in any of the tender documents or in the Bill of
Quantities and the tender shall comply strictly with the terms and conditions of the
tender document. The Employer may however ask any tenderer for clarifications
of his tender if required. Nevertheless, no tenderer will be permitted to alter his
tender price after opening of the tender.
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32.

33.

34.
34.1

34.2

34.3

34.4

345

34.6

34.7

Alternative Conditions and Proposals:

The Tenderer shall note that alternative or qualifying tender conditions, or
alternative design proposal for whole or part of the work will not be acceptable.
Tenders containing any qualifying conditions or even Tenderer's clarifications in
any form will be treated as non-responsive and will run the risk of rejection.
Price Bid of such Tenderer’s will not be opened.

Award of Contract:

The Employer will award the Contract to the bidder whose bid has been
determined to be responsive to the bidding documents and who has offered the
lowest evaluated bid price, provided that such bidder has been determined to be

(a) Eligible in accordance with the provisions of Clause 13, and
(b) Qualified in accordance with the provisions of Clause 13.

Securities

Security Deposit (SD) shall be at 10% of the contract value or value of the work
done whichever is higher and it shall consist of two parts:

a)Retention Money to be recovered from Running Bills as detailed below;

The Employer shall retain from each payment due to the Contractor the proportion
stated in the Contract Data until Completion of the whole of the Works.

For civil works, Retention Money shall be deducted at 5% of the gross amount of
the bill from the first Running Account bill onwards till the recovered sum
amounts to 5% of the contract value or the value of the work done whichever is
higher. Retention money shall be refunded to the Contractor within 14days from
the date of payment of final bill.

The total amount thus deposited towards SD will be retained as security for the
due and proper fulfillment of the contract and will not carry any interest. Such
deposit shall be forfeited on failure to perform or non-fulfillment by the
Contractor of the terms and conditions of the contract.

b)Performance Security to be submitted at award of the work

Performance Security
Performance Security for civil works shall be 5% of the Contract value.

The Performance Security shall be provided by the Contractor to the Employer
not later than 21 days for domestic bids and 28 days for international bids from
the date of letter of acceptance and shall be furnished in one of the following
forms: i)Banker*s Cheque/Demand Draft/Pay Order of a Scheduled Bank. ii) An
irrevocable Bank Guarantee(BG) enforceable and encashable at Cochin, drawn
from any scheduled bank operating in India as per the proforma

The BG furnished towards the Performance Security shall be valid for a period
until a date 30days from the day of expiry of the defect liability period stipulated
as per the terms of the contract.

Unless performance Security is furnished within the period as specified in clause
34.5 above or such extension of that period as may be permitted by the Engineer
in writing, the Earnest Money will be liable to forfeiture and the contract to
cancellation.
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34.8

34.9

34.10

Performance Security will be released / refunded to the Contractor not later than
30 days from the date of completion of Defect Liability / warranty period of the
work.

If the Cost of Work done exceeds the Contract Value, the total amount retained as
Security Deposit considering the Performance Security initially submitted together
with the Retention Money recovered from the running account bills, shall amount
to 10% of the Cost of Work done.

In cases where cost of Work done exceeds the Contract Value while releasing the
Retention Money after payment of Final Bill, only 5% cost of Work Done is
released, instead of the entire Retention Money recovered from the bills. The
balance amount shall be retained; to make up for the shortage in the Performance
Security, upto the completion of Defects Liability Period. The BG shall be issued
in favour of Cochin Port Authority in the format enclosed in Annexure-A of GCC.

35 Signing of Agreement

351

35.2

35.3

The Successful Tenderer will be required to execute an Agreement at his expense
within 28 (twenty eight) days from the date of Letter of Acceptance / Work Order,
on proper value Kerala State Stamp Paper in the prescribed form. The agreement
as finally executed will include the Employer’s Bid Documents and the Bidder’s
offer as finally accepted by the EMPLOYER together with Addendum /
Corrigenda, bid clarification and all correspondences exchanged between
EMPLOYER and the bidder, if any. Till the formal agreement is executed, the
Letter of Acceptance together with the offer as finally accepted along with
correspondence shall form a binding contract between the two parties.

The Contractor shall made 10 copies of the Agreement and submit to the
Employer within 7 days following the date of signing of Agreement.

In the event of the tenderer, after the issue of the communication of acceptance of
offer by the Board, failing /refusing to execute the agreement as hereinafter
provided, the tenderer shall be deemed to have abandoned the contract and such
an act shall amount to and be construed as the contractor’s calculated and the
willful breach of the contract, the cost and consequence of which shall be to the
sole account of the tenderer and upon such an event the Board shall have full right
to claim damages therefore.

36 Fraud and Corrupt Practices:

36.1

The bidder and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Selection Process.
Notwithstanding anything to the contrary contained in this document, the Port
shall reject the tender without being liable in any manner whatsoever to the
bidder, if it determines that the bidder has, directly or indirectly or through an
agent, engaged in corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice (collectively the “Prohibited Practices”)
in the Selection Process. In such an event, the Port shall, without prejudice to its
any other rights or remedies, forfeit and appropriate the Bid Security or
Performance Security, as the case may be, as mutually agreed genuine pre-
estimated compensation and damages payable to the Port for, inter alia, time, cost
and effort of the Authority, in regard to the Tender, including consideration and
evaluation of such Bidder’s Proposal. Such Bidder shall not be eligible to
participate in any tender or RFP issued by the Authority during a period of 2

(two)years from the date such Bidder is found by the Authority to have directly or
through an agent, engaged or indulged in any corrupt practice, fraudulent practice,
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36.2

37

coercive practice, undesirable practice or restrictive practice, as the case may be.

For the purposes of this Clause, the following terms shall have the meaning
hereinafter respectively assigned to them:

(@) “corrupt practice” means

() the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the action of any person connected with the
Selection Process (for avoidance of doubt, offering of employment to or
employing or engaging in any manner whatsoever, directly or indirectly,
any official of the Authority who is or has been associated in any manner,
directly or indirectly with the Selection Process or the LOA or has dealt
with matters concerning the Agreement or arising there from, before or
after the execution thereof, at any time prior to the expiry of one year
from the date such official resigns or retires from or otherwise ceases to
be in the service of the Authority, shall be deemed to constitute
influencing the actions of a person connected with the Selection Process;
or

(if) engaging in any manner whatsoever, whether during the Selection Process
or after the issue of the LOA or after the execution of the Agreement, as
the case may be, any person in respect of any matter relating to the
Project or the LOA or the Agreement, who at any time has been or is a
legal, financial or technical consultant/ adviser of the Authority in
relation to any matter concerning the Project;

(b) “fraudulent practice” means a misrepresentation or omission of facts or
disclosure of incomplete facts, in order to influence the Selection Process;

(c) “coercive practice” means impairing or harming or threatening to impair or
harm, directly or indirectly, any persons or property to influence any person’s
participation or action in the Selection Process;

(d) ‘“‘undesirable practice” means

(i) establishing contact with any person connected with or employed or
engaged by the Authority with the objective of canvassing, lobbying
or in any manner influencing or attempting to influence the Selection
Process; or

(i)  bhaving a Conflict of Interest; and

(e) “restrictive practice” means forming a cartel or arriving at any understanding
or arrangement among Applicants with the objective of restricting or
manipulating a full and fair competition in the Selection Process.

Rejection of Tender:

Any Tender not conforming to the foregoing instructions will not be considered.
The Employer does not bind himself to accept the lowest or any tender and has the
right to reject any tender without assigning any reason thereof. No representation
whatsoever will be entertained on this account.

SIGNATURE OF BIDDER
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COCHIN PORT AUTHORITY

SECTION |

3.FORM OF BID

To

The Board of Cochin Port Authority

Through

The Superintending Engineer-I

Cochin Port Authority, Cochin -9

Tender for the work of “RENOVATION OF TOILETS AT VARIOUS
OFFICES /REST ROOMS AT COCHIN PORT AUTHORITY”

I/We have read and examined the Notice inviting tenders, Instructions to tenderers, Form
of Agreement, Contract Data, General Conditions of Contract, General description of
work, Special conditions of Contract, Technical Specifications, Drawings, Preamble, Bill
of Quantities, & other documents and rules referred to in the General Conditions of
Contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified in the underwritten
memorandum within the time specified in such memorandum at the rates specified in the
schedule attached hereto and in accordance in all respects with the specifications designs,
drawings and instructions in writing referred to in clause 16 of the General Conditions of
Contract and with such materials as are provided for, by and in all other respects in
accordance with such conditions so far as applicable.

MEMORANDUM

a) General description of work

b) Estimated cost

c) Earnest Money

d) Security Deposit

e) Percentage, if any, to be deducted
from the bills

RENOVATION OF TOILETS AT

VARIOUS OFFICES /IREST
ROOMS AT COCHIN PORT
AUTHORITY

Rs. 28,82,836.00

Rs.57,660.00

10% of the value of the contract
awarded or the value of the work done
whichever is higher [performance
guarantee @ 5% and retention money
@5%.

The retention money will be recovered
from the first running bill onwards at
the rate of 5% of the gross amount of
each bill.



f)  Time allowed for commencement of : 7 days
work from the date of receipt of work
order

g) Time allowed for the work from the 4 (Four) months
date of commencement of work.

h) Schedule, specifications, conditions, :As per content sheet attached
drawings etc. as per contents sheet
attached.

I/ We agree to keep the tender open for 120 days from the due date of submission

Should this Bid be accepted, I/We hereby agree to abide by and fulfill all the
terms and provisions of the said conditions of contract annexed hereto. 1/We further agree
to execute an agreement with the Board in the prescribed form

Should this tender be accepted, I/We hereby agree to abide by and fulfill all the
terms and provisions of the said conditions of contract annexed here to so far as
applicable or in default thereof forfeit and pay to the Board the sum of money mentioned
in the said conditions and to execute an agreement with the Board in the prescribed form
or in default thereof to forfeit the earnest money deposited by me/us.

The sum of RS......ccccvvvvnnnnen. is hereby forwarded in Port challan receipt /
Bankers cheque or demand Draft of a scheduled bank / Bank Guarantee issued by a
Scheduled bank drawn in favour of Financial Adviser and Chief Accounts Officer of the
Port Authority as earnest money (a) the full value of which is to be absolutely forfeited to
the Board in office without prejudice to any other rights or remedies of the said Board in
office should I/We fail to commence the work specified in the Contract data or should
I/'We not deposit the full amount of Performance Security specified in the above
Memorandum in accordance with clause 52 of the said conditions of contract otherwise
the said sum of Rs................ shall be retained by the Board as on account of such security
deposit as aforesaid or (b) the full value of which shall be retained by the Board on
account of the security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered, upto maximum of the percentage mentioned in Clause
40.1 of General Conditions of Contract and those in excess of that limit at the rates to be
determined in accordance with the provision contained in Clause 40.3 of the General
Conditions of Contract.

Dated the .....ccooevveveviniienenene daY OF e, 2024.

Signature of the Tenderer
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Section-I Form of bid

Address

Witness

Address

Occupation

ACCEPTANCE

The above tender (‘as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the Board of Major Port Authority for a sum of
B (Rupees

The letters referred to below shall form part of this Contract Agreement

a) ..
b) ..

c)

Dated............ CHIEF ENGINEER
Cochin Port Authority
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COCHIN PORT AUTHORITY
SECTION -1
4.FORM OF AGREEMENT

AGREEMENT No...... of 20.......

AGREEMENT FOR THE WORK OF
RENOVATION OF TOILETS AT VARIOUS OFFICES /REST ROOMS AT COCHIN
PORT AUTHORITY

THIS AGREEMENT IS MADE on this day........ of ........ 2024 BETWEEN THE
BOARD OF MAJOR PORT AUTHORITY OF COCHIN PORT AUTHORITY, a body
corporate under the Major Port Authority Act, 1963 having office on Willingdon Island,
Cochin-682009 represented by its Chief Engineer Sri. ..................... , Slo.
................. ,aged ............ yearsresiding at ..............., Village, .................. Taluk,
.............. District (hereinafter referred to as the Employer which expression shall
include his successors, assignees and administrators in the office) of the one part and M/s.
............................ represented by Shri. ....................... aged............S/0
.......................... residing at ..................... Village........e..coeeveneneenn Taluk
................... District(hereinafter referred as “Contractors” which expression shall
include their successors, assignees and administrators) of the other part.

WHEREAS the  Employer invited tenders for ...l
.................................... vide Tender NOLICE.........cccocvvveriveiesiiesiene e Date
................... and the Contractor submitted a tender for the same giving rates subject to the
terms and conditions etc. of the tender document.

AND WHEREAS the said tender submitted by the Contractor has been accepted by the
Employer vide work order No ....................ooeeies dated......ccoovvveiennnne. , iIssued to the
Contractor while accepting their tender.

NOW THESE PRESENTS WITNESSETH and the parties hereby agree as follows.

1. The tender submitted by the Contractor for execution for the Board, of the work
specified in the underwritten memorandum within the time specified in such
memorandum at the rates specified in the schedule attached hereto and in
accordance in all respects with the specifications, designs, drawings and
instructions in writing referred to in Clause 16 of the “General Conditions of
Contract” and with such materials as are provided for, by and in all other
respects in accordance with such conditions is accepted.

2. It is mutually understood and agreed that, notwithstanding that the works has
been sectioned, every part of it shall be deemed to be supplementary to and
complementary of every other part and shall be read with it or into it.

3. The Contractor agreed to abide by and fulfill all the terms and provisions of the
said Conditions of Contract or in default thereof forfeit and pay to the Board the
sum of money mentioned in the said conditions.
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4. The sum of Rs.............. /- [RUPCES...vvieiiiiiiiiiiiiiia, only) has been
deposited by the Contractor with Financial Adviser and Chief Accounts Officer
of the Port Authority as Performance Security (a) the full value of which is to be
absolutely forfeited to the Board in office without prejudice to any other rights
or remedies of the said Board in office should the Contractor fail to commence
the work specified in underwritten memorandum or should the Contractor not
deposit the full amount of security deposit specified in underwritten
memorandum otherwise the said sum of Rs........... /- shall be retained by the
Board as on account of such security deposit as aforesaid or (b) the full value of
which shall be retained by the Board on account of the security deposit to
execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as
may be ordered, up to maximum of the percentage mentioned in Clause 40.1 of
the Conditions of Contract and those in excess of that limit at the rates to be
determined in accordance with the provisions contained in Clause 40.3 of the
Conditions of Contract.

5. It is mutually agreed that the tender submitted in its entirety shall form part of
this agreement. Apart from the tender the following shall also form part of the
agreement

(@) The Letter of Acceptance ;

(b) Bill of Quantities and

(c) Letters exchanged between the Employer and the Tenderer upto the issue
of Letter of Acceptance as separately listed and annexed here to.

(d) Replies to Prebid queries and amendments issued, if any.

MEMORANDUM
a) General description of work : RENOVATION OF TOILETS AT

VARIOUS OFFICES /REST ROOMS
AT COCHIN PORT AUTHORITY

b) Estimated cost : Rs.28,82,836.00

c) Tendered cost RS

d) Earnest Money : Rs.57,660.00

e) Security Deposit o Rsoool (10% of the value of the

Contract awarded or the value of the
work done whichever is higher).

f)  Percentage, if any, to be deducted . In case, where the value of work done
from the bills exceeds Contract Value, Additional
Security Deposit @ 5% of the excess
amount will be deducted from the
respective RA Bills, while making the

payment.
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g) Time allowed for commencement of  : 7 days
work from the date of receipt of work
order

h) Time allowed for the work from the : 4 (Four) months
date of commencement of work.

1)  Schedule, specifications, conditions,
drawings etc. as per contents sheet
attached.

IN WITNESS WHEREOF THE CONTRACTOR hereunto set his hand and seal on
behalf of M/S.......ccveiiiee and on behalf of The Board of Major
Port Authority of COCHIN PORT AUTHORITY, the SUPERINTENDING
ENGINEER-I has set his hand and seal and common seal of Cochin Port authority has
been hereunto affixed the day and year first written above.

CONTRACTOR
e (Retain only the authority signing the agreement)

Signed, sealed and delivered by

(Common Seal of the Firm)

Signed and affixed seal in the presence of

1) Signature with address

2) Signature with address

EMPLOYER
Signed, sealed and delivered by the

SUPERINTENDING ENGINEER-I
Cochin Port Authority

On behalf of The Board of

Major Port Authority of Cochin.
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Signed and affixed the common seal of

Board of Major Port Authority of Cochin Port Authority
In the presence of
1)

2)

Section-1 Form of Agreement
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COCHIN PORT AUTHORITY

SECTION |

5.CONTRACT DATA

[To be filled up before issuing tender document as applicable for each

Items marked “N/A” do not apply in this Contract.

tender]

Sl.
No.

Description

Reference
Clause No. in
GCC

1

The following documents are also part of the Contract

The Schedule of other Contractors

(Will be informed in due course)

(8.2)

The Schedule of Key personnel
Designation/ No. Min. Rate of recovery
Qualification of Staff Experience in case of non
(Years) compliance

Graduate Engineer 1 2
Or Rs.15,000/-

Diploma Engineer 1 5 per month

©)

The Employer is

@)

The Board of Major Port Authority ,
Cochin Port Authority,
Cochin -9

Name of Authorized Representative:

Name: Shri.Kasiviswanathan
The Chairperson,
Cochin Port Authority
Cochin -9

The Engineer is

Name: Shri. Johny M.V
Superintending Engineer-I
Cochin Port Authority,
Cochin-9

Name of Nominee(s) is :Will be notified in LoA/ Lol

Name of Contract: RENOVATION OF TOILETS AT
VARIOUS OFFICES /REST ROOMS AT COCHIN PORT

AUTHORITY
Tender No: T6/T-2035/2024-C

@)

10 copies of Contract Agreement shall be furnished by the
Contractor

[7.1]

Tender document and other data are available at the following web

(7.2)

Section-I Contract Data
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SI.

No.

Description

Reference
Clause No. in
GCC

sites :
1) www.cochinport.gov.in
2) www.tenders.gov.in
3) tenderwizard.com/copt

The Intended Completion Date for the whole of the Work is
4(Four) Months

(17,28)

Milestone dates:

Period from the date of
Physical works to be completed commencement of
work

The activity wise schedule needs to be submitted by the Contractor
within 21 days of receipt of LoA from CoPA. This needs to be
strictly followed for the timely completion of the work.

The following shall form part of the Contract Document:

(1) Agreement

(2) Letter of Acceptance

(3) Bill of Quantities

(4) Contractor’s Bid

(5) Correspondence exchanged after the opening of the Bid and
before the issue of Letter of Acceptance by which the
Condition of Contract are amended, varied or modified in
any way by mutual consent (to be enumerated).

(6) Contract Data

(7) General Conditions of Contract

(8) General Description and Special Conditions of Contract

(9) Technical Specifications

(10) Drawings and

(11) Any other documents listed in the Contract Data as forming
part of the Contract.

(2.3)

10

The Contractor shall submit a Program for the Works within 21
days of date of the Letter of Acceptance/Lol.

(27)

11

The site possession date
The site will be handed over within 7 days after issue of LoA/Lol

(21)

12

The start date shall be 7 days from the date of receipt of the Letter
of Acceptance (LoA)/Lol by the Contractor.

(1)

13

The site is located Willingdon Island

14

The Defects Liability Period is One year from the date of
completion of the work.

(35)

15

The minimum insurance cover for physical property, injury and
death is Rs.10 lakhs (Rupees Ten Lakhs) per occurrence with
the number of occurrences unlimited. After each occurrence,
Contractor will pay additional premium necessary to make
Insurance valid always.

(13)
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Reference

(@ Cement 1 (+) 2%

(b) Steel Reinforcement and structural
steel sections for each diameter,
section and category 1 (+)5.99 %

S(I). Description Clause No.
' in GCC
16 | The following events shall also be Compensation Events: (44)
(Nil)
17 | The period between Programme updates shall be 120 days. (27)
18 | The amount to be withheld for late submission of an updated (27)
Programme shall be Rs.25,000/-.
19 | The language of the Contract documents is English. (3)
20 | The law, which applies to the Contract, is the law of Union of (3)
India.
21 | The currency of the Contract is Indian Rupees. (46)
22 | The proportion of payments retained (retention money) shall be 5% (48)
from each bill subject to a maximum of 5% of the contract price or
cost of work done whichever is higher.
23 | The maximum amount of liquidated damages for the whole of the works [49]
is 10% of the Contract Price.
24 | The amounts of the Advance Payments: NA [51]
25 | Repayment of advance payment for mobilization : NA [51]
26 | Repayment of advance payment for Construction and equipment: [51]
NA
27 | Repayment of Secured advance: NA [51.6]
28 | The date by which “As-Built” drawings are required is within 30 (58)
days of issue of certificate of completion of whole or section of
the work, as the case may be. -NA-
29 | The amount to be withheld for failing to supply “As Built” drawings (58)
and/or operating and maintenance manuals by the date required is
-NA-
30 | Schedule of Rates Applicable: (DSR 2018 + Cost Index 55%)
multiplied by a factor 0.8768 to exclude GST
31 | Base Rate for materials to be considered for price variation : NA 47)
32 | Permissible wastage on theoretical quantities of 47
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COCHIN PORT AUTHORITY

SECTION |

3. ANNEXURES

Annexure Description Pﬁgle
1 Letter of Submission - Covering Letter 36
2 Proforma of Power- of-Attorney/ Letter of Authority 37
3 Organization Details 38-39
42 Eeeri?fiilcs attc;, SfquiII the “Minimum Eligibility Criteria” and 40-41
4b Details of past experience of Contractors for Similar 42

Works

5 Financial Capability 43
6 Details of Proposed Approach & Methodology 44
7 Plant and Equipment Proposed for the Work 45
8 Declaration 46
9 Format for Furnishing Bank information for e-payment 47
10 Details of Litigation History 48-49
11 Undertaking regarding ESI & EPF 50
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Annexure-1

COCHIN PORT AUTHORITY
RENOVATION OF TOILETS AT VARIOUS OFFICES /REST ROOMS AT
COCHIN PORT AUTHORITY
LETTER OF SUBMISSION- COVERING LETTER
(On the Letter Head of the Bidder)

The Superintending Engineer-I,
Cochin Port Authority.
Sir,
Sub: Tender for “Renovation of toilets at various offices/rest rooms at Cochin
Port Authority
Being duly authorized to represent and act on behalf of ........................
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all of
the requirements of the bid document and information provided, the undersigned hereby
apply for the project referred above.
We are submitting our Bid enclosing the following, with the details as per the
requirements of the Bid Document, for your evaluation.
(i) EMD
(i) Power of Attorney (Annexure-2)
(i) Cost of Tender Document

We have also uploaded the following documents for online submission of Technical Bid.

() Organization Details (Annexure-3)

(i) Details to fulfill the “Minimum Eligibility = Criteria” and
certificates(Annexure-4a)

(iii) Details of Past Experience of Contractor for Similar works (Annexure-4b)

(iv) Average Financial Turnover over the last three financial year(Annexure-5)

(v) Detailed Method Statement (Technical Note)(Annexure-6)

(i) List of Plant and Equipment (Annexure-7)

(vii) Declaration (Annexure -8)

(viii) Bankers Details ( Annexure-9)

(iX) Details of litigation history / blacklisting of the bidder ( Annexure-10)

) Undertaking regarding EPF & ESI registration. (Annexure-11)

(xi) Tender Document along with Addenda Nos---- ,

(i) Copies of EPF,ESI,PAN & GST Registration.

(xiii) Checkilist as per Schedule-I

(xiv) Partnership deed or Memorandum and Articles of Association of the
company and Registration Certificate of the company (as the case may be)

(xv) Document proof for NSIC Registration,(if applicable)

We also certify that further Bid related communication, if any, will be sent to the
following e-mail 1Ds by CoPA.

(Furnish 2 nos. current active e-mail IDs)
Signature
(Authorized Signatory)
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Annexure- 2

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY
(To be submitted on Non-judicial Stamp Paper of appropriate value)

To
The Superintending Engineer-I,
Cochin Port Authority,
Cochin 6820009.
Kerala, India.
Dear Sir,
We

do hereby confirm that Mr./Ms./Messrs
[INSERT NAME AND ADDRESS], whose signature is given below, is /are authorized
to represent us to bid, negotiate and conclude the agreement on our behalf with you
against Tender for Renovation of toilets at various offices/rest rooms at Cochin Port
Authority (Tender No.T6/T-2035/2024-C).

We confirm that we shall be bound by all and whatsoever our said agents shall commit.
Signature of the authorized person:
Name & Designation :

Yours faithfully,

Signature, name and seal of the certifying authority
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COCHIN PORT AUTHORITY

Annexure -3

RENOVATION OF TOILETS AT VARIOUS OFFICES /REST ROOMS AT
COCHIN PORT AUTHORITY

ORGANIZATION DETAILS

CONTRACT No.:

NAME OF APPLICANT:

1. Name of the Owner:

2. Address:

Telephone No. :
Fax No.
3. Description of Applicant
(For e.g. General, Civil Engineering
Contract or Joint Venture/Consortium etc.)
4. Registration and Classification

of Contractors

5. Name and address of bankers

6. Number of years of experience
as a general contractor :-

In own Country:
Internationally:

7. Number of years of experience
as a sub contractor

8. Name and Address of partners or

associated companies to be involved
in the project and whether Parent/

Section-1 Annexures
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Subsidiary/other

6. Name and address of any associates
knowledgeable in the procedures
of customs, immigration and local
experience in various aspect of the
project etc.

10. Name and address of the companies/
Sub-contractors who will be involved
in the execution of works, namely:

11. Name and address of companies who
will be involved in the supply of
bought out items

a) Fenders, stainless chains and accessories
b) Bollards, Capstan, Remote control Quick release
Mooring systems

12.  Attach organization chart showing the structure
of the company including names of Directors/
Key Personnel at Head Office who would be
responsible for the project and a separate chart
showing proposed Site Construction Organization.

Signature
(Authorized Signatory)
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Annexure -4a

COCHIN PORT AUTHORITY

RENOVATION OF TOILETS AT VARIOUS OFFICES /REST ROOMS AT

COCHIN PORT AUTHORITY

Tenderer shall furnish Details of “Eligibility Works Experience” as per Clause 13 of
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the
following format (Client Certificates/work completion certificates or any other
documentary evidences with respect to the eligibility work)

ELIGIBLE ASSIGNMENT DETAILS FOR MEC

Assignment Number:

Description Bidder to fill up the details here

Name and Address of the Client

Title of the Eligible Assignment

Date of completion of the Eligible Assignment

Project Completion Cost

Reference No. of the enclosed Client
Completion Certificate/ Documentary Evidence
for having successfully completed the Eligible
assignment

Name, telephone no, telefax no and email
address of the client’s representative

Description and Scope of Work

Instructions:

i)

Bidders are expected to provide information in respect of Eligible Assignments in
this Section. The assignments cited must comply with the criteria specified Clause
No. 13Minimum Eligibility of the Instructions to Tenderers”.

A separate sheet should be filled for each of the eligible assignments.

The details are to be supplemented by documentary proof from the respective client
/owner for having carried out such assignment duly certified by clients/ owner.

The works indicated in this Annexure-4a will be only being considered for
evaluation. Mere submission of work completion certificate will not be considered
as Eligible Assignments

Original or Notary certified copy of completion certificates of each work issued by
the owner/ the responsible officers of the owner under whom he has executed such
contracts shall be attached. The certificate shall invariably contain the following
among other things.
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a) Details of work involved specifying the nature of work
b) The completion cost of the work and

c) Date of commencement ; and

d) Date of completion of the work.

vi) If the experience in Similar Works is as a member of joint venture, Notary attested
copy of joint venture agreement in this respect shall be attached.

vii) If the experience in Similar Works is as a subcontractor, Notary attested copy(s) of
approval issued by the Employer(s) authorizing as a sub-contractor; in proof of the
claim of the tenderer as a sub-contractor shall be attached.

viii) If the experience in Similar Work is in works executed in private
sectors/organizations, the TDS certificate along with Notary attested copy(s) of
work order and completion certificate shall be attached.

ixX) In case of bid submitted by JV/ Consortium, the Minimum Eligibility Criteria
EXCEPT Financial Turnover can be fulfilled collectively by the Partners of the JV/
Consortium.

X) The tenderer shall also be obligated to produce the original of the certified copy(s),
on request by the department.

Signature
(Authorized Signatory)
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RENOVATION OF TOILETS AT VARIOUS OFFICES /REST ROOMS AT

COCHIN PORT AUTHORITY

COCHIN PORT AUTHORITY

Annexure —4b

DETAILS OF PAST EXPERIENCE OF CONTRACTORS FOR SIMILAR

WORKS

Owner’s Complete

Duration of Contract

Details of work

Reference No. &
Date of letter of

SI. S) ?:rant?or? address includi_ng Value of c Scheduled | Actual i_ncll_Jding intent&
No. | ¢ Project TeleFax No. with| Contract | ~OMMEN" |\ 0inn | completion| Major items of | completion
contact Person cementdatel ~ . date  |workinvolved|  certificate
enclosed

1 2 3 4 5 6 7 8 9

Note: 1) Bidder to enclose completion certificate issued by owner, certified by a Notary
Public or equivalent certifying authority.

2) If the Bidder is claiming his experience as Subcontractor; it will be considered
for qualification only if documentary proof of sub-contractor authorized and
approved by the Employer of the work(s) is submitted.

Section-1 Annexures

SIGNATURE OF TENDERER

42




Annexureb5

COCHIN PORT AUTHORITY
RENOVATION OF TOILETS AT VARIOUS OFFICES /REST ROOMS AT
COCHIN PORT AUTHORITY

FINANCIAL CAPABLITY
(A)  Average Annual Turnover of the Bidder

Turnover (Rs.)

Year 1l Year 2 Year 3 Average

Instructions:

(1). Year 1 will be the Financial Year-2023-24. Year 2 shall be the year immediately
preceding Year 1 and Year 3 shall be the year immediately preceding Year 2.

(i1).The Bidder shall provide audited Annual Reports / Audited financial statements
such as balance sheets and profit & loss account statements as required under
this Bid Document.

(iii).  Annual Turnover of the bidder shall be submitted duly verified by Charted
Accountant or Competent Authority.

Certified by Chartered Accountant

Signature
(Authorized Signatory)
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Annexure -6

COCHIN PORT AUTHORITY

RENOVATION OF TOILETS AT VARIOUS OFFICES /REST ROOMS AT
COCHIN PORT AUTHORITY

DETAILS OF PROPOSED APPROACH & METHODOLOGY

Bidder shall furnish a detailed Method Statement (Technical Note) for carrying out of the
works, along with a construction programme [ Preferably in MS project / Primavera]
showing sequence of operation and the time frame for various segments of temporary and

permanent works showing critical path of activities.

Signature
(Authorized Signatory)
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COCHIN PORT AUTHORITY

Annexure 7

RENOVATION OF TOILETS AT VARIOUS OFFICES /REST ROOMS AT

COCHIN PORT AUTHORITY

PLANT AND EQUIPMENT PROPOSED FOR THE WORK

Please indicate the main plant and equipments considered to be necessary and proposed
to be deployed for undertaking this work and whether this plant is ready in ownership or

will be purchased or hired.

Owned / Remarks At what Stage of
SI. | Description |[Requirement No./|leased/to| Nos/ | Age/ | (Fromwhom | contract period the
No. |of equipment Capacity be Capacity |Condition to be Equipment will be
procured purchased) available
Signature

Section-1 Annexures
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Annexure -8
COCHIN PORT AUTHORITY

RENOVATION OF TOILETS AT VARIOUS OFFICES /REST ROOMS AT
COCHIN PORT AUTHORITY

DECLARATION

We M/s (Name & address of the bidder) hereby declare that:-

1. All details regarding construction plant, temporary work and personnel for site
organization considered necessary and sufficient for the work have been furnished in
the Annexure-6 and that such plant, temporary works and personnel for site
organization will be available at the site till the completion of the respective work.

2. No conditions are incorporated in the Financial/ Price bid. In case any conditions are
specified in the financial bid, the tender will be rejected summarily without making
any further reference to the bidder.

3. We have not made any payment or illegal gratification to any persons/ authority
connected with the bid process so as to influence the bid process and have not
committed any offence under PC Act in connection with the bid.

4. We disclose with that we have * made / not made payments or propose to be made to
any intermediaries (agents) etc in connection with the bid.

5. We do hereby confirm that no changes have been made in the tender document
downloaded and uploaded by us for the above bid. Port Tender document will be
treated as authentic tender and if any discrepancy is noticed at any stage between the
Port’s tender document and the one uploaded by the tenderer, the Port’s document shall
prevail.

Signature

(Authorized Signatory)

* Notes:

(i) Delete whichever is not applicable.

(i) The above Declaration shall be submitted in the Letter head
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Annexure- 9

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT

1 | Name and full address of the beneficiary

2 | Credit Account No.
(Should be full 14 digit)

3 | Account Type
(SBorCAor0OD)

4 | Name of the Bank

Branch
(Full address with telephone No.)

6 | MICR code
(Should be 9 digit)

7 | Telephone/Mobile/Fax ~ No. of the | Telephone:

beneficiary Mobil
obile

Fax

8 | Cancelled Cheque

Signature with seal
(Authorized Signatory)
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Annexure-10

LITIGATION HISTORY AND DETAILS OF BLACK LISTING

(A). Details of Litigation History till 31 July, 2024 in accordance with clause 22.1(s) of
Instruction to Bidders are as follows:
SINo Date, month Amoc:cunt C;rr?:fa:ct
& Year of Contract Identification
award Award, Amount
INR INR
1 [insert [insert Contract Identification: [indicate complete | [insert
date] amount] | contract name, number, date and any other A amount]
identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Matter in dispute: [indicate main issues in
dispute]
Party who initiated the dispute: [indicate
“Employer” or “Contractor’]
Status of dispute: [Indicate if it is being treated
by the Adjudicator, under Arbitration or being
dealt with by the Judiciary]
2
3
(B). Details of Black listing/ debarring by the Govt. departments for last 5 years till 315 July,
2024:
Sl. Ending
No| Date, month date of
& year of Name of Agency Black listed / de Period of Black Black
Black listing barred listing / de barring listing /
/ de barring de
barring
1 [insert [insert name and place of agency] [insert period in [insert
date, years& months] | date,
month & month &
year] year]
2
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(C). Details of Pending Litigation upto 31% July 2024:

SINo Amount Total
Date, month of Contract
& Year of Contract Identification
award Award, Amount
INR INR
1 [insert [insert Contract Identification: [indicate complete | [insert
date] amount] | contract name, number, date and any other K amount]
identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]
Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Employer” or “Contractor’]

Status of dispute: [Indicate if it is being treated
by the Adjudicator, under Arbitration or being
dealt with by the Judiciary]

2

Certified that the above information is correct as per records and nothing has been
omitted / concealed.

......................................................................... (Signature of the Statutory Auditor)
.......................................................................... (Full Name of the Statutory Auditor)
.................................................................... (Name of the Statutory Auditor’s Firm)
...................................................... (Complete Address of the Statutory Auditor’s Firm)

........................................ (Telephone/fax numbers, including country and city codes)
....................................................................... (E-mail of the Statutory Auditor)
....................................................................... (Seal of the Statutory Auditor)

Membership No. of the Statutory Auditor: ......cceeeeeeeeeieenenne.
Notes:

(i)  The Tenderer shall provide accurate information about any litigation or arbitration
resulting from contracts completed or ongoing under its execution over the last
three years.

(i) This may be noted that under this category only cases of arbitration /litigation
finally settled against the Tenderer should be listed. If the case is pending at any
level of arbitration or judiciary, the same should be listed in Pending Litigation and
NOT under Litigation History. A consistent history of awards against the Tenderer
may result in failure of the Application/Tender.

Date:

Tenderer’s Signature
With Stamp
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Annexure - 11

COCHIN PORT AUTHORITY
RENOVATION OF TOILETS AT VARIOUS OFFICES /REST ROOMS AT
COCHIN PORT AUTHORITY

UNDERTAKING REGARDING EPF AND ESI REGISTRATION

I/We, MIS. e (Name & address of the
Tenderer) solemnly affirm and undertake that I1/We do not have the required number of
employees for taking registration under EPF Organisation and ESI Corporation. 1/We also
undertake that I/We take the full responsibility for all the consequences arising due to the

above and indemnify CoPA officials for any actions taken in this regard.

SIGNATURE OF TENDERER
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COCHIN PORT AUTHORITY
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Annexure -A

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE/
SECURITY DEPOSIT
(To be executed on non-judicial Stamp Paper of appropriate value)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with
the instructions indicated]

In consideration of the Board of Trustees of the Port of [insert name of Port] incorporated by
The Board of Major Port Authority Act, 1963 as amended by Major Port Authority
(Amendment) Act 1974 (hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the Board of
Trustees of the Port of [insert name of Port], its successors and assigns) having agreed to
exempt (hereinafter called the “Contractor”)’
(Name of the Contractor/s)
from the demand wunder the terms and conditions of the Contract, vide

‘s letter No.
(Name of the Department)
date made between the Contractors and the Board for execution of
covered under Tender
No. dated (hereinafter called “the said contract™)

for the payment of Security Deposit in cash or Lodgement of Government Promissory Loan
Notes for the due fulfilment by the said Contractors of the terms and conditions of the said
Contract, on production of a Bank Guarantee for Rs.
(Rupees ) only we, the (Name of the Bank
and Address)

(hereinafter

referred to as “the Bank™) at the request of the Contractors do hereby undertake to pay to the

Board an amount not exceeding Rs. (Rupees

) only against any loss or damage caused to or

suffered or which would be caused to or suffered by the Board by reason of any breach by the
Contractors of any of the terms and conditions of the said contract.

2. We, , , do hereby

(Name of Bank) (Name of Branch)

undertake to pay the amounts due and payable under this guarantee without any demur merely
on a demand from the Board stating that the amount claimed is due by way of loss or damage
caused to or which would be caused to or suffered by the Board by reason of any breach by
the Contractors of any of the terms and conditions of the said contract or by reason of the
Contractors failure to perform the said contract. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to any amount not exceeding
Rs. (Rupees ) only.

3. We, (Name of Bank and Branch) , undertake
to pay to the

Board any money so demanded notwithstanding any dispute or disputes raised by the
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Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto
our liability under this present being absolute and unequivocal. The payment so made by us
under this bond shall be a valid discharge of our liability for payment there under and the
Contractor(s) shall have no claim against us for making such payment.

4, We, (Name of Bank and Branch) further agree with the Board that the
guarantee herein contained shall remain in full force and effect during the period that would
be taken for performance of the said contract and that it shall continue to be enforceable till all
the dues of the Board under or by virtue of the said contract have been fully paid and its
claims satisfied or discharged or till the

(Name of the user department)

of the said certifies that the terms and conditions of the said contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the
Contractors, renew or extend this guarantee for such further period or periods as the Board
may require from time to time.

5. We, further agree with the Board

(Name of Bank and Branch)

that the Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said contract
or to extend the time of performance by the said contract or to extend the time of performance
by the said Contractors from time to time or to postpone for any time or from time to time any
of the powers exercisable by the Board against the said Contractors and to forebear or enforce
any of the terms and conditions relating to the said contract and we shall not be relieved from
our liability by reason of any such variation or extensions being granted to be Contractors or
for any forbearance, act or omission on the part of the Board or any indulgence shown by the
Board to the Contractors or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).
7. It is also hereby agreed that the Courts in [insert city] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.
8. We, Bank lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the Board in writing.
9. Notwithstanding anything contained herein :
a) Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);
b) this Bank Guarantee shall be valid upto ___ * ; and

C) we are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or before
(date of expiry of Guarantee).”
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Date day of 20

For (Name of Bank)
(Name)

Signature

* The date will be thirty (30 )days after the end of the period of Defect Liability as specified in
the Contract.
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11

2.
2.1

SECTION -111
COCHIN PORT AUTHORITY

1. GENERAL DESCRIPTION OF WORK
General

Where it is mentioned in the Specifications that the Contractor shall perform
certain Work or provide certain facilities, it is understood that the Contractor shall
do so at his own Cost.

The materials, design and workmanship shall satisfy the relevant Indian Standard
Specification and conditions herein referred to. Where the Specifications stipulate
requirement in addition to those contained in the Standard codes and
Specifications, these additional requirements shall also be satisfied.

Definitions

“Contract” means the agreement entered into between the Employer and the
Contractor, as recorded in the Contract Form signed by the parties, including all
attachments and appendices thereto and all documents incorporated by reference
therein;

“Contract Price” means the price payable to the Contractor under the Contract
for the full and proper performance of its contractual obligations;

“Employer / Client” means Cochin Port Authority, the Organization purchasing
the Works and Services.

“Contractor” means the individual or firm supplying the Works and Services
under this Contract.

“Engineer-in-Charge”  means the  nominee/representative  of  the
Employer/Consultant authorized to give instruction to the Contractor during the
various stages of execution of the Work.

Scope of work
This work essentially comprises of works of the following:

() Dismantling & removing existing WC pans, urinals, wash basins
and other sanitary fitting and replacing with new ones.

(i) Dismantling old vitrified floor & wall tiles and providing new
floor & wall tiles

(iii) Dismantling existing plumbing & sanitary lines and laying new
lines

(iv) Removing old doors and providing new FRP or Aluminium
doors.

(v) Performing waterproofing works.
(vi) Repairing and resurfacing plasterwork.

(vii) Painting
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3. Site conditions
a. Location

The proposed sites for work is located at various offices/restrooms/wharves in
Willingdon Island and the locations are mentioned in the Schedule of Quantities

b. Reference Level

All the levels indicated in the drawings and/or specifications are with reference to
Port Chart Datum, which is at 0.582 m below Mean Sea Level. The contractor
shall establish reference benchmarks at suitable spots. The maintenance of these
reference benchmarks will be the responsibility of the contractor for which no
payment will be made.

The tenderers shall make their own arrangements for inspecting the area and
satisfying themselves regarding the water depth available in this area. However,
the sounding chart in the location of the berth is enclosed for reference.

C. Tide and Flood Levels

The tides at Cochin are semi-diurnal with a marked daily inequality. The
contractor shall carefully investigate the records of all past states of tides and
flood and shall be held to have satisfied himself on all the tide and flood levels
likely to prevail during the period of contract so far as it may affect the work.

The various tidal levels in the area as per Naval Hydrographic Chart No.2004 are
as indicated below for the general guidance to the tenderer.

Tide Levels with reference to Port Chart
datum
(in metres)
Highest High Water Level : +1.20m
Mean High Water Spring (MHWS) +0.92m
Mean Low Water Spring (MLWS) +0.80m
Mean Sea Level (MSL) : +0.582m
Mean High Water Neap (MHWN) +0.60m
Mean Low Water Neap (MLWN) +0.30m
Lowest Low Water Level : +0.20m

d. Current
The maximum current expected in the inner harbour is about 0.5 metre/sec.

e. Waves
In the inner harbour area where generally calm conditions prevail throughout the
year

f. Wind

Wind at Cochin is highly influenced by the land and sea breezes. Wind direction
changes from north-east during morning hours to west during evening for the
period of October to May. During peak of south-west monsoon, especially from
June to September, predominant wind direction remains south-west both during
morning and evening hours. Due to strong monsoon winds, effect of land winds is
not dominant during south-west monsoon. During the non-monsoon periods, the
predominant wind direction is from north east during the morning and west during
the evening which shows influence of land breeze.
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d.

Rainfall

The climate is characterized by dry and wet seasons. The wet seasons starts in late
May and ends in November. During this period, two monsoons pass by one after
another. The major monsoon is south-west monsoon which lasts from June to
September. This is followed by north-east monsoon during October and
November. The average annual rainfall is about 3000mm; and the major portion is
during south-west monsoon.

Temperature

Cochin experiences moderate temperatures throughout the year. The temperature
varies from 22°C to 34°C. The low temperature occurs during the southwest
monsoon, December and January. Daytime temperature goes upto 30°C even
during this period. The hot months are from March to May.

Time Schedule and monitoring of progress

Tenderer shall prepare and attach with the tender a detailed work schedule
[preferably in MS Project / Primavera] indicating key activities and critical items
showing critical path of activities for completing the work within the stipulated
contract period. This time schedule forms the basis for monitoring the progress of
work. Issue of working drawings by the department will be regulated as per the
time schedule approved by the department.

The contractor shall furnish to the Engineer-in-Charge monthly progress reports of
the work during execution in the approved proforma indicating delay, if any, its
reason and proposal to cover up the delay.

Facilities to be provided by the Port
Contractor’s work area:

Work area as per availability near to the site will be made available to the
contractor, free of rent.

Power

Electric power required for the work can be supplied by the department from the
nearest existing line of the Port Authority at prevailing rates. The cost of drawing
temporary lines/ cables/ providing switches and making connection and metering
arrangements etc, shall be borne by the Contractor. If there is any disruption in the
power supply due to supply failure/ restrictions imposed by the Kerala State
Electricity Board, the department shall not be held responsible and the Contractor
has to make suitable alternative arrangements at their cost

Contractor’s responsibility

All materials for use on the works shall be supplied and provided by the contractor
at his own cost and shall conform to relevant BIS Specification unless otherwise
specified.

Samples of all materials including fixtures, if any, to be incorporated in the work
shall be got approved by the Engineer-in-Charge before procurement.

The contractor shall thoroughly study the specifications and drawings and
errors/omissions/modifications, if any, shall be brought to the notice of the
Engineer-in-Charge well in advance so that a final decision in the matter could be
given in time.

All labour, skilled or unskilled shall be provided by the contractor. Settling any
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dispute with the labour will be contractor's responsibility.

e. The contractor shall take all care to observe no / least disturbance to the
functioning of the officers at the working places.
f. The contractor shall be solely responsible for any damage or injury to the persons

or things caused or suffered during the execution of the work and these shall be
made good or compensated at his risk & cost. The contractor shall ensure that valid
Insurance Policy as per contract document is available at all times.

g. The contractor shall take all care and precautionary measures for avoiding any
kind of damage/accident in the work site on any account. The department shall not
entertain any claim from the contractor whatsoever towards compensation for any
damage/accidents at the site due to negligence from his part, during the execution
of work.

h. The contractor shall prior to commencement of the work insure in the joint names
of the Employer and the contractor against all loss or damage from whatever
cause arising for which he is responsible under the terms of contract.

I The work shall be arranged by the contractor without causing any damage to
Port’s/ any other structures. Any damage caused by the contractor’s operation
shall be compensated/ made good at contractor’s risk and cost to the satisfaction
of the Engineer-in-Charge of the works, failing which department will do the
rectification work and the cost incurred will be recovered from any sum due to
him from the Port.

J. All plants and equipments and consumables required for the whole work shall be
provided by the contractor at his own cost.
K. The contractor shall not construct any structure, even of temporary nature, for any

purpose at site, except with the written permission of the Engineer-in-Charge of
the work and any construction so put up shall be removed by the contractor
whenever the Engineer-in-Charge calls upon the contractor to do so.

I The Contractor shall be responsible for the true and proper setting out of the
works in relation to original points, lines and levels of reference given by the
Engineer-in-charge and for the correctness of the position, levels, dimensions and
alignment of all parts of the works and for the provision of all necessary
instruments, appliances and labour in connection therewith. If at any time during
the progress of work any error shall appear or arrive in the position, levels,
dimensions or alignment of any part of the works, the contractor on being required
to do so by the Engineer-in-Charge shall, at his own cost, rectify such error to the
satisfaction of the Engineer-in-Charge, unless such error is based on incorrect data
supplied by the Engineer-in-Charge, in which case the expense of rectifying the
same shall be borne by the department. The checking of any setting out or of any
line or level by the Engineer-in-charge shall not in any way relieve the contractor
of his responsibility for the correctness thereof and the contractor shall carefully
protect and preserve all bench marks, pegs, other things used in setting out the
work and measurement purpose.

m. Qualified Engineers with sufficient experience in works of similar nature as
indicated in “Contract Data” shall be available at site throughout the contract
period during working hours in order to receive instructions from department and
to implement them properly and in time.

n. The contractor shall take all care and precautionary measures for avoiding
damage or accidents to the work from ship or other water crafts movements or
other operations in the area. The department will not entertain any claim from the

contractor whatsoever, towards compensation for any such damage or accident
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occurring during the execution of the contract. The contractor shall observe all
safety regulations during the execution of the work. Safety measures, precautions,
warning signals etc. shall be done at the contractor’s cost as directed by the
Engineer-in-charge of the work. The contractor shall provide all necessary
personnel protection equipments such as helmet, lifeguard, goggles, boots etc.
to the workmen at his own cost. It shall be the contractor’s responsibility to
ensure that the workmen make use of the personnel protection equipments
during the execution of work

The work shall be arranged by the contractor without causing any hindrance to
the ship and other water craft operating in the area. No damage shall be caused to
the structures in the area, water crafts operating in the area or otherwise by the
contractor’s operations. Any damage or accident caused by the contractor’s
operations shall be compensated / made good at the contractor’s risk and cost.

No information or photograph concerning the works shall be published without
the prior permission of the Superintending Engineer-1 and drafts of all such
proposal/ publication shall be submitted for approval.

The information and data shown in the drawing and detailed elsewhere in the
tender document are furnished for general information and guidance only and the
Port Authority in no case will be held responsible for the strict accuracy thereof
or any deduction, interpretation or conclusion drawn by the tenderer.

The contractor shall observe the conservancy rules relating to the Port and shall
always take necessary steps to keep the Port water free of noxious or unhygienic
matter due to the work, as are required by the Engineer-in-Charge. Under no
circumstances, inflammable materials are allowed to spill into Port waters.

The Cochin Port is an International Ship & Port Facility Security (ISPS) code
compliant Port and the contractor is obliged to comply with the provisions of the
code in force and as amended from time to time.

The contractor shall provide necessary arrangements as desired by the Engineer-
in-Charge for inspection of work without any extra cost from commencement till
completion of work.

The Contractor shall ensure that no labourers with criminal background are
engaged for the work.

All fossils, coins, articles of value or antiques and structures and other remains or
things of geological or archaeological interest discovered in the site of work shall
be deemed to be the absolute property of the Port Authority and the contractor
shall take responsible precautions to prevent his workmen or any other persons
from removing or damaging any such article or thing and shall immediately upon
discovery thereof and before removal, acquaint the departmental officers of such
recovery and carry out at the expense of the department, the Engineer-in-Charge's
orders as to the disposal of the same.

The contractor shall remove any plant (floating or otherwise) belonging to him or
to any person employed by him which might have sunk in the course of work or
otherwise deal with the same as directed by the Engineer-in-Charge and until the
same is raised and removed, the contractor shall set on such buoys and display at
night such lights for avoiding any mishaps.

Water required for the construction works including curing work shall be
arranged by the contractor at his own cost. The contractor shall take all
precautions for not to damage any cables/pipes etc. passing through the area of
work. Damages, if any, caused to electrical cables/ water lines/ telephone lines

Section-I11 67



aa.

bb.

CC.

shall be rectified by the Contractor at his cost and risk.

While carrying out hot works such as welding, cutting, chipping the concrete etc.
at W/lIsland, the following conditions shall be strictly observed by the contractor:

(i) Hot work shall be carried out with the approval of the Dy. Conservator’s
department and the work shall be done as per the instruction of the fire
service personnel.

(i) Welding /gas cutting work shall be carried out only with the prior permission
of the Marine Dept. and only when vessel carrying inflammable materials is
not berthed at the existing berths near to it.

(i) Suitable spark arresters shall be provided on the exhaust of the engine
connected to the pile driving mechanism.

(iv) Chipping and drilling the RCC etc. when vessel carrying inflammable
material is at berth shall be done with soft metal tools only and under the
directions of the Fire Personnel.

The contractor shall remove all materials brought to work site / stacked at the
work site or anywhere else within the Port area and clear the site at his cost to the
full satisfaction of the Engineer-in-Charge before the site is returned to the Port
Authority. All such materials including debris, tools & plants etc. shall be
disposed off to any place as pointed out by the Engineer-in-Charge or be taken
away from the location and shall be cleared in every respect and to reinstate to its
original condition at no extra cost to the Port Authority immediately after
completion of the work. In case, any such material is found left in the work site or
anywhere in the Port area, rent for the storage space occupied by the contractor,
either for stacking the materials /debris or for areas used for such purpose but not
cleared thereafter, will be recovered as per the prevailing Scale of Rate of Cochin
Port Authority, for the rent applicable for open storage space for commercial
purpose, for the period for which the area had been occupied by the contractor. In
addition to the above, in case the Port requires the area immediately for its use,
Port will repossess the land after restoring it to its original condition, material will
be confiscated and disposed off at the risk and cost of the contractor, after issuing
two notices giving 15 days’ time each for removing the material. All expenses
incurred on this shall be recovered by disposing off the material if any
confiscated. If any balance amount still remains to be realized that will be
recovered from the contractor by appropriate means.

The contractor shall extend all facilitations and cooperation for other
contractors for simultaneous execution of other works in the area entrusted
by Cochin Port Authority.

The contractor shall comply with all the provisions of the Indian Workmen's
Compensations Act, Provident Fund Regulations, Employees Provident Fund and
ESI Act etc. amended from time to time and rules framed there under and other
laws affecting the contract labour that may be brought in to force from time to
time."”

The contractor shall be registered under EPF and ESI Act and the employees
employed under them shall be covered in the EPF and ESI scheme. Work Order
shall be issued only to the contractors who are registered under EPF organization
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dd.

and ESI Corporation. The contractors shall regularly remit the employer and
employee contribution to the authorities. If not, the Department would remit the
same and the amount so remitted shall be deducted from the part/final bill of
contractors.

The contractor shall provide, at every work place, at which 20 or more women
workers are ordinarily employed, créches of reasonable size and with adequate
facility for the use of their children under at the age of six years at his risk and
cost.

Workmanship

All the works shall be done strictly according to relevant B.1.S. specifications
unless otherwise specified.

The whole work shall be completed in a diligent manner within the contract
period and defect or imperfection if any, observed during the defect liability
period/ guarantee period, shall be rectified at contractor’s cost to the full
satisfaction of the Engineer-in-Charge within the time allowed.

The work shall be arranged in the order of preference if so directed by the
Engineer-in-Charge of work. In addition to above, contractor shall submit a
Quality Assurance Plan (QAP) for the entire works under this contract and
it shall be approved by the Engineer-in-Charge before commencing the work
and shall be ensured strict compliance of the same. The QAP shall contain
the details of tests to be conducted for each material to be used in the work
and work.

Temporary works

All scaffolding, staging, bracing and other temporary works required for proper
execution of the works, shall be provided by the contractor at his own cost, unless
stated otherwise and that should be inclusive of all materials, labour, supervision
and other facilities. The layout and details of such temporary works shall have
prior approval of the Engineer-in-Charge, but the contractor shall be responsible
for proper strength and safety of the same. All temporary works shall be so
constructed as not to interfere with any permanent work or with the work of other
agencies. If it is necessary to remove any of the temporary works at any time to
facilitate execution of works or work by other agencies, such removal and re
erection, if required, shall be carried out by the Contractor at the direction of
Engineer-in-Charge without any delay and any extra cost on this account shall be
borne by the contractor.

On completion of the works, temporary works if any provided by the contractor
shall be removed from the site and the area shall be reinstated to the original
condition at his own risk and cost.

Time For Completion

The time allowed for the renovation is Four months, The time allowed for carrying
out the work as mentioned in the memorandum shall be strictly observed by the
contractor. The work shall throughout the time
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10.

11.

12.

period be proceeded with diligence, time being deemed to be the essence of the
contract.

The completion of work may entail working in monsoon period/rainy season
without any extra cost. The contractor shall take such an eventuality into
consideration while quoting for the work. Normally, no extension of time will be
admissible for work in monsoon.

The whole work shall be completed in the stipulated time, accordance with the
provisions under Memorandum included under “Form of Tender” or such
extended time as may be allowed under clause 29 of Conditions of Contract
included in the GCC.

Working time

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on all
working days. If the Contractor wishes to carry out the work beyond normal
working hours and or on holidays, he should get specific approval from the
Engineer-in-Charge for the same. Necessary supervision will be arranged by the
department and the expenditure to be incurred in this connection will be borne by
the department.

Method of Execution

The contractor shall clearly indicate in their tender as per Annexure-6, the method
proposed by them for executing the various items of works. During the actual
execution of the works if modifications or changes in the method of execution of
work are found necessary the contractor shall obtain approval from the Engineer-
in-charge of work for such modifications or changes in the method. No claim from
the contractor for additional payment shall be entertained by the department on the
above account.

The detailed list of equipment/machineries/tools & plants proposed to be
mobilized for the deployment in the work as furnished as per Annexure-7 of
Section- | and method of execution furnished under clause above, are considered
only for the technical appreciation of the proposal of the contractors and it shall
not relieve the contractor of his responsibility of executing the work with the
quality specified in the tender and any discrepancy occurs, the construction
procedures detailed/specified in the tender will prevail. In case, any additional
equipment are required to be mobilized than those listed in the tender for
deployment in the work, it shall be arranged and the work executed as per the
tender specifications without any extra cost to the Department

Alterations and Additions

The Employer shall have power and authority from time to time and at all times
to make amendments or additions or alternations or changes in the scope of the
work, and specifications, drawings and bill of quantities and give such further
instructions and directions as may appear to the Employer necessary and proper
for the guidance of the Contractor and the good and efficient execution of the
works and the contractor shall receive, obey and be bound by the same
according to the true intent and meaning thereof as if the same had been
mentioned or referred to in the scope of the work, specifications, Bill of
Quantities and Schedules and drawings. The Employer may also vary or alter
the lines, levels or positions of any of the works contemplated or may order any

Section-I11 70



of the works contemplated thereby to be omitted, with or without the substitution
of any other works in lieu thereof, or may order any work or any portion of
works executed or partially executed to be removed, changed or altered, if
required, and may order that other work shall be substituted in lieu thereof
and any difference in the cost occasioned by any such diminution or alteration
so ordered and directed shall be added to or deducted from the Contract Price
based on rates available in the contract or where the rates are not specified a
suitable rate backed up by rate analysis shall be submitted by the contractor
and agreed upon between the contractor and the Employer. In the event of
disagreement, the Employer shall fix such rates or prices as shall in their opinion,
be reasonable and proper having regard to the circumstances. The contractor shall
give to the Employer before the tenth day of every month, a statement in writing
of any extra work which he may have performed during the preceding month,
failing which any claim for which he may afterwards make for payment on
account of any such extra work will not be allowed.
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1.2

1.3

2.2

2.3

3.2

COCHIN PORT AUTHORITY

2. SPECIAL CONDITIONS OF CONTRACT

GENERAL

Special Conditions shall be read in conjunction with the General Conditions of
Contract, Specifications, Drawings and any other document forming part of this
Contract wherever the context so requires.

Notwithstanding the subdivision of the documents into separate section and
volumes every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the Contract so
far as it may be practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at
variance with any provision of the Special Conditions, the provisions of the
Special Conditions shall be deemed to over-ride the provisions of the General
Conditions of Contract and shall to the extent of such repugnancy of variations,
prevail.

RATES FOR VARIOUS ITEMS

The rates percentage /lump sum amount as applicable shall except in so far as the
contract otherwise provides, cover all obligations of the contractor under this
contract and all matters and things necessary for the proper completion and
maintenance of the works. The rates/percentage lump sum amount quoted for each
item shall be all inclusive value of the finished work as per drawings and
specifications and shall cover the cost of all constructional plants, temporary
works, appliances, materials, both for the works and temporary works, labour and
all other matter in connection with each item quoted for.

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
stated in the Schedule of Quantities.

The contractor’s rates and prices shall include all taxes, duties and fees including
Port charges like wharfage, Port dues, berth hire, pilotage etc. if any applicable, all
charges and taxes whatsoever excluding Goods and Service Tax (GST) in respect
of materials, labour and plant and all other things obtained or used by the
contractor for the execution and maintenance of the works or any temporary
works and also considering the base rates indicated in SI. No.31 of Contract Data.

WORKS EXECUTED THROUGH SUBLETTING

The contractor may sublet any portion of the contract, as per clause 8 of
Conditions of Contract of GCC.

Notwithstanding any subletting with such approval as required under above and
notwithstanding that the Engineer-in-Charge shall have received copies of any
sub-contract, the contractor shall be solely responsible for the quality and proper
execution of the works, performance of all conditions of contract in all respects as
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3.3

4.2

4.3

4.4

4.5

4.6

4.7

if such subletting had not taken place and as if such work has been done directly
by the contractor.

If any sub-contractor engaged upon the works at the site executes, any work
which, in the opinion of the Engineer-in-Charge, is not in accordance with the
contract condition, written notice may be given to the contractor requesting him to
terminate such sub contract and the contractor upon receipt of such notice shall
terminate such sub contract and the said sub contractor shall forthwith leave the
works, failing which the department shall have right to remove such sub
contractors from site. No action taken by the department under this clause shall
relieve the contractor of any of his liabilities under the contract or give rise to any
compensation, extension of time or otherwise.

MEASUREMENTS OF WORK DONE

In addition to the Clause-26 of GCC- ‘Computerized Measurement Book’,
measurement of the work can also be done as detailed below

Executive Engineer (hereinafter called the Engineer’s Nominee) shall, except as
otherwise provided, ascertain and determine by measurement the value in
accordance with the Contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is obtained
of all works performed under the Contract.

All measurements and levels shall be taken jointly by the Engineer’s Nominee or
his authorized representative and by the Contractor or his authorized
representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer’s Nominee and the
Contractor or their representatives in token of their acceptance. If the Contractor
objects to any of the measurements recorded, a note shall be made to that effect
with reason and signed by both the parties.

Department shall not entertain any claim from Contractor for any loss or damages
on this account. If the Contractor or his authorized representative does not remain
present at the time of such measurements after the Contractor or his authorized
representative has been given a notice in writing three (3) days in advance or fails
to countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by the Engineer’s
Nominee or his representative shall be deemed to be accepted by the Contractor.

The Contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general or local custom. In the case of items
which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available then a
mutually agreed method shall be followed.
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4.8

4.9

4.10

The Contractor shall give not less than seven days' notice to the Engineer’s
Nominee or his authorized representative in charge of the work before covering up
or otherwise placing beyond the reach of measurement any work in order that the
same may be measured and correct dimensions thereof be taken before the same is
covered up or placed beyond the reach of measurement and shall not cover up and
place beyond reach of measurement any work without consent in writing of the
Engineer’s Nominee or his authorized representative in charge of the work who
shall within the aforesaid period of seven days inspect the work, and if any work
shall be covered up or placed beyond the reach of measurements without such
notice having been given or the Engineer’s Nominee's consent being obtained in
writing the same shall be uncovered at the Contractor's expense, or in default
thereof no payment or allowance shall be made for such work or the materials
with which the same was executed.

Engineer’s Nominee or his authorized representative may cause either themselves
or through another officer of the department to check the measurements recorded
jointly or otherwise as aforesaid and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this Contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the Contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

BASIC RATES AND ADJUSTMENT FOR SUBSEQUENT PRICE
VARIATION

Price adjustment is not applicable
LIQUDATED DAMAGES

For levying compensation as per Clause-49 of General Conditions of Contract, the
Employer is not required to have documentary evidence to quantify or prove the
losses suffered by the Employer due to delay in completion of work by the
contractor, as per agreement conditions.

ADVANCE

No Mobilization Advance, Secured Advance and Construction/Installation
equipment Advance will be given.

CARE OF WORKS

From the commencement to the completion of the work the contractor shall take
full responsibility for the care of the work and his employees in connection with
the work thereof and in case any damage, loss or injury shall happen to the works
or any part thereof or to any temporary work from any cause whatsoever (save and
except the excepted risks as defined in clause 5 given below shall at his own cost
repair and make good the same so that the work shall be completed in good order
and in conformity in every respect with requirement of the contract. In the event
of any such damage, loss or injury happening from any of the excepted risks, the
Contractor shall if and to the extent required by the Engineer-in-Charge, make
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10.
10.1

10.2

11.

111

11.2

12.

good the same as aforesaid and it will be to the account of the Board.
EXCEPTED RISKS

The excepted risks are riot (in so far as it is uninsurable) war, invasion, act of
foreign enemies, hostilities (whether war be declared or not), civil war, rebellion,
revolution, insurrection or military usurped power or a cause solely due to use of
occupation by the Board of any portion of the work, any operation of the forces of
nature that the contractor could not have foreseen or reasonably provided against.
(Al of such are herein collectively referred to as the excepted risks).

INSURANCE OF WORKS

The insurance cover for the loss of or damage to the Works, plant, materials and
equipment stated in the clause 13 of GCC shall be as follows:

a) The insurance cover for the Works for the time being executed to the
estimated current contract value thereof plus 10(ten) percent thereon to allow
any additional costs and professional fees resulting from the loss or damage.

b) The constructional plant and other things brought on to the site by the
Contractor to the replacement value of such constructional plant and other
things.

It shall be the responsibility of the Contractor to notify the insurer of any change
in the nature and extent of the Works and to ensure the adequacy of the insurance
cover at all times in accordance with the provisions of this clause.

PAYMENTS OF SALARY / WAGES AND OTHER BENEFITS etc. TO
CONTRACT / CASUAL WORKERS

The Contractors shall make all payments of salary/wages and other benefits
etc. to the contract / casual workers deployed for the work through Bank /
Cheque only.

All the payments to the contractors would be released only on submission of
undertaking to comply with the clause 10.1 above.

MODIFICATIONS TO GCC

The following clauses of General Conditions of Contract (GCC) shall be
replaced and modified as below.

1. DEFINITIONS
Following Definitions stands replaced as:

The Completion Date is the date of completion of the Works as certified by
the Engineer or his Nominee in accordance with Sub Clause 56.1

Market Rate is the rate as decided by the Engineer on the basis of the cost
of materials and labour at the site where the work is to be executed plus
15% to cover all overheads and profits.

21. POSSESSION OF THE SITE
Clause 21.1 of GCC stand replaced as:

The Employer shall give possession of sites by the dates mentioned in
Contract Data. If possession of a part is not given by the date stated in the
Contract Data the Employer is deemed to have delayed the start of the
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relevant activities and this will be a Compensation Event unless it is due to
the default of the Contractor.

25. SETTLEMENT OF DISPUTES AND ARBITRATION
Clauses 25 of GCC stands replaced as:

The seat & venue of the arbitration shall be at Cochin. Only comes in
Cochin will have Jurisdiction.

25.1 General

Except where otherwise provided in the contract all questions and
disputes relating to the meaning of the specifications, design,
drawings and instructions here-in before mentioned and as to the
quality of workmanship or materials used on the work or as to any
other question, claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works or the execution or failure to
execute the same whether arising during the progress of the work or
after the cancellation, termination, completion or abandonment
thereof shall be dealt with as mentioned hereinafter:-

If the Contractor considers any work demanded of him to be outside
the requirements of the contract, or disputes any drawings, record or
decision given in writing by the Engineer on any matter in
connection with or arising out of the contract or carrying out of the
work, to be unacceptable, he shall promptly within 15 days request
the Engineer in writing for written instruction or decision.
Thereupon, the Engineer shall give his written instructions or
decision within a period of one month from the receipt of the
Contractor's letter.

If the Engineer fails to give his instructions or decision in writing
within the aforesaid period or if the Contractor is dissatisfied with
the instructions or decision of the Engineer, the Contractor may,
within 15 days of the receipt of Engineer's decision, appeal to the
Chairman who shall afford an opportunity to the Contractor to be
heard, if the latter so desires, and to offer evidence in support of his
appeal. The Chairman shall give his decision within 30 days of
receipt of Contractor's appeal. If the Contractor is dissatisfied with
this decision then:

a) The Dispute value uptoRs. 1crore shall not be referred for
adjudication through arbitration and.

b) If the value of the dispute is exceeding Rs.1 crore and upto Rs.5
crores ,the Dispute shall be resolved through arbitration as
follows;

I.  The Parties together shall appoint a Sole Arbitrator by
mutual consent to resolve the dispute as per the provisions
of the Arbitration and Conciliation Act, 1996. The award of
the Arbitrator so appointed shall be final and conclusive and
binding on all the Parties to the Agreement subject to as
amended from time to time or any statutory re-enactment
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thereof for the time being in force. The Arbitrator may,
with the consent of the Parties extend the time, from time to
time, to make and publish award as the case may be.

(i) If the Arbitrator so appointed is unable or unwilling to act
or resigns his appointment or vacates his office due to any
reason whatsoever, another Sole Arbitrator shall be
appointed in the manner aforesaid. Such person shall be
entitled to proceed with the reference from the stage at
which it was left by his predecessor.

c) In case of the dispute or difference is relating to interpretation
and application of the provisions of commercial contract
between Central Public Sector Enterprises (CPSE), Port
Authority inter se or CPSE and Government Department shall
be referred by either party for arbitration to the Permanent
Machinery of Arbitrators in the Department of Public
Enterprises through the Secretary to the Government of Public
Enterprises as per the guidelines issued by Department of Public
Enterprises OM No.4 (1) 2011- DPE (PMA) - GL dtd.
12.06.2013 or any statutory amendment thereof.

25.2 .1 It is a term of this contract that the party invoking arbitration shall
give a list of disputes with amounts claimed in respect of each such
dispute along with the notice for appointment of arbitrator and giving
reference to the rejection by the Chairman of the appeal.

25.2.2 1t is also a term of this contract that no person other than person /
persons appointed as aforesaid should act as arbitrator / arbitrators
and if for any reason that is not possible, the matter shall not be
referred to arbitration at all.

25.2.3 It is also a term of this contract that if the Contractor does not make
any demand for appointment of arbitrator in respect of any claims in
writing as aforesaid within 30 days of receiving the intimation from
the Engineer that the final bill is ready for payment, the claim of the
Contractor shall be deemed to have been waived and absolutely
barred and the Employer or his authorized representative shall be
discharged and released of all liabilities under the contract in respect
of these claims.

25.2.4 The arbitration shall be conducted in accordance with the provisions
of the Arbitration and Conciliation Act, 1996 (26 of 1996) or any
statutory modifications or reenactment thereof and the rules made
there under and for the time being in force shall apply to the
arbitration proceeding under this clause.

25.2.5 It is also a term of this contract that the Arbitrator / Arbitral Tribunal
shall adjudicate only on such disputes as are referred to him/them
and give separate award against each dispute and claim referred and
in all cases where the total amount of the claims by any party
exceeds Rs. 1,00,000/- the arbitrator shall give reasons for the award.

25.2.6 It is also a term of the contract that if any fees are payable to the
arbitrator these shall be paid equally by both the parties.
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25.2.7 It is also a term of the contract that the arbitrator/arbitrators shall be
deemed to have entered on the reference on the date he / they issues
notice to both the parties calling them to submit their statement of
claims and counter statement of claims. The fees, if any, of the
arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The cost of
the reference and of the award (including the fees, if any, of the
arbitrator) shall be in the discretion of the arbitrator who may direct
to any party by whom and in what manner, such costs or any part
thereof shall be paid and fix or settle the amount of costs to be so
paid.”

26. COMPUTERIZED MEASUREMENT BOOK
5™ para stands replaced as follows:

The Contractor shall also submit to the department separately his
computerized Abstract of Cost and the bill based on these measurements,
duly bound, and its pages machine numbered along with three spare copies
of the bill. Thereafter, this bill will be processed by the Division Office and
allotted a number as per the computerized record in the same way as done
for the measurement book meant for measurements

40. PAYMENTS FOR VARIATIONS
Clauses 40.2 and 40.3 shall be replaced as follow:

40.2 For items not existing in the Bill of Quantities or substitution to items
in the Bill of Quantities, rate payable should be determined by
methods given below and in the order given below:

i) Rates and prices derived from the rate of similar items in Contract.

ii) Rates and prices in the Schedule of Rates applicable to the
Contract plus Ruling percentage.

iii) Market rates of materials and labour, hire charges of plant and
machinery used, plus 15% for overheads and profits of
Contractor.

40.3 For items in the Bill of Quantities but where quantities have
increased beyond the variation limits, the rate payable for quantity in
excess of the quantity in the Bill of Quantity plus the permissible
variation shall be as determined by methods given below:

i)Rates and prices in the Schedule of Rates applicable to the
Contract plus Ruling percentage.

ii) Market rates of materials and labour, hire charges of plant and
machinery used plusl5% for overheads and profits of
Contractor.

whichever is lower, but not less than the rate in the Bill of Quantities

43. PAYMENTS
Clause 43.2 stands replaced as follows:

43.2 Payment of bills for Civil Works shall be regulated as detailed
hereunder:
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43.2.1 Any Interim/Final bill which is incomplete in any respect
shall be returned to the Contractor within 4 days of date of
submission of bill to the Engineer or his Nominee.

43.2.2 Interim bills shall be paid within 21 days of date of
submission of bills in full shape, by the Contractor, as detailed
below:

43.2.2.1 Clarifications/corrections if any required on an Interim
bill submitted, shall be sought from the Contractor
within 4 days of submission of the bill and also, all
such clarifications/corrections required shall be sought
at one go except in exceptional circumstances. The
Contractor shall submit the clarifications including
carrying out corrections in the bill, if required, within 4
days thereafter. The clarified / corrected bill shall be
verified and forwarded to Finance Department within
the next 4 days. Clarifications if any required by the
Finance Department shall be sought within 3 days and
the Engineer/Nominee shall clear it on top priority
within the next 3 days and, finally, the bill shall be
paid to the Contractor within 3 days thereafter, i.e.,
within a total 21 days of date of submission of bills in
full shape, as indicated above.

43.2.2.2 However, on request by the Contractor, 75% of the bill
amount shall be paid within 7 days of submission of
the bill. Balance amount of the verified bill shall be
paid within 21 days of the submission of the bill, on
completion of all contractual requirements as brought

out at sub clause 43.2.3. below.
43.2.3  Final bill shall be paid within 3 months of issue of Taking
Over Certificate by the Engineer / Nominee, as detailed

below:

43.2.3.1 The Contractor shall submit the Final bill to the
Engineer / Nominee within 20 days of issue of Taking
Over Certificate by the Engineer / Nominee. The bill
shall be checked and all clarifications/corrections
required on the bill submitted, shall be sought from the
Contractor within 15 days thereafter. The Contractor
shall submit the clarifications including carrying out
corrections in the bill, if required, within the next 10
days. The clarified / corrected bill shall be verified and
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forwarded to Finance Department within the next 15
days. Thereafter, clarifications if any required by the
Finance Department shall be sought within 10 days
and the Engineer/Nominee shall clear it on top priority
within the next 10 days and, finally, the bill shall be
paid to the Contractor within 10 days thereafter, i.e.,
within a total 3 months of issue of Taking Over
Certificate by the Engineer / Nominee, as indicated
above.

43.2.3.2 However, on request by the Contractor, 50 % of the
final bill amount shall be paid within 7 days of
submission of the bill, which will be adjusted against
the final bill payment, on completion of all contractual
requirements as brought out at sub clause 43.2.6.
above.

(b)All other sub clauses under Clause 43 remain the same.

44, COMPENSATION EVENTS
44.1 (c) to (e) - Deleted.

All other clauses under clause 44 remains the same.
45. RATES FOR ITEMS TO BE INCLUSIVE OF TAXES

Clause 45 stands replaced as follows:

45.1 The rate quoted by the Contractor shall be inclusive of the cost of
provision of plant and equipment, materials, labour, execution,
supervision, maintenance, overheads and profits and every incidental
and contingent cost and charges whatsoever excluding Goods and
Service Tax (GST). GST as may be applicable from time to time
shall be shown separately in the invoice. The Employer will perform
such duties in regard to the deduction of such taxes at sources as per
applicable law. Any new Taxes, levies, duties imposed after signing
the Contract shall be reimbursed by the Employer on production of
documentary evidence.

45.2 The invoice to be submitted by the Contractor should include the
GST Registration Number of the Contractor as well as the Employer.

47, PRICE ADJUSTMENTS
Deleted
55. COMPLETION

(@) Clause 55.4 shall be added as follows:
55.4The Completion Report / Certificate to the Contractor will be issued
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only after obtaining ‘No Claim Certificate’ from the Contractor in the
format approved by the department stating that they have no further
claims against CoPA in respect of the Work.

(b) All other sub clauses under Clause 55 remain the same.

82. TAXES AND DUTIES
80.1 -Deleted

80.2 -Deleted
80.3 -Income Tax

The Contractor and his staff shall be responsible for payment of all
personal income taxes to the concerned authorities as per the law in
force from time to time. Deduction of Income Tax shall be made by
the Employer from each certificate of payment to the Contractor at
the rate as per prevailing rates or such other rates as may be specified
by the Central Government from time to time, on the gross amount
of the Contractor’s bill for payment.The Contractor shall comply
with all the GST Regulations, viz. timely uploading of bills, issue of
debit/ credit notes etc.

80.4 GST -TDS Under GST Law Shall Be Deducted As Per Prevailing
Rate.

G. Salient Features of Some Major Laws Applicable To Establishments
Engaged In Construction Work.
Clauses [d] & [I(i)] stands replaced as follows:

(d) Maternity Benefit Act 1961 or Maternity Benefit Amendment Act
2017:- The Acts provide for leave and some other benefits to
workmen/ employees in case of confinement or miscarriage etc.

() ESI Act, 1948:-

() As per the Govt. Notification dt. 20.7.09, Cochin Port Authority
has registered under the ESI Act with ESI Corporation and
provision of ESI Act, 1948 are applicable to contract/casual
employees drawing wages/Salary uptoRs.20,000/- per month
and working in Cochin Port Authority. Workers covered under
ESI Act, are entitled for full medical care for self and family,
besides, cash benefit in the event of sickness, maternity and
employment injury.  Accordingly, the contractual/casual
employees drawing wages uptoRs.20,000/- per month employed
either directly by Port Authority or through contractor are
covered under ESI Act, 1948. It is obligatory on the part of the
Employer to calculate and remit ESI contribution comprising of
Employers’ share of 4.75% plus Employees’ share of 1.75%
which is payable on or before 21st of the following month, to
which the salary relates.

SIGNATURE OF TENDERER
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SECTION -1V

COCHIN PORT AUTHORITY
1. TECHNICAL SPECIFICATIONS

DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED FOR
WORKS

GENERAL

Except where otherwise specified or authorized by the Engineer-in-Charge,
materials supplied by the contractor shall conform to the latest edition of code
of practices published by the Bureau of Indian Standard. Samples of materials
to be supplied by the contractor shall be shown to the Engineer-in-Charge

sufficiently in advance for approval of its quality for use on the work.

All the materials to be used on the works shall have BIS certification mark if so
available, unless otherwise specified elsewhere or shall be of approved brand
with equivalent material as approved by the Engineer-in-Charge

All materials supplied shall be stored appropriately to prevent deterioration/
damage from any cause what so ever and to the entire satisfaction of the
Engineer-in Charge.

The materials required for the work shall be brought to the site and stacked at
places shown by the Engineer-in-Charge and the same shall be got approved
for use in work sufficiently in advance so that the progress of the work is not
affected by the supply of materials.

Tolls are payable by the contractor as per rules for vehicles using the Port’s

road for supplying the materials.
AGGREGATES FOR CONCRETE

Aggregates (fine and coarse) for concrete shall comply with the requirements
of IS: 383 — ‘Specifications for coarse and fine aggregate from natural sources

for concrete’. Aggregate shall be obtained from sources approved by the
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11.2.2.

11.23.

11.24.

11.3.

113.1.

11.3.2.

1.1.3.3.

1.1.3.4.

Engineer-in-Charge. Aggregates, which are not perfectly clean, shall be
washed in clean water to the entire satisfaction of the Engineer-in-Charge.

The fine aggregate shall be clean, hard, durable, uncoated, dry and free from

injurious, soft or flaky pieces and organic or other deleterious substances.

Each type of aggregate shall be stored separately for the approval of Engineer-
in-Charge. Wet aggregate delivered at the site shall be kept in storage for at

least 24 hours to ensure adequate drainage before being used for concreting.

Contractor shall maintain at site at all times such quantities of each type of
aggregate as are considered by the Engineer-in-Charge to be sufficient to

ensure continuity of work.
CEMENT

Quality of cement used for the work shall be 43 grade or 53 grade ordinary
Portland cement conforming to 1S:12269 or Pozzolona cement conforming to

I.S. 1489 unless otherwise approved by the Engineer-in-Charge.

The cement required for the work will have to be procured by the contractor
and shall comply with the relevant IS. As far as possible, the cement required
for the work will have to be procured from the government agencies. The
cement shall, if required by the Superintending Engineer-1 / Engineer-in-
Charge, be tested and analyzed by an independent analyst at the Contractor’s

cost and result produced to the Engineer-in-Charge.

Supply of cement shall be taken in 50kg bags bearing manufacture’s name and
BIS marking. Samples of cement arranged by the contractor shall be taken by
the Engineer-in-Charge and got tested in accordance with provisions of
relevant BIS codes. In case, test results indicate that the cement arranged by the
Contractor does not conform to the relevant BIS codes, the same shall stand
rejected and shall be removed from the site by the contractor at his own cost

within a week’s time of written order from the Engineer-in-Charge to do so.

A cement godown of adequate capacity as directed by the Engineer-in-Charge
shall be constructed by the contractors at the site of the work for which no
extra payment shall be made. Double lock provision shall be made to the door
of the cement godown. The key of one lock shall remain with the Engineer-in-

Charge or his authorized representative and the key of the other lock shall
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remain with the contractor. The contractor shall be responsible for the watch
and ward and safety of the cement godown. The contractor shall facilitate the

inspection of the cement godown by the Engineer-in-Charge.

1.1.3.5. The cement brought to the site and cement remaining unused after completion
of work shall not be removed from the site without written permission from /of
the Engineer-in-Charge.

1.1.3.6. The cement shall be stored in a weather proof building with facilities for
inspection.

1.1.3.7. The contractor shall maintain a cement register showing dates of receipt and
issue, quantities used daily and balance which shall be accessible to the
Engineer-in-Charge.

1.1.3.8. For cement stored in silo, clauses 1.1.3.3 and 1.1.3.4 are not applicable.

1.1.4. WATER

1.1.4.1. Clean fresh water free from oils, acids, alkalies, salt, sugar, organic materials or
other harmful materials shall be used for washing aggregates, mixing and
curing of concrete. The water used shall comply with clause 5.4 of 1S:456-
2000. Potable water is generally considered good for mixing concrete.

1.1.4.2. Cochin Port Authority will not provide/supply water for the work. Water
has to be arranged by the contractor himself for the construction works
including curing work at his own risk and cost.

1.1.4.3. Samples of water arranged by the contractor shall be taken by the Engineer in

Charge and got tested in accordance with the provisions of relevant BIS codes.
In case test results indicate that the water arranged by the contractor does not
conform to the relevant BIS codes, the same shall not be used for any works.

The cost of tests shall be borne by the contractor.

1.1.5. ADMIXTURES IN CONCRETE

1151

Admixture in concrete will be allowed only with prior approval of the
Engineer—in—Charge. The contractor shall produce test certificates from
recognized laboratories before use, if so desired by the Engineer—in—Charge.

11.6. FINE AGGREGATE FOR MAKING MORTAR FOR MASONRY WORK/

PLASTERING WORK
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1.1.6.1. Fine Aggregate used for masonry mortar shall conform to 1S:2116. Sand used
for plastering shall conform to 1S:1542-1992.

1.1.7. 6mm SIZE AGGREGATE

1.1.71. 6mm size graded aggregate conforming to IS 383-2016 shall be used.
Aggregates which are not perfectly clean shall be washed in clean water to the

entire satisfaction of the Engineer-in-Charge.
1.1.8. STRUCTURAL STEEL

1.1.8.1. The mild steel flats / plates/ angles/ channels/ I-sections used for the work shall
conform to 1S:2062. The material shall be free from visible as well as hidden

defects such as pitting cracks, laminations, twists etc. and excessive rusting.

1.1.8.2. It is not necessary for the Contractor to obtain separate approval in case mild
steel plate is purchased from Steel Authority of India Ltd or TATA Iron &
Steel or Jindal Steel & Power Ltd. (JSPL) In case of purchase from Tata Iron &
Steel & JSPL, valid license certificate from BIS shall be produced. For
purchase from other sources, the contractor shall apply sufficiently in advance
and obtain written permission of the Engineer-in-Charge for making purchase

from such sources.

1.1.9. CERAMIC TILES FOR FLOORING & WALL TILES

1.1.9.1. Ceramic tiles shall be of approved make, premium quality, Johnson/ Khajaria/
Asian make or its equivalent and of approved colour and shade. The tiles shall
generally conform to IS 15622 and shall be conforming to Group B Il. The
abrasion resistance of the tiles shall be of Class IV and above. They shall be
flat, true to shape and free from cracks, crazing spots, clipped edged and
corners. The flooring tiles shall be of antiskid type tiles and shall be of 300mm
x 300mm size or nearest available higher size and thickness as specified by the
manufacturer. The wall tiles shall be of 300mm x 200mm size or nearest

available higher size. It shall have thickness not less than 6mm

1.1.9.2. The top surface of the tiles shall be as specified in the Schedule of Quantities and
as approved by the Engineer-in-Charge. The underside of the tiles shall be

completely free from glazing in order to adhere properly to the base.
1.1.9.3. Tests like water absorption, abrasion resistance, impact strength and crazing has
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to be carried out for the tiles and certificates shall be produced. The cost

towards these tests has to be borne by the Contractor.

1.1.10. VITRIFIED TILE

1.1.10.1. The tiles shall be of approved premium quality, Johnson or Khajaria or Asian or
Somany or Orient Bell make or equivalent and of approved colour and shade.
The tiles shall generally conform to IS 15622. They shall be flat, and true to
shape and free from blisters crazing, chips, welts, crawling or other
imperfections detracting from their appearance. The tiles shall be nominal size of
100cm x 100cm and of minimum thickness 9mm and as directed and approved
by the Employer. The size, colour and shade shall be got approved from the
Engineer-in-Charge before purchasing. The minimum rate of the tile to be
used for the work is specified in the Schedule of Quantities. The contractor

shall produce invoice for verifying the rate.

1.1.10.2 The tiles shall be sound, true to shape, flat and free from flaws and other

manufacturing defects affecting their utility.

1.1.10.3 The top surface shall be free from welts, chips, craze, specks, crawling or other
imperfections detracting from the appearance when viewed from a distance of

one meter. The top surface shall be either polished or matt as specified.

1.1.10.4 Minimum 95% of tiles shall be free from visible defects that would impair the

appearance of a major area of tiles.

1.1.10.5 The tiles shall conform to IS 15622 for dimensional tolerance, physical and
chemical properties. Half tiles for use as full tiles shall have dimensions which
shall be such as to make the half tiles when jointed together (with joints

matching the pattern of floor tiles) match with dimensions of full tiles.
1.1.11. EPOXY GROUT

1.1.11.1 Grout is the material that is used to fill the space between adjacent tiles and

support the joints.

1.1.11.2 The Epoxy grout consists of mix of 0.70 kg of organic coated filler of desired
shade and mixing of 0.10kg of hardener and 0.20 kg of resin per kg.. They have
very low water absorption, higher compressive strength and are resistant to

staining and easy to maintain. Epoxy grout is a waterless mix formed by mixing
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base material (part A) and a hardener (part B). These components are mixed at site just
prior to grouting.

1.1.11.3 Generally, epoxy grouts require no additional sealer to protect the surface.

1.1.12. GLASS

The glass to be used on the work shall be of good quality of make Saint Gobain
or Modiguard or equivalent conforming to 1S:2835 and free from defects
scratches etc. The thickness of glass shall be as specified in the Schedule of
quantities.

1.1.13. MARBLE SLAB

Marble slabs shall be of White Agaria Marble Stone,best quality with table
rubbed, edges rounded and pre-polished and generally confirm to relevant BIS
specification of size 75x50 cm deep and 1.8 cm thick, fixed in urinal partitions
by cutting a chase of appropriate width with chase cutter and embedding the
stone in the chase with epoxy grout or with cement concrete 1:2:4 (1 cement : 2
coarse sand : 4 graded stone aggregate 6mm nominal size) as per direction of
Engineer-in-charge and finished smooth. The colour, shade and sample of
Marble slab shall be got approved from the Engineer-in- Charge before
purchasing and use on the work. The slabs shall be machine cut to the requisite
dimension. The size of slab shall be such that minimum joints shall be provided in
longitudinal and transverse directions. The minimum rate of the marble to be
used for the work is specified in the Schedule of Quantities. The Contractor

shall produce invoice for verifying the rate.

1.1.14. EXTERIOR/INTERIOR ACRYLIC EMULSION PAINT

1.1.14.1.

1.1.14.2.

The weatherproof exterior acrylic emulsion paint and interior acrylic emulsion
paint must be of approved premium quality and from a recognized
manufacturer. The coverage of both paints shall adhere to the specifications provided
by the manufacturer. The colour and shade of the paints shall be determined as per the

directives of the Engineer-in-Charge.

The application of wall paint shall consist of two coats of premium quality
interior-grade acrylic emulsion paint, which contains a volatile organic
compound (VOC) content of less than 50 grams per litre from an approved
brand and manufacturer. Additional coats shall be applied as necessary to

achieve a uniform shade and colour.
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1.1.14.3. The finishing of walls shall be executed with two or more coats of 100%
premium acrylic emulsion paint that complies with a VOC content of less than
50 grams per litre. This paint shall possess ultraviolet (UV) resistance as per IS
15489:2004, as well as resistance to alkali, fungi, and dirt. The exterior paint
shall be of the required shade and shall include silicone additives. The
application shall be conducted over and including a priming coat of approved

exterior primer.
1.1.15. SYNTHETIC ENAMEL PAINT

1.1.15.1. Synthetic Enamel paint conforming to 1S 2932 of approved good quality of
Asian or Nicholson or ICI Dulux or equivalent shall be used. The shade of
under coat shall be match with the top coat as recommended by the

manufacturer
1.1.16. FIBRE GLASS REINFORCED PLASTIC DOOR FRAMES

1.1.16.1. The FRP door frames shall be of cross-section 90mm x 45mm having single
rebate of 32mm x 15mm to receive shutter of 30mm thickness .The laminate
shall be moulded with fire resistant grade unsaturated polyester resin and
chopped mat . Door frame laminate shall be 2 mm thick and shall be filled with
suitable wooden block in all the three legs. The frame shall be covered with
fiber glass from all sides. Stainless steel stay shall be provided at the bottom to

steady the frame.

1.1.16.2. FRP door shall be manufactured as per specifications laid down in 1S:14856,

nomenclature of items & direction of Engineer-in-Charge.

1.1.16.3. Tolerance of size of frame to be + 2 mm and on size of rebate to be + 1
mm.The surface of the moulded frame shall be free from any visible defects
such as small pores, crazing, blistering, wrinkling, impurities, defective
impregration, colour blots and aggregate defects, as mentioned in IS 14856.
Scattered pin holes duly repaired and finished by applying resin and not
noticeable shall be acceptable. Frame laminate shall be flat and shall have
smooth and level surface. Laminate shall be finished in colour& shade as

approved by Engineer- in-Charge.
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1.1.17.

1.1.17.1.

1.1.17.2.

1.1.18.

1.1.18.1.

1.1.18.2.

FIBRE GLASS REINFORCED PLASTIC (FRP) SHUTTERS

FRP Shutters shall be of factory made conforming to the specifications as per

IS:14856 and nomenclature of item & direction of Engineer-in-Charge.

The shutter has to be 30 mm thick Glass Fibre Reinforced Plastic (FRP)
panelled door shutter of required colour and approved brand and manufacture,
made with fire - retardant grade unsaturated polyester resin, moulded to 3 mm
thick FRP laminate for forming hollow rails and styles, with wooden frame and
suitable blocks of seasoned wood inside at required places for fixing of fittings,
cast monolithically with 5 mm thick FRP laminate for panels conforming to IS:

14856, including fixing to frames.

ALUMINIUM DOORS, WINDOWS, VENTILATORS, PARTITIONS ETC

Aluminium work for doors, windows, ventilators and partitions with extruded
built up standard tubular sections/ appropriate Z sections and other sections of
approved make conforming to IS: 733 and IS: 1285, fixing with dash fasteners
of required dia and size, including necessary filling up the gaps at junctions,i.e.
at top, bottom and sides with required EPDM rubber/ neoprene gasket etc.
Aluminium sections shall be smooth, rust free, straight, mitred and jointed
mechanically wherever required including cleat angle, Aluminium snap
beading for glazing / panelling, C.P. brass / stainless steel screws, all complete
as per architectural drawings and the directions of Engineer-in-charge. For
fixed portion- Anodised aluminium (anodised transparent or dyed to required
shade according to IS: 1868, Minimum anodic coating of grade AC 15) shall be

used.

Glazing in aluminium door, window, ventilator shutters and partitions etc. shall
be done with float glass panes of 4.0 mm thickness with EPDM rubber /
neoprene gasket etc. as per the architectural drawings and the directions of

Engineer-in-charge..

1.1.19. SANITARY INSTALLATIONS

1.1.19.1.

Supply and fitting of Sanitary fittings like European Water Closet, Wash Basins,
Urinals, Spouts, Shower rose, brass angle valve, Health faucet, towel rails, soap Dish

Holder, Mirrors, Gratings, Push Cocks etc. of approved make Cera, Hindware or
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equivalent as per Schedule of Quantities and as per directions of Engineer in charge.
The minimum rate of the Wash Basin, Water closet and Urinal to be used
for the work is specified in the Schedule of Quantities. The contractor shall

produce invoice for verifying the rate.

1.1.20. MATERIALS NOT SPECIFIED

1.1.20.1. All materials not herein detailed and fully specified but which may be required

for use on works, shall be subjected to the approval of the Engineer-in-Charge

without which they shall not be used anywhere in the permanent works

1.1.21. SAMPLING AND TESTING OF MATERIALS

1.1.21.1. Sampling and testing of the material supplied by the contractor for use on the

work shall be done as per the provisions of the relevant BIS
codes/specifications. In the absence of BIS specification in a particular case,
the sampling and testing shall be done as directed by the Engineer-in-Charge as
sound engineering practice. Material conforming to the specifications and
approved by the Engineer-in-Charge shall only be used by the contractor.

1.1.21.2. Allthe sampling and testing shall be done at the contractor’s cost.

1.2.

DETAILED SPECIFICATIONS OF ITEMS FOR WORKS

1.21. GENERAL

1211

Except where otherwise specified or authorised by the Engineer-in-Charge all
items of works executed by the Contractor must conform to the latest edition of
the Bureau of Indian Standard (BIS) Specifications, I.LRC., MORT&H’s
specifications and Code of practices published by BIS. Where no such
specifications or code of adoption. The tenderer while indicating such
specifications shall practice exists the latest BIS codes of practice shall also be
considered for enclose the full set of the publication so referred and not in
extracts. Photostat / Xerox copies in duplicate shall be forwarded which shall
not be returned to the Contractor. In absence of any specification the
department reserves the right to adopt trade specifications and /or sound
engineering practices for the specialised work as may be decided by the
Engineer-in-Charge which shall be final, conclusive and binding on the

contractor.
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1.2.2. DISMANTLING AND DEMOLISHING

1221

1222

1223

1224,

1.2.25.

During demolition or dismantling, every precaution shall be taken by the
contractor to prevent damage to any part of the structure and also to any
adjacent structures which are to be left intact. Any damage caused to the
structures, due to the carelessness and negligence of the contractor shall be
made good by him at his own expense. Care must be taken by the contractor in
such a way that debris shall not fall into water and if falls to be removed

immediately.

All materials obtained from dismantling or demolition shall be the property of
the CoPA unless otherwise specified and shall be kept in safe custody until

they are handed over to the Engineer-in-Charge.

The demolition shall always be well planned before hand and shall generally
be done in reverse order of the one in which the structure was constructed. The
operations shall be got approved from the Engineer-in-Charge before starting
the work. Due care shall be taken to maintain the safety measures prescribed in
IS 4130 and construction and demolition waste management rules 2016 shall

be followed.

Necessary propping, shoring and or under pinning shall be provided to ensure
the safety of the adjoining work or property before dismantling and
demolishing is taken up and the work shall be carried out in such a way that no
damage is caused to the adjoining work or property. Wherever specified,
temporary enclosures or partitions and necessary scaffolding with suitable
double scaffolding and proper cloth covering shall also be provided, as directed
by the Engineer-in-Charge. It shall be ensured that no dust is generated while
demolishing. Barricading shall be provided wherever required.

Necessary steps shall be taken to keep noise and dust nuisance to the
minimum. All work needs to be done under the direction of Engineer-in-
Charge. Helmets, goggle, safety belts etc., should be used whenever required
and as directed by the Engineer-in-Charge. The demolition work shall be
proceeded with in such a way that it causes the least damage and nuisance to

the adjoining building and the public. Dismantling shall be done in a
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1.2.2.6.

122.7.

1.2.2.8.

1.2.209.

systematic manner. All materials which are likely to be damaged by dropping
from a height or by demolishing roofs, masonry etc. shall be carefully removed
first. Chisels and cutters may be used carefully as directed. The dismantled
articles shall be removed manually or otherwise, lowered to the ground (and

not thrown) and then properly stacked as directed by the Engineer-in-Charge.

Any serviceable material, obtained during dismantling or demolition, shall be
separated out and stacked properly as directed by the Engineer-in-Charge
within a lead of 50 meters. All unserviceable materials, rubbish etc. shall be

disposed off at authorized locations as directed by the Engineer-in-Charge.

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling
shall be done by taking out the fixing with proper tools and not by tearing or

ripping off.

Appropriate screens shall be placed where necessary to prevent injuries due to
falling pieces. Water spray shall be used to reduce dust while tearing down
plaster from brick work. Safety belts shall be used by labourers while working
at higher level to prevent falling from the structure. Wherever, possible
mechanized working platform shall be used. First-aid equipment shall be made

available at all demolition works of any magnitude.

The contractor shall maintain/disconnect existing services, whether temporary

or permanent, wherever required by the Engineer-in-Charge.

1.23. REPAIRS TO BUILDING

1.2.3.1. Repair to Plaster (12mm to 20mm Thickness)

() The work includes cutting the patch and preparing the wall surface.
Scaffolding as required for the proper execution of the work shall be
erected. If work can be done safely with the ladder or jhoola these will be

permitted in place of scaffolding.

(i) The mortar of the patch, where the existing plaster has cracked, crumbled or
sounds hollow when gently tapped on the surface, shall be removed. The
patch shall be cut out to a square or rectangular shape at position marked on

the wall as directed by the Engineer-in-Charge or his authorized representative.

The edges shall be slightly under cut to provide a neat joint.
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(ii)) The masonry joints which become exposed after removal of old plaster shall

(iv)

(vi)

be raked out to a minimum depth of 10 mm in the case of brick work and 20
mm in the case of stone work. The raking shall be carried out uniformly
with a raking tool and not with a basuli, and loose mortar dusted off. The
surface shall then be thoroughly washed with water, and kept wet till
plastering is commenced. In case of concrete surfaces, the same shall be
thoroughly scrubbed with wire brushes after the plaster had been cut out
and pock marked with a pointed tool, at spacings of not more than 5 cm.
Centres, the pock being made not less than 3 mm deep. This is to ensure a
proper key for the plaster.The surface shall be washed and cleaned and kept
wet till plastering is commenced. When plastering or pointing is not
required to be done, the joints shall be struck flush and finished at the time

of laying

Mortar of specified mix with the specified sand shall be used. The surface
shall be finished even and flush and matching with the old surrounding
plaster. All roundings necessary at junctions of walls, ceilings etc. shall be

carried out in a tidy manner.

All dismantled mortar & rubbish etc. shall be disposed off within 24 hours

from its dismantling promptly as directed by the Engineer-in-Charge.

Doors, windows, floors, articles of furniture etc. and such other parts of the
building shall be protected from being splashed upon. Splashing and
droppings, if any, shall be removed by the contractor at his own cost and the
surface cleaned. Damages, if any, to furniture or fittings and fixtures shall

be recoverable from the contractor.

(vii) Curing shall be started as soon as the plaster has hardened sufficiently not

to be damaged when watered. The plaster shall be kept wet for a period of

at least 7 days.

1.24. PLAIN CEMENT CONCRETE

General

The concrete used for all works, concreting procedure etc. shall be in
accordance with 1S:456-2000.

Concrete Mix
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1244,

1.245.

12451

12452

12453

Mix used for P.C.C. shall be of M20 grade unless otherwise specified. Design
mix shall be used for M20 and higher grade of concrete unless otherwise

specified in the schedule.
Nominal Mix

For nominal mix concrete, proportion of fine aggregate to coarse aggregate
shall be 1:2 by mass. The minimum cement content per cubic meter of nominal
mix concrete shall be as per table 5 of 1S: 456-2000.

Design Mix

For design mix concrete of following grades of concrete the minimum cement

content per cubic metre and maximum water cement ratio are as given below.

Sl Grade of Minimum Maximum free
No Concrete cement content Water cement
1. M25 300 0.50
2. M20 300 0.55

For design mix concrete, the contractor shall make calculations jointly with
Engineer-in-Charge and carryout all necessary tests at contractor’s cost to
determine the proportion by weight of cement, aggregates (coarse and fine),
admixture if required and water necessary to produce concrete of required
grade having the desired workability and, water cement ratio not exceeding the
allowable limit, prior to commencement of work. The contractor shall submit

the following for the approval of Engineer-in-Charge.

(i) The proportion of cement, coarse aggregate, fine aggregate and water so
determined.

(i) The sieve analysis of aggregates which he proposes to use in the works.

(ii)) Full details of the tests conducted.

All calculations relevant to mix design.When the proportions are submitted to
the Engineer-in-Charge which he considers will produce concrete having the
required properties, it shall become the declared proportions to be used for the
work. The agreement by the Engineer-in-Charge to such declared proportions
shall not relieve the contractor of any of his responsibilities to use in the work

at all times concrete having the required properties. No deviation from the
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12454,

1.2.4.6.

124.7.

12471

12472

12473

declared proportions shall be allowed unless and until the Engineer-in-Charge
shall have given his written authorization for the adoption of revised

proportions for the concrete.

Sampling, testing and acceptance criteria for designed mix concrete shall be as
per clause 15, 16 & 17 of 1S:456-2000 unless otherwise specified. Sampling
and testing shall be done at contractor’s own cost. Testing shall be done in a

laboratory approved by the Engineer-in-Charge.
Size of Coarse Aggregate

For all concrete, plain or reinforced of M20 and higher grades, 20 mm size
graded aggregate conforming to 1S:383-2016 shall be used unless otherwise
specified. If 20 mm graded aggregates as per 1S:383 are not readily available,
graded 20 mm aggregate shall be obtained by blending 20 mm and 12.5/ 10
mm aggregates in the proportion arrived based on the combined sieving of

aggregates.
Batching and Mixing

For production of concrete, concrete batching and mixing plant, with type and
capacity approved by the Engineer-in-Charge shall be installed at site by the
contractor. The plant shall be approved by the Engineer-in-Charge and shall be
installed at an approved location. All measuring equipments should be
maintained in a clean serviceable condition, and their accuracy shall be
periodically checked as directed by the Engineer-in-Charge.

In proportioning concrete, the quantity of both cement and aggregate should
be determined by weight. Where the weight of cement is determined on the
basis of weight of cement per bag, a reasonable number of bags should be
weighed periodically to check the net weight. Where the cement is weighed on
the site and not in bags, it should be weighed separately from the aggregates.
Water should be either measured by volume in calibrated tanks or weighed.
Any solid admixture that may be added may be measured by weight; liquid and paste
admixture by volume or weight.

Except where it can be shown to the satisfaction of the Engineer that supply of
properly graded aggregate of uniform quality can be maintained over the
period of work, the grading of aggregate should be controlled by obtaining the
coarse aggregate in different sizes and blending them in the right proportion
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12474,

1.24.7.5.

1.24.8.
1.248.1.

1.2.48.2.

1.2483.

1.2484.

when required, different sizes being stacked in separate stock piles. The
grading of coarse and fine aggregate should be checked frequently for a given
job being determined by the Engineer-in-Charge to ensure that the specified

grading is maintained.

Under unavoidable circumstances, change from weigh batching to volume
batching may be permitted by Engineer-in-Charge, on specific request from the

contractor.

Ready mix concrete from out side source shall be allowed for use on the work
subject to the conditions that: (i) written permission shall be obtained from the
Engineer-in-Charge, (ii) all quality control measures as stipulated by the
Engineer-in-Charge are strictly adhered to by the contractor at his cost, (iii) all
design mix calculations shall be submitted by the contractor for approval of the
Engineer-in-Charge & approval obtained; and (iv) all expenses towards
conveyance and incidentals of providing departmental supervision at the

mixing plant shall be borne by the contractor.

Transporting, placing, compacting and curing of concrete
Transporting placing, compacting and curing of concrete shall be as per clause

13 of 1S:456-2000. Placement of concrete shall be done with concrete pumps
and pipelines unless otherwise approved by the Engineer-in-Charge in special

cases.

Concrete shall be transported from the mixer to the worksite as rapidly as
possible which will prevent the segregation or loss of any ingredient, and for

maintaining the workability.

The concrete shall be placed and compacted before setting commences and
should not be subsequently disturbed. Care should be taken to avoid

displacement of reinforcement or movement of formwork.

All concrete shall be vibrated unless otherwise specified or approved by the
Engineer-in-Charge and such vibrating shall be as required by the Engineer- in-
Charge. The mechanical vibrators complying with 1S:2505, 1S:2506 or
IS:4656 shall be used for compacting concrete. All vibrations shall be carried
out to a plan approved by the Engineer-in-Charge. No workman shall be
allowed to operate the vibrator without having received instructions and
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1.248.5.

1.2.4.8.6.

1.248.7.

1.2.48.8.

1.248.9.

training in its use. Care must be taken to avoid segregation and excessive

vibration.

Concreting shall be carried out continuously upto construction joints, the
positions and arrangement of which shall be as directed by the Engineer-in-
Charge. When the work has to be resumed the construction joints shall be

prepared in accordance with clause 13.4 of 1S:456-2000.

Unless otherwise specified, all concrete shall be kept continuously in a damp
condition by ponding or by covering with a layer of sacking, canvas, hessian or
similar materials with fresh water for not less than 7 days after laying the
concrete. If curing is not done properly the department will be at liberty to
engage labour for curing and the expenditure incurred will be recovered from
the contractor’s bill. The decision of the Engineer-in-Charge will be final on
this.

Stripping time for the form work shall be as stipulated in clause 11.3 of 1S:456-
2000. Any impression, fins etc. that may occur from the form work shall be

removed and treated with cement mortar 1:1.5 (1 cement: 1.5 sand).

Contractor shall arrange to fix any fixtures wherever necessary while doing
concreting work without any extra cost. Cost of fixtures will be paid

separately, if it is provided by the contractor.

The unit rate quoted by the tenderer shall be for the finished work and deemed
to include cost of all materials and labour, form work, provision of holes,
recess, other contingent items etc. required for the completion of work as

specified etc.

1.25. CEMENT PLASTERING

1251

1252

1.253.

Cement plastering shall be with the grade of mortar and of thickness specified
in the schedule. The surface to be plastered shall be thoroughly cleaned and

kept wet for 4 hours before plastering.

All the corners shall be rounded off to a radius of 25 mm unless otherwise

specified.

Where smooth finishing is specified in the schedule the plastering shall be
floated over with neat cement slurry using 2.2 kg of cement per square meter
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1.254.

1.255.

1.25.6.

1.2.6.

1.26.1.

1.2.6.2.

1.2.6.3.

immediately after the final coat of plastering and rate quoted for plastering

shall include cost of this finishing work.

The plastered surface on which glazed tiles or other similar type of finishing
are to be provided subsequently shall not be finished smooth but shall be

scarified for forming a base for providing the final surface finish as required.
The surface shall be cured for 7 days.

The rate shall include all labour and materials including scaffolding, curing
etc. complete. required for completion of work. Measurement of the work

under this head shall be made on the basis of the area of work done.
STRUCTURAL STEEL

Structural steel work riveted, bolted or welded in built up sections, trusses and
framed work, including cutting, hoisting, fixing in position and applying a
priming coat of approved steel primer. Workmanship of structural steel shall
be in accordance with IS 800.The material shall be free from visible as well as
hidden defects such as pitting cracks, laminations, twists etc. and excessive

rusting.

All structural steel members and parts shall have straight edges and blunt
surfaces. If necessary, they shall be straightened or flattened by pressure unless

they are required to be of curvilinear forms. They shall also be free from twist.

Pressure applied for straightening or flattening shall be such as would not
injure the materials. Hammering shall not be permitted. Adjacent surfaces or

edges shall be in close contact or at uniform distance throughout.

1.2.7. PROVIDING FLOORING WITH VITRIFIED FLOOR TILES

1.2.7.1.

The tiles shall be set in cement mortar 1:4 (1 cement : 4 sand) of average
20mm thick laid to required level/ slope. Before laying cement mortar, the
concrete surface shall be scrubbed with wire brush, all loose particles, foreign
matters etc. shall be removed and the surface shall be made clean. Any
undulations in the concrete shall be chipped off or made good with additional
concrete of the same grade used for the under layer. The surface thus prepared
shall be wetted and smeared with a coat of cement slurry using cement at the
rate of 2.2 kg/m2 of area just before the application of the mortar, so as to get
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1.2.7.2.

good bond between base course concrete and plastering. For fixing tiles to
mortar, neat cement slurry of honey like consistency using cement at the rate of
3.3 kg/m2 shall be smeared on top of mortar bed. The joints between the tiles

shall be uniform and of 3mm width.

After laying the tiles, the surplus cement grout along the joints shall be cleaned
off. The day after the tiles are laid, all joints shall be cleaned with wire brush to

a depth of 5mm and pointed with epoxy based grout, of approved make.

1.28. EPOXY BASED GROUTING FOR TILES

1.28.1.

1.2.8.2.

1.2.8.3.

1.2.8.4.

It shall be ensured that tiles are firmly set and adhesive or mortar is completely
dry for 24 hours. All spacers, pegs, ropes and string shall be removed and

joints be cleaned by removing free loose dirt particles.

The complete unit Part A (Base) and Part B (Hardener) shall be properly mixed
in given ratio. The desired colour of grout shall be obtained by mixing required
quantity of colour with base to ensure homogeneity.The grout shall be pressed
firmly by using a hard rubber squeeze into joints ensuring that joints are
completely filled. Excess grout material shall be removed from joints and
surface by moving squeeze on grout line after 22 to 25 minutes. The damp
sponge shall be used in circular motion on tile surface to achieve the flush joint.
After completion of work the grout haze shall be cleaned with clean.water

or soap solution. The suitable rubber gloves shall be used to avoid skin contact during

application.

Length and breadth of grouted tile area shall be measured correct to a cm and

the area shall be calculated in sgm correct to two places of decimal.

The rate shall include the cost of all materials and labour involved in all

operations described above. Nothing extra shall be paid.

129. PROVIDING AND LAYING OF PIPES FOR DRAINAGE/ SEWAGE

1.29.1.

1.29.2.

LINE

Transporting laying and joining of pipes

Transporting, laying and joining of PVC pipes shall be done in accordance
with 1S.7634. Pipes fittings shall be transported from the stacking place to the

work site with sufficient care to avoid damage to them.

Other materials to be made available by the Contractor. All materials required
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1.293.

1.2.9.4.

1.2.9.5.

1.2.9.6.

for joining and laying pipes including lead spun yarn, solvent cement etc shall

be brought by the Contractor at his own cost.
Joining of PVC pipes

Joining of PVC pipes shall be done in accordance with 1S:7634. Solvent
welded joint shall be used for joining of PVC pipes .Solvent welded joint shall
be achieved by Non-heat application method .Solvent cement used for the joint

shall conform to the details given under Para2.2.3 of 1S.7635.
Payment

Payment shall be made on running meters basis measured center line length
including all the fittings, valves bolts nuts etc. No separate payment shall be
made for fixing fittings, valves etc for completing the works to the full
satisfaction .The rate quoted shall include the cost of materials like lead spun
yarn, solvent cement/ bolts/ nuts etc to be made available by the Contractor for
joining pipes, providing suitable connections to the existing delivery line and
providing the line as aforesaid.

1.2.10. PROVIDING AND LAYING OF PIPES FOR EXTERNAL WATER

1.2.10.1.

SUPPLY WORKS
General

All the pipes of different diameters and fittings shall be conforming to IS:
15778. The rate quoted shall include cost of all specials like bends, tees,
reducers etc., cost of burying or fixing on walls using all fittings as the case

may be etc. complete, but excluding cost of taps, valves etc.

1.2.10.2. Transporting

Pipes, fittings and valves etc. shall be transported from the stacking place to the
worksite with sufficient care to avoid damage to them.

1.2.10.3. Other materials to be made available by the contractor

All other materials except those supplied under specific items in the schedule,
required for jointing and laying pipes and fixing valves, including rubber
gasket, lead, spun yarn, solvent cement etc. shall be brought by the contractor

at his own cost.
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1.2.10.4. Testing of pipelines for leakage test

The leakage test shall be conducted at a test pressure of 12.5 kg./cm? for a
duration of 2 hours or as directed by the Engineer-in-Charge for duration of 2
hours. No pipe installation shall be accepted until the leakage per hour in cubic

centimeter is less than the quantity (Q) determined by the formula

Q=NxDxVP
3.3

Where Q = Allowable leakage in cm®/ hour,

N No. of joints in the length of the pipeline tested,

D

Diameter of pipe in mm
and P = Test pressure during the leakage test in kg/cm?.
1.2.10.5. Fixing of valves and fittings

Fixing of valves and fittings shall form part of laying the pipeline as directed

by the Engineer-in-Charge.
1.2.10.6. Payment

Payment shall be done on running meter basis measured center line length
including all the fittings, valves, bolts, nuts etc. No separate payment shall be
made for fixing fittings, valves etc. for completing the work to the full
satisfaction. The rate quoted shall include the cost of all specials like bends,
‘tee’s, reducers etc. and materials like rubber gasket, lead, spun yarn, solvent
cement, bolts, nuts etc. to be made available by the contractor for jointing pipes,
providing suitable connections to the existing delivery line and testing the line

as aforesaid.

1.2.11. SCRAPPING & CLEANING OLD PAINTED SURFACE

1.2.11.1. All loose particles and scales shall be scrapped off and holes in plaster as well
as patches of less than 50 cm area shall be filled up with mortar of same mix.
The surface shall then be cleaned with water jetting if required and allowed to
dry for at least 48 hours before painting. Whenever scaffolding is necessary, it
shall be erected on double supports tied together by horizontal pieces, over
which scaffolding planks shall be fixed.
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1.2.12. PROVIDING AND APPLYING EXTERIOR / INTERIOR ACRYLIC

1.212.1.

1.212.2.

1.2.13.

1.2.13.1.

1.2.13.2.

1.2.13.3.

EMULSION PAINT

The surface shall be thoroughly cleaned of dust and then be sand papered to
give a smooth and even surface. Over the prepared surface one base coat of
primer for exterior/interior emulsion paint of same brand shall be applied with
hand brush in horizontal stroke followed immediately by a vertical one which
together shall constitute one coat. After the primer coat has dried for at least
48 hours, the surface shall be lightly sand papered to make it smooth. All
loose particles shall be dusted off after rubbing and the surface cleaned
well.The first finishing coat of exterior/interior emulsion paint shall then be
applied with hand brush in horizontal stroke followed immediately by a
vertical one which together shall constitute one coat. The second coat shall be
applied in the same way of first coat to obtain an even surface, after the first
finishing coat dried as per the directions of the Engineer-in —Charge.

Measurements of the work under this head shall be made on the basis of the
area of work done and rate quoted shall include the cost of labour, materials,
scaffolding etc. required for the completion of work.

PROVIDING AND APPLYING SYNTHETIC ENAMEL PAINT

Paints/ primers of approved premium brand and manufacture shall be used.
Only ready mixed Paint (Exterior grade) as received from the manufacturer
without any admixture shall be used. If for any reason, thinning is necessary in
case of ready mixed Paint, the brand of thinner recommended by the

manufacturer or as instructed by the Engineer-in-Charge shall be used.

The surface shall be thoroughly cleaned off all dirt, rust, dust, grease etc. with
wire brush, sand paper etc., and be made perfectly clean and dry while
painting. For wood surfaces visible knots, holes etc. shall be filled with
appropriate filling material with some shade as paint and rubbed smooth

before applying paint.

The number of coats shall be as per schedule. Successive coats shall be
applied only on the next day after rubbing with the finest grade of wet
abrasive paper and dusting of the loose particles.
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1.2.13.4. Measurements of the work under this head shall be made on the basis of the
area of work done and rate quoted shall include the cost of surface
preparation, materials, labour, scaffolding etc. required for the completion of
works as detailed above.

1.2.14. WATER PROOFING OF SUNKEN PORTION OF wWC’s, BATHROOMS

etc.

1.2.14.1. Water proofing treatment in sunken portion of WCs, bathroom etc., shall be
done by applying cement slurry mixed with water proofing cement compound

consisting of applying :

(a) First layer of slurry of cement @ 0.488 kg/sgm mixed with water proofing
cement compound @ 0.253 kg/ sqm. This layer will be allowed to air cure for

4 hours.

(b) Second layer of slurry of cement @ 0.242 kg/sgm mixed with water
proofing cement compound @ 0.126 kg/sgm. This layer will be allowed to air
cure for 4 hours followed with water curing for 48 hours. (The rate includes
preparation of surface, treatment and sealing of all joints, corners, junctions of

pipes and masonry with polymer mixed slurry.)
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