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SECTION I  
 

NOTICE INVITING TENDER   

 

Tenders are invited through Government e- Marketing Place (GeM portal) in Single Stage 

Two Cover bidding procedure [Technical Bid and Price Bid] by the Chief Mechanical 

Engineer, Cochin Port Authority, Willingdon Island, Cochin-682009, from Proprietorship/ 

individual/Limited company/LLP meeting the Minimum Qualification Criteria specified 

below for “Supply, installation, testing and commissioning of 275metres of 11kV, 

3Cx300sq.mm. HT UG XLPE Al. cable from RMU3 near SEZ Building to the CMLRE 

RMU at Puthuvypeen”. Tenderers, who fulfill the Minimum Qualification Criteria and 

Terms and Conditions given below, may register their tenders through GeM well in advance 

on or before the scheduled date of submission.   

1. MINIMUM QUALIFICATION CRITERIA (MQC) 

Tenderer shall fulfill the following minimum qualifying criteria to prove the techno- 

commercial competence and submit the documents in support thereof: 

i. Experience  

The Bidder should have executed work involving „Supply, Laying, testing and 

commissioning of HT cables” of value as stated below, during the last 7 (seven) years 

ending on 30/11/2024; 

(a) One contract work costing not less than Rs.7,98,200/- OR 

(b) Two contract works, each costing not less than Rs.4,98,800/- OR 

(c) Three contract works, each costing not less than Rs.3,99,100/-. 

 

This may be furnished in the Proforma in „Annexure-4a&4b‟ of the tender document. Also 

submit copy of Purchase Order/ Work order and Completion Certificate issued by the 

Client for those previous experiences mentioned in „Annexure-4a&4b‟. The previous 

experience carried out by the tenderer as subcontract to the main contractor will also be 

accepted.  

ii. Financial Turnover  
Average annual financial turnover should be at least Rs.2,99,300/- during the last three (3) 

years, ending 31
st
 March 2024 [2021-‟22, 2022-23, 2023-24]. This may be furnished in the 

Proforma in „Annexure-5‟ of the tender document. 

iii. License 

The bidder shall possess minimum valid „A Class‟ Electrical Contract License issued by 

any State/ Central Licensing Authority. Copy of the valid License shall be furnished. 

 

mailto:cme@cochinport.gov.in
mailto:dycmeele@cochinport.gov.in
http://www.cochinport.gov.in/
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Explanatory Notes: 
 

Note 1:   Following enhancement factors will be used for the costs of works executed for 

bringing the financial figures to a common base value in respect of the works 

completed in past years. 

Table 1.1 

Year before Multiplying factor 

One year      [2023] 1.07 

Two years    [2022] 1.14 

Three years  [2021] 1.21 

Four years    [2020] 1.28 

Five years    [2019] 1.35 

Six years      [2018] 1.42 

Note 2: and certificate of satisfactory performance / completion, with work order number 

and value of the item(s), issued by the Client as proof in support of the 

assignments/ works performed and claimed by the tenderer to fulfill the 

eligibility criteria for qualification. The completion certificate/ performance 

certificate shall contain the work order no, work order value, completed 

cost of work and completion date and signature of issuing authority. 

Note 3: Experience certificates of works executed in private sectors/ organizations 

shall be considered for qualification, only on submission of Form 26 AS 

along with work order and completion certificate.  

Note 4:  A statement showing the Average Annual Financial Turnover during the 

last three financial years and financial statements (balance sheet/ profit & 

Loss Statements) for the last three years ending 31/03/2024, duly certified 

by the Chartered Accountant shall be submitted. Chartered Accountant will 

provide their UDIN (Unique Document Identification Number) while 

certification with QR code if available. 

2. Eventhough the tenderers meet the above qualifying criteria, they will be disqualified 

if they have: 

(i) Made misleading or false representations in the forms, statements and  

attachments submitted in proof of the qualification requirements; and/ or 

(ii) Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history or 

financial failures etc.. .. In this regard the firm should submit a declaration that 

they have no record of poor performance, at the time of submitting the tender. 

3. Pertinent information to the tender is given in the following tables: 
 

(i) Schedule of different activities till submission of the tender are detailed as under: 

Table 1.2 

Sl. No. Particulars 
Date and Time 

 

1. Tender e-publication date 26/12/2024 

 

2. Download period of tender documents 11.00 hrs. on 26/12/2024 to 

14.30hrs. on 16/01/2025 

3. Last date and time of submission of bid 16/01/2025 at 15.00 hrs.  

 

4. Date and time of opening the techno-

commercial bid 
16/01/2025 at 15.30hrs.  
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(ii) Bid information: 

Table 1.3 

i) Estimated Amount put to 

tender 

Rs.9,97,770/- (Rupees Nine lakh ninety seven thousand 

seven hundred and seventy only) including GST 

ii) Earnest Money Deposit. 

(Exemption shall be 

given as per Clause 9 

below)  

(2% of estimate amount) Rs.20,000/- (Rupees Twenty 

thousand only)  

EMD shall be furnished in the form of Account Payee 

Demand Draft/ Banker‟s Cheque from a Commercial 

Bank in favour of “FA&CAO, Cochin Port Authority”, 

payable at Cochin or online payment in an acceptable 

form safeguarding the purchaser‟s interest in all respects) 

Exemption from payment of EMD shall be given on 

submission of MSME / UAM registration certificates 

iii) Cost of Tender 

document/ Processing fee  

Not Applicable                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           

iv) Validity period of tender 90 days from the last date for receipt of tenders 

v) Period of Contract  75days from the date of LOA 
 

4. The scope of work includes the following works:  

(i) Supply and laying of 270 metres of 120 mm dia. DWC HDPE pipe, 1 metre 

below ground level.  

(ii) Supply and laying of 275 metres of 11kV, 3Cx300 sq.mm. HT UG XLPE Al. 

cable through the HDPE pipe. 

(iii) Supply of 2 Nos. HT Indoor Heat Shrinkable End Termination Kit and providing 

end termination. 

(iv) Commissioning of 11kV cable between RMU3 near SEZ Building to the 

CMLRE RMU. 

(v) Supply and providing 6 Nos. cable route markers. 

(vi) Retrieving existing 11kV, 3Cx300 sq.mm. HT UG XLPE Al. cable and handing 

over to CoPA. 

The bidder shall visit the site, ascertain the site conditions and scope before 

bidding. 

5. Tender documents which include Eligibility Criteria, Technical Specifications, 

various Conditions of Contract, Formats etc. are available in the GeM 

portal(https://gem.gov.in/), in the CoPA website (www.cochinport.gov.in ) as well 

as in the Central Public Procurement Portal of Govt. of India, 

(www.eprocure.gov.in). Interested bidders have to necessarily register themselves 

in the GeM portal to participate in the tender and shall download the tender 

documents from these portals as per the provisions available therein on the dates 

specified in the above table.  

6. A Single Stage Two Cover bidding procedure with Earnest Money Deposit (EMD) 

will be adopted and will proceed as detailed in the tender documents. 

7. Bank details of Cochin Port Authority are as follows for online payment of EMD: 

State Bank of India, Cochin Port Trust Branch, Bank Branch MICR code: 682002021, 

IFSC Code: SBIN0006367, Cochin Port Authority General Reserve Fund (GRF), 

Savings Bank Account No. 41401802288. 

8. Exemption from the payment of EMD shall be given to Micro and Small Enterprises 

(MSEs) as defined in MSE Procurement Policy issued by Department of Micro, Small 

and Medium Enterprises (MSME) or are registered with the Central Purchase 

Organization or the concerned Ministry or Department as provided in GFR 2017. In 

this regard the firm should submit valid certificate along with QR Code. 

https://gem.gov.in/
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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9. Bidders should submit their bid proposal online, complete in all aspects including 

scanned copy of EMD or MSME/UAM registration certificate for exemption of 

EMD, in the Portal of GeM (https://gem.gov.in/) on or before last date and time of 

Bid Submission as mentioned in the tender strictly in accordance with the 

instructions to bidders (ITB), terms and conditions of the tender document. Original 

of EMD shall be submitted to the office of the undersigned on or before the due 

date of opening. 

10. Any amendment(s)/ corrigendum(s)/ clarification(s) with respect to this tender 

shall be uploaded on the above mentioned websites only and no intimation will be 

sent to the individual bidders. The Bidder should regularly check for any 

Amendment(s)/ Corrigendum(s)/ Clarification(s) on the above mentioned 

websites.  

11. The bidders shall agree to all the terms and conditions of the tender document. 

12. On the due date of bid opening, the Techno-Commercial bids will be opened 

online in the GeM Portal. Bid proposals received without the prescribed Earnest 

Money Deposit (EMD) or Documents for exemption of EMD will be considered 

as non-responsive. In the event of any date indicated is a declared Holiday, the 

tender will be opened on the next working day. 

13. For proper uploading of the bids on the portal namely https://gem.gov.in/ 

(referred to as the „portal‟), it shall be the sole responsibility of the bidders to 

appraise themselves adequately regarding all the relevant procedures and 

provisions as detailed in the portal as well as by contacting GeM, through e-mail 

to: helpdesk-gem@gov.in  or call on Toll Free Numbers (Inbound): 1-1800-419-3436/ 

1-1800-102-3436 (9:00am-6:00pm Mon to Sat) Help Desk Out bound No's: 

+911244875125, 7042737878 & +917556685120, as and when required. 

14. Cochin Port Authority will not be held responsible for any technical snag or network 

failure during online bidding. It is the bidder‟s responsibility to comply with the 

system requirement, i.e. hardware, software and internet connectivity, at bidder‟s 

premises to access the GeM Portal. Under any circumstances, Cochin Port Authority 

shall not be liable to the bidders for any direct/indirect loss or damages incurred by 

them, arising out of incorrect use of the GeM Portal or internet connectivity failures.  

15. The bidder should not have been blacklisted or debarred by any Central / State 

Government / Agency of Central / State Government / Public Sector Undertaking / 

Regulatory Authority of India at the time of submission of this bid.  

16. The undersigned reserves the right to reject/cancel/postpone/annul the tenders at any 

stage of the tender without assigning any reason thereof, which will be binding on all 

bidders 

17. This tender notice shall form part of the tender document and are to be signed and 

uploaded along with the technical bid. 

          Sd/- 

CHIEF MECHANICAL ENGINEER 

COCHIN PORT AUTHORITY 
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SECTION II 

 

INSTRUCTIONS TO TENDERERS 

 

1. Introduction 

1.1 The proposal is for “Supply, laying and commissioning of 275 metres of 11kV, 

3Cx300 sq.mm. HT FRLS UG XLPE Al. cable through 120 mm dia. DWC HDPE 

pipe, for replacing the existing 11kV, 3Cx 300sq.mm. UG XLPE Al. cable laid 

between RMU3 near SEZ Building to the CMLRE RMU at Puthuvypeen". The 

existing cable is the only one live cable feeding power from CoPA Vallarpadam sub-

station to Puthuvypeen. The new HT cable shall be laid first and kept ready for 

commissioning. Only minimum interruption shall be there while commissioning the 

new cable. 

1.2 Location The project area is at Vallarpadam and Puthuvypeen, Ernakulam District.  

1.3 Scope of work:-  

The scope of work includes the following works:  

(i) Supply and laying of 270 metres of 120 mm dia. DWC HDPE pipe, 1 metre below 

ground level.  

(ii) Supply and laying of 275 metres of 11kV, 3Cx300sq.mm. HT UG XLPE Al. 

cable through the HDPE pipe. 

(iii) Supply of 2 Nos. HT Indoor Heat Shrinkable End Termination Kit and providing 

end termination. 

(iv) Commissioning of 11kV cable between RMU3 near SEZ Building to the CMLRE 

RMU. 

(v) Supply and providing 6 Nos. cable route markers. 

(vi) Retrieving existing 11kV, 3Cx300sq.mm. HT UG XLPE Al. cable and handing 

over to CoPA 

The bidder shall visit the site, ascertain the site conditions and scope before 

bidding. 

2.  General Instructions 

2.1 The work is to be executed as described in the Bid document and in particular in the 

Technical specifications, Special Conditions, Schedule of Quantities etc. and in 

general includes, but is not limited to supplying all items including consumables and 

equipment necessary to execute the work as described in the Bid Document. 

2.2 Before submitting the bid, the bidder shall examine carefully all conditions of contract, 

specifications etc. supplied herewith. The bidders shall inspect the site of work with 

prior appointment with the Engineer of the work to get himself acquainted with the 

site conditions and to assess and satisfy himself of the difficulties and constraints 

which may be involved in executing the work in the location. It will be deemed that 

prior to the submission of tender, the tenderer has visited the site and has satisfied 

himself as to the nature and location of the work, general and local conditions, 

particularly those pertaining to transportation, handling and availability and storage of 

materials, availability of labour, weather conditions, tidal variations at site, working 

conditions, ground level, nature of soil etc. and that the tenderer has estimated his cost 

accordingly and the Port Trust will be in no way responsible for the lack of such 

knowledge and also consequences thereof to the tenderer. Failure to visit the site will 

in no way relieve the successful bidder of any of the obligations in performing the 

work in accordance with this Bid Document including addendum/corrigendum, within 

the quoted price. 
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2.3 A bidder shall be deemed to have full knowledge of all documents, site conditions etc. 

whether he has inspected them or not. The submission of a bid by the bidder implies 

that he has read the notice and conditions of contract and has made himself aware of 

the scope and specifications and other factors bearing on the bid and that they are 

binding on him.  

2.4 The bidders may please note that the EMPLOYER will not entertain any 

correspondence or query on the status of the offers received against this Bid. Bidders 

are also requested not to depute any of their personnel or agents to visit the 

Employer‟s offices for making such enquiries till finalization of the bid. Should the 

EMPLOYER find it necessary to seek any clarification, technical or otherwise the 

concerned bidder will be duly contacted by the EMPLOYER. 

2.5 Canvassing in any form by the bidder or by any other agency acting on behalf of the 

bidder after submission of the bid may disqualify the said bidder. The Employer‟s 

decision in this regard shall be final and binding on the bidder. 

2.6 EMPLOYER will not be liable for any financial obligation in connection with the 

work until such time the EMPLOYER has communicated to the successful bidder in 

writing his decision to entrust the Work (covered by the bid document). 

2.7 Telex/E-mail offers will not be considered. Bidders should prepare their bid 

themselves and upload in the Gem portal. 

2.8 In case of an unscheduled holiday on the prescribed closing/opening day of the bid, 

the next working day will be treated as the scheduled prescribed day of 

closing/opening of the bid. 

2.9 While evaluating the document, regard would be paid to National security 

considerations, at the discretion of the Cochin Port Authority.  Bid received from any 

bidder may be summarily rejected on National security consideration without any 

intimation thereof to the bidder. 

2.10 If there are varying or conflicting provisions made in any document forming part of 

the contract, the Chief Mechanical Engineer, Cochin Port Authority, Cochin – 682009 

shall be the deciding authority with regard to the intention of the document which will 

be binding on the Bidder. 

2.11 Any error in description, any omissions there from shall not vitiate the contract or 

release the contractors from the execution of whole or any part of the works comprised 

therein according to drawing and specifications or from any of his obligations under 

the contract. 

2.12 All the Bank Guarantees (BGs) to be furnished by the contractors in connection with 

the tender shall be sent to the Chief Mechanical Engineer, Cochin Port Authority 

directly by the issuing bank under registered post with AD. The contractor shall take 

the responsibility of sending BGs directly to the Port Trust by the issuing bank. 

2.13 The contractor shall comply with all the provisions of the Indian   Workmen's 

Compensations Act, Provident Fund Regulations, Employees Provident Fund and 

ESI Act etc. amended from time to time and rules framed there under and other 

laws affecting the contract labour that may be brought in to force from time to 

time. 

2.14 The contractor shall be registered under EPF and ESI Act and the employees 

employed under them shall be covered in the EPF and ESI scheme. Work Order 

shall be issued only to the contractors who are registered under EPF organization 

and ESI Corporation. The contractors shall regularly remit the employer and 

employee contribution to the authorities. If not, the Department would remit the 

same and the amount so remitted shall be deducted from the part/final bill of 

contractors. 

2.15 The contractor shall be registered under GST and shall furnish documentary 

evidence in support of valid GST registration. 
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3 Invitation for Bids: 

 The Invitation for Bids is open to all eligible bidders meeting the eligibility criteria.  

4 Purchase of Tender Documents: 

 Tender documents which include Eligibility Criteria, Technical Specifications, 

various Conditions of Contract, Formats etc. are available in the GeM portal 

(https://gem.gov.in/), in the CoPA website (www.cochinport.gov.in ) as well as in 

the Central Public Procurement Portal of Govt. of India, (www.eprocure.gov.in). 

Interested bidders have to necessarily register themselves in the GeM portal to 

participate in the tender and shall download the tender documents for submission 

from these portals as per the provisions available therein on the dates specified in 

the Tender documents. Demand Draft/Banker‟s cheque towards EMD, drawn in 

favour of the Financial Adviser & Chief Accounts Officer(FA &CAO), CoPA from 

any Commercial bank having its branch at Cochin shall be submitted in original at the 

Employer‟s office before the due date and time of opening of the bid and scanned copy 

of the same shall be attached with the e-tender. 

5 One Bid per Bidder:  

Each bidder shall submit only one bid. A bidder who submits or participates in more 

than one Bid will be summarily rejected 

6 Cost of Bidding: 

 The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

7 Site visit:  

 The Bidder, at the Bidder‟s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for execution of the 

Works.  The costs of visiting the site shall be at the Bidders‟ own expense.  

8 Clarification of the Bidding Documents: 

 The Tenderers are advised to examine the Tender Document carefully and if there be 

or appear to be any ambiguity or discrepancy in the documents, or any clarifications 

needed on the Tender Documents; these shall be sent through e-mail to: 

cme@cochinport.gov.in / dycmeele@cochinport.gov.in   

9 Pre-bid meeting: 

Deleted 

10 Amendment of Bidding Documents: 

 The Chief Mechanical Engineer, Cochin Port Authority shall have the right to omit or 

suspend certain items of work or revise or amend the Bid documents prior to the due 

date of submission of the Bid by issuance of addendum/corrigendum. Any addendum/ 

corrigendum thus issued shall be part of the tender documents. The addendum/ 

corrigendum, if any, shall be hosted in the e-tender portal as well as in the website of 

the Cochin Port. It is the responsibility of the Bidders to download such addendum/ 

corrigendum hosted in the website and submit the required documents for the same 

along with the Bid. In order to afford the Bidders with reasonable time to take 

addendum into account, or for any other reason, the Port may, at its discretion, extend 

the due date for submission of Bid. 

11 Preparation of bids: 

All documents relating to the bid shall be in the English language 

https://gem.gov.in/
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
mailto:cme@cochinport.gov.in
mailto:dycmeele@cochinport.gov.in
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12 Bid Prices: 

12.1 Item Rate basis contracts 

  The Bidder shall quote rates for all items as specified in the BoQ including GST. The 

total amount shall be quoted in the Price Bid in GeM portal and the priced Bill of 

Quantities shall be attached to the Price Bid. The contract shall be for the whole work 

based on the priced Bill of Quantities submitted by the Bidder. Tenderer should 

ensure that his tendered amount as per Price bid is not mentioned anywhere in 

the techno commercial bid or any other documents in Technical bid submission, 

directly or indirectly. If any such mention is made, the tender will become invalid 

and shall be summarily rejected. 

  The rate quoted by the Tenderer shall be inclusive of the cost of provision of plant and 

equipment, materials, labour, execution, supervision, maintenance, overheads and 

profits and every incidental and contingent cost and charges whatsoever, including 

Goods and Service Tax (GST).  

12.2  Currencies of Bid and Payment: 

 The price shall be quoted in Indian National Rupees (INR). 

13 Bid Validity:  

Bids shall remain valid for a period of not less than 90 (ninety) days from the Tender 

submission date. A bid valid for a shorter period shall be rejected by the Employer as 

non-responsive. Should any tenderer withdraw his tender before the validity period 

will be treated as non-responsive and will be left out of consideration. 

14 Bid Security / EMD: 

14.1 Each tender should be accompanied by an Earnest Money amounting to Rs.20,000/- 

(Rupees Twenty thousand only). The EMD shall be furnished in the form of Account 

Payee Demand Draft/ Banker„s Cheque/ Fixed Deposit Receipt from a Commercial 

Bank in favour of FA&CAO, Cochin Port Authority, payable at Cochin or online 

payment in an acceptable form safeguarding the purchaser„s interest in all respects. 

The Earnest Money deposit will not carry any interest. Any bid not accompanied by an 

acceptable Bid Security shall be treated as Non- responsive and shall be rejected by 

the Employer. Exemption shall be given to Micro and Small Enterprises (MSEs) as 

defined in MSE Procurement Policy issued by Department of Micro, Small and 

Medium Enterprises (MSME) or are registered with the Central Purchase Organization 

or the concerned Ministry or Department). In this regard the firm should submit valid 

certificate along with QR Code along with the tender, for claiming the available 

exemptions. 

14.2 Forfeiture of Bid security/ EMD: Bid Security/EMD will be forfeited in the 

following cases: 

(a) If a Bidder withdraws his bid during the period of bid validity.  

(b) In the  case of a successful bidder who fails  

(i) to commence the work, within the specified time limit  

(ii) to sign the Agreement or furnish the required Performance Security within the 

specified time limit. 

15 No Alternative Proposals by Bidders:  

Bidders shall submit offers that comply with the requirements of the bidding documents. 

Alternatives will not be considered 

16 Signing of Bid: 

If the tender is made by an individual it shall be signed by his full name and his 

address shall be given. In the event of the tender being submitted by a registered 
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partnership firm, it must be signed individually by each partner thereof or it must be 

signed by person holding a proper power-of- attorney authorizing him to do so and to 

bind the partner in all matters pertaining to the contract including the arbitration 

clause, such power-of-attorney to be attached with the tender which must disclose that 

the firm is duly registered under Indian Partnership Act. If the tender is made by a 

Limited Company it shall be signed by a duly authorized person who shall produce 

with the tender satisfactory evidence of the authorization. In the case of a Limited 

Company the tender should be accompanied by the Memorandum and Articles of 

Association of the Company. 

17  Bid Submission:  

Bid shall be submitted in two parts, Part - I: Technical Bid and Part - II: Price Bid 

through  e- tender mode. For online submission of Technical Bid, the scanned copies 

of the documents under item nos. a) to k) as detailed in clause 18.1 below need to be 

submitted through e-Tendering mode on https://gem.gov.in . Price bid (Schedule-II), 

the total value of all the items mentioned in the Bill of Quantities shall be submitted 

only through e-tendering mode on https://gem.gov.in before 15.30 Hrs on the date 

notified in NIT.   

18 Information Required In The Bid 

Bid shall be submitted in two parts, Part - I: Technical Bid and Part - II: Price Bid, 

through GeM portal. 

18.1  Part I -Technical Bid shall contain the following:  

a) Financial instrument towards EMD/ MSME Udyam Registration certificate along 

with QR code/ relevant certificate for exemption of EMD  

b) Letter of Submission (vide Annexure-1) 

c) Power of Attorney in favour of signatory/s to the Tender, duly authenticated by 

Notary Public. (vide Annexure-2). 

d) Organization Details (vide Annexure-3) 

e) Details of experience as per Annexure-4a&4b and Certificates in proof of 

experience in similar works as detailed under clause 12 of Instruction to bidders.  

f) Financial documents in support of MQC. 
Explanatory notes:  

(1) Self attested copy of completion certificates of each work and work order shall be 

attached. The certificate shall contain the following details: 

a) Details of work and completion cost 

b) Date of commencement; and Date of completion of the work.  

(2) If the experience in similar works is as a member of joint venture, notary attested 

copy of joint venture agreement in this respect shall be attached. 

(3) Statement duly certified by Chartered Accountant showing Average Financial 

turnover of the tenderer over the last three financial years [2020-‟21, 2021-22, 

2022-23] (vide Annexure-5) supported by Financial statements such as Balance 

sheets, Profit & Loss statements for the last 3 years. 

g) Copies of PAN, GST, EPF and ESI registration 

h) Valid “A Class” Electrical Contractor‟s license. 

i) Declaration as per Annexure-8 that  
(1) Confirmation that not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process and 

have not committed any offence under PC Act in connection with the bid. 

(2) We disclose with that we have made / not made payments or propose to be made 

to any intermediaries (agents) etc in connection with the bid. 

j) Bank information for e- Payment system as per Annexure-10. 

k) Partnership deed or Memorandum and Articles of Association of the company and 

Registration certificate of the company as the case may be. 

https://gem.gov.in/
https://gem.gov.in/
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18.2 Part II : “Price Bid"  

The Bidder shall fill in the rates and prices for all items of the works in the Bill of 

Quantities (BOQ) and shall submit the Price Bid in GeM portal https://gem.gov.in. 

The quoted amount shall include all taxes and duties, including GST.   

19 Deadline for Submission of the Bids: 

Tenders attaching all documents shall be submitted through GeM portal strictly in 

accordance with the instructions to the tenderers, terms and conditions of tender 

document before the time and date notified. 

20 Bid Opening  

 The Chief Mechanical Engineer or his representative will open the tenders in the GeM 

portal https://gem.gov.in . The technical bids of the tenders received will be opened 

on the due date of opening.  

  Failure to submit Bid Security (EMD) or valid NSIC/MSME/UAM registration 

certificate will make the tender defective and will be treated invalid and price bids of 

those tenderers will not be opened.   

21 Bid Opening – Price Bid: 

 Price Bid of those tenderers found responsive in the evaluation of Technical bid, will 

be opened later. Short listed bidders will be communicated about the date and time of 

opening of the price bid. 

22 Clarification of Bids: 

23.1  The request for clarification and the response shall be in writing, but no change in the 

price or substance of the Bid shall be sought, offered, or permitted. 

23.2  No Bidder shall contact the Employer on any matter relating to his bid from the time 

of the bid opening to the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, he should do so in writing.  

23.3  Any effort by the Bidder to influence the Employer‟s bid evaluation, bid comparison 

or contract award decisions, may result in the rejection of his bid. 

23 Examination of Bids and Determination of Responsiveness: 

24.1  Prior to detailed evaluation of Bids, Cochin Port Authority will determine whether 

each Bid  

(a) meets the minimum eligibility criteria defined in Clause 1of Section I. 

(b) is accompanied by the required Bid security (EMD) or MSME/UAM regn. 

certificate  

(c) is responsive to the requirements of the Bidding documents.  

24.2 A responsive Bid is one which conforms to all the terms, conditions and specification 

of the Bidding documents, without material deviation or reservation. A material 

deviation or reservation is one which affects in any substantial way the scope, quality 

or performance of the Works; 

i) which limits in any substantial way, the Employer‟s rights or the Bidder‟s 

obligations under the Contract; or  

ii) whose rectification would affect unfairly the competitive position of other Bidders 

presenting responsive Bids.  

iii) Undertakes in the Technical Bid that he has not incorporated any conditions in the 

Financial Bid.  

iv) The financial evaluation will be carried out together for all the items and 

contract will be awarded to the overall lowest offer. 
 If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-

https://gem.gov.in/
https://gem.gov.in/
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conforming deviation or reservation. 

25 Evaluation and Comparison of Bids:  

The Employer will evaluate and compare only the Bids determined to be responsive in 

accordance with Clause 24.  

25.1 Evaluation of Price Bid  

1) The tenderers shall quote their rates for all the items as per schedule, including 

GST, in the GeM portal.  

2) Only those tenders, as determined to be substantially responsive to the 

requirements of the Tender Documents will be evaluated. Other non-responsive 

tenders will be rejected. Cochin Port„s decision on this shall be final, conclusive 

and binding.  

3) In order to determine the lowest evaluated bid, Cochin Port Authority will 

consider overall lowest of all the items together. 

26 Alteration of tender documents: 

 No alteration shall be made in any of the tender documents or in the Bill of Quantities 

and the tender shall comply strictly with the terms and conditions of the tender 

document.  The Employer may however ask any tenderer for clarifications of his 

tender if required.  Nevertheless, no tenderer will be permitted to alter his tender price 

after opening of the tender. 

27 Alternative conditions and Proposal: 

 The Tenderer shall note that alternative or qualifying tender conditions, or alternative 

design proposal for whole or part of the work will not be acceptable. Tenders 

containing any qualifying conditions or even Tenderer's clarifications in any form will 

be treated as non-responsive and will run the risk of rejection. Price Bid of such 

Tenderers will not be opened. 

28 Award of Contract: 

28.1  The Employer will award the Contract to the bidder whose bid has been determined to 

be responsive to the bidding documents and who has offered the lowest evaluated bid 

price, provided that such bidder has been determined to be; 

(a) Eligible in accordance with the provisions of Clause 12, and  

(b)   Qualified in accordance with the provisions of Clause 12.  

28.2  Letter of Award (“LoA)   

 Prior to expiry of the validity or extended validity period of the Tender, the Employer 

will notify the Successful Bidder through e-mail confirmed by registered letter that its 

Tender has been accepted. This Letter (hereinafter and in the Contract Conditions 

referred to as the “Letter of Award” (of the Tender) or “LoA”) shall specify the sum 

which the Employer will pay the Contractor (hereinafter and in the Contract 

Conditions referred to as the “Contract Price”) in consideration of the execution and 

completion of the Works for the Project and the remedying of any defects therein by 

the Contractor in terms of the Contract. 

29 Performance Security:  

 The successful bidder is required to submit Security Deposit within 21 days from the 

date of receipt of Letter of Acceptance (LoA), to guarantee fulfillment of performance 

and the obligations of the contract, in  any one of the following forms: (i) Account 

Payee Demand Draft / Fixed Deposit Receipt from a Commercial Bank in favour of 

FA&CAO, Cochin Port Authority OR (ii) An irrevocable and unconditional Bank 

Guarantee as per format attached with tender document, from a Commercial Bank OR 

(iii) On-line payment to the Bank Account of Cochin Port Authority.  

 The value of Security Deposit shall be equivalent to 10% of the total contract value. 

 In case the Security Deposit is furnished in the form of Bank Guarantee, the same 

should remain valid for a period of 60 days beyond the completion of contract period. 

 Cochin Port Authority is not bound to pay interest on the Security Deposit furnished by 

the successful bidder. 
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 In the event of the Contractor failing to honour any of the commitments entered into 

under this Contract, Cochin Port Authority shall have unconditional option to encash 

the Security Deposit. The bank shall be obliged to make payment to Cochin Port 

Authority upon demand. 

 In the event of the tenderer, after the issue of the communication of acceptance of 

offer by the Board, failing / refusing to execute the agreement as hereinafter provided, 

the tenderer shall be deemed to have abandoned the contract and such an act shall 

amount to and be construed as the Contractor‟s calculated and the willful breach of the 

contract, the cost and consequence of which shall be to the sole account of the tenderer 

and upon such an event the Board shall have full right to claim damages therefore 

either together with or in addition to the conditions mentioned in Clause 15.2. 

 Failure to submit security deposit within stipulated period will entitled CoPA to 

terminate the agreement/cancel the LoA 

30 Signing of Agreement  

 After furnishing the Performance Security, the successful tenderer will be required to 

execute an Agreement at his expense within 28 (twenty eight) days from the date of 

work order, on Kerala State Stamp Paper of appropriate value in the prescribed form. 

The agreement as finally executed will include the Employer‟s Bid Documents and the 

Bidder‟s offer as finally accepted by the EMPLOYER together with addendum/ 

corrigendum, bid clarification and all correspondences exchanged between 

EMPLOYER and the bidder, if any.  Till the formal agreement is executed, the Letter 

of Acceptance together with the offer as finally accepted along with correspondences 

shall form a binding contract between the two parties. Failure to execute the agreement 

within stipulated period will entitled CoPA to cancel the LoA. 

31 Release of Bid Security / EMD:  

The Bid Security/EMD of unsuccessful bidder other than L1 and L2 will be refunded 

immediately after ranking of the Bids. The bid security of L2 bidder shall be refunded 

immediately after entering into agreement with L1 bidder and acceptance of the 

Performance Security. The Bid Security of the successful bidder will be discharged 

after he has signed the Agreement and furnished the required Performance Security. 

32 Fraud and Corrupt Practices:  

32.1  The bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Selection Process. Notwithstanding anything 

to the contrary contained in this document, the Port shall reject the tender without 

being liable in any manner whatsoever to the bidder, if it determines that the bidder 

has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice (collectively the 

“Prohibited Practices”) in the Selection Process. In such an event, the Port shall, 

without prejudice to its any other rights or remedies, forfeit and appropriate the Bid 

Security or Performance Security, as the case may be, as mutually agreed genuine pre-

estimated compensation and damages payable to the Port for, inter alia, time, cost and 

effort of the Authority, in regard to the Tender, including consideration and evaluation 

of such Bidder‟s Proposal.  Such Bidder shall not be eligible to participate in any 

tender or RFP issued by the Authority during a period of 2 (two) years from the date 

such Bidder is found by the Authority to have directly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice, as the case may be.  

32.2  For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them:  

(a) “corrupt practice” means  

(i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything 

of value to influence the action of any person connected with the Selection 

Process (for avoidance of doubt, offering of employment  to or employing or 
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engaging in any manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly or indirectly 

with the Selection Process or the LOA or has dealt with matters concerning the 

Agreement or arising there from, before or after the execution thereof, at any 

time prior to the expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, shall be deemed 

to constitute influencing the actions of a person connected with the Selection 

Process; or  

(ii) engaging in any manner whatsoever, whether during the Selection Process or 

after the issue of the LOA or after the execution of the Agreement, as the case 

may be, any person in respect of any matter relating to the Project or the LOA 

or the Agreement, who at any time has been or is a legal, financial or technical 

consultant/ adviser of the Authority in relation to any matter concerning the 

Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure 

of incomplete facts, in order to influence the Selection Process;  

(c) “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any persons or  property to influence any person‟s 

participation or action in the Selection Process; 

(d)  “undesirable practice” means  

(i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying or in 

any manner influencing or attempting to influence the Selection Process; or  

(ii) having a Conflict of Interest; and  

(e) “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a 

full and fair competition in the Selection Process.  

33 Rejection of Tender: 

 Any Tender not conforming to the foregoing instructions will not be considered.  The 

Employer does not bind himself to accept the lowest or any tender and has the right to 

reject any tender without assigning any reason thereof. No representation whatsoever 

will be entertained on this account.  

 

       SIGNATURE OF BIDDER
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SECTION III 

GENERAL CONDITIONS OF CONTRACT (GCC) 

1 Definitions and Interpretation 

The following words and expressions in this Bid Document shall have the meanings   hereby 

assigned to them except where the context otherwise requires: 

a) “Employer/ CoPA/ Port/ Cochin Port/ Board/ Authority” means “Board of Major Port 

Authority for Cochin Port” constituted under Major Port Authorities Act 2021, having its 

principal office at W/Island, Cochin-9, India and acting through its Chairperson, Deputy 

Chairperson or the Chief Mechanical Engineer or any other officers, so nominated by the 

Board. 

b) “Bidder/ Contractor(s)/ Applicant” means the person or persons, firm, corporation or 

Company who submits a Bid (Proposal/Tender) for the subject Work. 

c) “Award Price/ Contract Price” means the sum indicated in the Price Bid/ Financial Bid 

including GST submitted by the successful Bidder,. 

d) “Chief Mechanical Engineer (CME)” means the Chief Mechanical Engineer of Cochin Port 

Authority. 

e) “Engineer/ Officer-In-Charge” means Dy. Chief Mechanical Engineer/ Superintending 

Engineer/ Executive Engineer in charge of this Work as nominated by the Chief Mechanical 

Engineer. 

f) “Work / Assignment” means the works to be executed by the c o n t r a c t o r  a s   detailed 

in this Bid Document. 
g) The “Contract Data” defines the documents and other information which comprise the Contract  
h) A Defect is any part of the Works not completed in accordance with the Contract.  
i) The “Defects Liability Period” is the period named in the Contract Data and calculated from the 

Completion Date. 

j) “Date of Commencement of Work” means the actual date on which the work commences or 

the seventh day from the date of issue of Letter of Acceptance through GEM to the Contractor, 

whichever is earlier. 
k) The “Initial Contract Price” is the Contract Price listed in the Employer‟s Letter of Acceptance.  
l) The “Intended Completion Date” is the date on which it is intended that the Contractor shall complete 

the works. The Intended Completion Date is specified in the Contract Data. The Intended Completion 

Date may be revised only by the Engineer or his nominee by issuing an extension of time. 
m) A “Variation” is an instruction given by the Engineer or his nominee which varies the Original Works 

n) “Bid Document/ Tender Document/ RFP” means this Document inviting Bids from the 

Bidders for the Assignment. 

o) “Proposal/ Bid” means   the   Bid   Document   in   response   to   which   the bidder‟s 

proposal for carrying out the work was accepted. 

Notes: 

(i) Singular and Plural: Words importing the singular only also include the plural and vice versa 

where the context requires. 

(ii) Headings: The headings as mentioned in the Bid Document shall not be taken to be part 

thereof Bid Document or be taken into consideration in the interpretation or construction 

thereof or of the Contract 

2 General Provisions 

Where it is mentioned in the Specifications that the Contractor shall perform certain Work or provide 

certain facilities, it is understood that the Contractor shall do so at his own Cost. 

The materials, design and workmanship shall satisfy the relevant Indian Standard, the Specification 

and conditioned herein referred to.  Where the Specifications stipulate requirement in addition to 

those contained in the Standard codes and Specifications, these additional requirements shall also be 

satisfied. 

2.1 Law Governing the Contract This Contract, its meaning and interpretation and the relation between 

the Parties shall be governed by the Applicable Indian Law. 
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2.2 Notices 

Any notice, request or consent made pursuant to this Contract shall be in writing and shall be 

deemed to have been served when delivered in person to an authorized representative of the Party 

to whom the communication is addressed, or when sent by registered mail, e-mail or facsimile 

to such Party from the address specified below: 
The Chief Mechanical Engineer,  
I Floor, New Administrative Building, 
Cochin Port Authority, Cochin – 682 009, Kerala, India.  
Tel: 91-0484-2666639, 2666871 Extn:2500   
Fax: 91-0484-2666639  

E-mail:cme@cochinport.gov.in/ ajayakumarrs@cochinport.gov.in /  vmini@cochinport.gov.in 

2.3 Scope of Work: The Goods and Related Services to be supplied shall be as specified in Scope of 

Work and Technical Specifications and in accordance with Schedule of Requirements. 

2.4 Specification and Standards:   

Technical specification and drawings: 

(a) The Goods and Related Services supplied under this contract shall conform to the Technical 

Specifications and Standards mentioned in Section V, Scope of Work and Technical 

Specifications and when no applicable standard is mentioned, the standard shall be 

equivalent or superior to the official standards whose application is appropriate.  

(b) The Contractor shall be entitled to disclaim responsibility for any design, data, drawing, 

specification or other document, or any modification thereof provided or designed by or 

on behalf of the Employer, by giving a notice of such disclaimer to the Employer. 

Wherever references are made in the Contract to codes and standards in accordance with which it 

shall be executed, the edition or the revised version of such codes and standards shall be those 

specified in the Schedule of Requirements. During Contract execution, any changes in any such 

codes and standards shall be applied only after approval by the Employer and shall be treated in 

accordance with GCC Clause24 (Change Orders and Contract Amendments 

2.5 Delivery and Completion: The delivery of the Goods and completion of the Related Services shall be 

done within 75 days from the date of receipt of Letter of Acceptance of Employer. The details of 

shipping and other documents to be furnished by the Contractor are specified in the GCC Clause 37 

(Payments Terms) 

3 Care and diligence 

The Contractor shall exercise all reasonable care and diligence in the discharge of all technical, 

professional and contractual duties to be performed by them under this contract and shall be fully 

responsible to the Employer for the proper, timely, efficient and effective execution of their duties. 
4 Suspension of Work 

If any of the following events shall have happened and be continuing, then CoPA may, by written 

notice to the Contractor, suspend in whole or in part, payment due thereafter to the Contractor under 

the Contract: “In case of any breach of contract / tender conditions then Cochin Port will be entitled to 

terminate the contract by giving notice of 30 days. In such event, the contractor will not be entitled for 

any compensation for termination and will also be responsible to make good all costs incurred by 

CoPA due to the breach” 

a) A default shall have occurred on the part of the Contractor in the execution of the Contract. 

b) Any other condition which makes it unable for either party by reason of Force Majeure‖ as 

referred to in Clause 7 to successfully carry out the Work or to accomplish the purpose of the 

Contract 

5 Termination of Work 

5.1  Termination of Work by CoPA 

If any of the following events shall have happened and be continuing, then Cochin Port Authority 

may, by written notice to the Contractor, terminate the contract 

a) Any of the conditions referred to in Clause 4 shall continue for a period of two weeks, CoPA shall 

give written notice to the Contractor of the suspension of payment to the Contractor under the 

contract. 

mailto:cme@cochinport.gov.in
mailto:ajayakumarrs@cochinport.gov.in
mailto:vmini@cochinport.gov.in


 

18 

 

b) In any event, CoPA may terminate the Contract at any time by giving not less than two weeks prior 

notice to the Contractor. 

c) In case of any breach of contract / tender conditions then Cochin Port will be entitled to terminate 

the contract by giving notice of 30 days. In such event, the contractor will not be entitled for any 

compensation for termination and will also be responsible to make good all costs incurred by CoPA 

due to the breach. 

6 Termination Procedure 

Upon termination of the Contract under Clause 5 or receipt of notice of Termination under Clause 5.1, 

the Contractor shall take immediate steps to terminate the Work in a prompt and orderly manner and to 

reduce losses and to keep further expenditure to a minimum. 

7 Force Majeure 

a) If either party is temporarily unable by a reason of Force Majeure or the laws or regulations of India 

to meet any of its obligations under the Contract, and if such party gives to the other party 

written notice of the event within two weeks after its occurrence, such obligations of the party as 

it is unable to perform by reason of the event, shall be suspended for, as long as the         inability 

continues 

b) Neither party shall be liable to the other party for loss or damage sustained by such other party 

arising from any event referred to in Clause (a) above or delays arising from such event 

c) The term Force Majeure as employed herein, shall mean Act of God, Strike, Lock-outs or other 

Industrial Disturbances, Insurrection, Riots, Epidemics, Pandemics, Land Slides, Earth Quakes, 

Storms, Lightening, Floods, Wash Outs, Civil Disturbances, Explosions and any other similar event 

not within the control of either party, and which, by the exercise of due diligence, neither party is 

able to overcome. 

d) Force Majeure shall not include (i) any event which is caused by the negligence or intentional 

action of a party or such party's associates/affiliates or agents or employees, nor (ii) any event 

which a diligent party could reasonably have been expected to both (A) take into account at the 

time of the conclusion of this Contract and (B) avoid or overcome in the carrying out of its 

obligations hereunder 

8 Dispute between the Contractor and Cochin Port 

The settlement of disputes shall be dealt as below: 

General 

Except where otherwise provided in the Contract all questions and disputes relating to the meaning of 

the specifications, design, drawings and instructions here-in mentioned and as to the quality of 

workmanship or m a t e r i a l s  u s e d  on the work or as to any other question, claim, right, matter 

or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise concerning the works 

or the execution or failure to execute the same whether arising during the progress of the work or 

after the cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter:- 

If the Contractor considers any work demanded of him to be outside the requirements of the 

Contract, or disputes any drawings, record or decision given in writing by the Engineer on any matter 

in connection with or arising out of the Contract or carrying out of the work, to be unacceptable, he 

shall promptly within 15 days request the Engineer in writing for written instruction or decision. 

Thereupon, the Engineer shall give his written instructions or decision within a period of one month 

from the receipt of the Contractor„s letter and these instances shall be binding to the original contract 

conditions. 

If the Engineer fails to give his instructions or decision in writing within the aforesaid period or if the 

Contractor is dissatisfied with the instructions or decision of the Engineer, the Contractor may, within 

15 days of the receipt of Engineer's decision, appeal to the Chairman who shall afford an opportunity 

to the Contractor to be heard, if the latter so desires, and to offer evidence in support of his appeal. 

The Chairman shall give his decision within 30 days of receipt of Contractor's appeal. If the 

Contractor is dissatisfied with the decision then: 
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a) The Dispute in respect of contract of value upto Rs.1crore shall not be    referred for adjudication 

through arbitration. 

9 Settlement of Disputes through Conciliation 

In the event of any dispute or differences between the parties which could not be resolved amicably 

by mutual consultations/ Arbitration, then the Chairperson of Cochin Port Authority may refer such 

unresolved disputes or differences to a Conciliation Committee/Council comprising of independent 

subject experts, set up by the Port Authority to enable speedy disposal of pending/new cases. 

Recourse to such conciliation shall be open before, during or after the arbitration proceedings. The 

award of the Conciliation Committee/Council, if agreed by both the parties, shall then be placed for 

consideration of the Board of Major Port Authority for Cochin Port constituted under Major Port 

Authorities Act 2021 subject to the delegation of powers. 

10 Interpretation 

10.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter and the other way around. Headings have no significance. Words have their normal meaning 

under the language of the Contract unless specifically defined. The Engineer or his nominee will 

provide instructions clarifying queries about the Conditions of Contract. 

10.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to 

the Works, the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended). Completion date for the whole 

of the Works. 

10.3  The documents forming the Contract shall be interpreted in the following order of priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor‟s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as forming part of the Contract 

11 Subcontracting  

11.1 The Contractor may subcontract with the approval of the Engineer or his nominee but may not 

assign the Contract without the approval of the Employer in writing. Subcontracting does not alter 

the Contractor‟s obligations.  

Notwithstanding any subcontracting with such approval as required under above and 

notwithstanding that the Engineer shall have received copies of any sub-contract, the Contractor 

shall be solely responsible for the quality and proper execution of the works, performance of all 

conditions of contract in all respects as if such subletting had not taken place and as if such work 

has been done directly by the Contractor. 

If any Sub-Contractor engaged upon the works at the site executes any work, which in the opinion 

of the Engineer or his nominee is not in accordance with the Contract condition, written notice 

may be given to the Contractor requesting him to terminate such sub contract and the Contractor, 

upon receipt of such notice shall terminate such sub contract and the said Sub Contractor shall 

forthwith leave the works, failing which the Employer shall have right to remove such Sub 

Contractors from site. No action taken by the Employer under this clause shall relieve the 

Contractor of any of his liabilities under the contract or give rise to any compensation, extension 

of time or otherwise.  

12 Personnel  

12.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other personnel 

approved by the Engineer or his nominee. The Engineer or his nominee will approve any 

proposed replacement of key personnel only if their qualifications, abilities, and relevant 

experience are substantially equal to or better than those of the personnel listed in the schedule.  
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12.2 If the Engineer or his nominee asks the Contractor to remove a person who is a member of the 

Contractor‟s staff of from his work force stating the reasons, the Contractor shall ensure that the 

person leaves the site within seven days and has no further connections with the work in the 

contract.  

13 Contractor‟s Responsibilities: 

13.1 The Contractor shall supply all the Goods and Related Services included in the Scope of 

Work in accordance with GCC Clause 4 and as per GCC Clause 5. 

13.2 Phasing of Work: The contractor will be required to furnish a phased programme of the 

works as to how he intends to complete the work to the Employer within 7 days from the 

date of receipt of the Work Order/Letter of Acceptance from the Employer. The contractor 

shall indicate separate definite times for completion of various parts of the work. He will be 

required to adhere to such programme so as to complete the entire work within the stipulated 

completion period. The Contractor shall furnish progress report to the Employer on 

fortnightly basis for monitoring by the Employer. 

13.3 Procurement of materials: The Contractor must make his own arrangements for timely 

procurement of all materials, machinery, equipment etc. of specified and or approved quality 

required by him for the efficient and regular execution of the works comprised in this contract 

from the manufacturers and suppliers concerned. Delay in supply of any of these materials, 

machinery, equipment etc. will not be taken as an excuse for not completing the contract 

within the stipulated period. 

13.4 Compliance of regulations: The contractor warrants that all Goods/Materials covered by the 

contract have been produced, sold, dispatched, delivered and furnished in strict compliance with 

all applicable laws, regulations, labour agreement, working condition and technical codes and 

statutory requirements as applicable from time to time. The Supplier shall ensure compliance with 

the above and shall indemnify Employer against any actions, damages, costs and expenses of any 

failure to comply as aforesaid 

14 Employer‟s and Contractor‟s Risks  

14.1 The Employer carries the risks which this Contract states are Employer‟s risks and the Contractor 

carries the risks which this Contract states are Contractor‟s risks.  

15 Employer‟s Risks  

15.1  The Employers risks are  

(a) Loss or damage due to the use or occupation by the Employer of any Section or part of the 

Permanent Works, except as may be provided for in the Contract;  

(b) Loss or damage to the extent that it is due to the design of the Works, other than any part of 

the design provided by the Contractor or for which the Contractor is responsible; and  

(c) Any operation of the forces of nature (in sofar as it occurs on the Site) which an experienced 

Contractor:  

(i) could not have reasonably foreseen, or  

(ii) could reasonably have foreseen, but against which he could not reasonably have taken at 

least one of the following measures:  

(A) prevent loss or damage to physical property from occurring by taking appropriate 

measures, or  

(B) insure against.  

16  Contractor‟s Risks  

16.1  All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks are 

the responsibility of the Contractor.  

16.2 Excepted risks are riot (in so far as it is uninsurable) war, invasion, act of foreign enemies, 

hostilities (whether war be declared or not), civil war, rebellion, revolution, insurrection or 

military usurped power or a cause solely due to use of occupation by the Employer of any portion 

of the work, any operation of the forces of nature that the Contractor could not have foreseen or 

reasonably provided against. (All of such are herein collectively referred to as the excepted risks). 
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17        Insurance  

17.1  The Contractor shall provide in the joint names of the Employer and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts and 

deductibles stated in the Contract Data for the following events which are due to the Contractors 

risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 

17.2  Policies and certificates for insurance shall be delivered by the Contractor to the Engineer or his 

nominee for approval before the start date. All such insurances shall provide for compensation to 

be payable in the types and proportions of currencies required to rectify the loss or damage 

incurred.  

17.3  If the Contractor does not provide any of the policies and certificates required, the Employer may 

effect the insurance which the Contractor should have provided and recover the premiums the 

Employer has paid from any payments due to the Contractor or, if no payment is due, the payment 

of the premiums shall be a debt due.  

17.4  Alterations to the terms of insurance shall not be made without the approval of the Engineer or his 

nominee.  

17.5  Both parties shall comply with all conditions of the insurance policies. . 

18  Instructions 

 The Contractor shall carry out all instructions of the Engineer or his nominee which comply with 

the applicable laws where the Site is located. 

19 The Works to be completed by the Intended Completion Date  

19.1 The Contractor may commence execution of the works on the Start Date and shall carry out the 

works in accordance with the program submitted by the Contractor as updated with the approval 

of the Engineer or his nominee, and complete them by the Intended Completion Date  

20 Approval by the Engineer or his nominee  
20.1  The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works or 

Permanent Works, in the case of Contractor‟s design to the Engineer or his nominee, who is to approve 

them if they comply with the specifications and Drawings. 

21 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to the concerned Port authority 

for his labours and the staffs engaged in the works. 

The Contractor shall retain the original passes obtained by them in respect of their labour and staff 

engaged in the Works and produce the same to the Engineer as and when called for. It should not 

be either destroyed or allowed to be taken by the labour/staff after its use 

22 Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The Contractor shall 

indemnify the Employer from and against any liability for damages on account of noise or other 

disturbance created while or in carrying out the work and from and against all claims demands 

proceedings damages costs charges and expenses whatsoever in regard or in relation to such 

liability 

23 Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free from 

encumbrances. If possession of a part is not given by the date stated in the Contract Data the 

Employer is deemed to have delayed the start of the relevant activities and this will be a 

Compensation Event 

24 Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person authorised by the 

Engineer or his nominee access to the Site or to any place where work in connection with the 

Contract is being carried out or is intended to be carried out and to any place where materials or 

plant are being manufactured, fabricated and /or assembled for the works. 
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25 Safety Code 

Necessary Indian Dock Safety regulations for the safety purpose shall be adhered to by the 

Contractor and he will be held responsible for any violations of the same.  

26 Port Authority Rules  
 Contractor shall always observe and comply with the working rules and regulations of the Port 

Authority in force or as issued from time to time. 

27 Execution of work 

The Contractor shall be required to execute the work in such a way so as not to cause any damage, 

hindrance or interference with port activities going on in the area or nearby. He should not also 

deposit the materials at such places which may cause inconvenience to the public and the work 

going on in the nearby area. The Contractor shall have to make good all damages done by him to 

the structures nearby while executing the work and no extra payment shall be made to him on that 

account 

28 Labour Laws & Regulations  
The Contractor shall at all times during the continuance of the Contract comply fully with all 

existing Acts, regulations and bye-laws including all statutory amendments and re-enactment of 

State or Central Govt. and other local authorities and any other enactments and act that may be 

passed in future either by the State or the Central Govt. or local authority, including Indian 

Workmen‟s Compensation Act, Contract Labour (Regulation And Abolition) Act 1970 and Equal 

Remuneration Act 1976, Employees‟ State Insurance Act, 1948, Factories Act, Minimum Wages 

Act, Provident Fund Regulations. Employees‟ Provident Fund Act and schemes made under the 

same Act, Health and Sanitary Arrangements for Workmen, Insurance and other benefits and shall 

keep the Employer indemnified in case any action is commenced for contravention by the 

Contractor 

29 Payment upon Termination 
29.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer or his nominee shall issue a certificate for the value of the work done upto the date of 

the issue of the certificate, less other recoveries due in terms of the contract, less taxes due to be 

deducted at source as per applicable law and less any extra cost of completing the Works through 

other means which may be incurred by the Employer. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a debt payable to the 

Employer.  

29.2  If the Contract is terminated at the Employer‟s convenience or because of a fundamental breach of 

Contract by the Employer, the Engineer or his nominee shall issue a certificate for the value of the 

work done, the reasonable cost of removal of Equipment repatriation of the Contractor‟s 

personnel employed solely on the Works, and the Contractor‟s costs of protecting and securing 

the Works and loss of profit on uncompleted works  less advance payments received up to the 

date of the certificate, less other recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law. 

30 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous 

or disorderly conduct by or amongst his staff and labour and for the preservation of peace and 

protection of Persons and property in the neighborhood of the Works from the same. 

31 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety of his 

staff and labour and, in collaboration with and to the requirements of the local health authorities, 

to ensure that medical staff, first aid equipment and stores, sick bay and suitable ambulance 

services are available at the camps, housing and on the site at all times throughout the period of 

the Contract and that suitable arrangements are made for the prevention of epidemics and for all 

necessary welfare and hygiene requirements. 

32 Epidemics 

 In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with 

and carry out such regulations, orders and requirements as may be made by the Government, or 
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the local medical or sanitary authorities for the purpose of dealing with and overcoming the same 

33 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 

occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify 

the local police authorities immediately by the available means. 

34 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-Contractors of the foregoing 

provisions. 

35 Insurance:-  
The technicians deployed for work are to be covered by insurance under Workman 

Compensation Policy through reputed Insurance Companies during the contract Period. 

Copies of the Insurance Policies are to be submitted to the CoPA along with first bill.  

36 Registers: 
 Following registers are to be maintained by technicians without fail:  

Work/ Hindrance Register have to be maintained by the contractor and endorsement from 

engineer-in-charge has to be obtained in register.  

37 Payment Terms:-  

(a) Contract Price  
Prices charged by the Contractor for the Goods supplied and the Related Services performed 

under the Contract shall not vary from the prices quoted by the Contractor in its Tender, with 

the exception of any price adjustments authorized by the Employer by issuing Change orders 

and Contract Amendment, if 

(ii) Bills shall be prepared and submitted by the Contractor. Joint measurements shall be taken 

continuously and need not be connected with billing stage. System of 4 copies of 

measurements, one each for Contractor, Employer and Engineer or his nominee, and signed by 

both Contractor and Engineer or his nominee shall be followed.  

(iii) Final Bill shall be paid within 3 months as detailed below on issue of Taking over Certificate 

by the Engineer or his nominee. The Contractor shall submit final Bill within 30 days of issue 

of Taking Over Certificate. Engineer or his nominee shall check the bill within 30 days after its 

receipt and return the bill to Contractor for corrections, if any. The Contractor should re-submit 

the bill with corrections within 15 days of its return by the Engineer or his nominee. The re-

submitted bill shall be checked and paid within 30 days of its receipt.  

(iv) The Contractor shall be entitled upon certificates of the Engineer or his nominee to payments  

in accordance with the following provisions:  

1) For supply portion: 75% of the value, as certified by the Engineer or his nominee, of the 

materials from time to time delivered on the site. 

Balance 25% after completing the work in all respects, commissioning and handing over the 

installation to the Employer to the satisfaction of the Engineer and his nominee and his 

certification. 

2) For erection portion :  

i) 85% of the value as certified by the Engineer or his nominee, of the installation portion on 

completion of the erection work under contract, for which payments are claimed.  

ii) Balance 15% along with other payments if any,  after completing the work in all respects, 

commissioning and taking  over the installation by the Employer to the satisfaction of the 

Engineer and his nominee and his certification. .  

(v) Statutory deduction towards income tax will be made at the time of making payments on the 

total amount of Contract excluding GST. The GST shall be paid extra as per GST Act 2017 

with its latest amendment.  

(vi) Rate Revision in the contract amount is not be permitted during the entire validity period of 5 

years of the contract for any reason including during the extended period. 

(vii) No further claims shall be made by the Contractor after submission of the final bill and these 

shall be deemed to have been waived and extinguished.  
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38 Water and Power Supply  

38.1 Water required for the construction works including curing work shall be arranged by the 

Contractor on his own at his cost  

38.2 The Electricity connection for lighting, welding and other mechanical works to the extent 

available will be made available by the Employer within the Port area. Drawing of power 

lines/cables etc from the available source of supply of power to the actual work site, providing 

switches and making connections etc. shall be arranged by the Contractor at his cost. The 

temporary lines and connections by the Contractor shall be approved by the Engineer's 

representative before availing power. The Contractor shall provide Energy Meter to read 

consumption in units. 

38.3 The Contractor shall indicate his requirement of power to the Engineer within 15 days from the 

date of the letter of acceptance of the tender. The Contractor shall pay to the Employer, the power 

charges as per the prevailing Tariff schedule of Cochin Port Authority in force during the work of 

the Contractor. The Contractor shall also pay the connection and disconnection charges as 

applicable 

39 Extension of the Intended Completion Date  

39.1  The Engineer or his nominee shall extend the Intended Completion Date if a Compensation Event 

occurs or a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining work 

and which would cause the Contractor to incur additional cost.  

39.2  The Engineer or his nominee shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Engineer or his nominee for a 

decision upon the effect of a Compensation Event or Variation or any other events causing delay,  

beyond the control of the Contractor and submitting full supporting information.  If the Contractor 

has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the 

delay by this failure shall not be considered in assessing the new Intended Completion Date.  

39.3 Such Request for extension of time, to be eligible for consideration, shall be made by Contractor 

in writing within fourteen days of the happening of the event causing delay on the prescribed 

form.  The Contractor may also, if practicable, indicate in such a request the period for which 

extension is desired. 

40 Delays Ordered by the Engineer or his nominee  

40.1 The Engineer or his nominee may instruct the Contractor to delay the start or progress of any 

activity within the Works 

41 Early Warning  
41.1 The Contractor is to warn the Engineer or his nominee at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the work, increase the 

Contract Price or delay the execution of works. The Engineer or his nominee may require the 

Contractor to provide an estimate of the expected effect of the event or circumstance on the 

Contract Price and Completion Date. The estimate is to be provided by the Contractor as soon as 

reasonably possible.  

41.2  The Contractor shall cooperate with the Engineer or his nominee in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or reduced by 

anyone involved in the work and in carrying out any resulting instruction of the Engineer or 

his nominee.  

41.3 The Contractor shall immediately give notice in writing to the Engineer or his nominee upon 

happening of any event as detailed below if the work is delayed by:  

i) Force majeure, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 
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v) Delay on the part of other Contractors or tradesmen engaged by  Engineer in executing 

work not forming part of the Contract, or 

Any other cause which, in the absolute discretion of Engineer,  is beyond the Contractor's 

control. 

42 Liquidated Damages  
42A In case of delay in completion of the contract, liquidated damages (L.D) may be levied at the 

rate of half per cent (½%) of the contract price per week of delay, subject to a maximum of 10 

per cent of the contract price. The amount of Liquidated damages can be adjusted or set-off 

against any sum payable to the Contractor. 

42A(i) The Employer, if satisfied, that the works can be completed by the Contractor within a 

reasonable time after the specified time for completion, may allow further extension of time at 

its discretion with or without the levy of L.D. In the event of extension granted being with 

L.D, the Employer will be entitled without prejudice to any other right or remedy available in 

that behalf, to recover from the Contractor as agreed damages equivalent to half per cent 

(½%) of the contract value of the works for each week or part of the week subject to the 

ceiling defined in sub-Clause 42 A.  

42A(ii)The Employer, if not satisfied that the works can be completed by the Contractor, and in the 

event of failure on the part of the Contractor to complete work within further extension of 

time allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy 

available in that behalf, to rescind the contract.  

42A(iii)The Employer, if not satisfied with the progress of the contract and in the event of failure of 

the Contractor to recoup the delays in the mutually agreed time frame, shall be entitled to 

terminate the contract.  

42A(iv)In the event of such termination of the contract as described in clauses 42A(ii) or 42A(iii) or 

both the Employer shall be entitled to recover L.D. upto ten per cent (10%) of the contract 

value and forfeit the security deposit made by the Contractor besides getting the work 

completed by other means at the risk and cost of the Contractor.  

42B Reduction of Liquidated Damages 

If, before the Time for Completion of the whole of the Works or, if applicable, any Section, 

Taking Over Certificate has been issued for any part of the Works or of a Section, the liquidated 

damages for delay in completion of the remainder of the Works or of that section shall, for any 

period of delay after the date stated in such Taking Over Certificate, and in the absence of 

alternative provisions in the Contract, be reduced in the proportion which the value of the part 

so certified bears to the value of the whole of the Works or Section, as applicable. The 

provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not 

affect the limit thereof. 
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SECTION IV 

SPECIAL CONDITIONS OF CONTRACT 

     

1. Special Conditions shall be read in conjunction with the General Conditions of 

Contract, Specifications, Drawings and any other document forming part of this 

Contract wherever the context so requires. 

 Notwithstanding the Sub-division of the documents into these separate section and 

volume every part of each shall be deemed to be supplementary to and complementary 

of every other part and shall be read with and into the Contract so far as it may be 

practicable to do so. 

 Where any portion of the General Conditions of Contract is repugnant to or at variance 

with any provision of the Special Conditions, the provisions of the Special Conditions 

shall be deemed to over-ride the provisions of the General Conditions of Contract and 

shall to the extent of such repugnancy of variations, prevail.  

2. Measurements of Work Done: 
 „Computerised Measurement Book‟, measurement of the work can be done as detailed 

below. 

2.1 Executive Engineer (hereinafter called the Engineer‟s Nominee) shall, except as 

otherwise provided, ascertain and determine by measurement the value in accordance 

with the Contract of work done. 

2.2 All measurement of all items having financial value shall be entered in Measurement 

Book and/or level field book so that a complete record is obtained of all works 

performed under the Contract. 

2.3 All measurements and levels shall be taken jointly by the Engineer‟s Nominee or his 

authorised representative and by the Contractor or his authorised representative from 

time to time during the progress of the work and such measurements shall be signed 

and dated by the Engineer‟s Nominee and the Contractor or their representatives in 

token of their acceptance.  If the Contractor objects to any of the measurements 

recorded, a note shall be made to that effect with reason and signed by both the parties. 

2.4 Department shall not entertain any claim from Contractor for any loss or damages on 

this account.  If the Contractor or his authorised representative does not remain present 

at the time of such measurements after the Contractor or his authorised representative 

has been given a notice in writing three (3) days in advance or fails to countersign or to 

record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer‟s Nominee or his representative 

shall be deemed to be accepted by the Contractor. 

2.5 The Contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for measurements and recording levels. 

2.6 Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom.  In the case of items which are not 

covered by specifications, measurements shall be taken in accordance with the relevant 

standard method of measurement issued by the Bureau of Indian Standards and if for 

any item no such standard is available then a mutually agreed method shall be 

followed. 

2.7 The Contractor shall give not less than seven days' notice to the Engineer‟s Nominee or 

his authorised representative in charge of the work before covering up or otherwise 

placing beyond the reach of measurement any work in order that the same may be 

measured and correct dimensions thereof be taken before the same is covered up or 

placed beyond the reach of measurement and shall not cover up and place beyond reach 

of measurement any work without consent in writing of the Engineer‟s Nominee or his 
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authorised representative in charge of the work who shall within the aforesaid period of 

seven days inspect the work, and if any work shall be covered up or placed beyond the 

reach of measurements without such notice having been given or the Engineer‟s 

Nominee's consent being obtained in writing the same shall be uncovered at the 

Contractor's expense, or in default thereof no payment or allowance shall be made for 

such work or the materials with which the same was executed. 

2.8 Engineer‟s Nominee or his authorised representative may cause either themselves or 

through another officer of the department to check the measurements recorded jointly 

or otherwise as aforesaid and all provisions stipulated herein above shall be applicable 

to such checking of measurements or levels. 

2.9 It is also a term of this Contract that recording of measurements of any item of work in 

the measurement book and/or its payment in the interim, on account or final bill shall 

not be considered as conclusive evidence as to the sufficiency of any work or material 

to which it relates nor shall it relieve the Contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability period. 

3. PHASING OF WORKS 

The work has to be carried out in phases as approved by CLIENT from time to time so 

that the total project work can progress smoothly with least obstruction to the operations 

and also works of other Contractors/ agencies. 

4. STRUCTURAL ALTERATIONS TO BUILDINGS 

4.1.  No structural member in the building shall be damaged/altered, without prior approval 

from CLIENT. 

4.2.   Structural provisions like openings, pipes if any, provided by CLIENT for the work, 

shall be used.  Where these require modifications, such contingent or works shall be 

carried out by the contractor, at his cost after the prior approval of CLIENT. 

4.3.   All cut out openings in floors provided by CLIENT shall be closed, after installing the 

cables/pipes/ducts in accordance with the item therefore in the schedule of work.  

4.4.   All cuttings made by the contractor in connection with the works shall be filled by him 

at his cost to the original finish. 

5. SAMPLES 

 The Contractor shall require providing to CLIENT samples of all the materials 

sufficiently in advance free of cost to obtain approval of CLIENT. Approved samples 

shall be retained by CLIENT until the completion of the work and all materials and 

workmanship incorporated in the work are to conform to the approved samples in all 

respects.  Rejected materials shall be removed from the site immediately under the 

supervision of CLIENT. 

6. SCHEDULE OF QUANTITIES (SOQ) 

 The quantities given in the tender SOQ are tentative and shall vary as per the site/ 

CLIENT requirements.  Only required items & quantities are to be supplied/ installed. 

Contractor shall take detailed site measurements, for the items like Supply of LT cables, 

Earth strips, piping, ducting etc., before placing purchase order / taking procurement 

action. 

Contractor shall monitor the requirements of various items and shall report to CLIENT 

Engineer in charge with regard to deviations in the existing items and requirement of 

additional / extra items, if any, for taking necessary action. 

7. GENERAL REQUIREMENTS OF COMPONENTS 
7.1. Quality of materials 

All materials and equipments supplied by the contractor shall be new.  They shall be of 

such design, size and material as to satisfactorily function under the rated conditions of 

operation and to withstand the environmental conditions at site. 

7.2. Inspection of material and Equipments 

Materials to be used in the work shall be inspected by the engineer-in-charge.  Such 

inspection will be of the following categories. 
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a) Inspection of materials/Equipments to be witnessed at the Manufacturer‟s premises in 

accordance with relevant BTS/Agreement Inspection Procedure.  The contractor has to 

give inspection call for each item at least three weeks in advance. The inspection call 

should include (i) Name of the item (ii) Reference number of schedule of quantity (iii) 

Details of approval of specification/drawings etc (iv)Address of the suppliers/sub 

suppliers and (v) Tentative date of inspection. No item/equipment should be supplied 

without giving inspection call. All arrangements for conducting the inspection and 

testing at the factory shall be responsibility of the contractor.  Inspection / despatch 

clearance issued by Engineer in charge does not absolve the contractor for the 

responsibility to meet the tender specification. After the receipt of inspection call for an 

item from the contractor CLIENT will depute inspectors to suppliers works. In case the 

offered item is not ready or inspection could not be carried out due to lack of facilities 

for testing etc. at supplier‟s works, the inspector will return and the item has to be re-

offered for inspection as per its readiness. In this case all the expenses (boarding, 

lodging, travelling expenses etc.) of the inspector for the second inspection shall have to 

be borne by the contractor. In case any defect is noticed at a later stage the contractor 

has to rectify / replace the entire lot to meet specified standards. 

b) To receive materials at site with manufacturer‟s Test Certificate(s) 

c) To receive materials after physical inspection at site. 

7.3. Ratings of components 

All current carrying components in an installation shall be of appropriate ratings of 

voltage, current and frequency as required at the respective sections of the electrical 

installation in which they are used without their respective ratings being exceeded. 

8. RESTRICTIONS IN WORKING HOURS 
The number of hours working in the area might be restricted due to operational reasons 

and contractor will not have any claim for extra payment on this account.  The 

contractor‟s staff working in the operational area will obey the instructions of authorities 

in clearing the site.  Also prior permission has to be obtained before stacking of materials 

in the premises. 

The work shall be done in phases, in close co-ordination with civil/electrical/air 

conditioning false ceiling works and other works as directed by CLIENT. 

The contractor shall note that the site for installation will be made available in parts or in 

phases.  It is the responsibility of the contractor to programme his work accordingly.  No 

extra amount will be paid on account of site being made available in phases/parts. 

9. LIQUIDATED DAMAGES 

For levying LD as per Clause-42 of General Conditions of Contract, the employer is not 

required to have documentary evidence to quantify or prove the losses suffered by the 

Employer due to delay in completion of work by the contractor, as per agreement 

conditions. 

10. CONTRACTOR TO SUBMIT PROGRAMME 
After the acceptance of his Tender, the Contractor shall submit to the Engineer-in-Charge 

for his approval, a detailed programme taking into account the total time period stipulated 

in the contract showing the order, the procedure and method in which he proposes to 

carry out the works. 

He shall furnish the particulars in writing of his arrangements of manpower, plant qand 

machinery and all other resources owned and dedicated to this work.  Cash flow during 

the execution of project for procurement of materials and for carrying out of the works 

including temporary works which the Contractor intends to construct shall also be 

furnished. 

11. PROGRESS REPORTS AND SCHEDULES 

The Contractor shall submit to the Engineer-in-Charge by the third day of every 

fortnight, four (4) copies of a report in a duly approved format showing the progress 
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made in construction of the works, mobilisation of resources etc. during the previous 

fortnight. 

The Contractor shall also submit by the end of every month his anticipated progress 

schedule for all items of work for the following month in four (4) copies in an approved 

proforma to the Engineer-in-Charge. 

An order book of work shall be maintained and the Contractor shall acknowledge the 

orders given by the Engineer-in-charge and shall carry them out accordingly. 

The Contractor shall particularly note that the tender rates of the various items shall be 

inclusive of all incidental charges, such as bailing, shoring, bunding, barricading and 

lighting, etc. if found necessary during execution and no extra shall be due therefore on 

any account to the Contractor. 

The Contractor should see that the labour and staff employed by him behave in a proper 

manner and should dispense with services of such person or persons from the site as 

directed by the Engineer-in-charge. 

12. TAXES & DUTIES 
12.1 All duties, taxes including Goods and Services Tax (GST)] and other levies payable by 

the bidder/Contractor under the Contract, or for any other cause as applicable on the last 

date of submission of Bid, shall be included in the rates, prices and the total Bid Price 

submitted by the Bidder. All investments, operating expenses, incidentals, overheads etc. 

as may be attendant upon execution and completion of works shall also be included in the 

rates, prices and total Bid price submitted by the bidder. However, such duties, taxes, 

levies etc. which is notified after the last date of submission of Bid and/ or any increase 

over the rate existing on the last date of submission of Bid shall be reimbursed by the 

company on production of documentary evidence in support of payment actually made to 

the concerned authorities. Similarly if there is any decrease in such duties, taxes and 

levies the same shall become recoverable from the contractor. The details of such duties, 

taxes and other levies along with rates shall be declared by the bidder. 

12.2 The Contractor shall be solely responsible for all taxes that may be levied on the 

Contractor or on the earnings of any of his employees or personnel engaged by him and 

shall hold the Owner/Purchaser indemnified and harmless against any claims that may be 

against the Owner/Purchaser in this behalf. The Owner/Purchaser does not undertake any 

responsibility whatsoever regarding taxes under Indian Income Tax Act of the Contractor 

or his personnel. If it is obligatory under the provision under the Indian Income Tax 

deduction of Income Tax at source at the prevailing rate shall be done by the 

Owner/Purchaser. 

12.3 Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 of 1996) 

at the rate of one percent or at the rates prevailing in force at the time of payment of bills, 

of the cost of construction should be borne by the contractor and the same will be 

deducted from contractor„s bills while making payment or when crediting amount to 

contractors account.    

12.4 The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST. The payment of GST by service availer (i.e. HCSL) to bidder/contractor 

(if GST payable by bidder/contractor) would be made only on the latter submitting a 

Bill/invoice in accordance with the provision of relevant GST Act and the rules made 

thereunder and after online filing of valid return on GST portal. Payment of GST is 

responsibility of bidder/contractor. TDS as per GST Law shall be deducted as per the 

prevailing rates. 

12.5 However, in case contractor is GST unregistered bidder/dealer in compliance with GST 

rules, the bidder/dealer shall not charge any GST on the bill/invoice. In such case, 

applicable GST will be deposited by CIL/Subsidiary directly to concerned authorities.  

 Input tax credit is to be availed by Paying Authority as per rule. 

 If the Input Tax Credit (ITC) claimed is disallowed due to failure on the part of supplier / 

vendor of goods and services in incorporating the tax invoice issued to HCSL in its 



 

30 

 

relevant returns under GST, payment of CGST & SGST or IGST, GST (Compensation to 

State ) shown in tax invoice to the tax authorities, issue of proper tax invoice or any other 

reason whatsoever, the applicable taxes paid based on such Tax invoice shall be 

recovered from the current bills or any other dues of the supplier / vendor along with 

interest, if any. 

12.6 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 

and shall not be subject to variations on any account except to the extent variations 

allowed as per the conditions of the contract of the bidding document. The Company 

reserved the right to deduct / withheld any amount towards taxes, levies etc. and to deal 

with such amount in terms of the provisions of the Statute or in terms of the direction of 

any statutory authority and the Company shall only provide with certificate towards such 

deduction and shall not be responsible for any reason whatsoever. 

13. AUTHORIZED PERSONAL  

The Contractor shall engage an authorised agent experienced and qualified technical 

personnel for managing and supervising the work and shall see that all of them are always 

at the work spot during the working hours, personally checking all items of work.  He 

shall take such orders as may be given to him by the Engineer-in-charge from time to 

time and shall be responsible to carry them out properly.  In case contractor fails to 

provide an agent as per terms given above, CLIENT reserves the right to deduct a 

reasonable amount from the contractor‟s bill, subject to a maximum of Rs.25, 000/- per 

month, for every month of absence. 

14. TEST REPORTS OF EQUIPMENTS 

  On completion of tests of equipment at manufacturer‟s works, the Contractor shall 

furnish four copies of test certificates to the Owner for approval and subsequent dispatch 

clearance. The test report shall invariably indicate identification data, including model 

no., sl. no. etc. of the equipment, method of application and duration of test along with 

test results. Only on approval of these test results by the Owner or Owner‟s 

representative, dispatch clearance will be issued for dispatch of material to site.  

Traceability certificate in original of testing equipment shall be   submitted to the owner 

or his representative attending tests and a copy of the same shall be   attached with the 

reports. 

15. LIST OF APPROVED MAKES 
  It will be deemed that the contractor has priced the respective items on the basis of the 

approved makes. List of approved makes applicable for the contract is placed at 

respective volumes of technical specification. 

i) Where makes have not been indicated in the approved make list, such items shall be 

of ISI marked/reputed brands/UL certified.  Reputed brand implies a brand which is 

supported by nationwide sales & service distributors/ dealers/network/centers.  And 

all such items shall be got approved from Engineer-In-Charge. 

ii) Wherever “equivalent” mentioned against makes, suitable evidence shall be produced 

and get the prior approval of such makes from the Engineer-In-Charge. 

16. TESTING AND MEASURING EQUIPMENTS  
  Equipment for measurement of work and testing the installation shall be procured  by the 

Contractor for their use at their own cost.  The same shall also be made available to 

CLIENT without any charges to CLIENT. 

17. SITE MAINTENANCE DURING CONSTRUCTION  
  The Contractors shall time to time clear and remove all rubbish and obstructions from the 

site and the work area shall be kept clear and unobstructed at all times.  Nothing extra 

shall be paid on this account.   

18. CONTRACTOR‟S STAFF AND LABOUR 
18.1  Workers above 60 years of age and below 18 years of age shall not be deployed by the 

contractor. All labour, skilled or unskilled shall be provided by the contractor. Settling 

any dispute with the labour, labour union, any Outside union, subcontractor will be 
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contractor‟s responsibility. Loss of day in this regard should not be claimed for any 

hindrance at site. The workers engaged for works should have sufficient knowledge and 

experience in the respective fields. This shall be proved to the Engineer. The Owner may 

at any time request the contractor to remove from the Work/Site contractor‟s / 

subcontractor's supervisor or any other authorized representative including any 

employee of the Contractor or his Sub-contractor(s) or any person(s) deployed by 

Contractor for professional incompetence or negligence or for being deployed for work 

for which he is not suited. 

18.2  The Owner may at any time object to and require the Contractor/sub-contractor to 

remove forthwith from the Site a supervisor or any other authorized representative or 

employee of the Contractor's /sub-contractor(s) or any person(s), if in the opinion of the 

Owner, the person in question has misconducted himself or his deployment is otherwise 

considered undesirable by the Owner, the contractor/sub-contractor shall forthwith 

remove and shall not again deploy the person in question of the Work Site without the 

written consent of the Owner.   

18.3  The workmen deployed by the contractor are strictly banned from use of any kind of 

Narcotics drugs / Alcohol / smoking etc. at site and any illegal activity by the work men 

should be reported to Engineer without delay and the contractor shall remove such 

persons from the work site forthwith.  

19.    STATUTORY APPROVALS 

a) All the equipment to be supplied and works to be executed should conform to the 

Electrical Inspectorate/CEA Standards including all protection and metering 

accessories. 

b) All testing/calibration, etc. are to be carried out as per the requirements of statutory 

authorities. The tests/calibration certificates shall be submitted to CLIENT 

20. PERFORMANCE TESTING  

20.1 At Manufacturers works 

 Before dispatching the equipment to site, the equipment will be inspected at the 

discretion of the CLIENT and tested for various parameters as detailed in the Technical 

Specifications, by the officials of CLIENT/Consultants at the manufacturer's works and 

then cleared for shipment. The tenderer shall give adequate notice to enable CLIENT to 

plan their visit for such tests/inspection. The inspection conducted will however, not in 

any way absolve the contractor of his responsibility for the continued performance of the 

system/components after erection & commissioning at the designated site during the 

period of defects liability. 

20.2  At site 

(a)  On-site testing shall be conducted to ensure that the machine performance continue to 

be with the contracted performance parameters for which contractor shall make 

necessary provisions during installation which will enable testing of the machines. 

(b)  All the required equipments and measuring instruments for carrying out the testing 

has to be arranged by the contractor. The instruments used shall be calibrated to test 

and the valid certificate of calibration should be submitted to the CLIENT‟s Engineer 

in charge. 

21. COMMISSIONING AND HANDING OVER OF EQUIPMENTS 

21.1 DEFECTIVE WORKS   
 If the works or any portion thereof shall be damaged in any way excepting by the acts of 

the Purchaser, or if defects not readily detected by prior inspection shall develop before 

the final completion and acceptance of the whole work, the Contractor shall forthwith 

make good, without compensation, such damage or defects in a manner satisfactory to 

the Purchaser/Engineer. In no case shall defective or imperfect work be retained.   

21.2 INITIAL TRIAL 
On completion of works, each item of the work as applicable shall be thoroughly cleaned 

and inspected jointly by the Owner / Consultant and Contractor for correctness and 
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completeness and acceptability for initial trials by the Contractor & Owner. The list of 

tests to be performed prior to initial trials shall be mutually agreed and included in the 

Field Quality Plan by Contractor. Prior to starting of initial trials all site tests, 

calibrations and parameter settings as indicated in the technical specification shall be 

carried out. The purpose of these trials is to ensure integrity of each individual 

equipment for its operation in the system for initial operation.   

21.3  INITIAL OPERATION  

            After successful completion of works, initial trials of all the individual equipment, all 

equipment‟s shall be operated together as a system. The purpose of this initial operation 

is to ensure integrity of all the sub-systems which compose the total system. Based on 

the observations made during initial operation, necessary corrections shall be effected 

in the equipment / systems to ensure proper integrated operation of the system. After 

satisfactory completion of initial operation for each equipment & sub-system, the 

complete equipment shall be considered ready for trial operation/performance 

guarantee testing. The Contractor has also to ensure that he trains Owner‟s Engineers at 

site dealing with this system in proper way. During commissioning of major equipment, 

contractor has to ensure the presence of commissioning Engineers of OEMs wherever 

required. 

22 TRIAL OPERATION / PERFORMANCE GUARANTEE TEST  
The method of trial operation, duration and loading conditions shall be discussed with 

the Engineer and a plan shall be prepared. During the period of trial operation, all the 

necessary adjustments in the plant/ equipments shall be made by the Contractor to 

establish that the complete system as a whole with all subsystems and with all standby 

equipment is ready for continuous operation. During these trials, all the standby 

equipments also shall be run alternatively and continuously to prove their performance. 

 A trial operation report comprising of dates and duration of trial, observations and 

recordings of various parameters to be measured shall be prepared by the Contractor and 

signed jointly by the Engineer and the Contractor. If the trial operation is not 

satisfactory, then based on the observations during trial operation, necessary 

modification/repairs to the plant/ equipment shall be carried out by the Contractor and 

on completion of such works, the trial operation shall be repeated again as per the 

relevant procedures.    

23 FINAL ACCEPTANCE:  
Final acceptance of the equipment/system is after obtaining statutory approvals from all 

statutory authorities as applicable. 

24 HANDING OVER / CERTIFIED DATE OF COMPLETION 

 Up on the satisfactory commissioning of the entire system, the system shall be observed 

for 15 days. After this satisfactory trial period, the work shall be handed over officially 

and completion date recorded by Engineer-in-charge with all the prescribed formalities 

for handing over. 

 This date shall be reckoned, as the certified date of completion and the defects liability 

period shall commence form this date. 

 Until the handing over of the installation, the responsibility lies with the contractor for 

safety, upkeep etc. 

25 COMPLETION CERTIFICATE 
 For all works completion certificate shall be submitted to CLIENT, after completion of 

work. 

 It is the responsibility of the contractor to provide and make arrangement of all spares 

including consumables for carrying out periodical/preventive maintenance during 

warranty / defect liability period without any cost to CLIENT. However, the tenderer 

should furnish a list of spares, they plan to make available at site, to take care of 

warranty period. These spares shall be supplied along with the equipment. In case, any 

spares are required other than the listed spares, contractor will provide the same without 
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any cost to CLIENT including customs duty. 

 

26 PAYMENT  TERMS 

26.1 Bills shall be prepared and submitted by the Contractor. Joint measurements shall be 

taken continuously and need not be connected with billing stage. System of 4 copies of 

measurements, one each for Contractor, Employer and Engineer or his nominee, and 

signed by both Contractor and Engineer or his nominee shall be followed.    

26.2 Payment for Electrical  and Mechanical works shall be regulated as detailed below:  

26.2.1 The Contractor shall be entitled upon certificates of the Engineer or his nominee to 

payments  in accordance with the following provisions:  

a) For supply portion : 75% of the value, as certified by the Engineer or his nominee, of 

the materials from time to time delivered on the site. 

Balance 25% after completing the work in all respects, commissioning and handing 

over the installation to the Employer to the satisfaction of the Engineer and his 

nominee and his certification. 

b) For erection portion :  

i) 85% of the value as certified by the Engineer or his nominee, of the installation 

portion on completion of the erection work under contract, for which payments are 

claimed.  

ii) Balance 15% along with other payments if any,  after completing the work in all 

respects, commissioning and taking  over the installation by the Employer to the 

satisfaction of the Engineer and his nominee and his certification. 

26.2.2 For HT works, the work shall not be considered as completed until the installation is 

energized and upon the issuance of taking over certificate by  Engineer or his nominee. 

Payment shall be made only after taking over the installation by the Employer. 

26.2.3 Running Bills shall be paid as per contract condition within 21 days of date of submission 

of bills in full shape by the Contractor on the jointly agreed quantities.  However 50 % of 

the bill amount shall be paid within 10 days of submission of the bill, if on request by the 

Contractor. Balance amount of the verified bill shall be paid within 21 days of the 

submission of the bill.  

26.2.4 For final bill: The Final Bill shall be paid within 2 months on submission of CEA 

approval for energizing the installation if required, commissioning and  taking over the 

installation.   The Contractor shall submit final Bill within 10 days of issue of Taking 

over Certificate. Engineer or his nominee shall check the bill within 20 days after its 

receipt and return the bill to Contractor for corrections, if any. The Contractor should re-

submit the bill with corrections within 15 days of its return by the Engineer or his 

nominee. The re-submitted bill shall be checked and paid within 15 days of its receipt.  

26.3 All the interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be rejected, removed, taken away and reconstructed or re-erected.  Any 

certificate given by the Engineer or his nominee relating to the work done or materials 

delivered forming part of such payment, may be modified or corrected by any subsequent 

such certificate(s) or by the final certificate and shall not by itself be conclusive evidence 

that any work or materials to which it relates is/are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in any respect 

conclude, determine or affect in any way powers of the Engineer- or his nominee-charge 

under the contract or any of such payments be treated as final settlement and adjustment 

of accounts or in any way vary or affect the contract. 

26.4 Pending consideration of extension of date of completion interim payments shall continue 

to be made as herein provided, without prejudice to the right of the department to take 

action under the terms of this contract for delay in the completion of work, if the 

extension of date of completion is not granted by the competent authority. 
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26.5 No further claims shall be made by the Contractor after submission of the final bill and 

these shall be deemed to have been waived and extinguished. 

26.6 If an amount certified is increased in a later certificate as a result of an award by the 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in the 

award. Interest shall be calculated from the date upon which the increased amount would 

have been certified in the absence of dispute. 

26.7 Items of the Works for which no rate or price has been entered in will not be paid for by 

the Employer and shall be deemed covered by other rates and prices in the Contract. 

26.8 All payments to the Contractor under the contract shall unless otherwise stated elsewhere 

be made to the Contractor in Indian currency through e- payments through designated 

Bank.  

27 MEASUREMENTS 

 The quantities set out in the Schedule of quantities (Price Bid) are the estimated 

quantities of the work, but they are not to be taken as the actual and exact quantities of 

the Work to be executed by the Contractor in fulfillment of his obligations under the 

Contract. The payment shall be made for actual measured quantity both for supply and 

installation. In this case the quantity shall be taken after installation, i.e. only installed 

portion of the work after completing the work would be measured. Scrap and balance 

materials would not be measured and hence no payment would be made for the same. It 

may be noted that payment against the supply of items, in any case shall not exceed the 

final measured quantity. However Electrical works related to mechanical works is treated 

as a package and the amount is on lump sum basis for the successful completion of the 

work. Additional payment, if any released during the supply of items more than the final 

measured quantity, corresponding payment shall be adjusted later, while processing 

subsequent bills after the final measurement.  

28 PARTIAL TAKING OVER 

  CLIENT reserves the right to take over a portion of the work which is completed in all 

respects before the handing over of the entire work if the remaining portion of the work is 

getting delayed. The operation of such completed works taken over by CLIENT, during 

the defect liability period, shall be under the scope of the contractor.  

29 ACCOMMODATION/SITE OFFICE 
  CLIENT will not provide any quarters for the accommodation of contractor‟s personnel. 

The contractor shall make his own arrangements at his cost for accommodation/medical 

aid/treatment for staff and workers engaged by him on this project, and the contractor 

should ensure water supply, sanitation, access roads, electrification and general 

cleanliness of his camps, as required by labour laws in force.  All arrangements regarding 

sanitation, water supply, electric supply and cleanliness shall be tidy and workman like 

and shall be got approved by the Engineer-in-Charge prior to the construction of the 

camps.  

 Warehouse, shed, shop and office facilities as required by the contractor shall be provided 

by him at his own expense, and shall be approved by the CLIENT.  After the work is 

over, all these temporary facilities shall be removed by the contractor at his own expense 

to the satisfaction of Engineer-in-Charge/CLIENT within 30 days from the date of 

completion of work.  

30 WATER AND ELECTRIC SUPPLY 

 Electric power required for the work can be supplied by the department from the nearest 

existing line of the Port Trust at prevailing rates as per the prevailing term and conditions 

of Cochin Port which may be amended time to time. If electric power is supplied by the 

department, the Contractor shall make payment of monthly electricity bills. The cost of 

drawing temporary lines/ cables/ providing switches and making connection and metering 

arrangements etc, shall be borne by the Contractor. If there is any disruption in the power 

supply due to supply failure/ restrictions imposed by the Kerala State Electricity Board, 

the department shall not be held responsible and the Contractor has to make suitable 
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alternative arrangements at their cost. 

 The CLIENT will not be responsible for the supply of water to the Contractor.   

31 PRICES 

 The rate quoted for all items (Imported and Indigenous) shall be in Indian Rupees only. 

Price shall be Inclusive of all taxes & duties, labour, tools & plants, packing, freight/ 

transportation & insurance up to the site, loading, unloading, fee (s) for testing, 

inspection, documents etc. excluding GST  . 

 Fee(s) payable for obtaining statutory license/approval etc from concerned department 

shall be reimbursed by CLIENT on actual basis on production of original receipt from 

concerned department. 

 CLIENT does not give any concessional forms/ certificates/ permits towards any   taxes, 

duties & other levies likeroad taxes/ permits, etc. 

 All items shall be fully insured by the contractor. The cost of Insurance and Freight & 

handling charges shall be paid by the contractor. The documents in support of 

insurance policy shall be submitted to CLIENT as well as the supplier before 

shipment.  

The contractor shall send the goods to consignee i.e., CLIENT in a fully packed condition 

as per requirement of component/equipment and fully insured. 

 

The contractor shall be solely responsible to ensure the following: 

a) Sound packing of equipment / components.  

b) Shipment of the items by the due date as per schedule. 

c) Insurance.  

d) Forwarding and transshipment of equipment/components up to the destination. 

e) Insurance of Inland transshipment.  

f) Receipt of equipment at site and safe custody till they are installed, tested and 

commissioned & taken over by CLIENT.  

g) Execution, installation, testing and commissioning of the installation as specified in 

the tender. 

h) Handing over of installation to the authorized representative of CLIENT. 

32 GUARANTEE / WARRANTY 

 All the items of equipment and installations shall be guaranteed to be free from defective 

workmanship or materials for a period of 1 year from the date of handing over.  The 

Contractor at his own cost shall rectify any defect /replace material that may appear 

during the period. 

 During this period, the contractor shall without any extra cost, carry out all routine and 

special maintenance of the works executed by him and attend to any difficulties and 

defects that may arise in the day to day operation of the system within 24 hrs. Of 

complaint reported by CLIENT. 

 The Contractor shall guarantee that all material, machinery, Consumables and 

components, supplied, fabricated, designed and installed by him shall be free from 

defects due to faulty material and/or workmanship and that the system shall perform 

satisfactorily, and the efficiency of the system and all the components shall not be less 

than the values laid down in the specifications and the capacities shall be at least equal to 

those specified. During the guarantee period any or all components found to be defective 

shall be replaced or repaired free of charge and shortcoming found in the system as 

specified shall be removed at no extra cost. The Contractor shall provide the necessary 

personnel and tools for fulfilling the guarantee. If the defects are not remedied within a 

reasonable time, CLIENT may proceed to get the defects remedied at the Contractor‟s 

risk & expenses without prejudices to his right. The Contractor shall without any cost to 

the Employer carry out during the guarantee period all routine and special maintenance of 

the system and attend to any defects that may arise in the operation of the system. 

The Contractor shall hold himself fully responsible for reinstallation or replace free of 
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cost to CLIENT during the defect liability period as stipulated hereunder. 

a) Any defective material supplied by the Contractor or defective workmanship of the 

Contractor. 

b)  Any material supplied by CLIENT which is proved to be damaged or destroyed as a 

result of defective workmanship by the Contractor. 

33 ARRANGEMENT OF MATERIALS 

 All the materials required for this work should conform to relevant BIS Specifications 

unless otherwise specified.  The copies of Purchase Vouchers & Gate Passes should be 

produced along with the materials.  The test certificates, Routine test certificates and 

acceptance test certificates are also to be submitted. 

34 STORAGE OF MATERIALS 

 The storage and custody of materials brought to site is the full responsibility of the 

contractor.  Necessary store rooms if necessary should be constructed by the contractor. 

The land required for stores will be provided by the CLIENT free of cost.  The store 

should have double lock arrangement with one key with the CLIENT Engineer-in-charge 

and the other with the Contractor. All materials supplied by the contractor should be 

covered under storage insurance. 

35 PROCUREMENT OF MATERIALS 

 Contractor shall make his own arrangements for the timely procurement of all materials 

required for the work. Status of procurement of every item required for the project is to 

be submitted every week. In case materials are not supplied in time, Engineer in charge 

will arrange for procurement directly from the supplier and the expenses incurred will be 

deducted from the contractor‟s bill. Immediately on award of contract, the contractor has 

to submit the list of makes of item, which he is planning to procure for the project and 

approval has to be obtained from the engineer in charge. After the make approval, 

detailed specification/drawings/ test reports etc of every item has to be submitted. 

36 BYE-LAWS 
a) The contractor shall comply with all bye-laws and regulations of local and statutory 

authorities having jurisdiction over the works and shall be responsible for obtaining 

prior approval, if any, and payment of all fees and other charges, giving and receiving 

of all necessary notices and keeping the Engineer-in-Charge informed of the said 

compliance with the bye-laws, payments made, notices issued and received. 

 The Contractor shall indemnify CLIENT against all claims in respect of royalties, 

patent rights, design trademarks of name or other protected rights in respect of any 

plant, machine, work or materials used for or in connection with the work or 

temporary works and from and against all claims, demands proceedings, costs, charges 

and expenses whatsoever in respect of or in relation thereto.  The Contractor shall 

defend all actions arising from such claims and shall himself pay all royalties, licence 

fees, damages, costs and charges of all and every sort that may be legally incurred in 

respect thereof.  

b) The Electrical works shall be carried out as per the local electrical inspectorate 

standards/specifications/guide lines and the contractor shall get the approval and safety 

certificate from the inspectorate after the completion of work and before energisation.  

c) The Contractor shall comply with proper and legal orders and directions of the local or 

public authority or municipality and abide by their rules and regulations and pay all 

fees and charges which he may be liable. 

d) The contractor should liaise with local authorities to ascertain the underground cables, 

pipes, ducts etc., if any, in the areas of construction site and furnish to the Engineer-in-

Charge the information and precautions that are being taken to avoid damages. 

e ) The work shall be carried out without infringing on any of the local Municipal Bye-

Laws. 
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37 SUBCONTRACTS 

 The Contractor shall be fully responsible to CLIENT for the acts and omissions of his 

subcontractors and of persons directly or indirectly employed by them, as he is for the 

acts and omissions of persons employed by him. 

 Nothing contained in the contractual documents shall create any contractual relation 

between any subcontractor and the CLIENT.  

 In case of specialized nature of work requiring very high quality stipulations, such works 

shall not be subcontracted unless:- 

a) The subcontractor firm has sufficient expertise, equipment/plant back up and 

experience in the similar nature of work. 

b) The subcontractor firm has sufficient financial background.  The firm should have 

atleast 20% of the value of work to be sublet as net assets. 

c) The subcontractor firm has a track record of completing the works on time and to the 

quality stipulations. 

d) The subcontractor firm has not run into litigation/ arbitration in the past three years 

with the clients. 

 In no event can any delay or unsatisfactory work conducted by the subcontractor can 

either be accepted or can be contractor adduce such delay or unsatisfactory work 

attributable to subletting of work.  The main contractor shall be fully responsible for the 

contract and Management of subcontractors. 

38 CONFORMITY TO RULES AND REGULATIONS 

38.1 The work shall be carried out in the best workmanlike manner in conformity with this 

specification, the relevant specification/codes of practice of the Bureau of Indian 

Standards or IEC recommendations (Except where specified otherwise) and other 

relevant Indian/International standards with latest amendments, approved drawings and 

the instructions issued by the Engineer-in-charge or his authorised representative, from 

time to time. Equipment meeting any other authoritative standard, which ensures an 

equal or better quality than the above standards, will also be acceptable.  

38.2 In addition to the standards, all works shall also conform to the requirements of the 

followings: 

a)  All Electrical works shall be carried out in accordance with the provisions of Indian 

Electricity Act- 2003, Indian Electricity Rules 1956 amended upto date (Date of call 

of tender unless specified otherwise) 

b) The works shall also conform to relevant Bureau of Indian Standards‟ Codes of 

practice (COP) for the type of work involved.  

c) Materials to be used in work shall be ISI marked/UL certified wherever applicable.  

d)  In all electrical installation works, relevant Safety codes of practices shall be 

followed.   

e)  Fire Insurance Regulations. 

f)  Regulations laid down by the Chief Electrical Inspector of the State Electrical 

Inspectorate/State Electricity Board/ Central Electrical Authority or any other 

agencies concerned. 

g)  Regulations laid down by Fire & Rescue Services and National Building Code. 

h)  Any other regulations laid down by the local authorities. 

i)  Installation & operating manuals of original manufacturers of equipment. 

39 CONTRACT DOCUMENTS 
 The Contract document is confidential and must strictly confined to the contractor‟s own 

use (except so far as confidential disclosure to sub-contractors or suppliers, if necessary) 

and to the purpose of the contract. 

40 PLAN OF OPERATION AND CO-ORDINATION 

 For execution of the work under the contract the contractor shall be required to co-

ordinate his work with that of other contractors performing works at the site and also in 

the same areas.  So far as practicable all contractors shall have equal rights to use all 
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roads, ground and facilities made available for the joint use of the contractors.  The 

contractor shall permit such works to be carried out without any hindrance and fully co-

ordinate his activities with other agencies.  No compensation or claim for such 

contingencies shall be entertained.  

41 SAFETY 

 The contractor shall take necessary precautions to ensure safety of his crew, materials, 

equipment and the works during the period of the contract.  No claim from the contractor 

for loss of or damage to equipment, materials, crew of the works during the course of the 

work due to natural causes like cyclones, gales, floods, rains or other cause or 

combination of causes will be entertained by CLIENT.  The contractor shall be fully 

liable to compensate CLIENT for any loss or damage to works till the time of taking over 

of the work by CLIENT.  

42 ASSISTANCE FOR TAKING MEASUREMENTS 

 The contractor shall provide necessary labour and assistance to the Engineer-in-charge 

for checking layout, alignments, levels and other survey works connected with the 

execution of work and also for taking measurement for finalised works at no extra cost.  

43 SCHEDULE OF QUANTITIES AND RATES  
 The schedule of quantities to be read in conjunction with these Particular Specifications, 

special conditions, general conditions of contract, specifications, drawings documents 

forming part of this contract.    All corrections in the tender schedule shall be duly 

attested by the dated initials of the tenderer. Corrections which are not attested may entail 

the rejection of the tender.  The tender document should be signed and returned without 

detaching any part of the document. Rates shall include labour, materials, tools, plants, 

appliances, transport, equipment, taxes, duties, water and power supply, metering and 

consumption charges, temporary plumbing, cost of cistern sheds for materials, 

contractor‟s supervision, overheads, profits, general risks or liabilities and all that is 

necessary for the satisfactory completion of the job.  The rates shall be firm and shall not 

be subject to exchange variations, labour conditions or any conditions whatsoever other 

than what is approved in the contract.        

44 SITE INVESTIGATION 
 The contractor acknowledges that  he has satisfied himself as to the nature and location of 

the work, the general and local conditions, particularly those bearing upon transportation, 

disposal, handling and storage of materials, availability of labour, water, electric power, 

roads and uncertainties of weather, or similar physical conditions of the site, the 

conformation and conditions of the ground, the character, the quality and quantities of 

surface and sub-surface materials to be encountered, including the subsoil water levels, 

the character of equipment facilities needed preliminary to and during the progress of the 

work, and all other matters upon which information is reasonably obtainable and which 

can in any way affect the work or his cost thereof under this contract.  Any failure of the 

contractor to acquaint himself with all the available information concerning these 

conditions will not relieve him from responsibility for not estimating properly the 

difficulty or cost of successfully performing the work.  Non-familiarity with the site 

conditions will not be considered a reason either for extra claims or for not carrying out 

the work in strict conformity with drawings and specifications.  The contractor shall note 

that if any clarifications regarding specifications, conditions of contract, schedule of 

quantities, scope of work, etc. are required, he should contact the Engineer-in-Charge, 

CLIENT.  No claim on account of ambiguity in any respect will be entertained. 

45 DRAINAGE ARRANGEMENTS 

 The contractor shall control the grading in the vicinity of the buildings and trenches, so 

that surface water is prevented from running into excavated areas.  The contractor shall 

also be responsible to see that no area around his works becomes flooded during the rainy 

season because of his piled up material, etc. and subsequently flood other buildings.  At 

the discretion of the Engineer-in-charge the contractor shall take steps to prevent 
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flooding.  It shall be the contractor‟s responsibility to keep areas around his work dry.  

The cost of repairing flood damage shall be the sole responsibility of the contractor.  

 

46 TESTING AND MEASURING EQUIPMENTS 

 Equipment for measurement of work and testing the installation shall be procured by the 

Contractor for their use at their own cost. The same shall also be made available to the 

Engineer-in-charge without any charges to CLIENT. Equipment for measurement shall 

be made available at site for use of Engineer-in- Charge and shall be periodically 

calibrated. 

47 SECURITY RULES 

 The contractor shall follow all Security rules existing in the Port premises and strictly 

adhered to security norms.  The Port security is under CISF and entry to the restricted 

area will be subject to security checks and other security procedures existing in working 

Ports.  Only selected persons will be permitted to enter to restricted areas under special 

permission as required for the completion of the project.   

 The contractor shall also follow at site all Security rules as may be framed by the 

CLIENT from time to time regarding removal of materials from site, issue of identity 

cards, control of entry of personnel and all similar matters. The contractor and his 

personnel shall abide by all security measures imposed by the Managing Director or his 

duly authorised representative from time to time.  

 The contractor shall take ultimate care while working in a running port and minimize 

nuisance to the public.  All the work sites shall be separated by providing temporary 

partitions as directed by Engineer-in-charge.  Fencing, partitions, signages shall be 

provided as per directions of Engineer-in-charge. 

 

 

 

 

 

 

---- 
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SECTION V 

TECHNICAL SPECIFICATION  

 

I. SCOPE OF WORK 

 

The Scope of work is for “Replacing the 11kV, 3C x 300 sq.mm. UG XLPE Al. cable 

laid between RMU3 near SEZ Building to the CMLRE RMU at Puthuvypeen".  The 

existing cable route is very near to the Gail Pipelines and IOCL LPG pipelines. Hence 

retrieving of cables and excavation of cable trenches shall be done with great care. Prior 

permission shall be obtained from IOCL/ Gail Authorities before doing any excavation 

work in the area. All permissions shall be obtained by CoPA on advance intimation to 

CoPA. The existing cable is the only one live cable feeding power from CoPA 

Vallarpadam sub-station to Puthuvypeen and hence special care shall also be taken not to 

damage the existing cable while doing excavation work. If in any case the existing cable 

is damaged, the same shall be made good by the Contractor immediately. Manual 

excavation will be required at many locations. The new HT cable shall be laid first 

(adjacent to the road) and kept ready for commissioning. Minimum interruption only 

shall be there while commissioning the new cable. Detailed scope of work is as below:  

 

i) Supply and laying of 270 metres of 120 mm dia. DWC HDPE pipe, 1 metre below 

ground level.  

ii) Supply and laying of 275 metres of 11 kV, 3Cx300 sq.mm. HT UG FRLS XLPE Al. 

cable through the HDPE pipe. 

iii) Supply of 2 Nos. HT Indoor Heat Shrinkable End Termination Kit and providing end 

termination. 

iv) Commissioning of 11kV cable between RMU3 near SEZ Building to the CMLRE 

RMU. 

v) Supply and providing 6 Nos. cable route marker. 

vi) Retrieving existing 11kV, 3Cx300 sq.mm. HT UG XLPE Al. cable and handing over 

to CoPA. 

 

The site is water logged area. The Bidders shall visit the site and ascertain the site 

conditions and scope of work before quoting for the work. 

 

------ 
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II. TECHNICAL SPECIFICATION 

 

1.1 11KV XLPE GRADE CABLE  

a. Scope 

  This specification provides for manufacturing, testing at works before despatch and 

delivery of 11kV grade 3 C x 300 sqmm (E) Armoured  UG cable, XLPE  insulated, 

Armoured, overall PVC sheathed, stranded Aluminium conductor, FRLS PVC Outer Sheathed  

cable-11kV (E)-conforming to IS 7098 Part II-1985 with latest IS amendments. 

b. Application 

 The 11kV cable is intended for use on Distribution network, outdoor application for 

flexibility with connected to feeders, consumers transformers substation switchgear etc.  

c. Codes & standards 

 All standards, specifications and codes of practice referred to herein shall be the latest 

editions including all applicable official amendments and revisions as on date of opening 

of bid. In case of conflict between this specification and those (IS: codes, standards, etc.) 

referred to herein, the former shall prevail. All the cables shall conform to the 

requirements of the following standards and codes: 

IS: 7089(Part-II)      Specification for Cross linked polyethylene insulated PVC sheathed 

cable :For working voltages from 3.3kV upto and including 33kV 

IS:3975 Low Carbon Galvanized steel wires, formed wires & tapes for 

armouring of cable  

IS:4905             Methods for random sampling. 

IS:5831             PVC insulation and sheath of electrical cables. 

IS:8130             Conductors for insulated electrical cables and flexible cords. 

IS:10418           Specification for drums for electric cables. 

IS:10810     Methods of tests for cables. 

IS:1255  Code of Practice for installation and Maintenance of power cable 

up to an Edition 3.1including 33kV Rating. 

ASTM-D-2843  Standard test method for density of smoke from the burning or 

decomposition of plastics 

IEC-754(Part-1) Tests on gases evolved during combustion of electric cables 

IEC-332 Test on electric cables under fire conditions Part-3: Tests on 

bunched wires or cables (Category-B) 

d. Technical requirements 

 The cables shall be suitable for laying on racks, in ducts, trenches, conduits and 

underground (buried) installation with chances of flooding by water. Cables shall be 

designed to withstand all mechanical, electrical and thermal stresses developed under 

steady state and transient operating conditions as specified elsewhere in this specification. 

XLPE insulation shall be suitable for continuous conductor temperature of 90 deg. C and 

short circuit conductor temperature of 250 deg C. The aluminium used for armouring 

shall be of H4 grade as per IS: 8130 with maximum resistivity of 0.028264 ohm-sq.mm / 

mtr at 20 deg. C. The gap between armour wires / formed wires shall not exceed one 

armour wire / formed wire space and there shall be no cross over / over-riding of armour 

wires / formed wires. The minimum area of coverage of armouring shall be 90%. The 

breaking load of armour joint shall not be less than 95% of that of armour wire / formed 

wire. Zinc rich paint shall be applied on armour joint surface of GS wires / formed wires. 

Outer sheath shall be of PVC black in colour.  

e. Constructional features 

 Cables shall conform to IS 7098 Part-II. These cables shall be multi-stranded, compacted 
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Aluminium conductor, XLPE-insulated, metallic screened suitable for carrying the 

system earth fault current. The conductor screen and insulation screen shall both be of 

extruded semiconducting compound and shall be applied along with the XLPE insulation 

in a single operation of triple extrusion process so as to obtain continuously smooth 

interfaces. Method of curing for 11kV Cables shall be “dry curing/ gas curing” For the 

single core armoured cables; the armouring shall constitute the metallic part of the 

screening. 

For completed cables  

1.1.1 Insulation resistance test (Volume resistivity method) 

1.1.2 High Voltage test 

1.1.3 Partial discharge test(for 6.35/11kV grade of above rating of cables). 

1.1.4 Test certificates for the cable shall be submitted during delivery of the cable. 

1.2 11 KV CABLE HEAT SHRINKABLE TYPE END TERMINATION KITS   

 

a. Scope 

 This specification provides for delivery of 11kV grade indoor type heat shrinkable End 

termination kits suitable for installation in 50Hz 11kV distribution system. All the 

materials required for doing over head open joints shall be supplied by the Contractor.   

b. Application 

 The 11kV cable end termination & straight through joint kits are intended for use on 

Distribution net work, outdoor application for terminating / jointing the 11kV grade 

Cables for better distribution network.  

c. Codes & Standards 

 All standards, specifications and codes of practice referred to herein shall be the latest 

editions including all applicable official amendments and revisions as on date of opening 

of bid. In case of conflict between this specification and those (IS: codes, standards, etc.) 

referred to herein, the former shall prevail. All the cable end terminations & straight 

through joint kits shall conform to the requirements of the following standards and codes:  

d. Technical requirements 

a) The Kits are to be used for 11kV XLPE type Power Cables. 

b) The Kits to be supplied must have manufactured as per latest IS and the reference 

there of be given with the offer. 

c) The literature for the cable jointing kits are to be used by the contractor must be 

supplied along with delivery of materials. 

d) The Kits shall be suitable for storage without deterioration at a temperature up to 45 
0
 

C and unlimited shelf life. 

e) The contractor shall offer one year warranty after commissioning against defective 

design and for material/ terminations and joints and for bad workmanship etc.  

f) For carrying out all the joint of the kit tenderer has to depute his representative with 

man and material without any extra charges. 

g) The cable termination shall be class-I termination as defined in IEEE standard 48-

1975. 

h) The termination kits shall be tested as per IS-13573 with latest amendment from I & 

II. The test reports are to be submitted.  

i) The kits offered should have satisfactory working performance in Indian atmospheric 

condition.  

e. General requirements of joints and terminations 

The installed joints and terminations must provide the following: 
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a) Complete external leakage insulation between the high voltage conductor and earth 

potential using anti-track heat shrink material. 

b) Electrical stress control using semi-conducting heat shrinkable tubing over the cores 

and by the insertion of high di-electric strength insulating material into the crutch of 

the termination such that electrical discharge activity does not occur in the termination 

after it has been energized at its rated voltage. 

c) Hermetic sealing of the interfaces between heat shrinkable materials and cable 

surfaces, bushings or cable lugs by use of track resistant hot melt adhesive which can 

accommodate the creep and relaxations that may occur with recovered heat shrink 

materials. This sealant shall be pre-coated inside the heat shrinkable components and 

activated by the heat applied to shrink the components which shall be in excess of 

125
0
C.  

d) Uniform adhesive flow from the adhered heat shrink component into the adjoining 

surfaces will be used as an indicator that shrinking is complete, and therefore, the 

adhesive must be suitable for this purpose.  

e) Outdoor terminations shall incorporate a design feature to prevent flexing of the 

terminated cores under short circuit conditions. 

f) Joints and terminations must be insensitive to cable manufacturers tolerances allowed 

under BSS 6480-1969. 

g) The length of core insulation required is 450 mm per phase. 

h) Copper braid should be provided to connect the metal shield of XLPE cable and to 

make electrical contact with the outer screen of the joint for transition joints. 

1.3 DWC HDPE PIPE SUPPLY & LAYING 

 The Contractor shall supply and lay 120 mm dia (OD-120 mm & ID-103 mm nominal) 

DWC HDPE pipe ISI marked along with all accessories like socket, bend, couplers etc. 

conforming to IS 14930, Part II complete with fitting and cutting, jointing etc. direct in 

ground (100 cm below ground level) including excavation and refilling the trench but 

excluding sand cushioning and protective covering etc., complete as required. 

1.4 LAYING OF CABLE THROUGH HDPE PIPE 

 The HT cable shall be laid through the 120 mm DWC HDPE laid 1 metre below the 

ground level. All pipes shall be provided with a fish wire. Where cables have been drawn 

the ends shall be plugged with bituminized tape over the cables for water proofing. For 

longer distances and at bends draw-pits of adequate size shall be provided to facilitate 

drawing in of cable, if necessary.  The HDPE pipes   shall be joined together, if necessary 

with PVC/ HDPE coupling or through the Butt joint. Supply of the jointing material shall 

also be borne by the contractor. Laying of cables shall be carried out by skilled and 

experienced labourers using adequate rollers to minimize stretching of the cable/external 

damage to cables. Cables shall not be bent below the minimum permissible limit.  The 

permissible limits are as follows : 

Type of cable & voltage grade                    Minimum bending radius 

Power cable                                                         12 D 

Control cables                                                     10 D 

Where D is overall diameter of cable. 

Metal screen and armour of the cable shall be bonded to the earthing system of the station 

on the receiving and the sending end.  The erection work shall be carried out in a neat 

workman like manner and the areas of work shall be cleaned of all scrap materials, etc. 

after the completion of work in each area every day.  In case the outer sheath of a cable is 

damaged during handling/installation, the Contractor shall repair it at his own cost, and to 

the satisfaction of the Engineer-in-Charge.  In case any other part of a cable is damaged, 

the same shall be replaced by a healthy cable, at no extra cost i.e. the Contractor shall not 

be paid for installation and removal of the damaged cable. All cable terminations shall be 
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appropriately tightened to ensure secure and reliable connections.  The Contractor shall 

cover the exposed part of all cable lugs with insulating tape, sleeve or paint.     

1.5 CABLE ROUTE MARKER 

(a) Route markers shall be provided along the runs of cables at locations approved by the 

Engineer in charge and generally at interval as suggested by Engineer in Charge. 

Markers shall also be provided to identify change in the direction of the cable route 

and at locations of underground joints. Route markers shall be fixed firmly with 

cement concrete. 

(b) Route identifiers shall be made out of RCC in 1:2:4 (cement: 2coarse sand: 4graded 

stone aggregate of 20mm in size) of size – top 50x50x30cm and bottom 60x60x30cm 

shall be laid and centered over the cable. The concrete markers, shall project over the 

surrounding surface so as to make the cable route easily identifiable. The 

reinforcement shall be with Fe rod. 

(c) Supply of materials for making cable route marker with cement concrete1:2:4 (1 

cement : 2 coarse sand : 4 graded stone aggregate 20mm nominal size ) of size 60 cm 

X 60 cm at the bottom and 50 cm X 50 cm at the top with a thickness of 10cm 

including inscription duly engraved as required. 

(d) The words 'CoPT 11 KV CABLE/ JOINT-2023” as the case may be, shall be 

engraved / inscribed on the marker.  

 

1.6 RETRIEVING OF EXISTING HT CABLE. 

After commissioning of the new HT cable, the existing HT cable shall be safely retrieved 

and handed over to CoPA. No damages shall be made while retrieving the UG cable, 

since this cable is to be used further by CoPA. 

 

1.7 APPROVED MAKES 

 

1 11 KV XLPE CABLE CCI / INCAB / UNIVERSAL / RPG / NICCO/ 

TORRENT / POLYCAB / PARAMOUNT /  KEI / 

HAVELLS /PRIMECAB 

2 HT HEAT SHRINKABLE 

CABLE END 

TERMINATION KIT           

RAYCHEM /MAHINDRA / DENSON/3M/CCI / 

CABSEAL 

 

 

*Makes of items not mentioned if any shall be get approved from Engineer in charge before 

executing the work. 

 

 

 

---  
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SECTION VI 

 

1. PREAMBLE TO BILL OF QUANTITIES 

 

1. General Instructions  

1.1. General  

1.1.1. This Bill of Quantities must be read with the Drawings, Conditions of Contract and the 

Specifications, and the Contractor shall be deemed to have examined the Drawings, 

Specifications, General Conditions of Contract and to have acquainted himself with the 

detailed descriptions of the Works to be done, and the way in which they are to be carried out.  

1.1.2. Notwithstanding that the work has been sectionalized every part of it shall be deemed to be 

supplementary to and complementary of every other part and shall be read with it or into it so 

far as it may practicable to do so.  

1.1.3. The detailed descriptions of work and materials given in the Specifications are not necessarily 

be repeated in the Bill of Quantities.  

1.1.4. The Contractor shall be deemed to have visited the Site before preparing his tender and to 

have examined for himself the conditions under which the work will proceed and all other 

matters affecting the carrying out of the works and cost thereof.  

1.1.5. The Tenderer will be held to have familiarized himself with all local conditions, in so far as 

they affect the work, means of access and the locality of existing services, in order to execute 

the Works measured and described hereinafter. No claims for want of knowledge in this 

respect will be reimbursed.  

1.2.  Rates and Prices to be Inclusive  

1.2.1. Rates and prices set against items are to be the all-inclusive value of the finished work shown 

on the Drawings and/or described in the Specification or which can reasonably be inferred 

there from and are to cover the cost of provision of plant, labour, supervision, materials, test 

charges, freight, transportation, erection, installation, performance of work, care of works, 

insurance, maintenance, overheads and profits and every incidental and contingent cost and 

charges whatsoever including all taxes and duties such as turnover tax and every kind of 

temporary work executed or used in connection therewith (except those items in respect of 

which provision has been separately made in the Bills of Quantities) and all the Contractor's 

obligations under the Contract and all matters and things necessary for the proper completion 

and maintenance of the Works.  

1.2.2. The Specifications are intended to cover the supply of material and the execution of all work 

necessary to complete the works. Should there be any details of construction or material 

which have not been referred to in the Specifications or in the Bill of Quantities and 

Drawings, but the necessity for which may reasonably be implied or inferred there from, or 

which are usual or essential to the completion of all works in all trades, the same shall be 

deemed to be included in the rates and prices entered in the Bill of Quantities. The rates and 

prices are to cover the item as described in the Bill of Quantities and if there is inconsistency 

in the description between the Bill of Quantities, Specifications or Drawings, the 

interpretation will be done according to General Conditions of Contract.  

1.2.3.  The quantities given in the Bill are approximate and are given to provide a common basis for 

tendering. They are not to be taken as a guarantee that the quantities scheduled will be carried 

out or required or that they will not be exceeded. The Employer / Engineer reserves the right 

to delete any item and / or increase / reduce quantities indicated in the Bills of Quantities at 

any time. Payment will be made according to the actual quantities of work ordered and carried 

out in the contract. However, the rates quoted shall be valid for any extent of variation in 

quantity of each individual item provided that the total contract value does not get altered by 

more than indicated in conditions of contract. No claim whatsoever for extra payment due to 

variation of quantities within the above said limit would be entertained.  
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1.2.4. The rates and prices shall include (except where separate items are given) for the provision 

and operation of the following items, for compliance with the Condition of Contracts, Special 

Conditions, the specifications and Tender drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, welfare facilities, 

overheads and profit and every incidental and contingent costs and charges whatsoever 

including;  

v) All temporary fencing, watching, lighting, sanitary accommodation, general security 

arrangements, welfare facilities and first aid provision;  

vi) Provision and maintenance of Contractor's Site offices, cabins, huts, maintenance and 

storage areas;  

vii) All taxes and duties including General Tax, Turn-Over tax, Duties etc. 

viii) All necessary temporary services including fresh water, compressed air lines, electrical 

cabling and switchgear, telephone, walkie-talkie and facsimile facilities  

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allow for complying with all environmental aspects as specified; 

xii) For carrying out hot work of any kind contractor should consider safety of vessel in 

adjoining berth; 

xiii) Detail design of components of temporary works, wherever necessary as directed by 

Engineer.  

1.3. Method of Measurement  

Standard Method: The work included in Bill of Quantities once completed will be presented 

to the Engineer‟s representative for checking quality and quantity of work. The Engineer‟s 

representative after satisfying himself issue a certificate to that effect.  Unless stated or billed 

otherwise quantities shall be measured in accordance with Indian Standard Code No.1200 for 

civil work and shall be not as they are provided in the works.  The rates and prices shall 

include whatsoever allowance is considered to be necessary for wastage, working spaces, 

construction slopes and batters. 

The mode of measurement and payment described in the relevant technical specifications 

shall apply for the relevant items. 

1.4.  Currency  

1.4.1.  All monetary reference herein and the Bill of Quantities shall be priced in Indian Rupee 

Currency.  

 

----- 
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2. BILL OF QUANTITIES  

 

Sl. 

No. 

Description of item Unit Qty 

 
PART-A.     SUPPLY PART     

1 Supply  of 3 C X 300  sqmm  HT, Armoured  UG cable, XLPE  

insulated, Armoured, overall PVC sheathed, stranded Aluminium 

conductor, FRLS PVC Outer Sheathed  cable-11kV (E)-conforming to IS 

7098 Part II-1985 with latest IS amendments.  

275 M 

2 Supplying of indoor cable end termination with Heat shrinkable jointing 

kit complete with all accessories including lugs suitable for following 

size of 3 core, XLPE aluminium conductor cable of 11kV grade as 

required . 

2 Nos. 

3 Supply of materials for making cable route marker with cement 

concrete1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20mm 

nominal size ) of size 60 x 60 cm at the bottom and 50 x 50 cm at the top 

with a thickness of 10 cm including inscription duly engraved as 

required. 

6 Nos. 

 
PART-B       ERECTION      

1 Supplying and laying of 120 mm dia (OD-120 mm & ID-103 mm 

nominal) DWC HDPE pipe ISI marked along with all accessories like 

socket, bend, couplers etc. conforming to IS 14930, Part II complete with 

fitting and cutting, jointing etc. direct in ground (100 cm below ground 

level) including excavation and refilling the trench but excluding sand 

cushioning and protective covering etc., complete as required. 

270 M 

2 Laying of one number PVC insulated and PVC sheathed / XLPE power 

cable of 11kV grade of 300 sq.mm. size in the existing HDPE pipe as 

required. 

270 M 

3 Providing indoor cable end termination with heat shrinkable jointing kit 

complete with all accessories including lugs suitable for following size of 

3 core, XLPE aluminium conductor cable of 11kV grade as required. 

2 Nos. 

4 Making  and fixing of cable route marker with cement concrete1:2:4 (1 

cement : 2 coarse sand : 4 graded stone aggregate 20mm nominal size ) 

of size 60 cm X 60 cm at the bottom and 50 cm X 50 cm at the top with a 

thickness of 10cm including inscription duly engraved as required. 

6 Nos. 

5 Retrieving of the existing HT cable and handing over to CoPA 400 M 

 

 

 

Price for the above Bill of Quantities shall be quoted in the GeM portal 
(https://gem.gov.in/) 

 

 

https://gem.gov.in/
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SECTION VII 

CONTRACT DATA 

 

[To be filled up before issuing tender document as applicable for each tender] 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Clause .No. 

in GCC 

1 The following documents are also part of the Contract          

 The Schedule of Key personnel  

 

 

2 The Employer is   

                 The Board of Major Port Authorities  

                for Cochin Port, (Cochin Port Authority) 

                   Cochin -9                   

 

 Name of Authorized Representative:    

 Name :      Shri. B. Kasiviswanathan, IRSME 

                  Chairperson,  

                  Cochin Port Authority,  

                 Cochin -9 

                  

3 The Engineer is   

 Name :      Shri. A. Jayasimha  

Chief  Mechanical Engineer  

Cochin Port Authority,  

Cochin-9 

 

 Name of  Nominee  is :Will be notified later 

 

 

 Name :        ……..   

           Cochin Port Authority 

                    Cochin-9   

 

4 Name of Contract: Supply, Installation, Testing & 

Commissioning of 275metres of 11kV, 3Cx300 sq.mm. HT UG 

XLPE Al. cable from RMU3 near SEZ Bldg. to the CMLRE 

RMU at Puthuvypeen  

 

5   4  copies of Contract Agreement  shall be furnished by the 

Contractor  

 

 

6 Tender document and other data are available at : 

 GeM portal https://gem.gov.in/, in the CoPA website 

www.cochinport.gov.in as well as in the Central Public 

Procurement Portal of Govt. of India, www.eprocure.gov.in    

 

7 The Intended completion Date for the whole of the Work is     

75 days from date of issue of LoA with the following 

milestones: 

 

8 The following shall form part of the Contract Document:  

(1) Agreement  

(2) Letter of Acceptance   

(3)    Bill of quantities 

 

https://gem.gov.in/
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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Sl. 

No. 

Description Reference 

Clause .No. 

in GCC 

(4)    Contractor‟s Bid  

(5)    Correspondence exchanged after the opening of the Bid 

and before the issue of Letter of Acceptance by which the 

Condition of Contract are amended, varied or modified in 

any way by mutual consent (to be enumerated). 

(6) Contract Data  

(7) Terms & conditions of contract  

(8) Any other documents listed in the Contract Data as 

forming part of the Contract.  

9 The start date shall be 7 days after issue of GeM order.   

10 The site is located at Vallarpadam and Puthuvypeen in 

Ernakulam District.  

11 The Defects Liability Period is One year from the date of 

completion of the work and handing over the site to CoPA 

 

 

12 The minimum insurance cover for physical property, injury and 

death is Rs.7 lakh (Rupees Seven Lakh only)  per occurrence 

with the number of occurrences unlimited. After each 

occurrence, Contractor will pay additional premium necessary 

to make insurance valid always.  

 

13 The language of the Contract documents is English.  

14 The law, which applies to the Contract, is the law of Union of 

India. 

 

15 The currency of the Contract is Indian Rupees.  

16 The maximum amount of liquidated damages for the whole of 

the works is 10% of the contract price.  
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Annexure-1 

 
 

 

LETTER OF SUBMISSION - COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

 

Date: 

To 

The Chief Mechanical Engineer,  

Cochin Port Authority. 

     

Sir, 

 

Sub :  Supply, Installation, Testing & Commissioning of 275metres of 11kV, 3Cx300 

sq.mm. HT UG XLPE Al. cable from RMU3 near SEZ Bldg. to the CMLRE 

RMU at Puthuvypeen 

 

Being duly authorized to represent and act on behalf of …………………… (Hereinafter 

referred to as “the Bidder”) and having reviewed and fully understood all of the requirements of 

the bid document and information provided, the undersigned hereby apply for the project 

referred above. 

 

 We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

 

1. EMD/ MSME registration certificate 

2. Power of attorney 

3. (documents as per MQC) 

 

  

 

Signature 

(Authorised Signatory) 

  



 

51 

 

Annexure- 2 

 

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

        (To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

To 

The Chief Mechanical Engineer, 

Cochin Port Authority, 

Cochin 682009. 

Kerala, India. 

Dear Sir, 

We____________________________________________________________________ 

do hereby confirm that Mr./Ms./Messrs____________________________ [INSERT NAME 

AND ADDRESS], whose signature is given below, is /are authorized to represent us to bid, 

negotiate and conclude the agreement on our behalf with you against Tender for Contract 

“Supply, Installation, Testing & Commissioning of 275metres of 11kV, 3Cx300 sq.mm. HT UG 

XLPE Al. cable from RMU3 near SEZ Bldg. to the CMLRE RMU at Puthuvypeen” 

   

We confirm that we shall be bound by all and whatsoever our said agents shall commit. 

Signature of the authorized person  : 

Name & Designation : 

Yours faithfully, 

 

Signature, name and seal of the certifying authority 
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Annexure - 3 

ORGANIZATION DETAILS 

CONTRACT No.: 

 

NAME OF APPLICANT: 

 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 Fax No. 

 e-mail id: 

3. Description of Applicant 

 (for e.g. A grade electrical contractor etc.) 

 

4. Registration and Classification 

 of Contractors 

 

5. Name and address of bankers 

 

6. Number of years of experience 

 as a contractor :- 

 In own Country: 

 Internationally: 

 

7. Name and Address of partners or 

 associated companies to be involved 

 in the project and whether Parent/ 

 Subsidiary/other 

 

8. Name and address of any associates  

knowledgeable in the procedures  

of customs, immigration and local  

experience in various aspect of the  

project etc. 

 

9. Name and address of the companies/ 

 Sub-contractors who will be involved 

 in the execution of works, namely: 

  

10. Name and address of companies who 

 will be involved in the supply of  

 bought out items. 

11. Attach organization chart showing the structure 

 of the company including names of Directors/ 

 Key Personnel at Head Office who would be 

 responsible for the project and a separate chart 

 showing proposed Site Construction Organization. 

. 

 

Signature 

(Authorized Signatory)  
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Annexure – 4a 

 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12 of Minimum 

Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the following format 

(Client Certificates/work completion certificates or any other documentary evidences with 

respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MQC 

 

Assignment Number : 

 

Description Bidder to fill up the details here 

Name and Address of the Client  

Title of the Eligible Assignment  

Date of completion of the Eligible Assignment  

Project Completion Cost  

Reference No. of  the enclosed Client Completion 

Certificate/ Documentary Evidence for having 

successfully completed the Eligible assignment 

 

Name, telephone no, telefax no and email address of  

the client‟s representative 

 

Description  and Scope of Work  

Instructions: 

i) Bidders are expected to provide information in respect of Eligible Assignments in this 

Section.  The assignments cited must comply with the criteria specified Clause No. 12(a) 

Minimum eligibility of the Instructions to Tenderers”. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) The details are to be supplemented by documentary proof from the respective client /owner 

for having carried out such assignment duly certified by clients/ owner. 

iv) The works indicated in this Annexure- 4a&4b will be only being considered for 

evaluation. Mere submission of work completion certificate will not be considered as 

Eligible Assignments. 
v) Self attested copy of work order and completion certificates of each work issued by the 

Client Organization shall be submitted. The certificate shall invariably contain the 

following among other things. 

a) Details of work involved specifying the nature of work 

b) The completion cost of the work and 

c) Date of commencement ; and  

d) Date of completion of the work.  

vi) If the experience in similar works is as a member of joint venture, notary attested copy of 

joint venture agreement in this respect shall be attached. 

vii) If the experience in similar works is as a subcontractor, notary attested copy(s) of approval 

issued by the Employer(s) authorizing as a sub-contractor; in proof of the claim of the 

tenderer as a sub-contractor shall be attached. 

viii) If the experience in similar work is in works executed in private sectors/organizations, the 

Form 26AS shall be submitted. 

. 

Signature 

 (Authorized Signatory) 
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Annexure – 4b 

 

 

 

DETAILS OF PAST EXPERIENCE OF CONTRACTORS FOR SIMILAR WORKS 

 

 

 

 

Note: Bidder to enclose completion certificate issued by owner, certified by a Notary public or 

equivalent certifying authority.                 

                         

 

 

   

SIGNATURE OF TENDERER  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sl. 

No. 

Name & 

Location 

of Project 

Owner‟s Complete 

address including 

TeleFax No. with 

contact Person 

Value of 

Contract 

Duration of Contract 
Details of work 

including major 

items of work 

involved 

Reference No. 

& Date of letter 

of intent & 

completion 

certificate 

enclosed 

Commen-

cement  

date 

Scheduled 

completion 

date 

Actual 

completion 

date 

1 2 3 4 5 6 7 8 9 
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Annexure- 5 

 

 

FINANCIAL CAPABLITY 

(A)  Average Annual Turnover of the Bidder 

 

Turnover (Rs.) 

Year 1 Year 2 Year 3 Average 

2021-22 2022-23 2023-24 

 

 

 

 

 

Certified by Chartered Accountant 

 

 

Signature 

(Authorized Signatory) 

 

 

 

 

 

 

 

Instructions:  

 

 

(i). The Bidder shall provide audited Annual Reports / Audited financial statements such 

as balance sheets and profit & loss account statements as required under this Bid 

Document. 

 

(ii). Annual turnover of the bidder shall be submitted duly certified by Charted Accountant  

(with UDIN (Unique Document Identification Number)  

while certification with QR code if available.) 
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Annexure - 8 

DECLARATION 

  

We M/s (Name & address of the bidder) hereby declare that:- 

 

 

1.  No conditions are incorporated in the financial bid. In case any conditions are specified in the 

financial bid, the tender will be rejected summarily without making any further reference to 

the bidder. 

 

2.  We have not made any payment or illegal gratification to any persons/ authority connected 

with the bid process so as to influence the bid process and have not committed any offence 

under PC Act in connection with the bid. 

 

3.  We disclose with that we have * made / not made payments or propose to be made to any 

intermediaries (agents) etc in connection with the bid. 

 

4.  We do hereby confirm that no changes have been made in the tender document downloaded 

and submitted by us for the above bid.  Port Tender document will be treated as authentic 

tender and if any discrepancy is noticed at any stage between the Port‟s tender document and 

the one submitted by the tenderer, the Port‟s document shall prevail. 

 

 

 

Signature 

(Authorized Signatory) 

 

 

* Note: Delete whichever is not applicable. 
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Annexure-9 

 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH               

E-PAYMENT SYSTEM 

 

 Name of the Party : 

 Bank A/c No  : 

 

 Account type  :  (Savings / Current / Overdraft) 

 

 Bank Name  : 

 

 Branch   : 

 

 IFSC Code Number : (11 digit code) 

 

 Centre (Location) : 

 

 FAX No.  : 

 

 E-Mail ID  : (For forwarding information of remittance) 

 

 Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure- 10 

 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Current Account No.  

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 MICR code 

(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone  : 

Mobile       : 

Fax            : 

8 Cancelled Cheque  

 

 

 

 

                                                                               Signature with seal 

(Authorised Signatory) 
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Annexure-11 

FORM OF AGREEMENT 

TO BE EXECUTED ON KERALA STAMP PAPER (Rs.200/-) 

 

AGREEMENT NO.  ……. OF 2024 

 

Sub: “    ……………………         ” 

 

THIS agreement is made at Cochin on ……. day of ………..Two thousand and Twenty Four 

(….. -  ...……-2024) between THE BOARD OF MAJOR PORT AUTHORITY FOR COCHIN 

PORT commonly known  as COCHIN PORT AUTHORITY, a Body Corporate under the Major 

Port Authorities Act, 2021, with its Administrative Office at Willingdon Island, Cochin-682009, 

having PAN Card No. AAALC1134F, represented by its Chief Mechanical Engineer, 

Sri.A.Jayasimha, aged 57 years, S/o Sri.Sriramulu A. (hereinafter referred to as “The Employer” 

which expression shall include their successors, assignees and administrators in the office) of the 

one part AND M/s.  ……………………. represented by Sri/Smt.. ------------------------- aged ----

----------------years, son/daughter of Sri. --------------------------------- residing at ---------------------

----- (House name and No.) --------------------------- District -------------------------------- State ------

------------------------ (hereinafter referred to as “The Contractor” which expression shall include 

their successors, assignees and administrators) of the other part. 

WHEREAS the “Employer” had called for the tenders for “                                             ” vide 

Tender Notice No. ………………………. Dt: ………. and the contractor had submitted a tender 

for the same giving the rates subject to the terms and conditions etc.  

AND WHEREAS the said tender of the contractor has been accepted by the employer and a 

letter of acceptance No………………………… Dt: ………… has been issued to the contractor 

accepting their tender subject to the “General Conditions of Contract”, “Instructions to the 

Tenderers” and such other contract documents. And as per one of the terms of the above work 

order, an agreement has to be executed between the contractor and the employer. 

NOW THESE PRESENT WITNESSES AS FOLLOWS: 

1. The contractor hereby agrees to execute the work 

“…………………………………………” as described in the schedule, its annexure etc. 

at the rates shown there under subject to the “General Conditions of Contract”, „Scope of 

work‟ and „Technical Specifications‟ and all hereunto annexed within ……….. from the 

date of issue of Letter of Acceptance or in default to forfeit and pay to the employer the 

sum of money mentioned in the said conditions. 

The contractor has furnished a DD/Bank Guarantee/ for Rs…… (Rupees 

………………………..only) vide No. -------------------------------------- Dated---------------

- from ---------------------------------------, in lieu of Security Deposit for the due and proper 

fulfillment of the contract. The contractor further agrees that the aforesaid Bank 

Guarantee will be kept valid until one month beyond the expiry of the Guarantee Period. 

The contractor also agrees that the Bank guarantee furnished in lieu of Security Deposit 
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for the due and proper fulfillment of the contract will be suitably enhanced so as to cover 

10% cost of any additional items/works that may be required for the proper completion of 

the contract or otherwise the employer can deduct such additional amounts towards 

Security Deposit from the Contractor's bills.  

2. The following documents shall be deemed to form and be read and construed as part of 

this agreement viz: 

a) Cochin Port Authority‟s GeM Bid No. ………………….. Dt: …………. 

b) Offer from M/s. ………………….No:….. dated…………………... 

c) GEM Contract order No.GEMC-………………….. Dt:………………. 

d) This office e-mail letter dated ………. and your reply through e-mail received on 

………….. 

3. The Conditions given in the Contract Order dated …………… shall over-ride the general 

conditions given in the tender document, wherever they differ. Any of the counter terms 

and conditions of the contractor shall not be taken as terms and conditions of this 

contract/ agreement unless the CoPA in writing specifically agree to it. 

IN WITNESS WHEREOF THE CONTRACTOR hereunto set his hand and seal on behalf of                                                                          

M/s……………………………….And on behalf of the Board of Major Port Authority for 

Cochin Port, the Chief Mechanical Engineer has set his hand and seal and common seal of CoPA 

as has been hereunto affixed the day and year first written above. 

Signed, sealed and delivered 

by Shri. ------------------------------------------------- 

of M/s ------------------------------------------------                            CONTRACTOR 

--------------------------------------------------------- 

 

(COMMON SEAL OF THE FIRM) 

 

Signed and affixed seal in the presence of: 

 

1) Signature with address: 

 

2) Signature with address: 

 

Signed, sealed and delivered by 

The Chief Mechanical Engineer, 

Cochin Port Authority on behalf of                                                   EMPLOYER 

Board of Major Port Authorities  

For Cochin Port. 

  

Signed and affixed the common 

seal of Board of Major Port Authorities  

For Cochin Port in the presence of 

 

1)  

 

 

2)  
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Annexure-12 

PROFORMA OF BANK GUARANTEE FOR SECURITY DEPOSIT 

(TO BE EXECUTED ON STAMP PAPER WORTH RS.200/-) 

GUARANTEE BOND NO. 

 

In consideration of the THE BOARD OF MAJOR PORT AUTHORITY FOR COCHIN PORT 

commonly known as COCHIN PORT AUTHORITY (hereafter called the “Port Authority” 

which expression shall include their successors and assignees) having accepted the tender No. 

No…………………………… dated ……………. submitted by M/s…………………………….. 

(hereinafter called “the said tender”) for name of work 

“………………………………………………………………” as per the Chief Mechanical 

Engineer, Cochin Port Authority‟s order No……………… dated ………….. and having agreed 

to exempt M/s…………………………………………  (hereinafter called as the  “Contractor 

(s)" which expression shall include their successors and assignees) from the demand under the 

terms and conditions of the said tender and the agreement to be executed between the Port 

Authority and the said contractor and which shall include any amendments, alterations or 

additions made with the mutual consent between the parties (hereinafter called “ the said 

agreement”) of Security Deposit for the due fulfillment by the said contractor(s) of the terms and 

conditions contained in the said tender and Agreement, on production of a Bank Guarantee for 

Rs…………….. (Rupees ……………………………………..). 

  

1. We,…………………………………………. (Name of Bank) (hereinafter referred to as 

“the Bank”) do hereby undertake to pay to the Port Authority an amount not exceeding 

Rs……………. (Rupees ………………..only)  against any loss or damage caused to or 

suffered by the or would be caused to or suffered by the port Authority by reason of any 

breach by the said Contractor(s) of any of the terms or conditions contained in the 

agreement. 

 

2. We, …………………………………………… Bank Ltd., do hereby undertake to pay  

the amounts due and payable under this guarantee without any demur, merely on a 

demand from the Port Authority stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said contractor(s). Any such demand made on 

the Bank shall be conclusive as regards the amount due and payable by the Bank under 

this guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs………….. (Rupees……………………………….).   

  

3. We,………………………………………………. Bank Ltd., undertake to pay to the Port 

Authority any money so demanded not withstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any court or Tribunal relating 

thereto, our liability under this present being absolute and unequivocal. The payment so 

made by us under this bond shall be a valid discharge of our liability for payment there 

under and the contractor(s) shall have no claim against us for making such payment. 

 

4. We …………………………………………….. Bank ltd., further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 
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would be taken for the performance of the said agreement and that it shall continue to be 

enforceable till all the dues of the Port Authority under or by virtue of the said agreement 

have been fully paid and its claims satisfied or discharged or till Engineer – in – charge 

on behalf of the Port Authority certifies that the terms and conditions of the said 

agreement have been fully and properly carried out by the said contractor(s) and 

accordingly discharges this guarantee. 

 

5. We,…………………………………………… Bank Ltd., further agree with the Port 

Authority that the Port Authority shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said Agreement or to extend time of performance by the said 

contractor(s) from time to time or to postpone for any time or from time to time any of 

the powers exercisable by the Port Authority against the said contractor(s) and to forbear 

or enforce any of the terms and conditions relating to the said Agreement and we shall 

not be relieved from our liability by reason of any such variation, or extension being 

granted to the said contractor (s) or for any forbearance act or omission on the part of the 

Port Authority or any indulgence by the Port Authority to the said contractor(s) or by any 

such matter or thing whatsoever which under the law relating to sureties would but for 

this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the contractor(s). 

 

7. We, …………………………………………………. Bank Ltd., lastly undertake not  to 

revoke this guarantee except with the previous consent of the Port Authority in writing. 

 

This guarantee shall be valid up to unless extended on demand by Port Authority. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs……………….. (Rupees ………………. only). and unless in claim in writing is lodged with 

us within six months of the date of expiry or the extended date of expiry of this guarantee, all our 

liabilities under this guarantee shall stand discharged. 

 

 

Dated the  …………………day of ……………… …… … …… ………..  

 for ……………………………………………………………….. Bank Ltd 
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Annexure- 13 

 

PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ 

CONSORTIUM  

((To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

By this Power- of-Attorney executed on this ….day of …..(month) of  2023,     we,  

(i) (……………………………….Name of legally authorized signatory of first partner to be filled 

in………), (ii) (………………………..Name of legally authorized signatory of second partner to 

be filled in………………………………), 

……………………………………………………………… hereby jointly authorize and agree the 

Lead Partner,    M/s  (………………………………Name of the lead partner to be filled 

in………………………),   (a) to submit bid, negotiate and conclude contract and incur all 

liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding process; 

and (b) in the event of a successful bid, to incur liabilities and receive instructions for and on 

behalf of the partner(s) of the JV /Consortium and to carry out the entire execution of the contract 

including payment for the work of “ exclusively through Lead Partner.  

  

      (i) Signature         

  Name           

Designation seal         

   &          

Common seal of the firm 

      

(ii)  Signature         

  Name           

Designation seal         

   &          

Common seal of the firm       

…………………………………………… 

…………………………………………. 

 Signature, name and seal of the certifying authority/Notary Public. 

 

 


