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COCHIN PORT AUTHORITY 

 

Chief Engineer‟s Office 

Cochin Port Authority 

W/Island ,  Cochin – 682009, KERALA 

Tele: 91-0484-2666414/0484-258-2400 

website: www.cochinport.gov.in 

 
 

Tender No.T1/T-2046/2025-C                                                                  Dated:15.02.2025 

 

 1.NOTICE INVITING TENDER  

 

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port 

Authority from reputed contractors in Single Stage Two Cover bidding procedure 

[Technical Bid and Financial Bid], meeting the Minimum Eligibility Criteria specified 

below for the work of “RENOVATION OF PORT GUEST HOUSE AND ANNEX 

OF COCHIN PORT AUTHORITY (RE-TENDER-2)”.  

 

1. MINIMUM ELIGIBILITY CRITERIA: 

 

a) Experience  

 The tenderers should have experience of having successfully completed during the 

last 7 (seven) years ending 31
st
January, 2025, at least either: 

i. Three Similar Works each costing not less than Rs.76.16 lakhs 

(OR) 

ii. Two Similar Works each costing not less than Rs.101.55 lakhs 

(OR) 

iii.  One Similar Work costing not less than Rs.126.94 lakhs 

b) Financial Turnover 

 Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March 2024 of the previous financial year [2021-’22, 2022-’23, 2023-

24] shall not be less than Rs. 100 Lakhs  

Explanatory Notes to a) & b) : 

 Note 1:- Similar Work(s) means “Renovation/Construction of Guest 

Houses/Hotels/Office Buildings/Auditorium”   

 Note 2:-Following enhancement factors will be used for the costs of works 

executed for bringing the financial figures to a common base value in 

respect of the works completed in past years. 

 

http://www.cochinport.gov.in/
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Table  1 

Year before Multiplying factor 

One year [January, 2024] 1.07 

Two years [January, 2023] 1.14 

Three years [January, 2022] 1.21 

Four years [January, 2021] 1.28 

Five years [January, 2020] 1.35 

Six years [January, 2019] 1.42 

Note 3:- The experience certificate of works executed in private sectors / 

organisations shall be considered for qualification, only on 

submission of TDS certificate along with work order and completion 

certificate. 

Note 4:-  Satisfactory Client / Owners’s Certificate or documentary proof shall 

be submitted in support of the assignments / works performed and 

claimed by the tenderer to fulfill the eligibility criteria for 

qualification. A statement duly certified by the Chartered Accountant 

showing the Average Annual Financial Turnover over the last 3 

financial years and audited financial statements for the last three 

years shall be submitted. 

Note 5:- The works reckoned for the above purpose are those executed by the 

tenderers as prime contractor or proportionately as member of joint 

venture or as a sub-contractor authorized and approved by the 

Employer of the work(s) against which the tenderer has claimed his 

experience; it will be considered for qualification only if documentary 

proof of such authorization / approval of the Employer are submitted. 

2. Other Eligibility Considerations 

2.1 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures, black listing/ debarring by Govt. departments etc. 

 

2.2 The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tenderers, if applicable, as per EPF /ESI 

Acts. In case, the Tenderer does not have the required number of employees 
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which makes such registration mandatory, an Undertaking as per Annexure 

– 11 to the effect shall be furnished. 

3. Pertinent information to the tender is given in the following Tables:  

i) Schedule of different activities till submission of the bid are detailed as 

under: 

Table  2 

Sl. 

No. 
Particulars Date and Time 

1 Tender  e- publication date  15.02.2025 

2 Download period of Bid 

Documents 
15.02.2025 to 01.03.2025 

3 Last date for seeking clarification 24.02.2025 

4 Date of Pre-Bid meeting Nil 

5 Last date and time of submission of 

Bid 
 03.03.2025 up to 14.30 hrs 

6 Date and time of opening the Bid 03.03.2025 after 15.00 hrs 

 

ii) Bid information : 

Table 3 

i) Estimated Amount put to 

Tender 

: Rs.1,26,93,597.40. 

ii) Earnest Money Deposit  :Rs.2,53,900furnished through  Demand Draft or 

Banker‟s Cheque drawn in favour of Financial 

Adviser & Chief Accounts Officer, CoPA from 

any Commercial Bank in India or through 

RTGS/NEFT mode 

iii) Cost of Bid document Rs.2360./- (Rs.2,000 + 18% GST) (Non 

refundable) furnished through  Demand Draft or 

Banker‟s Cheque drawn in favour of Financial 

Adviser & Chief Accounts Officer, CoPA from 

any Commercial Bank in India or through 

RTGS/NEFT mode 

iv) Validity period  of Tender 120 days from the Last Date of Submission of 

Bid. 

v) Time for Completion Three Months 
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4. This work essentially comprises of the following : 

PART A - MAIN GUEST HOUSE 

(a) Ground Floor 

1. Replace false ceiling in sloped areas after fixing water leakage. 

2. Inspect and rectify water leakage at the porch and all rooms. 

3. Replace floor tiles in all guest rooms and toilets. 

4. Replace all sanitary fittings. 

5. Replace aluminium windows with UPVC windows. 

6. Replace damaged false ceiling in the conference hall and install in all rooms. 

7. Install a glass wall at the dining area entrance. 

8. Renovate the kitchen with modern facilities. 

9. Waterproof and convert the store room into a driver‟s room with new flooring. 

10. Convert the existing toilet into a restroom for female staff. 

(b) First Floor 

1. Complete interior and exterior painting. 

2. Replace floor tiles in all rooms and toilets. 

3. Replace aluminium windows with UPVC windows. 

4. Replace all sanitary fittings. 

(c) Terrace 

1. Apply waterproofing to the terrace. 

2. Demolish old RCCwater tanks and install new HDPEwater tanks. 

3. Ensure proper rainwater drainage. 

4. Perform patchwork on the stair room. 

5. Replace the damaged door of the stair room. 

(d) Other Works 

1. Paint the entire building. 

2. Replace damaged roof tiles and painting roof tiles. 

3. Rectify damaged sections of the compound wall. 

4. Implement landscaping and planting. 

5. Clean surrounding areas and provide concrete paver blocks. 

6. Replace plumbing and sanitary lines throughout the building. 

PART B - GUEST HOUSE ANNEX 

1. Demolish and reconstruct the passage connecting the Main Guest House to 

Annex. 

2. Renovation of the damaged porch 

3. Paint the entire Annex building. 
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4. Polish floor tiles and replace toilet tiles. 

5. Inspect and rectify water leakage issues. 

6. Remove and relay concrete paver blocks from the Guest House compound 

5. Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/CPT on the dates specified in Table 2 given above by 

making online requisition. Bid document will also be available in Cochin Port 

website (www.cochinport.gov.in) as well as Govt. tender website, 

www.tenders.gov.in, which can be downloaded for submission. The cost of bid 

document shall be furnished in the form of Demand Draft/ Banker‟s Cheque 

drawn in favour of FA & CAO, CoPA along with the submission of bid. 

6. The bidders need to obtain the one time User ID & password for log-in to in e-

Tendering system from the service provider KEONICS by paying registration 

amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking or 

DD in favour of “KSEDCL, Bangalore”. 

7. The intending bidder must have valid Class-II or III digital signature certificate to 

submit the bid. For further details and to obtain the digital signature, please 

contact e-Tender Help Desk No.080-40482000 / 9746118529 / 9605557738.  

8. Tenders shall be submitted “online” strictly in accordance with the Instructions to 

Tenderers and Terms & Conditions given in the tender document.  

9. The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies to 

the queries of the bidders etc., if any, issued by the Employer, from the website 

before submission of the bid. Any shortfall in  uploading the said Addenda/ 

Amendments/ Errata/ Replies to the queries of Tenderer etc. duly signed 

along with the downloaded documents while uploading the Tender will 

render the Tender incomplete and incomplete Tender Documents may be 

rejected.  

10. All Bids are to be submitted online only on the website 

www.tenderwizard.com/CPT. No Bids shall be accepted off-line (Hard copy).   

11. Cochin Port Authority will not be held responsible for any technical snag or net 

work failure during online bidding. It is the bidder‟s responsibility to comply with 

the system requirements i.e. hardware, software and internet connectivity at 

bidder‟s premises, to access the e-Tender portal. Under any circumstances, Cochin 

Port Authority shall not be liable to the bidders for any direct/indirect loss or 

damages incurred by them arising out of incorrect use of the e-Tender system or 

internet connectivity failures.  

12. The Bidder shall submit Originals of: (i) DD / Banker‟s Cheque towards the cost 

of Tender document, (ii) EMD  and (iii) Power of Attorney in favour of 

signatory(s) to the tender  along with letter of submission in a sealed cover to the 

Chief Engineer, Cochin Port Authority, W/Island, Cochin – 682009, 

KERALA, before opening date and time of the tender.  Non submission of 

original financial document towards cost of Tender document and EMD 

Declaration, before opening date and time, of the Tender will be liable for 

rejection. 

http://www.tenderwizard.com/CPT
http://www.cochinport.gov.in/
http://www.tenders.gov.in/
http://www.tenderwizard.com/CPT
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13. Micro and Small Enterprises (MSE‟s) Bidders who are registered with 

District Industries Centre (DIC) or Khadi and Village Industries Commission 

(KVIC) or Khadi and Village Industries Board (KVIB) or Coir Board or 

National Small Industries Corporation (NSIC) or directorate of Handicrafts 

and Handlooms or Udyog Aadhaar Memorandum or any other body 

specified by Ministry of MSME for similar nature of Works shall be eligible 

for issue of Bid Document free of cost and exemption from payment for issue 

of tender document & payment of EMD. They are required to submit 

documentary proof of such registration along with the offer, as detailed in 

Instructions to Bidders, for claiming the available exemptions and a scanned 

copy of Exemption Certificate duly notarized shall be uploaded in the e-

Tender Portal. If the Registration Certificate does not pertain to the 

Category of „Similar Works‟ mentioned above, the Tender will be rejected.  

14. The undersigned reserves the right to reject/cancel/postpone any one or all tenders 

at any stage of the tender, which shall be binding on all bidders. 

 

 

  

    

              CHIEF ENGINEER  

       COCHIN PORT AUTHORITY 
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SECTION I 

COCHIN PORT AUTHORITY 

 

2.INSTRUCTIONS TO TENDERERS 

 

1. Introduction 

This tender is invited for “Renovation of Port Guest House and Annex of Cochin Port 

Authority (Re-Tender-2)”.  The work essentially comprises of the following: 

PART A - MAIN GUEST HOUSE 

(e) Ground Floor 

1. Replace false ceiling in sloped areas after fixing water leakage. 

2. Inspect and rectify water leakage at the porch and all rooms. 

3. Replace floor tiles in all guest rooms and toilets. 

4. Replace all sanitary fittings. 

5. Replace aluminium windows with UPVC windows. 

6. Replace damaged false ceiling in the conference hall and install in all rooms. 

7. Install a glass wall at the dining area entrance. 

8. Renovate the kitchen with modern facilities. 

9. Waterproof and convert the store room into a driver‟s room with new flooring. 

10. Convert the existing toilet into a restroom for female staff. 

(f) First Floor 

1. Complete interior and exterior painting. 

2. Replace floor tiles in all rooms and toilets. 

3. Replace aluminium windows with UPVC windows. 

4. Replace all sanitary fittings. 

(g) Terrace 

1. Apply waterproofing to the terrace. 

2. Demolish old RCC water tanks and install new HDPE water tanks. 

3. Ensure proper rainwater drainage. 

4. Perform patchwork on the stair room. 

5. Replace the damaged door of the stair room. 

(h) Other Works 

1. Paint the entire building. 

2. Replace damaged roof tiles and painting roof tiles. 

3. Rectify damaged sections of the compound wall. 

4. Implement landscaping and planting. 

5. Clean surrounding areas and provide concrete paver blocks. 

6. Replace plumbing and sanitary lines throughout the building. 
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PART B - GUEST HOUSE ANNEX 

1. Demolish and reconstruct the passage connecting the Main Guest House to 

Annex. 

2. Renovation of the damaged porch 

3. Paint the entire Annex building. 

4. Polish floor tiles and replace toilet tiles. 

5. Inspect and rectify water leakage issues. 

6. Remove and relay concrete paver blocks from the Guest House compound 

2. General Instructions 

2.1 The work is to be executed as described in the Bid document and in particular in 

the Technical Specifications, Special Conditions, Schedule of Quantities and 

Drawings and in general includes, but is not limited to supplying all including 

consumables and equipment necessary to execute the work as described in the Bid 

Document. 

2.2 Before submitting the Bid, the bidder shall examine carefully all conditions of 

contract, specifications, drawings etc. supplied herewith. The bidders shall inspect 

the site of work with prior appointment with the concerned Section Engineer of 

the work to get himself acquainted with the site conditions and to assess and 

satisfy himself of the difficulties and constraints which may be involved in 

executing the work in the location. It will be deemed that prior to the submission 

of Tender, the tenderer has visited the site and has satisfied himself as to the 

nature and location of the work, general and local conditions, particularly those 

pertaining to transportation, handling and availability and storage of materials, 

availability of labour, weather conditions, tidal variations at site, working 

conditions, ground level, nature of soil etc. and that the tenderer has estimated his 

cost accordingly; the Port Authority will be in no way responsible for the lack of 

such knowledge and also consequences thereof to the Tenderer. Failure to visit the 

site will in no way relieve the successful bidder of any of the obligations in 

performing the work in accordance with this Bid Document including Addenda / 

Corrigenda, within the quoted price. 

2.3 A bidder shall be deemed to have full knowledge of all documents, site conditions 

etc. whether he has inspected them or not. The submission of a Bid by the bidder 

implies that he has read the notice and conditions of contract and has made 

himself aware of the scope and specifications and other factors bearing on the bid 

and that they are binding on him.  

2.4 The bidders may please note that the EMPLOYER will not entertain any 

correspondence or query on the status of the offers received against this Bid. 

Bidders are also requested not to depute any of their personnel or agents to visit 

the Employer‟s offices for making such enquiries till finalization of the bid. 

Should the EMPLOYER find it necessary to seek any clarification, technical or 

otherwise, the concerned bidder will be duly contacted by the EMPLOYER. 

2.5 Canvassing in any form by the bidder or by any other agency acting on behalf of 

the bidder after submission of the bid may disqualify the said bidder. The 

Employer‟s decision in this regard shall be final and binding on the bidder. 

2.6 EMPLOYER will not be liable for any financial obligation in connection with the 

work until such time the EMPLOYER has communicated to the successful bidder 
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in writing his decision to entrust the Work (covered by the bid document issued to 

him). 

2.7 E-mail offers will not be considered. Bidders should prepare their bid themselves 

and submit it “online”. Bids submitted by agents will not be recognized. 

2.8 Bids received after the due date and time and any change in bid after the specified 

date & time will be rejected. EMPLOYER will not be responsible for the loss of 

the bid document or for the delay in postal transit. 

2.9 In case of an unscheduled holiday on the prescribed closing/opening day of the 

bid, the next working day will be treated as the scheduled prescribed day of 

closing/opening of the bid. 

2.10 While evaluating the document, regard would be paid to National defense and 

security considerations, at the discretion of the Cochin Port Authority.  Bid 

received from any bidder may be summarily rejected on National security 

consideration without any intimation thereof to the bidder. 

2.11 If there are varying or conflicting provisions made in any document forming part 

of the contract, the Chief Engineer, Cochin Port Authority, Cochin – 682009, shall 

be the deciding authority with regard to the intention of the document which shall 

be binding on the Bidder. 

2.12 In case the department desires to inspect the equipments/ machinery for 

confirmation of its availability and capacity etc., necessary arrangements shall be 

made by the contractor for such inspection at his own cost. 

2.13 Any error in description, and any omissions there from shall not vitiate the 

contract or release the Contractor from the execution of whole or any part of the 

works comprised therein according to drawings and specifications or from any of 

his obligations under the contract 

2.14 All the Bank Guarantees (BGs) to be furnished except for EMD by the 

Contractors in connection with the tender shall be sent to the Chief Engineer, 

Cochin Port Authority directly by the issuing bank under registered post with AD. 

The Contractor shall take the responsibility of sending BGs directly to the Port 

Authority by the issuing bank. 

2.15 The Contractor / approved Sub-Contractor if any, shall comply with all the 

provisions of the Indian Employer Compensations Act, Provident Fund 

Regulations, Employees Provident Fund and ESI Act etc. amended from time to 

time and rules framed there under and other laws affecting the contract labour 

that may be brought into force from time to time. 

2.16 If applicable as per EPF/ESI Acts, the Tenderer shall be registered under EPF 

and ESI Act and the employees employed under them shall be covered in the 

EPF and ESI scheme. In such cases, who are registered under EPF 

Organisation and ESI Corporation and furnish documentary evidence in 

support of valid registration shall only be considered for qualification for 

opening of Price Bids. In case, the Tenderer does not have the required number 

of employees which makes such registration mandatory, an undertaking as per 

Annexure – 11 to the effect shall be furnished. 

2.17 The Contractor shall regularly remit the Employer and Employee contribution 

to the authorities. If not, the Employer would remit the same and the amount so 

remitted shall be deducted from the part/final bill of Contractor. 
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2.18 The contractor shall be registered under GST and shall furnish documentary 

evidence in support of valid GST registration. 

 

3. Micro and Small Enterprises (MSE‟s) Bidders who are registered with 

District Industries Centre (DIC) or Khadi and Village Industries 

Commission (KVIC) or Khadi and Village Industries Board (KVIB) or Coir 

Board or National Small Industries Corporation (NSIC) or directorate of 

Handicrafts and Handlooms or Udyog Aadhaar Memorandum or any other 

body specified by Ministry of MSME for similar nature of Works shall be 

eligible for issue of Bid Document free of cost and exemption from payment 

for issue of tender document & payment of EMD. They are required to 

submit documentary proof of such registration along with the offer, as 

detailed in Instructions to Bidders, for claiming the available exemptions and 

a scanned copy of Exemption Certificate duly notarized shall be uploaded in 

the e-Tender Portal. If the Registration Certificate does not pertain to the 

Category of „Similar Works‟ mentioned above, the Tender will be rejected. 

 

3.1 If a bidder has already been awarded or qualified for a similar nature work with a 

higher value or equivalent value within the last 6 months from the date of Notice 

Inviting Tender, the tender of such bidder shall be evaluated / considered for 

qualification with the documents submitted by the bidders in those tenders 

provided the Bidder clearly states the details of above such works in the 

Letter of Submission.  

3.2 In the Letter of submission, the Bidder shall compulsorily indicate 2 nos. of 

current active e-mail IDs to which further Bid related communication can be sent 

by CoPA.  All communication from CoPA shall be deemed to have been delivered 

when the e-mail is sent to the specified e-mail ID and the date of sending the e-

mail by CoPA shall be considered as the receipt by the Bidder. CoPA shall no way 

be responsible for the non-receipt of any such communication by the Bidder 

whatever be the reason due to which this has occured. 

4. Invitation for Bids: 

 The Invitation for Bids is open to all eligible bidders meeting the Minimum 

Eligibility Criteria.  

5. Downloading of Tender Documents: 

 Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/CPT on the dates specified in NIT by making online 

requisition. Tender document can also be downloaded from Cochin Port website 

www.cochinport.gov.in or Government of India (GOI) tender portal 

www.tenders.gov.in.  Demand Draft /Banker‟s cheque for cost of tender 

document drawn in favour of the Financial Adviser & Chief Accounts Officer(FA 

&CAO), CoPA from any Scheduled / Nationalized Bank having its branch at 

Cochin shall be submitted at the time of submission of bids and scanned copy of 

the same shall be attached with the e-tender. 

  In case of tender document being downloaded from the website, at the time of 

uploading, the tenderer shall give an undertaking that no changes have been made 

in the document. Port‟s Tender document will be treated as the authentic Tender 

document and if any discrepancy is noticed at any stage between the Port‟s Tender 

http://www.tenderwizard.com/CPT
http://www.cochinport.gov.in/
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document and the one submitted by the Tenderer, the Port‟s document shall 

prevail. For the discrepancies found at any time, the Tenderer shall be liable for 

legal action. 

6. One Bid per Bidder: 

 Each bidder shall submit only one bid. A bidder who submits or participates in 

more than one Bid will cause all the proposals with the Bidder‟s participation to 

be disqualified.  

7. The Bidder 

 The Bidder shall be a single entity only. 

8. Cost of Bidding: 

 The Bidder shall bear all costs associated with the preparation and submission of 

his Bid, and the Employer will, in no case, be responsible and liable for those 

costs. 

9. Site visit:  

 The Bidder, at the Bidder‟s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for execution of the 

Works.  The cost of visiting the site shall be at the Bidders‟ own expense.  

10. Clarification of the Bidding Documents: 

10.1  The Tenderers are advised to examine the Tender Document carefully and if there 

be or appear to be any ambiguity or discrepancy in the documents, or any 

clarifications needed on the Tender Documents; these shall be referred to the 

Chief Engineer in writing at the following address, so as to reach him at least by 

24.02.2025.  It is to be noted that no queries, clarifications will be answered after 

this date. 

THE CHIEF ENGINEER, 

CHIEF ENGINEER‟S OFFICE, 

COCHIN PORT AUTHORITY, 

WILLINGDON ISLAND, 

KOCHI-9, 

KERALA, INDIA. 

Ph: - 91-0484-2666414/2582400. 

Fax:-91-0484-2666414. 

Email:   coptce@gmail.com/ce@cochinport.gov.in 

10.2 Pre-Bid Meeting: 

There will not be any pre-bid meeting. However,the Bidders who need 

clarifications on any specific issue shall inform the Employer in writing latest by 

before 24.02.2025 at the address given in the Clause 10.1 above. No 

queries/clarifications on Bid Document shall be entertained after this date. The 

replies/clarifications/decisions shall be hosted at the Cochin Port Authority 

website www.cochinport.gov.in, e-Tendering Portal and CPP Portal. 
 
At any time prior to the deadline for submission of Bid, CoPA may, for any 

reason, whether at its own initiative or in response to clarifications requested by a 

Bidder, modify the Bid Document by the issuance of Addenda /Corrigenda. 

mailto:coptce@gmail.com/
mailto:coptce@gmail.com/
mailto:coptce@gmail.com/
http://www.cochinport.gov.in/
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Any Addenda/ Corrigenda / Errata/ Replies to the queries of Bidder etc., if 

any, issued by CoPA will be hosted in Cochin Port Authority website 

www.cochinport.gov.in,  e-Tendering Portal and CPP Portal only and the 

Bidder shall be responsible to check and download those Documents, if any, 

issued by CoPA, from the website before submission of Bid. Bids with any 

shortfall in  uploading the said Addenda/ Corrigenda / Errata/ Replies to the 

queries of Tenderer etc. duly signed along with the downloaded documents 

while uploading the Tender will render the Tender incomplete and 

incomplete Tender Documents may be rejected. In order to afford Bidders with 

reasonable time to take an Addendum into account, or for any other reason, the 

CoPA may, at its discretion, extend the Bid Submission Date and the Bid 

extension notice shall be hosted in the websites only. 

11. Amendment of Bidding Documents: 

The Chief Engineer, Cochin Port Authority, shall have the right to omit or 

suspend certain items of work or revise or amend the Bid documents prior to the 

due date of submission of the Bid by issuance of Addenda / Corrigenda.   Any 

Addendum / Corrigendum thus issued shall be part of the Tender documents. The 

Addenda / Corrigenda, if any, shall only be hosted in the e-tender portal as well as 

in the website of the Cochin Port. It is the responsibility of the Bidders to 

download such Addenda / Corrigenda hosted in the website and submit the same 

duly signed along with the Bid. In order to afford the Bidders with reasonable 

time to take Addendum into account, or for any other reason, the Port Authority 

may, at its discretion, extend the due date for submission of Bid and bid extension 

notice shall be hosted in the web site. 

12. Preparation of bids: 

 All documents relating to the bid shall be in the English language. 

13. Minimum Eligibility Criteria:  

(a) Experience  

 The tenderers should have experience of having successfully completed during the 

last 7 (seven) years ending 31
st 

January, 2025, at least either: 

i. Three Similar Works each costing not less than Rs.76.16 lakhs 

(OR) 

ii. Two Similar Works each costing not less than Rs.101.55 lakhs 

(OR) 

iii.  One Similar Work costing not less than Rs.126.94 lakhs 

(b) Financial Turnover 

 Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March 2024 of the previous financial year [2021-’22, &2022-’23, 

2023-24’] shall not be less than Rs.100 Lakhs. 

 

http://www.cochinport.gov.in/
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Explanatory Notes to (a) & (b):  

Note 1:- Similar Work(s) means “Renovation/Construction of Guest 

Houses/Hotels/Office Buildings/Auditorium”   

 Note 2:-Following enhancement factors will be used for the costs of works 

executed for bringing the financial figures to a common base value in 

respect of the works completed in past years. 

Table  1 

Year before Multiplying factor 

One year [January, 2024] 1.07 

Two years [January, 2023] 1.14 

Three years [January, 2022] 1.21 

Four years [January, 2021] 1.28 

Five years [January, 2020] 1.35 

Six years [January, 2019] 1.42 

 

Note 3:- The experience certificate of works executed in private sectors / 

organisations shall be considered for qualification, only on submission 

of TDS certificate along with work order and completion certificate. 

Note 4:- Satisfactory Client / Owner’s Certificate or documentary proof shall be 

submitted in support of the assignments / works performed and claimed 

by the tenderer to fulfill the eligibility criteria for qualification. A 

statement duly certified by the Chartered accountant showing the 

average annual Financial Turnover over the last 3 financial years and 

audited financial statements for the last three years shall be submitted. 

Note 5:- The works reckoned for the above purpose are those executed by the 

tenderers as prime contractor or proportionately as member of joint 

venture or as a sub contractor authorized and approved by the 

Employer of the work(s) against which the tenderer has claimed his 

experience; it will be considered for qualification only if documentary 

proof of such authorization / approval of the Employer are submitted. 

14. Other Eligibility Considerations 

14.1 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 
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financial failures, black listing/ debarring by Govt. departments etc. 

14.2 The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tenderers, if applicable, as per EPF /ESI 

Acts. In case, the Tenderer does not have the required number of employees 

which makes such registration mandatory, an Undertaking as per Annexure 

– 11 to the effect shall be furnished. 

15. Bid Prices: 

15.1 Percentage Basis Contract 

  The Bidder shall fill the percentage above / below in the Bidder‟s Quoting Area 

under “Percentage Quoted” in the Schedule-II (Schedule of Quantities to be done 

on Contract) both in figures and words. The Bidder shall also fill „Above / 

Below‟ column. 

15.2 On scrutiny, if there are differences between the percentage given in figures and  

          in words, the following procedure shall be followed:- 

a) When there is a difference between the percentage quoted in figures and in 

words, the percentage in words shall be taken as correct. 

b) When the sign (+) / (-) and Above / Below does not correspond with each 

other, the “words” under “Above / Below” shall be taken as correct. 

15.3 Rates  Quoted 

           The rate quoted by the Tenderer shall be inclusive of the cost of provision of plant 

and equipment, materials, labour, execution, supervision, maintenance, overheads 

and profits and every incidental and contingent cost and charges whatsoever 

excluding Goods and Service Tax (GST). GST as may be applicable from time to 

time shall be shown separately in the invoice. 

15.4 The Contract shall be for the whole Work based on the priced Bill of Quantities 

submitted by the Bidder. The Bidder should ensure that his tendered 

percentage as per Price Bid is not mentioned anywhere in any documents in 

Technical Bid submission, directly or indirectly. If any such mention is made, 

the tender will become invalid and shall become liable for rejection. 
 

15.5 Currencies of Bid and Payment: 

 The unit rates and the prices shown in Schedule II of this document are in Indian 

National Rupees (INR). 

16. Bid Validity:  

 Bids shall remain valid for a period not less than One Hundred and Twenty days 

(120 days) from the deadline date for bid submission. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request the Bidder to extend the period of validity for an additional 

period. The request and bidders response shall be made in writing. A bidder 

agreeing to the request will not be permitted to modify his bid (ie, the extension 

shall be unconditional). 

17. Bid Security / EMD: 

17.1  Each tender should be accompanied by an Earnest Money amounting to 

Rs.2,53,900 (Rupees Two Lakhs Fifty Three Thousand and Nine Hundred 

only).  EMD shall be deposited /furnished either through Demand Draft or 
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Banker‟s Cheque drawn in favour of Financial Adviser & Chief Accounts Officer, 

Cochin Port Authority from any Commercial Bank in India . Any bid not 

accompanied by an acceptable Bid Security shall be treated as Non-responsive 

and shall be rejected by the Employer.  

18. Forfeiture of  Bid security / EMD  

 Bid Security/EMD will be forfeited in the following cases: 

(a) If a Bidder withdraws his bid during the period of bid validity. 

(b)  The Bidder does not accept the correction of the Bid Price pursuant to any 

arithmetical errors. 

(c)  In case of a successful bidder fails 

(i) to commence the work, within the specified time limit  

(ii) to sign the Agreement or furnish the required Performance Security 

within the specified time limit 

19. No Alternative Proposals by Bidders:  

 Bidders shall submit offers that comply with the requirements of the bidding 

documents. Alternatives will not be considered.  

20. Format and Signing of Bid: 

20.1  The Tenderer shall prepare one set of his Tender (all Volumes), duly completed 

and signed, along with the set of Drawings and other documents mentioned 

hereinafter. The Bid shall be typed or written in indelible ink and shall be signed 

by a person or persons duly authorized to sign on behalf of the Bidder with 

signature duly witnessed and company seal affixed. The Power of Attorney (in 

original) authorizing the signatory/s of the Tender shall be enclosed. All pages of 

the bid where entries or amendments have been made shall be signed by the 

person or persons signing the bid.  

20.2 If the tender is made by an individual it shall be signed by his full name and his 

address shall be given. In the event of the tender being submitted by a registered 

partnership firm, it must be signed individually by each partner thereof. In the 

event of absence of any partner, it must be signed on his behalf by person holding 

a proper power-of- attorney authorizing him to do so and to bind the partner in all 

matters pertaining to the contract including the arbitration clause, such power-of-

attorney to be attached with the tender which must disclose that the firm is duly 

registered under Indian Partnership Act. If the tender is made by a Limited 

Company it shall be signed by a duly authorized person who shall produce with 

the tender satisfactory evidence of the authorization. In the case of a Limited 

Company the tender should be accompanied by the Memorandum and Articles of 

Association of the Company. 

21. Bid Submission: 

21.1  Bid shall be submitted in two parts, Part - I: Technical Bid and Part - II: Price 

Bid through e- tender mode before 14.30 Hrs on 03.03.2025.  

21.2  The Technical Bid document and the scanned copies of the documents as detailed 

in clause 22 below shall be submitted through e-Tendering mode 

onwww.tenderwizard.com/CPT.  

21.3  Price bid (Schedule-II) in the provided format shall be submitted only through e-

http://www.tenderwizard.com/CPT
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tendering mode on www.tenderwizard.com/CPT before 14.30 Hrs on 

03.03.2025. In no case shall filled in Price Bid (Schedule II) be submitted in 

hard copy, as it shall result in rejection of the tender.  

21.4 Tenders shall be submitted “online” strictly in accordance with the Instructions to 

Tenderers and Terms & Conditions given in the tender document. The bidders 

shall submit scanned copy of all the required documents such as DD / Banker‟s 

Cheque towards the cost of tender, proof of experience, financial details etc. 

through the e-tendering portal. 

21.5 The Bidder shall submit Original (i) DD / Pay Order / Bankers Cheque 

towards the cost of Tender document,(ii) EMD and (iii) Power of Attorney  

along with Letter of submission in a sealed cover, super scribing there on the 

Tender Number, Name of Work, date notified for submission of tender and the 

name of the tenderer. Tenders can be brought either in person or sent by registered 

post/ courier to the Chief Engineer, Cochin Port Authority, W/Island, Cochin - 

682009, KERALA, before opening date & time of the tender.   Tenders brought in 

person, shall be put in the Tender Box on or before the due date and closing time 

specified above. 

21.6 Tenders without submitting the original documents towards (i) Cost of 

tender document, (ii) EMD; and(iii) Power of Attorney as above, before 

opening date and time of the tender will be liable for rejection. 

21.7 The successful Bidder shall submit original copy of complete Technical Bid 

already submitted in e-mode within 7 days of receipt of Letter of Acceptance 

issued for the work.  

22. Information Required in the Bid 

22.1 Part I -Technical Bid shall contain the following:  

a) Letter of Submission (vide Annexure-1) 

b) Bid Security / EMD  as described in  Clause 17.1 above . 

c) Cost of Tender Document   

d) Check list as per Schedule I attached along with Technical Bid in the                

e-Tendering Portal 

e) Power of Attorney (in original) in favour of signatory/s to the Tender, duly 

authenticated by Notary Public. (vide Annexure-2) 

f)  Organization Details (vide Annexure-3) 

g) Details of experience as per Annexures -4a &4b and Certificates in proof of 

experience in Similar Works as detailed under Clause 13 of Instructions to 

Tenderers. 

Explanatory notes:  

(1) Original or Notary certified copy of completion certificates of each work 

issued by the owner/ the responsible officers of the owner under whom 

he has executed such contracts along with work order shall be attached. 

The certificate shall invariably contain the following among other things. 

(i) Details of work involved specifying the nature of work 

(ii) The completion cost of the work  

http://www.tenderwizard.com/CPT
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(iii)  Date of commencement ; and  

(iv)   Date of completion of the work.  

(2) If the experience in Similar Works is as a member of joint venture, 

Notary attested copy of joint venture agreement in this respect shall be 

attached. 

(3) If the experience in Similar Works is as a subcontractor, Notary attested 

copy(s) of approval issued by the Employer(s) authorizing as a sub-

contractor; in proof of the claim of the tenderer as a sub-contractor shall 

be attached. 

(4) The works indicated in Annexure-4a will only be considered for 

evaluation. Mere submission of work completion certificate will not 

be considered towards Eligible Assignments 

h) A statement duly certified by Chartered Accountant showing the Average 

Annual Financial Turnover of the tenderer over the last three financial years [, 

2021-‟22, 2022-‟23,& 2023-24‟] (vide Annexure-5) supported by Audited 

Financial statements for the last three years. 

i) Form of  Bid duly signed and sealed  

j) Bid document including all Addenda / Corrigenda duly signed and sealed 

k) Partnership Deed or Memorandum and Articles of Association of the 

Company and Registration certificate of the company as the case may be. 

l) Copies of EPF ,ESI,PAN and GST registration 

m) Documentary proof for NSIC registration, if applicable.  

n) A detailed Method Statement (Technical Note) for carrying out of the works, 

along with an Implementation Schedule showing sequence of operation and 

the time frame for various segments of temporary and permanent works.(vide 

Annexure-6). The information provided will form part of the Work 

Methodology and the same shall be in line with the Specifications and Bill of 

quantities. 

o) A list of Plant and equipment proposed to be engaged for the work (vide 

Annexure-7).  

p) A declaration to the effect that (vide Annexure-8):- 

i) All details regarding construction plant and machinery, temporary work 

and personnel for site organization considered necessary and sufficient 

for the work have been furnished in the Annexure-7 and that such plant, 

temporary works and personnel for site organization will be available at 

appropriate time of relevant works for which the equipment have been 

proposed at site till the completion of the respective work.  

ii) No conditions are incorporated in the Price Bid. In case any conditions 

are specified in the Price Bid, the tender will be rejected summarily 

without making any further reference to the bidder.  

iii) We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid 

process and have not committed any offence under PC Act in connection 

with the bid. 
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iv) We disclose with that we have made / not made (strike out whichever is 

not applicable) payments or propose to be made to any intermediaries 

(agents) etc in connection with the bid. 

v) We do hereby confirm that no changes have been made in the Tender 

document uploaded by us for the above bid.  Port Tender document will 

be treated as the authentic Tender Document and if any discrepancy is 

noticed at any stage between the Port‟s tender document and the one 

submitted by the tenderer, the Port‟s document shall prevail. 

q) Bank information for e- Payment system as per Annexure-9. 

r) Details of litigation history, blacklisting etc. of the Bidder as per Annexure-

10. 

s) Undertaking regarding EPF & ESI Registration as per Annexure-11. 

22.2 Scanned copy of all the above documents shall be uploaded for on line 

submission of Technical Bid. 

NOTE: If a bidder has already been awarded or qualified for a similar nature 

work with a higher value or equivalent value within the last 6 months from the 

date of notice inviting tender, the tender of such bidder shall be evaluated / 

considered for qualification with the documents submitted by the bidders in 

those tenders, provided the Bidder  clearly states the details of above such works 

in the Letter of Submission. 

22.3 List of Documents to be Submitted in Original. 

i) DD / Pay Order / Bankers Cheque towards Cost of Tender document  

ii) Bid Security / EMD. 

iii) Power of Attorney, duly authenticated by Notary Public (vide Annexure-2) 

iv) Letter of Submission (vide Annexure-1) 

22.4 Part II :“Price Bid" shall contain the  Preamble to BoQ and  Bill of Quantities- 

Schedule II shall be duly filled in and fully priced, which shall be submitted only 

in e-tendering mode. 

23. Deadline for Submission of the Bids: 

E-tenders attaching all documents shall be submitted „online‟ in the e tender 

portal strictly in accordance with the terms and conditions of tender document 

before the time and the day notified in Table 2 of NIT. 

 The (i) Original DD / Pay Order / Bankers Cheque  towards the Cost of Tender 

document,(ii) Bid Security / EMD and (iii) Power of Attorney with letter of 

submission in a sealed cover in original superscribed with the Tender Number, 

Name of Work, date notified for submission of tender and the Name of the 

Tenderer, should reach the office of the Chief Engineer, Cochin Port Authority, 

Cochin-9, on or before the time and the day notified in Table 2 of NIT. 

24. Late Bids: 

 Any Bid received by the Employer after the Bid Due Date will be returned 

unopened to the bidder. 
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25. Bid Opening  

25.1 The Officer inviting the tender or his duly authorized assistant will open the 

tenders in the presence of intending tenderers who may be present at the time in 

person or through their authorized representative. In the case of the tenders invited 

under Two Cover System, the technical bids of the tenders received will be 

opened first. 

25.2 Technical Bid: Technical Bid shall be opened in the office of the Chief 

Engineer, Cochin Port Authority after 15.00 Hours on 03.03.2025 for receiving 

the Tenders. Submission of EMD and Cost of Tender Document is verified 

initially. In case the Earnest Money and Cost of Bid Document are not deposited/ 

submitted or is not in order, the Bid will not be opened further and hard copy 

submitted will be returned. 

25.3 If all Bidders have submitted unconditional Bids together with requisite Bid 

Security/ EMD then all Bidders will be so informed then and there. If any Bid 

contains any deviation from the Bid documents and /or if the same does not 

contain Bid Security Declaration in the manner prescribed in the Bid documents, 

then that Bid will be rejected and the Bidder will be informed accordingly. The 

Price Bid submitted in e- mode will not be opened.  

26. Bid Opening – Price Bid: 

 Price Bid of those Tenderers found responsive on evaluation of Technical Bids, 

will be opened later. Short listed bidders will be communicated about the date 

and time of opening of the Price Bid through e-tender portal notification / 

communication and there will be no direct communication from department 

in this regard. The Bidder‟s name, the Bid percentages, the total amount of each 

Bid, any discounts, Bid modifications and withdrawals, and such other details as 

the Employer may consider appropriate, will be announced by the Employer at the 

time of opening.  

27. Clarification of Bids: 

 To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing, but no 

change in the price or substance of the Bid shall be sought, offered, or permitted. 

 No Bidder shall contact the Employer on any matter relating to his bid from the 

time of the bid opening to the time the contract is awarded. If the Bidder wishes to 

bring additional information to the notice of the Employer, he should do so in 

writing.  

 Any effort by the Bidder to influence the Employer‟s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 

28. Examination of Bids and Determination of Responsiveness: 

28.1 Prior to detailed evaluation of Bids, Cochin Port Authority will determine whether 

each Bid  

(a) Meets the Minimum Eligibility Criteria defined in Clause 13. 

(b) has been properly signed by an authorised signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power of 

Attorney shall inter alia include a provision to bind the Bidder to settlement 
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of disputes clause;  

(c) is accompanied by the required Bid Security Declaration and cost of bid 

document.  

(d) Undertaking in the Technical Bid that he has not incorporated any 

conditions in the Price Bid. 

A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one;  

i) which affects in any substantial way the scope, quality or performance 

of the Works; 

ii) which limits in any substantial way, the Employer‟s rights or the 

Bidder‟s obligations under the Contract; or  

iii) whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids. 

(e) is responsive to the requirements of the Bidding documents. 

28.2 If a Bid is not substantially responsive, it shall be rejected by the Employer, and 

shall not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

29. Correction of Errors: 

 Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as detailed in Clause 

15.2. The amount stated in the Bid will be adjusted by the Employer in accordance 

with the above stated procedure for the correction of errors and shall be 

considered as binding upon the bidder.  If the Bidder does not accept the corrected 

amount, the Bid shall be rejected and the Bid security shall be forfeited in 

accordance with Clause 18.  

30. Evaluation and Comparison of Bids:  

 The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 28. In evaluating the Bids, the Employer 

will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as 

follows:  

(a) making any correction for errors pursuant to Clause 29;  

(b) making appropriate adjustments to reflect discounts or other price 

modifications offered. 

31. Alteration of tender documents: 

 No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and conditions of the 

tender document.  The Employer may however ask any tenderer for clarifications 

of his tender if required.  Nevertheless, no tenderer will be permitted to alter his 

tender price after opening of the tender. 

32. Alternative Conditions and Proposals: 

 The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be acceptable. 

Tenders containing any qualifying conditions or even Tenderer's clarifications in 



 

Section-I Instruction to Tenderers                                                                                                                   23
       

 

any form will be treated as non-responsive and will run the risk of rejection.   

Price Bid of such Tenderer‟s will not be opened. 

33. Award of Contract: 

 The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has offered the 

lowest evaluated bid price, provided that such bidder has been determined to be  

(a) Eligible in accordance with the provisions of Clause 13, and  

(b) Qualified in accordance with the provisions of Clause 13.  

34. Securities  

34.1 Security Deposit (SD) shall be at 10% of the contract value or value of the work 

done whichever is higher and it shall consist of two parts:  

 

a)Retention Money to be recovered from Running Bills as detailed below; 

The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works.  

34.2 For civil works, Retention Money shall be deducted at 5% of the gross amount of 

the bill from the first Running Account bill onwards till the recovered sum 

amounts to 5% of the contract value or the value of the work done whichever is 

higher. Retention money shall be refunded to the Contractor within 14days from 

the date of payment of final bill.  

34.3 The total amount thus deposited towards SD will be retained as security for the 

due and proper fulfillment of the contract and will not carry any interest. Such 

deposit shall be forfeited on failure to perform or non-fulfillment by the 

Contractor of the terms and conditions of the contract. 

 

b)Performance Security to be submitted at award of the work  

 

34.4 Performance Security 

Performance Security for civil works shall be 5% of the Contract value. 

34.5 The Performance Security shall be provided by the Contractor to the Employer 

not later than 21 days for domestic bids and 28 days for international bids from 

the date of letter of acceptance and shall be furnished in one of the following 

forms: i)Banker‟s Cheque/Demand Draft/Pay Order of a Scheduled Bank. ii) An 

irrevocable Bank Guarantee(BG) enforceable and encashable at Cochin, drawn 

from any scheduled bank operating in India as per the proforma 

34.6 The BG furnished towards the Performance Security shall be valid for a period 

until a date 30days from the day of expiry of the defect liability period stipulated 

as per the terms of the contract.  

34.7 Unless performance Security is furnished within the period as specified in clause 

34.5 above or such extension of that period as may be permitted by the Engineer 

in writing, the Earnest Money will be liable to forfeiture and the contract to 

cancellation.  

34.8 Performance Security will be released / refunded to the Contractor not later than 

30 days from the date of completion of Defect Liability / warranty period of the 

work.  
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34.9 If the Cost of Work done exceeds the Contract Value, the total amount retained as 

Security Deposit considering the Performance Security initially submitted together 

with the Retention Money recovered from the running account bills, shall amount 

to 10% of the Cost of Work done. 

34.10 In cases where cost of Work done exceeds the Contract Value while releasing the 

Retention Money after payment of Final Bill, only 5% cost of Work Done is 

released, instead of the entire Retention Money recovered from the bills. The 

balance amount shall be retained; to make up for the shortage in the Performance 

Security, upto the completion of Defects Liability Period. The BG shall be issued 

in favour of Cochin Port Authority in the format enclosed in Annexure-A of GCC. 

 

35 Signing of Agreement  

35.1 The Successful Tenderer will be required to execute an Agreement at his expense 

within 28 (twenty eight) days from the date of Letter of Acceptance / Work Order, 

on proper value Kerala State Stamp Paper in the prescribed form. The agreement 

as finally executed will include the Employer‟s Bid Documents and the Bidder‟s 

offer as finally accepted by the EMPLOYER together with Addendum / 

Corrigenda, bid clarification and all correspondences exchanged between 

EMPLOYER and the bidder, if any.  Till the formal agreement is executed, the 

Letter of Acceptance together with the offer as finally accepted along with 

correspondence shall form a binding contract between the two parties. 

35.2  The Contractor shall made 10 copies of the Agreement and submit to the 

Employer within 7 days following the date of signing of Agreement. 

35.3    In the event of the tenderer, after the issue of the communication of acceptance of 

offer by the Board, failing /refusing to execute the agreement as hereinafter 

provided, the tenderer shall be deemed to have abandoned the contract and such 

an act shall amount to and be construed  as the contractor‟s calculated and the 

willful breach of the contract, the cost and consequence of which shall be to the 

sole account of the tenderer and upon such an event the Board shall have full right 

to claim damages therefore. 

36 Fraud and Corrupt Practices:  

36.1  The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the Port 

shall reject the tender without being liable in any manner whatsoever to the 

bidder, if it determines that the bidder has, directly or indirectly or through an 

agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice (collectively the “Prohibited Practices”) 

in the Selection Process. In such an event, the Port shall, without prejudice to its 

any other rights or remedies, forfeit and appropriate the Bid Security or 

Performance Security, as the case may be, as mutually agreed genuine pre-

estimated compensation and damages payable to the Port for, inter alia, time, cost 

and effort of the Authority, in regard to the Tender, including consideration and 

evaluation of such Bidder‟s Proposal.  Such Bidder shall not be eligible to 

participate in any tender or RFP issued by the Authority during a period of 2 

(two)years from the date such Bidder is found by the Authority to have directly or 

through an agent, engaged or indulged in any corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice, as the case may be.  
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36.2  For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means  

(i) the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the action of any person connected with the 

Selection Process (for avoidance of doubt, offering of employment  to or 

employing or engaging in any manner whatsoever, directly or indirectly, 

any official of the Authority who is or has been associated in any manner, 

directly or indirectly with the Selection Process or the LOA or has dealt 

with matters concerning the Agreement or arising there from, before or 

after the execution thereof, at any time prior to the expiry of one year 

from the date such official resigns or retires from or otherwise ceases to 

be in the service of the Authority, shall be deemed to constitute 

influencing the actions of a person connected with the Selection Process; 

or  

(ii) engaging in any manner whatsoever, whether during the Selection Process 

or after the issue of the LOA or after the execution of the Agreement, as 

the case may be, any person in respect of any matter relating to the 

Project or the LOA or the Agreement, who at any time has been or is a 

legal, financial or technical consultant/ adviser of the Authority in 

relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process;  

(c) “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any persons or  property to influence any person‟s 

participation or action in the Selection Process; 

(d)  “undesirable practice” means  

(i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying 

or in any manner influencing or attempting to influence the Selection 

Process; or  

(ii) having a Conflict of Interest; and  

(e) “restrictive practice” means forming a cartel or arriving at any understanding 

or arrangement among Applicants with the objective of restricting or 

manipulating a full and fair competition in the Selection Process.  

37 Rejection of Tender: 

 Any Tender not conforming to the foregoing instructions will not be considered.  

The Employer does not bind himself to accept the lowest or any tender and has the 

right to reject any tender without assigning any reason thereof. No representation 

whatsoever will be entertained on this account. 

 

SIGNATURE OF BIDDER
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COCHIN PORT AUTHORITY 

 

SECTION I 

 

3.FORM OF BID  

 

To 

 

The Board of Cochin Port Authority  

 

Through  

 

The Chief Engineer  

Cochin Port Authority, Cochin -9 

 

Tender for the work of “Renovation of Port Guest House and Annex of Cochin 

Port Authority (Re-Tender-2)” 

 

I/We have read and examined the Notice inviting tenders, Instructions to tenderers, Form 

of Agreement, Contract Data, General Conditions of Contract, General description of 

work, Special conditions of Contract,  Technical Specifications, Drawings, Preamble, Bill 

of Quantities, & other documents and rules referred to in the General Conditions of 

Contract and all other contents in the tender document for the work.  

I/We hereby tender for the execution of the work specified in the underwritten 

memorandum within the time specified in such memorandum at the rates specified in the 

schedule attached hereto and in accordance in all respects with the specifications designs, 

drawings and instructions in writing referred to in clause 16 of the General Conditions of 

Contract and with such materials as are provided for, by and in all other respects in 

accordance with such conditions so far as applicable. 

M E M O R A N D U M 

 

a) General description of work      : Renovation of Port Guest House and 

Annex of Cochin Port Authority (Re-

Tender-2) 

b) Estimated cost : Rs. 1,26,93,597.40 

c) Earnest Money : Rs.2,53,900.00 

d) Security Deposit : 10% of the value of the contract 

awarded or the value of the work done 

whichever is   higher [performance 

guarantee @ 5% and retention money 

@5%]. 

e) Percentage, if any, to be deducted 

from the bills 
: The retention money will be recovered 

from the first running bill onwards at 

the rate of 5% of the gross amount of 

each bill. 
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f) Time allowed for commencement of 

work from the date of receipt of work 

order 

: 7 days 

g) Time allowed for the work from the 

date of commencement of work. 
: Three Months 

h) Schedule, specifications, conditions, 

drawings etc.  as per contents sheet 

attached. 

: As per content sheet attached 

   

I/ We agree to keep the tender open for 120 days from the due date of submission  

Should this Bid be accepted, I/We hereby agree to abide by and fulfill all the 

terms and provisions of the said conditions of contract annexed hereto. I/We further agree 

to execute an agreement with the Board in the prescribed form  

 

Should this tender be accepted, I/We hereby agree to abide by and fulfill all the 

terms and provisions of the said conditions of contract annexed here to so far as 

applicable or in default thereof forfeit and pay to the Board the sum of money mentioned 

in the said conditions and to execute an agreement with the Board in the prescribed form 

or in default thereof to forfeit the earnest money deposited by me/us. 

The sum of Rs.......................  is hereby forwarded in Port challan receipt / 

Bankers cheque or demand  Draft  of a scheduled bank / Bank Guarantee issued by a 

Scheduled bank drawn in favour of  Financial Adviser and Chief Accounts Officer of the 

Port Authority as earnest money (a) the full value of which is to be absolutely forfeited to 

the Board in office without prejudice to any other rights or remedies of the said Board in 

office should I/We fail to commence the work specified in the Contract data  or should 

I/We not deposit the full amount of Performance Security  specified in the above 

Memorandum in accordance with clause 52 of the said conditions of contract otherwise 

the said sum of Rs. ...........   shall be retained by the Board as on account of such security 

deposit as aforesaid or (b) the full value of which shall be retained by the Board on 

account of the security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out 

such deviations as may be ordered, upto maximum of the percentage mentioned in Clause 

40.1 of General Conditions of Contract and those in excess of that limit at the rates to be 

determined in accordance with the provision contained in Clause 40.3 of the General 

Conditions of Contract. 

 

   

Dated the .........…………............ day of …………………… 2025. 

 

 

 

                                                                              Signature of the Tenderer 
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Address : 

 

 

 

Witness : 

 

 

Address : 

 

 

Occupation : 

 

 

 ACCEPTANCE 

   

The above tender ( as modified by you as provided in the letters mentioned hereunder) is  

accepted by me for and on behalf of the Board  of Major Port Authority for a sum of 

Rs……………..(Rupees 

………………………………………………………………………) 

 

The letters referred to below shall form part of this Contract Agreement 

 

a) .. 

b) .. 

c)  

 

 

 

Dated…………          Chief Engineer 

           Cochin Port Authority 
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COCHIN PORT AUTHORITY 

 

SECTION – I 

 

 

4.   FORM OF AGREEMENT 

 

AGREEMENT No……of 20……. 

AGREEMENT FOR THE WORK OF 

RENOVATION OF PORT GUEST HOUSE AND ANNEX OF COCHIN PORT 

AUTHORITY (RE-TENDER-2) 

 

THIS AGREEMENT IS MADE on this day…….. of …….. 2025 BETWEEN THE 

BOARD OF MAJOR PORT AUTHORITY OF COCHIN PORT AUTHORITY, a body 

corporate under the Major Port Authority Act, 1963 having office on Willingdon Island, 

Cochin-682009 represented by its Chief Engineer Sri. …………………, S/o. 

…………….., aged ………… years residing at ……………,  Village, …………. Taluk, 

…………..District (hereinafter referred to as the Employer which expression shall 

include his successors, assignees and administrators in the office) of the one part and M/s. 

…………………..….. represented by Shri. ……..……………. aged …..….. S/o 

…………………….. residing at  ………………… Village ………………… Taluk 

………………. District(hereinafter referred as “Contractors” which expression shall 

include their successors, assignees and administrators) of the other part. 

 

WHEREAS the Employer invited tenders for ……………………… 

……………………………… vide Tender Notice ………………………………. Date 

…………… and the Contractor submitted a tender for the same giving rates subject to the 

terms and conditions etc. of the tender document. 

 

AND WHEREAS the said tender submitted by the Contractor has been accepted by the 

Employer vide work order No …….………………… dated ………………, issued to the 

Contractor while accepting their tender. 

 

NOW THESE PRESENTS WITNESSETH and the parties hereby agree as follows. 

1. The tender submitted by the Contractor for execution for the Board, of the work 

specified in the underwritten memorandum within the time specified in such 

memorandum at the rates specified in the schedule attached hereto and in 

accordance in all respects with  the specifications, designs, drawings and 

instructions in writing referred to in Clause 16 of the “General Conditions of 

Contract” and with such materials as are provided for, by and in all other 

respects in accordance with such conditions is accepted. 

2. It is mutually understood and agreed that, notwithstanding that the works has 

been sectioned, every part of it shall be deemed to be supplementary to and 

complementary of every other part and shall be read with it or into it. 

3. The Contractor agreed to abide by and fulfill all the terms and provisions of the 

said Conditions of Contract or in default thereof forfeit and pay to the Board the 

sum of money mentioned in the said conditions. 
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4. The sum of Rs…………../- [Rupees…………………………..only) has been 

deposited by the Contractor with Financial Adviser and Chief Accounts Officer 

of the Port Authority as Performance Security (a) the full value of which is to be 

absolutely forfeited to the Board in office without prejudice to any other rights 

or remedies of the said Board in office should the Contractor fail to commence 

the work specified in underwritten memorandum or should the Contractor not 

deposit the full amount of security deposit specified in underwritten 

memorandum otherwise the said sum of Rs………../- shall be retained by the 

Board as on account of such security deposit as aforesaid or (b) the full value of 

which shall be retained by the Board on account of the security deposit to 

execute all the works referred to in the tender documents upon the terms and 

conditions contained or referred to therein and to carry out such deviations  as 

may be ordered, up to maximum of the percentage mentioned in  Clause 40.1 of 

the Conditions of Contract and those in excess of that limit at the rates to be 

determined in accordance with the provisions contained in Clause 40.3 of the 

Conditions of Contract. 

5. It is mutually agreed that the tender submitted in its entirety shall form part of 

this agreement. Apart from the tender the following shall also form part of the 

agreement  

(a) The Letter of Acceptance ; 

(b) Bill of Quantities and 

(c) Letters exchanged between the Employer and the Tenderer upto the issue 

of Letter of Acceptance as separately listed and annexed here to. 

(d) Replies to Prebid queries and amendments issued, if any. 

 

 

M E M O R A N D U M 

 

a) General description of work      : Renovation of Port Guest House and 

Annex of Cochin Port Authority (Re-

tender-2) 

b) Estimated cost : Rs.1,26,93,597.40 

c) Tendered cost : Rs. …………….. 

d) Earnest Money : Rs.2,53,900.00 

e) Security Deposit : Rs…………..(10% of the value of the 

Contract awarded or the value of the 

work done whichever is higher). 

f) Percentage, if any, to be deducted 

from the bills 
: In case, where the value of work done 

exceeds Contract Value, Additional 

Security Deposit @ 5% of the excess 

amount will be deducted from the 

respective RA Bills, while making the 

payment. 
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g) Time allowed for commencement of 

work from the date of receipt of work 

order 

: 7 days 

h) Time allowed for the work from the 

date of commencement of work. 
: Three Months 

i) Schedule, specifications, conditions, 

drawings etc.  as per contents sheet 

attached. 

:  

 

IN WITNESS WHEREOF THE CONTRACTOR hereunto set his hand and seal on 

behalf of M/s……………………………………… and on behalf of The Board of Major 

Port Authority of COCHIN PORT AUTHORITY, the CHIEF ENGINEER  has set his 

hand and seal and common seal of Cochin Port authority   has been hereunto affixed the 

day and year first written above.      

 

 

CONTRACTOR 

 (Retain only the authority signing the agreement)  

 

 

Signed, sealed and delivered by  

 

 

Shri…………………….of M/s. ……………………… 

 

(Common Seal of the Firm) 

 

Signed and affixed seal in the presence of : 

1) Signature with address    : 

 

2) Signature with address    : 

 

EMPLOYER 

Signed, sealed and delivered by the 

 

 

CHIEF ENGINEER 

Cochin Port Authority 

On behalf of The Board of  

     Major Port Authorityof Cochin. 
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Signed and affixed the common seal of 

Board of Major Port Authority of  Cochin Port Authority  

In the presence of 

1) 

 

 

     2) B
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COCHIN PORT AUTHORITY 

 

SECTION I 

5.CONTRACT DATA 

 

 [To be filled up before issuing tender document as applicable for each tender] 

 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 
Description 

Reference 

Clause No. in 

GCC 

1 The following documents are also part of the Contract          

 The Schedule of other Contractors   

 

(Will be informed in due course)  

(8.2) 

 The Schedule of Key personnel  

Designation/ 

Qualification of Staff 

No. Min. 

Experience 

(Years) 

Rate of recovery 

in case of non 

compliance 

 

Graduate Engineer  

Or 

Diploma Engineer 

 

1 

 

1 

 

2 

 

5 

 

 

Rs.15,000/- 

per month 
 

(9) 

2 The Employer is  (1) 

 The Board of Major Port Authority , 

                  Cochin Port Authority, 

                     Cochin -9 
 

 

 Name of Authorized Representative:   

 Name:        Shri.Kasiviswanathan 

                  The Chairperson,  

                  Cochin Port Authority 

Cochin -9 

 

3 The Engineer is   

 Name:       Shri. Jassar S M 

Chief Engineer  

Cochin Port Authority, 

Cochin-9 

 

 Name of  Nominee(s)  is :Will be notified in LoA/ LoI 

 

 

4 Name of Contract: Renovation of Port Guest House and Annex 

of Cochin Port Authority (Re-tender-2) 

Tender No: T1/T-2046/2025-C 

(1) 

5 10 copies of Contract Agreement  shall be furnished by the 

Contractor  

 

[7.1] 

6 Tender document and other data are available at the following web (7.2) 
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Sl. 

No. 
Description 

Reference 

Clause No. in 

GCC 

sites : 

1) www.cochinport.gov.in 

2) www.tenders.gov.in 

3) tenderwizard.com/cpt 

7 The Intended Completion Date for the whole of the Work is Three 
Months 

(17,28) 

8 Milestone dates:   

Physical works to be completed 

Period from the date of 

commencement of 

work 

The activity wise schedule needs to be submitted by the Contractor 

within 7 days of receipt of LoA from CoPA. This needs to be 

strictly followed for the timely completion of the work. 

9 The following shall form part of the Contract Document:  

(1) Agreement  

(2) Letter of Acceptance  

(3)    Bill of Quantities 

(4)    Contractor‟s Bid  

(5)    Correspondence exchanged after the opening of the Bid and 

before the issue of Letter of Acceptance by which the 

Condition of Contract are amended, varied or modified in 

any way by mutual consent (to be enumerated). 

(6) Contract Data  

(7) General Conditions of Contract  

(8)    General Description and  Special Conditions of Contract  

(9) Technical Specifications  

(10) Drawings and  

 (11) Any other documents listed in the Contract Data as forming 

part of the Contract.  

(2.3) 

10 The Contractor shall submit a Program for the Works within 21 

days of date of the Letter of Acceptance/LoI.  

(27) 

11 The site possession date     

The site will be handed over within 7 days after issue of LoA/LoI  

(21) 

12 The start date shall be 7 days from the date of receipt of the Letter 

of Acceptance (LoA)/LoI by the Contractor.  

(1) 

13 The site is located Willingdon Island 

Project Location shown in Sketch No.001/GH/2024 

 

14 The Defects Liability Period is One year from the date of 

completion of the work. 

(35) 

 

15 The minimum insurance cover for physical property, injury and 

death is Rs.10 lakhs (Rupees Ten Lakhs) per occurrence with 

the number of occurrences unlimited. After each occurrence, 

Contractor will pay additional premium necessary to make 

insurance valid always.  

(13) 

16 The following events shall also be Compensation Events:  (44) 

http://www.cochinport.gov.in/
http://www.tenders.gov.in/
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Sl. 

No. 
Description 

Reference 

Clause No. in 

GCC 

(Nil) 

17  The period between Programme updates shall be 90 days. (27) 

18  The amount to be withheld for late submission of an updated 

Programme shall be Rs.25,000/-. 

(27) 

19 The language of the Contract documents is English. (3) 

20 The law, which applies to the Contract, is the law of Union of 

India. 

(3) 

21 The currency of the Contract is Indian Rupees. (46) 

22 The proportion of payments retained (retention money) shall be 

5% from each bill subject to a maximum of 5% of the contract 

price or cost of work done whichever is higher. 

(48) 

23 The maximum amount of liquidated damages for the whole of the 

works is 10% of the Contract Price.  

[49] 

24 The amounts of the Advance Payments: [51] 

 
Nature of Advance Amount (Rs) 

Conditions to be 

fulfilled 

 

 1.Secured Advance 

for non-perishable 

Materials brought 

to site 

75% of Invoice 

value or Market 

value whichever is 

Lower. 

a) The non perishable 

materials, in 

accordance with 

Tender  

 

b) Such materials 

have been 

delivered to site 

and are properly 

stored and 

protected against 

damage or 

deterioration to the 

satisfaction of the 

Engineer or his 

nominee. The 

contractor shall 

store the bulk 

material in 

measurable stacks. 

 

c)The Contractor‟s 

records of the 

requirements, 

orders, receipt and 

use of materials are 

kept in a form 

approved by the 

Engineer or his 

nominee and such 

records shall be 
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Sl. 

No. 
Description 

Reference 

Clause No. in 

GCC 

available for 

inspection by the 

Engineer or his 

nominee. 

25 Repayment of advance payment for mobilization :  NA [51] 

26 Repayment of advance payment for Construction and equipment:  

NA 

[51] 

27 Repayment of Secured advance: [51.6] 

 The advance shall be repaid from each succeeding monthly 

payment to the extent materials for which advance was previously 

paid pursuant to Clause 51.6 of Conditions of Contract on being 

incorporated into the Works. 

 

28 The date by which “As-Built” drawings are required is within 30 

days of issue of certificate of completion of whole or section of 

the work, as the case may be. 

(58) 

29 The amount to be withheld for failing to supply “As Built” drawings 

and/or operating and maintenance manuals by the date required is 

Rs.50,000/-. 

(58) 

30 Schedule of Rates Applicable: (DSR 2018 + Cost Index 55%) 

multiplied by a factor 0.8768 to exclude GST 

 

31 Base Rate for materials to be considered for price variation  :  NA (47) 

32 Permissible wastage  on theoretical quantities of 

(a) Cement                                                               : (+) 2% 

(b) Steel Reinforcement and  structural 

        steel sections  for each diameter,  

        section and category              : (+) 5.99 %  

 

(47) 
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COCHIN PORT AUTHORITY 

 

SECTION I 

 

6.   ANNEXURES 

 

Annexure Description 
Page 

No. 

1 Letter of Submission - Covering Letter 38 

2 Proforma of Power- of-Attorney/ Letter of Authority 39 

3 Organization Details 40-41 

4a 
Details to fulfill the “Minimum Eligibility Criteria” and 

certificates 
42-43 

4b Details of past experience of Contractors for Similar 

Works 44 

5 Financial Capability 45 

6 Details of Proposed Approach & Methodology 46 

7 Plant and Equipment Proposed for the Work 47 

8 Declaration 48 

9 Format for Furnishing Bank information for  e-payment 49 

10 Details of Litigation History 50-51 

11 Undertaking regarding ESI & EPF 52 
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Annexure-1 

COCHIN PORT AUTHORITY 

RENOVATION OF PORT GUEST HOUSE AND ANNEX OF COCHIN 

PORT AUTHORITY  (RE-TENDER-2) 

LETTER OF SUBMISSION- COVERING LETTER 

 (On the Letter Head of the Bidder) 

No……………      Date:………….. 

To 

The Chief Engineer,  

Cochin Port Authority. 

Sir, 

Sub: Tender for “Renovation of Port Guest House and Annex of Cochin Port   

Authority (Re-Tender-2) 

                                                                 ~~~~~~~ 

Being duly authorized to represent and act on behalf of …………………… 

(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all of 

the requirements of the bid document and information provided, the undersigned hereby 

apply for the project referred above. 

 We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

(i) EMD  

(ii) Power of Attorney  (Annexure-2) 

(iii)Cost of Tender Document 

   We have also uploaded the following documents for online submission of Technical Bid. 

(i) Organization Details (Annexure-3) 

(ii) Details to fulfill the “Minimum Eligibility Criteria” and 

certificates(Annexure-4a)  

(iii) Details of Past Experience of Contractor for Similar works (Annexure-4b)  

(iv) Average Financial Turnover over the last three financial year(Annexure-5) 

(v) Detailed Method Statement (Technical Note)(Annexure-6) 

(vi) List of Plant and Equipment  (Annexure-7) 

(vii) Declaration  (Annexure -8) 

(viii) Bankers Details ( Annexure-9) 

(ix) Details of litigation history / blacklisting of the bidder ( Annexure-10) 

(x) Undertaking regarding EPF & ESI registration. (Annexure-11) 

(xi) Tender Document along with Addenda Nos ----, 

(xii) Copies of EPF,ESI,PAN & GST Registration. 

(xiii) Checklist as per Schedule-I 

(xiv) Partnership deed or Memorandum and Articles of Association of the   

company and Registration Certificate of the company (as the case may be) 

(xv) Document proof for NSIC Registration,(if applicable) 

We also certify that further Bid related communication, if any, will be sent to the 

following e-mail IDs by CoPA. 

 (i)…………………. 

 (ii)………………….. 

      (Furnish 2 nos. current active e-mail IDs) 

Signature 

                                    (Authorized Signatory) 
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Annexure- 2 

 

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

To 

The Chief Engineer, 

Cochin Port Authority, 

Cochin 682009. 

Kerala, India. 

Dear Sir, 

We____________________________________________________________________ 

do hereby confirm that Mr./Ms./Messrs____________________________ 

[INSERT NAME AND ADDRESS], whose signature is given below, is /are authorized 

to represent us to bid, negotiate and conclude the agreement on our behalf with you 

against Tender for Renovation of Port Guest House and Annex of Cochin Port 

Authority(Re-Tender-2) (Tender No.T1/T-2046/2025-C). 

We confirm that we shall be bound by all and whatsoever our said agents shall commit. 

Signature of the authorized person: 

Name & Designation : 

Yours faithfully, 

 

Signature, name and seal of the certifying authority 

  



Section-I     40 

 

Annexure -3 

 

COCHIN PORT AUTHORITY 

 

RENOVATION OF PORT GUEST HOUSE AND ANNEX OF COCHIN PORT 

AUTHORITY (RE-TENDER-2) 

 

ORGANIZATION DETAILS 

 

CONTRACT No.: 

 

 

NAME OF APPLICANT: 

 

 

1. Name of the Owner: 

 

2. Address: 

 

 

 

 Telephone No. :     E-mail: 

 

 Fax No. 

 

3. Description of Applicant 

 (For e.g. General, Civil Engineering 

 Contract or Joint Venture/Consortium etc.) 

 

4. Registration and Classification 

 of Contractors 

 

 

5. Name and address of bankers 

 

 

 

6. Number of years of experience 

 as a general contractor :- 

  

 In own Country: 

  

 Internationally: 

 

7. Number of years of experience 

 as a sub contractor 

 

8. Name and Address of partners or 

 associated companies to be involved 

 in the project and whether Parent/ 
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 Subsidiary/other 

 

6. Name and address of any associates  

knowledgeable in the procedures  

of customs, immigration and local  

experience in various aspect of the  

project etc. 

 

10. Name and address of the companies/ 

 Sub-contractors who will be involved 

 in the execution of works, namely: 

  

11. Name and address of companies who 

 will be involved in the supply of  

 bought out items 

 

a) Fenders, stainless chains and accessories 

b) Bollards, Capstan, Remote control Quick release 

Mooring systems 

 

12. Attach organization chart showing the structure 

 of the company including names of Directors/ 

 Key Personnel at Head Office who would be 

 responsible for the project and a separate chart 

 showing proposed Site Construction Organization. 

 

 

 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure –4a 

COCHIN PORT AUTHORITY 

Renovation of Port Guest House and Annex of Cochin Port Authority  

(Re-Tender-2) 

 

Tenderer shall furnish Details of “Eligibility Works Experience” as per Clause 13 of 

Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 

following format (Client Certificates/work completion certificates or any other 

documentary evidences with respect to the eligibility work)  

 

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

 

Assignment Number: 

 

Description Bidder to fill up the details here 

Name and Address of the Client  

Title of the Eligible Assignment  

Date of completion of the Eligible Assignment  

Project Completion Cost  

Reference No. of  the enclosed Client 

Completion Certificate/ Documentary Evidence 

for having successfully completed the Eligible 

assignment 

 

Name, telephone no, telefax no and email 

address of  the client‟s representative 

 

Description  and Scope of Work  

Instructions: 

i) Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified Clause 

No. 13Minimum Eligibility of the Instructions to Tenderers”. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) The details are to be supplemented by documentary proof from the respective client 

/owner for having carried out such assignment duly certified by clients/ owner. 

iv) The works indicated in this Annexure-4a will be only being considered for 

evaluation. Mere submission of work completion certificate will not be considered 

as Eligible Assignments 

v) Original or Notary certified copy of completion certificates of each work issued by 

the owner/ the responsible officers of the owner under whom he has executed such 

contracts shall be attached. The certificate shall invariably contain the following 

among other things. 
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a) Details of work involved specifying the nature of work 

b) The completion cost of the work and 

c) Date of commencement ; and  

d) Date of completion of the work.  

vi) If the experience in Similar Works is as a member of joint venture, Notary attested 

copy of joint venture agreement in this respect shall be attached. 

vii) If the experience in Similar Works is as a subcontractor, Notary attested copy(s) of 

approval issued by the Employer(s) authorizing as a sub-contractor; in proof of the 

claim of the tenderer as a sub-contractor shall be attached. 

viii) If the experience in Similar Work is in works executed in private 

sectors/organizations, the TDS certificate along with Notary attested copy(s) of 

work order and completion certificate shall be attached. 

ix) In case of bid submitted by JV/ Consortium, the Minimum Eligibility Criteria 

EXCEPT Financial Turnover can be fulfilled collectively by the Partners of the JV/ 

Consortium. 

x) The tenderer shall also be obligated to produce the original of the certified copy(s), 

on request by the department. 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure –4b 

 

COCHIN PORT AUTHORITY 

RENOVATION OF PORT GUEST HOUSE AND ANNEX OF COCHIN PORT 

AUTHORITY(RE-TENDER-2)  

 DETAILS OF PAST EXPERIENCE OF CONTRACTORS FOR SIMILAR 

WORKS 

 

Note: 1) Bidder to enclose completion certificate issued by owner, certified by a Notary   

Public or equivalent certifying authority. 

      

2) If the Bidder is claiming his experience as Subcontractor; it will be considered 

for qualification only if documentary proof of sub-contractor authorized and 

approved by the Employer of the work(s) is submitted. 

 

 

 

 

 

 

SIGNATURE OF TENDERER  

 

 

 

 

 

 

 

  

Sl. 

No. 

Name & 

Location 

of Project 

Owner‟s Complete 

address including 

TeleFax No. with 

contact Person 

Value of 

Contract 

Duration of Contract 
Details of work 

including 

major items of 

work involved 

Reference No. & 

Date of letter of 

intent & 

completion 

certificate 

enclosed 

Commen-

cement date 

Scheduled 

completion 

date 

Actual 

completion 

date 

1 2 3 4 5 6 7 8 9 
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Annexure5 

 

COCHIN PORT AUTHORITY 

RENOVATION OF PORT GUEST HOUSE AND ANNEX OF COCHIN PORT 

AUTHORITY (RE-TENDER-2) 

FINANCIAL CAPABLITY 

(A)  Average Annual Turnover of the Bidder 

 

Turnover (Rs.) 

Year 1 Year 2 Year 3 Average 

    

 

Instructions:  

 

(i). Year 1 will be the Financial Year-2023-24.  Year 2 shall be the year immediately 

preceding Year 1 and Year 3 shall be the year immediately preceding Year 2. 

 

(ii). The Bidder shall provide audited Annual Reports / Audited financial statements 

such as balance sheets and profit & loss account statements as required under 

this Bid Document. 

 

(iii). Annual Turnover of the bidder shall be submitted duly verified by Charted 

Accountant or Competent Authority. 

 

 

 

Certified by Chartered Accountant 

 

 

Signature 

(Authorized Signatory) 
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Annexure -6 

 

COCHIN PORT AUTHORITY 

 

RENOVATION OF PORT GUEST HOUSE AND ANNEX OF COCHIN PORT 

AUTHORITY (RE-TENDER-2) 

 

 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed Method Statement (Technical Note) for carrying out of the 

works, along with a construction programme [ Preferably in MS project / Primavera] 

showing sequence of operation and the time frame for various segments of temporary and 

permanent works showing critical path of activities. 

 

 

 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure 7 

 

COCHIN PORT AUTHORITY 

 

RENOVATION OF PORT GUEST HOUSE AND ANNEX OF COCHIN PORT 

AUTHORITY (RE-TENDER-2) 

 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

 

 

Please indicate the main plant and equipments considered to be necessary and proposed 

to be deployed for undertaking this work and whether this plant is ready in ownership or 

will be purchased or hired. 

 

Sl. 

No. 

Description  

of equipment 

Requirement No. / 

Capacity 

Owned / 

leased / to 

be 

procured 

Nos / 

Capacity 

Age / 

Condition 

Remarks 

(From whom 

to be 

purchased) 

At what Stage  of 

contract period the 

Equipment  will be  

available 

        

        

        

        

 

 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure -8 

 

COCHIN PORT AUTHORITY 

 

RENOVATION OF PORT GUEST HOUSE AND ANNEX OF COCHIN PORT 

AUTHORITY (RE-TENDER-2) 

 

DECLARATION 

  

We M/s (Name & address of the bidder) hereby declare that:- 

 

 

1. All details regarding construction plant, temporary work and personnel for site 

organization considered necessary and sufficient for the work have been furnished in 

the Annexure-6 and that such plant, temporary works and personnel for site 

organization will be available at the site till the completion of the respective work.  

 

2. No conditions are incorporated in the Financial/ Price bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without making 

any further reference to the bidder. 

 

3. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

 

4. We disclose with that we have * made / not made payments or propose to be made to 

any intermediaries (agents) etc in connection with the bid. 

 

5. We do hereby confirm that no changes have been made in the tender document 

downloaded and uploaded by us for the above bid. Port Tender document will be 

treated as authentic tender and if any discrepancy is noticed at any stage between the 

Port‟s tender document and the one uploaded by the tenderer, the Port‟s document shall 

prevail. 

 

 

 

Signature 

(Authorized Signatory) 

 

 

* Notes:  

          (i) Delete whichever is not applicable. 

 

         (ii) The above Declaration shall be submitted in the Letter head  
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Annexure- 9 

 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 MICR code 

(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile    : 

Fax           : 

8 Cancelled Cheque  

 

 

 

 

Signature with seal 

(Authorized Signatory) 
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Annexure-10 
 

LITIGATION HISTORY AND DETAILS OF BLACK LISTING 

 

(A).   Details of Litigation History till 31
st
 January, 2025 in accordance with clause 22.1(r) of 

Instruction to Bidders  are as follows: 

 

Sl No 
Date, month 

& Year of 

award 

Amount 

of 

Award,  

INR 

Contract Identification 

Total 

Contract 

Amount 

INR  

1 [insert 

date] 

[insert 

amount] 

Contract Identification: [indicate complete 

contract name, number, date and any other 

identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Employer” or “Contractor”] 

Status of dispute: [Indicate if it is being treated 

by the Adjudicator, under Arbitration or being 

dealt with by the Judiciary] 

[insert 

amount] 

2     

3     

 

 

(B).   Details of Black listing/ debarring by the Govt. departments for last 5 years till 31
st
 

January, 2025: 

 

Sl. 

No Date, month 

& year of 

Black listing 

/ de barring 

Name of Agency Black listed / de 

barred 

Period of Black 

listing / de barring 

Ending 

date of 

Black 

listing / 

de 

barring 

1 [insert 

date, 

month & 

year] 

[insert name and place of agency] [insert period in  

years& months] 

[insert 

date, 

month & 

year] 

2     
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(C).    Details of Pending Litigation upto 31
st
 January, 2025: 

Sl No 
Date, month 

& Year of 

award 

Amount 

of 

Award,  

INR 

Contract Identification 

Total 

Contract 

Amount 

INR  

1 [insert 

date] 

[insert 

amount] 

Contract Identification: [indicate complete 

contract name, number, date and any other 

identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Employer” or “Contractor”] 

Status of dispute: [Indicate if it is being treated 

by the Adjudicator, under Arbitration or being 

dealt with by the Judiciary] 

[insert 

amount] 

2     

Certified that the above information is correct as per records and nothing has been 

omitted / concealed.  

………………………………………………………(Signature of the Statutory Auditor)  

……………………………………………………… (Full Name of the Statutory Auditor)  

…………………………………………………  (Name of the Statutory Auditor’s Firm)  

………………………………………  (Complete Address of the Statutory Auditor’s Firm)  

……………………………  (Telephone/fax numbers, including country and city codes) 

…………………………………………………… (E-mail of the Statutory Auditor)  

…………………………………………………… (Seal of the Statutory Auditor)  

 

Membership No. of the Statutory Auditor: ……………………… 

Notes: 

(i)  The Tenderer shall provide accurate information about any litigation or arbitration 

resulting from contracts completed or ongoing under its execution over the last 

three years.  

(ii) This may be noted that under this category only cases of arbitration /litigation 

finally settled against the Tenderer should be listed. If the case is pending at any 

level of arbitration or judiciary, the same should be listed in Pending Litigation and 

NOT under Litigation History. A consistent history of awards against the Tenderer 

may result in failure of the Application/Tender. 

 

Date:         

Tenderer‟s Signature  

With Stamp   
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Annexure - 11 

 

 

COCHIN PORT AUTHORITY 

RENOVATION OF PORT GUEST HOUSE AND ANNEX OF COCHIN PORT 

AUTHORITY (RE-TENDER-2)  

 

 

 

 

 

UNDERTAKING REGARDING EPF AND ESI REGISTRATION 

 

 I/We, M/s. ………………………………………..(Name & address of the 

Tenderer) solemnly  affirm  and  undertake that I/We do not have the required number of 

employees for taking registration under EPF Organisation and ESI Corporation. I/We also 

undertake that I/We take the full responsibility for all the consequences arising due to the 

above and indemnify CoPA officials for any actions taken in this regard.    

 

 

 

 

SIGNATURE OF TENDERER 
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INDEX 

 

 

SECTION -II 

 

Clause/ 

Sections 
DESCRIPTION Page No. 

1. General Conditions of Contract - Part A - G 55-56 

2. Form of Securities (Annexure A & B) 57-63 
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SECTION -II 

COCHIN PORT AUTHORITY 

 

1.   GENERAL CONDITIONS OF CONTRACT (GCC) - PART A - G 

 

Part DESCRIPTION Page No. 

A Part A– General CC 6 

B Part B - Time Control CC 18 

C Part C - Quality Control CC 22  

D Part D - Cost Control CC 24 

E Part E - Finishing the Contract CC 37 

F Part F - Labour Laws and Miscellaneous Clauses CC 42 

G 
Part G - Salient features of some major laws 

applicable to establishments engaged in 

construction work. 

CC 59 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



56 

 

 

 

 

 

 

 

 

(GCC  ATTACHED AS SEPARATE VOLUME) 
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SECTION -II 

COCHIN PORT AUTHORITY 

 

2.   FORM OF SECURITIES (ANNEXURE A & B) 

 

Annexure Description Page No. 

A 
Proforma of Bank Guarantee for Performance 

Guarantee/ Security Deposit 

 

58-60 

B Proforma of Bank Guarantee for Secured Advance 61-63 
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Annexure –A 

 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE/ 

SECURITY DEPOSIT 

(To be executed on non-judicial Stamp Paper of appropriate value) 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with 

the instructions indicated]   

 

In consideration of the Board of Trustees of the Port of [insert name of Port]  incorporated by 

The Board of Major Port Authority Act, 1963 as amended by Major Port Authority 

(Amendment) Act 1974 (hereinafter called “The Board” which expression shall unless 

excluded by or repugnant to the context or meaning thereof be deemed to include the Board of 

Trustees of the Port of [insert name of Port], its successors and assigns) having agreed to 

exempt _________________________________ (hereinafter called the “Contractor”)‟ 

      (Name of the Contractor/s) 

from the demand under the terms and conditions of the Contract, vide 

_______________________________ „s letter No.____________________  

      (Name of the Department) 

date _______________ made between the Contractors and the Board for execution of 

____________________________________________________ covered under Tender 

No._________________________ dated __________ (hereinafter called “the said contract”) 

for the payment of Security Deposit in cash or Lodgement of Government Promissory Loan 

Notes for the due fulfilment by the said Contractors of the terms and conditions of the said 

Contract, on production of a Bank Guarantee for Rs.___________________ 

(Rupees__________________________________________) only we, the (Name of the Bank 

and Address) ________________________________ 

______________________________________________________________ (hereinafter 

referred to as “the Bank”) at the request of the Contractors do hereby undertake to pay to the 

Board an amount not exceeding Rs._____________ (Rupees 

______________________________________) only against any loss or damage caused to or 

suffered or which would be caused to or suffered by the Board by reason of any breach by the 

Contractors of any of the terms and conditions of the said contract.  

2. We, ______________________, _____________________, do hereby 

                (Name of Bank)                         (Name of Branch) 

undertake to pay the amounts due and payable under this guarantee without any demur merely 

on a demand from the Board stating that the amount claimed is due by way of loss or damage 

caused to or which would be caused to or suffered by the Board by reason of any breach by 

the Contractors of any of the terms and conditions of the said contract or by reason of the 

Contractors failure to perform the said contract. Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this Guarantee. 

However, our liability under this guarantee shall be restricted to any amount not exceeding 

Rs.___________ (Rupees ____________________________________) only. 

3. We, _____________(Name of Bank and Branch)____________________, undertake 

to pay to the   

Board any money so demanded notwithstanding any dispute or disputes raised by the 
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Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 

our liability under this present being absolute and unequivocal. The payment so made by us 

under this bond shall be a valid discharge of our liability for payment there under and the 

Contractor(s) shall have no claim against us for making such payment. 

4. We, ____________(Name of Bank and Branch) further agree with the Board that the 

guarantee herein contained shall remain in full force and effect during the period that would 

be taken for performance of the said contract and that it shall continue to be enforceable till all 

the dues of the Board under or by virtue of the said contract have been fully paid and its 

claims satisfied or discharged or till the 

______________________________________________________  

   (Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been fully and 

properly carried out by the said Contractors and accordingly discharge this guarantee. 

PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the 

Contractors, renew or extend this guarantee for such further period or periods as the Board 

may require from time to time. 

5. We, ______________________________ further agree with the Board  

  (Name of Bank and Branch) 

that the Board shall have the fullest liberty without our consent and without affecting in any 

manner our obligations hereunder to vary any of the terms and conditions of the said contract 

or to extend the time of performance by the said contract or to extend the time of performance 

by the said Contractors from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Board against the said Contractors and to forebear or enforce 

any of the terms and conditions relating to the said contract and we shall not be relieved from 

our liability by reason of any such variation or extensions being granted to be Contractors or 

for any forbearance, act or omission on the part of the Board or any indulgence shown by the 

Board to the Contractors or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, _________________________ Bank lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein : 

a) Our liability under this Bank Guarantee shall not exceed Rs._________ 

 (Rupees ___________________________________ only); 

b) this Bank Guarantee shall be valid upto ___*__________; and 

c) we are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

______________________ (date of expiry of Guarantee).” 
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Date ____________________ day of _____________ 20 

 

       

       For (Name of Bank) 

 

    (Name) 

 

              Signature 

 

 

*  The date will be thirty (30 )days after the end of the period of Defect Liability as specified in   

the Contract. 
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Annexure - B 

 

 

PROFORMA OF BANK GUARANTEE FOR SECURED ADVANCE 
 

 

(SECURED ADVANCE) 
(To be executed on Non-judicial stamp paper of appropriate value) 

THIS INDENTURE made BETWEEN (Name and address of the contractor . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . (hereinafter called the contractor which expression shall where 

the context so admits of implies be deemed to include his executers, administrators and 

assigns) of the one part and THE CHIEF ENGINEER, COCHIN PORT AUTHORITY 

(hereinafter called the Chief Engineer which expression shall where the context so admit or 

implies be deemed to include his successors in office and assigns) of the other part. 

WHEREAS by an arrangement No. . . . . . . . . .dated  . . . . . . . . . . . . (hereinafter called the 

agreement) the contractor has agreed for execution of the work of (Name of the work). 

AND WHEREAS the contractor has applied to the Chief Engineer that he may be allowed 

advances on the security of materials absolutely belonging to him and brought by him to the 

site of the works the subject of the said agreement for use in the construction of such of the 

works as he has undertaken to execute at rates fixed for the finished work (inclusive of the 

cost of materials and labour and other charges)  

AND WHEREAS the Chief Engineer has agreed to advance to the Contractor the sum of 

Rupees . . . . . . . . . . .  . . . on the security of materials the quantities and other particulars of 

which are detailed in the Schedule- A, signed both by the contractor and the Chief Engineer  

 has reserved to herself the option of making any further advance or advances on the security 

of other materials brought by the Contractor  to the site of the said works.  

Now THIS INDENTURE WITNESSETH THAT in pursuance of the said agreement and 

consideration of the sum of Rupees . . . . . . . . . . . . ..on or before the execution of these 

presents paid to the Contractor by the Chief Engineer (the receipt of whereof the contractor 

doth hereby acknowledge) and of such further advance (if any) as may be made to him as 

aforesaid the Contractor doth hereby covenant and agree with the Chief Engineer and declare 

as follows:     

That the said sum of Rupees  . . . . . . . . .advanced by the Chief to the contractor as aforesaid 

and all or any further sum or advanced as aforesaid shall be employed by the contractor in or 

towards expediting the execution of the said works and for no other purpose whatsoever. 

That the materials detailed in Schedule –A which have been offered to and accepted by the 

Chief Engineeras security are absolutely the Contractor‟s own property and free from 

encumbrances of any kind and the contractor will not make any application for or receive a 

further advance on the security of materials which are not absolutely his own property and 

free from encumbrances of any kind and the Contractor indemnifies the Chief Engineer 

against all claims to any material in respect of which advances has been made to him as 

aforesaid. 

That the materials detailed in the said Schedule –A and all other materials on the security of 
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which any further advance or advances may hereafter be made as aforesaid (hereinafter called 

the said materials) shall be used by the Contractor solely in the execution of the said works in 

accordance with the directions of the Executive Engineer (hereinafter called the Divisional 

Officer) and in the terms of the said agreement. 

That the contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the said materials and that until 

used in construction as aforesaid the said materials shall remain at the site of the said works in 

the Contractors custody and his own responsibility and shall at all times be open to inspection 

by the Divisional Officer or any Officer authorised by him. In the event of the said materials 

or any part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater 

degree than is due to reasonable use and wear thereof the contractor will forthwith replace the 

same with other materials of like quality or repair and make good the same as required by the 

Divisional Officer. 

That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the divisional Officer authorised by him on that behalf 

That the advance shall be repayable in full when or before the contractor receives the payment 

from the Chief Engineer of the price payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payments made to the 

contractor on account of the work done than on occasion of each such payment the Chief 

Engineer will be at liberty to make a recovery from the contractor‟s bill for such payment by 

deducting there from the value of the said materials then actually used in the construction and 

in respect of which recovery has not been made previously, the value for this purpose being 

determined in respect of each description of materials at the rates at which the amount  of the 

advance made under these presents were calculated.   

That if the contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said agreement of these presents the total 

amount of the advance or advances that may still be owing to the Chief  Engineer shall 

immediately on the happening of such default be repayable by the Contractor to the Chief  

Engineer together with interest thereon at twelve percent per annum from the date or 

respective dates of such advance or advances to the date of repayment and with all costs, 

charges, damages, and expenses incurred by the Chief Engineer in or for the recovery thereof 

or the enforcement of this security or otherwise by reason of the default of the Contractor and 

the Contractor hereby covenants and agrees with the Chief  Engineer to repay and pay the 

same respectively to him/her accordingly. 

That the contractor hereby charges all the said materials with the repayment to the Chief  

Engineer of the said sum of Rupees. . . . . . . . and any further sum or sums advanced as 

aforesaid and all costs, charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in 

the said agreement and without prejudice to the powers contained therein if and whenever the 

covenant for payment and repayment herein before contained shall become enforceable and 

the money owing shall not be paid in accordance therewith the Chief Engineer may at anytime 

thereafter adopt all or any of the following courses as she may deem best. 

 a)  Seize and utilize the said materials or any part thereof in the completion of the said works 

on behalf of the contractor in accordance with the provisions in that behalf contained in the 

said agreement debiting the contractor with actual cost of affecting such completion and the 

amount due in respect of advances under these presents and crediting the contractor with the 

value of work done as if he has carried it out in accordance with the said agreement and at the 
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rates thereby provided. If the balance is against the contractor he is to pay same to the Chief 

Engineer on demand.   

 b) Remove and sell by public auction the seized materials or any part thereof                                                                            

and out of the moneys arising from the sale retain all the sums aforesaid                                                                                                                                                                                                                             

repayable to the Chief Engineer under these presents and pay over the surplus, (if any) to the 

contractor. 

 c) Deduct all or any part of the moneys owing out of the security deposit or any   sum due to 

the contractor under the said agreement. 

That expect in the event of such default on the part of the contractor as aforesaid interest on 

the said advance shall not be payable. 

That in the event of any conflict between the provision of these presents and the said 

agreement the provisions of these shall prevail and in the event of any dispute or difference 

arising over the construction or effect of these presents the settlement of which has not been 

herein before  expressly provided for the same shall be referred to the Chief Engineer whose 

decision shall be final and the provision of the Indian Arbitration Act for the time being in 

force shall apply to any such reference. 

In witness whereof the said Contractor and the Chief Engineer have hereunto set their 

respective hands the day and year first above written.    

Signed, sealed and delivered by 

the said Contractor in presence of 

        SIGNATURE 

 

WITNESS                                NAME 

 

                                                 ADDRESS 

Signed, sealed and delivered by 

The Chief Engineer in presence of 

                                             SIGNATURE 

 

WITNESS                                NAME 

 

                                                 ADDRESS 
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SECTION -III 

COCHIN PORT AUTHORITY 

 

1.   GENERAL DESCRIPTION OF WORK 

 

1. General 

 Where it is mentioned in the Specifications that the Contractor shall perform 

certain Work or provide certain facilities, it is understood that the Contractor shall 

do so at his own Cost. 

The materials, design and workmanship shall satisfy the relevant Indian Standard 

Specification and conditions herein referred to.  Where the Specifications stipulate 

requirement in addition to those contained in the Standard codes and 

Specifications, these additional requirements shall also be satisfied.   

1.1 Definitions  

“Contract” means the agreement entered into between the Employer and the 

Contractor, as recorded in the Contract Form signed by the parties, including all 

attachments and appendices thereto and all documents incorporated by reference 

therein; 

“Contract Price” means the price payable to the Contractor under the Contract 

for the full and proper performance of its contractual obligations; 

“Employer / Client” means Cochin Port Authority, the Organization purchasing 

the Works and Services. 

“Contractor” means the individual or firm supplying the Works and Services 

under this Contract. 

“Engineer-in-Charge” means the nominee/representative of the 

Employer/Consultant authorized to give instruction to the Contractor during the 

various stages of execution of the Work. 

2. Scope of work  

2.1 This work essentially comprises of works of the following: 

PART A - MAIN GUEST HOUSE 

(a) Ground Floor 

1. Replace false ceiling in sloped areas after fixing water leakage. 

2. Inspect and rectify water leakage at the porch and all rooms. 

3. Replace floor tiles in all guest rooms and toilets. 

4. Replace all sanitary fittings. 

5. Replace aluminium windows with UPVC windows. 

6. Replace damaged false ceiling in the conference hall and install in all rooms. 

7. Install a glass wall at the dining area entrance. 

8. Renovate the kitchen with modern facilities. 

9. Waterproof and convert the store room into a driver‟s room with new flooring. 
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10. Convert the existing toilet into a restroom for female staff. 

(b) First Floor 

1. Complete interior and exterior painting. 

2. Replace floor tiles in all rooms and toilets. 

3. Replace aluminium windows with UPVC windows. 

4. Replace all sanitary fittings. 

(c) Terrace 

1. Apply waterproofing to the terrace. 

2. Demolish old RCC water tanks and install new HDPE water tanks. 

3. Ensure proper rainwater drainage. 

4. Perform patchwork on the stair room. 

5. Replace the damaged door of the stair room. 

(d) Other Works 

1. Paint the entire building. 

2. Replace damaged roof tiles and painting roof tiles. 

3. Rectify damaged sections of the compound wall. 

4. Implement landscaping and planting. 

5. Clean surrounding areas and provide concrete paver blocks. 

6. Replace plumbing and sanitary lines throughout the building. 

PART B - GUEST HOUSE ANNEX 

1. Demolish and reconstruct the passage connecting the Main Guest House to 

Annex. 

2. Renovation of the damaged porch 

3. Paint the entire Annex building. 

4. Polish floor tiles and replace toilet tiles. 

5. Inspect and rectify water leakage issues. 

6. Remove and relay concrete paver blocks from the Guest House compound 

3. Site conditions 

a. Location  

The proposed site for work are (i) Cochin Port Guest House and (ii) Guest House 

Annex in W/lsland at Cochin Port. Location Plan is shown in Sketch. 

No.001/GH/2024 

b. Reference Level 

All the levels indicated in the drawings and/or specifications are with reference to 

Port Chart Datum, which is at 0.582 m below Mean Sea Level. The contractor 

shall establish reference benchmarks at suitable spots. The maintenance of these 

reference benchmarks will be the responsibility of the contractor for which no 

payment will be made. 
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The tenderers shall make their own arrangements for inspecting the area and 

satisfying themselves regarding the water depth available in this area. However, 

the sounding chart in the location of the berth is enclosed for reference. 

c. Tide and Flood Levels 

The tides at Cochin are semi-diurnal with a marked daily inequality. The 

contractor shall carefully investigate the records of all past states of tides and 

flood and shall be held to have satisfied himself on all the tide and flood levels 

likely to prevail during the period of contract so far as it may affect the work.   

The various tidal levels in the area as per Naval Hydrographic Chart No.2004 are 

as indicated below for the general guidance to the tenderer. 

Tide  Levels with reference to Port Chart 

datum 

(in metres) 

Highest High Water Level   : +1.20m 

Mean High Water Spring (MHWS) : +0.92m 

Mean Low Water Spring (MLWS) : +0.80m 

Mean Sea Level (MSL) : +0.582m 

Mean High Water Neap (MHWN) : +0.60m 

Mean Low Water Neap (MLWN) : +0.30m 

Lowest Low Water Level  : +0.20m 

d. Current 

The maximum current expected in the inner harbour is about 0.5 metre/sec. 

e. Waves 

In the inner harbour area where generally calm conditions prevail throughout the 

year 

f. Wind 

Wind at Cochin is highly influenced by the land and sea breezes. Wind direction 

changes from north-east during morning hours to west during evening for the 

period of October to May. During peak of south-west monsoon, especially from 

June to September, predominant wind direction remains south-west both during 

morning and evening hours. Due to strong monsoon winds, effect of land winds is 

not dominant during south-west monsoon. During the non-monsoon periods, the 

predominant wind direction is from north east during the morning and west during 

the evening which shows influence of land breeze. 

g. Rainfall 

The climate is characterized by dry and wet seasons. The wet seasons starts in late 

May and ends in November. During this period, two monsoons pass by one after 

another. The major monsoon is south-west monsoon which lasts from June to 

September. This is followed by north-east monsoon during October and 

November. The average annual rainfall is about 3000mm; and the major portion is 

during south-west monsoon. 
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h. Temperature 

Cochin experiences moderate temperatures throughout the year. The temperature 

varies from 22C to 34C. The low temperature occurs during the southwest 

monsoon, December and January. Daytime temperature goes upto 30C even 

during this period. The hot months are from March to May. 

4. Time Schedule and monitoring of progress 

a. Tenderer shall prepare and attach with the tender a detailed work schedule 

[preferably in MS Project / Primavera] indicating key activities and critical items 

showing critical path of activities for completing the work within the stipulated 

contract period. This time schedule forms the basis for monitoring the progress of 

work. Issue of working drawings by the department will be regulated as per the 

time schedule approved by the department. 

b. The contractor shall furnish to the Engineer-in-Charge monthly progress reports of 

the work during execution in the approved proforma indicating delay, if any, its 

reason and proposal to cover up the delay. 

5. Facilities to be provided by the Port 

a. Contractor‟s work area:  

Work area as per availability near to the site will be made available to the 

contractor, free of rent. 

b. Power  

Electric power required for the work can be supplied by the department from the 

nearest existing line of the Port Authority at prevailing rates. The cost of drawing 

temporary lines/ cables/ providing switches and making connection and metering 

arrangements etc, shall be borne by the Contractor. If there is any disruption in the 

power supply due to supply failure/ restrictions imposed by the Kerala State 

Electricity Board, the department shall not be held responsible and the Contractor 

has to make suitable alternative arrangements at their cost 

6. Contractor‟s responsibility 

a. All materials for use on the works shall be supplied and provided by the contractor  

at his own cost and shall conform to relevant BIS Specification unless otherwise 

specified. 

b. Samples of all materials including fixtures, if any, to be incorporated in the work 

shall be got approved by the Engineer-in-Charge before procurement.  

c. The contractor shall thoroughly study the specifications and drawings and 

errors/omissions/modifications, if any, shall be brought to the notice of the 

Engineer-in-Charge well in advance so that a final decision in the matter could be 

given in time. 

d. All labour, skilled or unskilled shall be provided by the contractor. Settling any 

dispute with the labour will be contractor's responsibility. 

e. The contractor shall take all care to observe no / least disturbance to the 

functioning of the officers at the working places.   

f. The contractor shall be solely responsible for any damage or injury to the persons 

or things caused or suffered during the execution of the work and these shall be 
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made good or compensated at his risk & cost. The contractor shall ensure that 

valid Insurance Policy as per contract document is available at all times. 

g. The contractor shall take all care and precautionary measures for avoiding any 

kind of damage/accident in the work site on any account. The department shall not 

entertain any claim from the contractor whatsoever towards compensation for any 

damage/accidents at the site due to negligence from his part, during the execution 

of work.  

h. The contractor shall prior to commencement of the work insure in the joint names 

of the Employer and the contractor against all loss or damage from whatever 

cause arising for which he is responsible under the terms of contract. 

i. The work shall be arranged by the contractor without causing any damage to 

Port‟s/ any other structures. Any damage caused by the contractor‟s operation 

shall be compensated/ made good at contractor‟s risk and cost to the satisfaction 

of the Engineer-in-Charge of the works, failing which department will do the 

rectification work and the cost incurred will be recovered from any sum due to 

him from the Port. 

j. All plants and equipments and consumables required for the whole work shall be 

provided by the contractor at his own cost.  

k. The contractor shall not construct any structure, even of temporary nature, for any 

purpose at site, except with the written permission of the Engineer-in-Charge of 

the work and any construction so put up shall be removed by the contractor 

whenever the Engineer-in-Charge calls upon the contractor to do so. 

l. The Contractor shall be responsible for the true and proper setting out of the 

works in relation to original points, lines and levels of reference given by the 

Engineer-in-charge and for the correctness of the position, levels, dimensions and 

alignment of all parts of the works and for the provision of all necessary 

instruments, appliances and labour in connection therewith. If at any time during 

the progress of work any error shall appear or arrive in the position, levels, 

dimensions or alignment of any part of the works, the contractor on being required 

to do so by the Engineer-in-Charge shall, at his own cost, rectify such error to the 

satisfaction of the Engineer-in-Charge, unless such error is based on incorrect data 

supplied by the Engineer-in-Charge, in which case the expense of rectifying the 

same shall be borne by the department. The checking of any setting out or of any 

line or level by the Engineer-in-charge shall not in any way relieve the contractor 

of his responsibility for the correctness thereof and the contractor shall carefully 

protect and preserve all bench marks, pegs, other things used in setting out the 

work and measurement purpose.   

m. Qualified Engineers with sufficient experience in works of similar nature as 

indicated in “Contract Data” shall be available at site throughout the contract 

period during working hours in order to receive instructions from department and 

to implement them properly and in time. 

n. The contractor shall take all care and precautionary measures for avoiding 

damage or accidents to the work from ship or other water crafts movements or 

other operations in the area. The department will not entertain any claim from the 

contractor whatsoever, towards compensation for any such damage or accident 

occurring during the execution of the contract.  
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o. The contractor shall observe all safety regulations during the execution of the 

work. Safety measures, precautions, warning signals etc. shall be done at the 

contractor‟s cost as directed by the Engineer-in-charge of the work. The 

contractor shall provide all necessary personnel protection equipments such 

as helmet, lifeguard, goggles, boots etc. to the workmen at his own cost. It 

shall be the contractor‟s responsibility to ensure that the workmen make use 

of the personnel protection equipments during the execution of work 

p. The work shall be arranged by the contractor without causing any hindrance to 

the ship and other water craft operating in the area. No damage shall be caused to 

the structures in the area, water crafts operating in the area or otherwise by the 

contractor‟s operations. Any damage or accident caused by the contractor‟s 

operations shall be compensated / made good at the contractor‟s risk and cost.  

q. No information or photograph concerning the works shall be published without 

the prior permission of the Chief Engineer and drafts of all such proposal/ 

publication shall be submitted for approval. 

r. The information and data shown in the drawing and detailed elsewhere in the 

tender document are furnished for general information and guidance only and the 

Port Authority  in no case will be held responsible for the strict accuracy thereof 

or any deduction, interpretation or conclusion drawn by the tenderer. 

s. The contractor shall observe the conservancy rules relating to the Port and shall 

always take necessary steps to keep the Port water free of noxious or unhygienic 

matter due to the work, as are required by the Engineer-in-Charge. Under no 

circumstances, inflammable materials are allowed to spill into Port waters. 

t. The Cochin Port is an International Ship & Port Facility Security (ISPS) code 

compliant Port and the contractor is obliged to comply with the provisions of the 

code in force and as amended from time to time.  

u. The contractor shall provide necessary arrangements as desired by the  Engineer-

in-Charge for inspection of work without any extra cost from commencement till 

completion of work. 

v. The Contractor shall ensure that no labourers with criminal background are 

engaged for the work.   

w. All fossils, coins, articles of value or antiques and structures and other remains or 

things of geological or archaeological interest discovered in the site of work shall 

be deemed to be the absolute property of the Port Authority and the contractor 

shall take responsible precautions to prevent his workmen or any other persons 

from removing or damaging any such article or thing and shall immediately upon 

discovery thereof and before removal, acquaint the departmental officers of such 

recovery and carry out at the expense of the department, the Engineer-in-Charge's 

orders as to the disposal of the same. 

x. The contractor shall remove any plant (floating or otherwise) belonging to him or 

to any person employed by him which might have sunk in the course of work or 

otherwise deal with the same as directed by the Engineer-in-Charge and until the 

same is raised and removed, the contractor shall set on such buoys and display at 

night such lights for avoiding any mishaps.  

y. Water required for the construction works including curing work shall be 

arranged by the contractor at his own cost.  
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z. The contractor shall take all precautions for not to damage any cables/pipes etc. 

passing through the area of work. Damages, if any, caused to electrical cables/ 

water lines/ telephone lines shall be rectified by the Contractor at his cost and risk. 

aa. While carrying out hot works such as welding, cutting, chipping the concrete etc. 

at W/Island, the following conditions shall be strictly observed by the contractor: 

(i) Hot work shall be carried out with the approval of the Dy. Conservator‟s 

department and the work shall be done as per the instruction of the fire 

service personnel.  

(ii) Welding /gas cutting work shall be carried out only with the prior permission 

of the Marine Dept. and only when vessel carrying inflammable materials is 

not berthed at the existing berths near to it.  

(iii) Suitable spark arresters shall be provided on the exhaust of the engine 

connected to the pile driving mechanism. 

(iv) Chipping and drilling the RCC etc. when vessel carrying inflammable 

material is at berth shall be done with soft metal tools only and under the 

directions of the Fire Personnel. 

bb. The contractor shall remove all materials brought to work site / stacked at the 

work site or anywhere else within the Port area and clear the site at his cost to the 

full satisfaction of the Engineer-in-Charge before the site is returned to the Port 

Authority. All such materials including debris, tools & plants etc. shall be 

disposed off to any place as pointed out by the Engineer-in-Charge or be taken 

away from the location and shall be cleared in every respect and to reinstate to its 

original condition at no extra cost to the Port Authority  immediately after 

completion of the work.  In case, any such material is found left in the work site or 

anywhere in the Port area, rent for the storage space occupied by the contractor, 

either for stacking the materials /debris or for areas used for such purpose but not 

cleared thereafter, will be recovered as per the prevailing Scale of Rate of Cochin 

Port Authority, for the rent applicable for open storage space for commercial 

purpose, for the period for which the area had been occupied by the contractor. In 

addition to the above, in case the Port requires the area immediately for its use, 

Port will repossess the land after restoring it to its original condition, material will 

be confiscated and disposed off at the risk and cost of the contractor, after issuing 

two notices giving 15 days‟ time each for removing the material.  All expenses 

incurred on this shall be recovered by disposing off the material if any 

confiscated.  If any balance amount still remains to be realized that will be 

recovered from the contractor by appropriate means. 

cc. The contractor shall extend all facilitations and cooperation for other 

contractors for simultaneous execution of other works in the area entrusted 

by Cochin Port Authority. 

dd. The contractor shall comply with all the provisions of the Indian   Workmen's 

Compensations Act, Provident Fund Regulations, Employees Provident Fund and 

ESI Act etc. amended from time to time and rules framed there under and other 

laws affecting the contract labour that may be brought in to force from time to 

time." 

ee. The contractor shall be registered under EPF and ESI Act and the employees 

employed under them shall be covered in the EPF and ESI scheme. Work Order 

shall be issued only to the contractors who are registered under EPF organization 
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and ESI Corporation. The contractors shall regularly remit the employer and 

employee contribution to the authorities. If not, the Department would remit the 

same and the amount so remitted shall be deducted from the part/final bill of 

contractors. 

ff. The contractor shall provide, at every work place, at which 20 or more women 

workers are ordinarily employed, crèches of reasonable size and with adequate 

facility for the use of their children under at the age of six years at his risk and 

cost. 

7. Workmanship 

a. All the works shall be done strictly according to relevant B.I.S. specifications 

unless otherwise specified. 

b. The whole work shall be completed in a diligent manner within the contract 

period and defect or imperfection if any, observed during the defect liability 

period/ guarantee period, shall be rectified at contractor‟s cost to the full 

satisfaction of the Engineer-in-Charge within the time allowed. 

c. The work shall be arranged in the order of preference if so directed by the 

Engineer-in-Charge of work. In addition to above, contractor shall submit a 

Quality Assurance Plan (QAP) for  the entire works under this contract and 

it shall be approved by the Engineer-in-Charge before commencing the work 

and shall be ensured strict compliance of the same.  The QAP shall contain 

the details of tests to be conducted for each material to be used in the work 

and work. 

8. Temporary works 

a. All scaffolding, staging, bracing and other temporary works required for proper 

execution of the works, shall be provided by the contractor at his own cost, unless 

stated otherwise and that should be inclusive of all materials, labour, supervision 

and other facilities. The layout and details of such temporary works shall have 

prior approval of the Engineer-in-Charge, but the contractor shall be responsible 

for proper strength and safety of the same. All temporary works shall be so 

constructed as not to interfere with any permanent work or with the work of other 

agencies. If it is necessary to remove any of the temporary works at any time to 

facilitate execution of works or work by other agencies, such removal and re 

erection, if required, shall be carried out by the Contractor at the direction of 

Engineer-in-Charge without any delay and any extra cost on this account shall be 

borne by the contractor.  

b. On completion of the works, temporary works if any provided by the contractor 

shall be removed from the site and the area shall be reinstated to the original 

condition at his own risk and cost. 

9. Time For Completion 

a. The time allowed for the renovation of the Guest House is three months. 

 

b. The time allowed for carrying out the work as mentioned in the memorandum 

shall be strictly observed by the contractor. The work shall throughout the time 

period be proceeded with diligence, time being deemed to be the essence of the 

contract. 
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c. The completion of work may entail working in monsoon period/rainy season 

without any extra cost.  The contractor shall take such an eventuality into 

consideration while quoting for the work. Normally, no extension of time will be 

admissible for work in monsoon.  

d. The whole work shall be completed in the stipulated time, accordance with the 

provisions under Memorandum included under “Form of Tender” or such 

extended time as may be allowed under clause 29 of Conditions of Contract 

included in the GCC. 

10. Working time 

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on all 

working days. If the Contractor wishes to carry out the work beyond normal 

working hours and or on holidays, he should get specific approval from the 

Engineer-in-Charge for the same. Necessary supervision will be arranged by the 

department and the expenditure to be incurred in this connection will be borne by 

the department. 

11. Method of Execution  

The contractor shall clearly indicate in their tender as per Annexure-6, the method 

proposed by them for executing the various items of works. During the actual 

execution of the works if modifications or changes in the method of execution of 

work are found necessary the contractor shall obtain approval from the Engineer-

in-charge of work for such modifications or changes in the method. No claim from 

the contractor for additional payment shall be entertained by the department on the 

above account. 

The detailed list of equipment/machineries/tools & plants proposed to be 

mobilized for the deployment in the work as furnished as per Annexure-7 of 

Section- I and method of execution furnished under clause above, are considered 

only for the technical appreciation of the proposal of the contractors and it shall 

not relieve the contractor of his responsibility of executing the work with the 

quality specified in the tender and any discrepancy occurs, the construction 

procedures detailed/specified in the tender will prevail.  In case, any additional 

equipment are required to be mobilized than those listed in the tender for 

deployment in the work, it shall be arranged and the work executed as per the 

tender specifications without any extra cost to the Department 

12. Alterations and Additions  

The  Employer shall have power and authority from time  to  time  and at all times 

to make amendments or additions  or  alternations  or  changes in the scope of  the  

work,  and specifications,  drawings and bill of quantities and  give such further 

instructions and directions as may appear  to  the Employer necessary and proper 

for the guidance of  the  Contractor  and  the good and efficient execution  of  the  

works and the contractor shall receive, obey and be  bound by  the  same  

according to the true  intent  and  meaning thereof  as if the same had been 

mentioned or referred  to  in  the  scope  of  the  work,  specifications,  Bill   of 

Quantities and Schedules and drawings.  The Employer  may also  vary or alter 

the lines, levels or positions of any of  the works  contemplated  or  may order any 

of the works contemplated thereby to be omitted, with  or  without the substitution 

of any other  works  in lieu  thereof,  or may order any work or  any  portion  of 

works  executed  or  partially  executed  to  be  removed, changed or altered, if 
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required, and may order that  other work  shall  be  substituted  in  lieu  thereof  

and   any difference in the cost occasioned by any such  diminution   or alteration 

so ordered and directed shall be added to or deducted from the Contract Price 

based on rates available in the contract or where the rates are not specified a  

suitable  rate backed  up  by  rate analysis shall be  submitted  by  the contractor 

and agreed upon between the contractor and  the Employer. In the event of 

disagreement, the Employer shall fix such rates or prices as shall in their opinion, 

be reasonable and proper having regard to the circumstances.  The contractor shall 

give to the Employer before the tenth day of every month, a statement in writing 

of any extra work which he may have performed during the preceding month, 

failing which any claim for which he may afterwards make for payment on 

account of any such extra work will not be allowed. 
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COCHIN PORT AUTHORITY 

 

2.   SPECIAL CONDITIONS OF CONTRACT 

     

1. GENERAL 

1.1 Special Conditions shall be read in conjunction with the General Conditions of 

Contract, Specifications, Drawings and any other document forming part of this 

Contract wherever the context so requires. 

1.2      Notwithstanding the subdivision of the documents into separate section and 

volumes every part of each shall be deemed to be supplementary to and 

complementary of every other part and shall be read with and into the Contract so 

far as it may be practicable to do so. 

1.3 Where any portion of the General Conditions of Contract is repugnant to or at 

variance with any provision of the Special Conditions, the provisions of the 

Special Conditions shall be deemed to over-ride the provisions of the General 

Conditions of Contract and shall to the extent of such repugnancy of variations, 

prevail.  

2. RATES FOR VARIOUS ITEMS 

2.1 The rates percentage /lump sum amount as applicable shall except in so far as the 

contract otherwise provides, cover all obligations of the contractor under this 

contract and all matters and things necessary for the proper completion and 

maintenance of the works. The rates/percentage 

2.2 The lump sum amount quoted for each item shall be all inclusive value of the 

finished work as per drawings and specifications and shall cover the cost of all 

constructional plants, temporary works, appliances, materials, both for the works 

and temporary works, labour and all other matter in connection with each item 

quoted for. 

2.3 The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

stated in the Schedule of Quantities. 

2.4 The contractor‟s rates and prices shall include all taxes, duties and fees including 

Port charges like wharfage, Port dues, berth hire, pilotage etc. if any applicable, all 

charges and taxes whatsoever excluding Goods and Service Tax (GST) in respect 

of materials, labour and plant and all other things obtained or used by the 

contractor for the execution and maintenance of the works or any temporary 

works and also considering the base rates indicated in Sl. No.31 of Contract Data. 

3. WORKS EXECUTED THROUGH SUBLETTING 

3.1 The contractor may sublet any portion of the contract, as per clause 8 of 

Conditions of Contract of   GCC. 

3.2 Notwithstanding any subletting with such approval as required under above and 

notwithstanding that the Engineer-in-Charge shall have received copies of any 

sub-contract, the contractor shall be solely responsible for the quality and proper 

execution of the works, performance of all conditions of contract in all respects as 
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if such subletting had not taken place and as if such work has been done directly 

by the contractor. 

3.3 If any sub-contractor engaged upon the works at the site executes, any work 

which, in the opinion of the Engineer-in-Charge, is not in accordance with the 

contract condition, written notice may be given to the contractor requesting him to 

terminate such sub contract and the contractor upon receipt of such notice shall 

terminate such sub contract and the said sub contractor shall forthwith leave the 

works, failing which the department shall have right to remove such sub 

contractors from site. No action taken by the department under this clause shall 

relieve the contractor of any of his liabilities under the contract or give rise to any 

compensation, extension of time or otherwise. 

4. MEASUREMENTS OF WORK DONE 

4.1 In addition to the Clause-26 of GCC- „Computerized Measurement Book‟, 

measurement of the work can also be done as detailed below 

4.2 Executive Engineer (hereinafter called the Engineer‟s Nominee) shall, except as 

otherwise provided, ascertain and determine by measurement the value in 

accordance with the Contract of work done. 

4.3 All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is obtained 

of all works performed under the Contract. 

4.4 All measurements and levels shall be taken jointly by the Engineer‟s Nominee or 

his authorized representative and by the Contractor or his authorized 

representative from time to time during the progress of the work and such 

measurements shall be signed and dated by the Engineer‟s Nominee and the 

Contractor or their representatives in token of their acceptance.  If the Contractor 

objects to any of the measurements recorded, a note shall be made to that effect 

with reason and signed by both the parties. 

4.5 Department shall not entertain any claim from Contractor for any loss or damages 

on this account.  If the Contractor or his authorized representative does not remain 

present at the time of such measurements after the Contractor or his authorized 

representative has been given a notice in writing three (3) days in advance or fails 

to countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the Engineer‟s 

Nominee or his representative shall be deemed to be accepted by the Contractor. 

4.6 The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

4.7 Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom.  In the case of items 

which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available then a 

mutually agreed method shall be followed. 
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4.8 The Contractor shall give not less than seven days' notice to the Engineer‟s 

Nominee or his authorized representative in charge of the work before covering up 

or otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the 

Engineer‟s Nominee or his authorized representative in charge of the work who 

shall within the aforesaid period of seven days inspect the work, and if any work 

shall be covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer‟s Nominee's consent being obtained in 

writing the same shall be uncovered at the Contractor's expense, or in default 

thereof no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

4.9 Engineer‟s Nominee or his authorized representative may cause either themselves 

or through another officer of the department to check the measurements recorded 

jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

4.10 It is also a term of this Contract that recording of measurements of any item of 

work in the measurement book and/or its payment in the interim, on account or 

final bill shall not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the Contractor from 

liabilities from any over measurement or defects noticed till completion of the 

defects liability period. 

5. BASIC RATES AND ADJUSTMENT FOR SUBSEQUENT PRICE 

VARIATION     

5.1 Price adjustment is not applicable 

6. LIQUDATED DAMAGES 

For levying compensation as per Clause-49 of General Conditions of Contract, the 

Employer is not required to have documentary evidence to quantify or prove the 

losses suffered by the Employer due to delay in completion of work by the 

contractor, as per agreement conditions. 

7. ADVANCE 

No Mobilization Advance and Construction/Installation equipment Advance will 

be given. Secured Advance shall be given for non - perishable materials as 

provided in clause 51.6 of General Conditions of Contract. Cement is not 

considered as a non - perishable item. 

8. CARE OF WORKS 

From the commencement to the completion of the work the contractor shall take 

full responsibility for the care of the work and his employees in connection with 

the work thereof and in case any damage, loss or injury shall happen to the works 

or any part thereof or to any temporary work from any cause whatsoever (save and 

except the excepted risks as defined in clause 5 given below shall at his own cost 

repair and make good the same so that the work shall be completed in good order 

and in conformity in every respect with requirement of the contract. In the event 

of any such damage, loss or injury happening from any of the excepted risks, the 

Contractor shall if and to the extent required by the Engineer-in-Charge, make 
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good the same as aforesaid and it will be to the account of the Board.   

9. EXCEPTED RISKS 

The excepted risks are riot (in so far as it is uninsurable) war, invasion, act of 

foreign enemies, hostilities (whether war be declared or not), civil war, rebellion, 

revolution, insurrection or military usurped power or a cause solely due to use of 

occupation by the Board of any portion of the work, any operation of the forces of 

nature that the contractor could not have foreseen or reasonably provided against. 

(All of such are herein collectively referred to as the excepted risks). 

10. INSURANCE OF WORKS 

10.1 The insurance cover for the loss of or damage to the Works, plant, materials and  

equipment stated in the clause 13 of GCC shall be as follows: 

a) The insurance cover for the Works for the time being executed to the 

estimated current contract value thereof plus 10(ten) percent thereon to allow 

any additional costs and  professional fees resulting from the loss or damage. 

b) The constructional plant and other things brought on to the site by the 

Contractor to the replacement value of such constructional plant and other 

things. 

10.2 It shall be the responsibility of the Contractor to notify the insurer of any change 

in the nature and extent of the Works and to ensure the adequacy of the insurance 

cover at all times in accordance with the provisions of this clause. 

11. PAYMENTS OF SALARY / WAGES AND OTHER BENEFITS etc. TO 

CONTRACT / CASUAL WORKERS 

11.1  The Contractors shall make all payments of salary/wages and other benefits 

etc. to the contract / casual workers deployed for the work through Bank / 

Cheque only.  

11.2  All the payments to the contractors would be released only on submission of 

undertaking to comply with the clause 10.1 above. 

12. MODIFICATIONS TO GCC  

The following clauses of General Conditions of Contract (GCC) shall be 

replaced and modified as below. 

1.     DEFINITIONS 

Following Definitions stands replaced as: 

The Completion Date is the date of completion of the Works as certified by 

the Engineer or his Nominee in accordance with Sub Clause 56.1 

Market Rate is the rate as decided by the Engineer on the basis of the cost 

of materials and labour at the site where the work is to be executed plus 

15% to cover all overheads and profits.  

 21.    POSSESSION OF THE SITE 

 Clause 21.1 of GCC stand replaced as: 

 

The Employer shall give possession of sites by the dates mentioned in 

Contract Data. If possession of a part is not given by the date stated in the 

Contract Data the Employer is deemed to have delayed the start of the 
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relevant activities and this will be a Compensation Event unless it is due to 

the default of the Contractor. 

25.    SETTLEMENT OF DISPUTES AND ARBITRATION 

Clauses 25 of GCC  stands replaced as: 

The seat & venue of the arbitration shall be at Cochin. Only comes in 

Cochin will have Jurisdiction. 

25.1 General 

Except where otherwise provided in the contract all questions and 

disputes relating to the meaning of the specifications, design, 

drawings and instructions here-in before mentioned and as to the 

quality of workmanship or materials used on the work or as to any 

other question, claim, right, matter or thing whatsoever in any way 

arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the works or the execution or failure to 

execute the same whether arising during the progress of the work or 

after the cancellation, termination, completion or abandonment 

thereof shall be dealt with as mentioned hereinafter:- 

If the Contractor considers any work demanded of him to be outside 

the requirements of the contract, or disputes any drawings, record or 

decision given in writing by the Engineer on any matter in 

connection with or arising out of the contract or carrying out of the 

work, to be unacceptable, he shall promptly within 15 days request 

the Engineer in writing for written instruction or decision. 

Thereupon, the Engineer shall give his written instructions or 

decision within a period of one month from the receipt of the 

Contractor's letter. 

If the Engineer fails to give his instructions or decision in writing 

within the aforesaid period or if the Contractor is dissatisfied with 

the instructions or decision of the Engineer, the Contractor may, 

within 15 days of the receipt of Engineer's decision, appeal to the 

Chairman who shall afford an opportunity to the Contractor to be 

heard, if the latter so desires, and to offer evidence in support of his 

appeal.  The Chairman shall give his decision within 30 days of 

receipt of Contractor's appeal.  If the Contractor is dissatisfied with 

this decision then: 

a) The Dispute value upto Rs. 1crore shall not be referred for 

adjudication through arbitration and. 

b) If the value of the dispute is exceeding  Rs.1 crore and upto Rs.5 

crores, the Dispute shall be resolved through arbitration as 

follows; 

i. The Parties together shall appoint a Sole Arbitrator by 

mutual consent to resolve the dispute as per the provisions 

of the Arbitration and Conciliation Act, 1996.  The award of 

the Arbitrator so appointed shall be final and conclusive and 

binding on all the Parties to the Agreement subject to as 

amended from time to time or any statutory re-enactment 
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thereof for the time being in force.  The Arbitrator may, 

with the consent of the Parties extend the time, from time to 

time, to make and publish award as the case may be. 

(ii) If the Arbitrator so appointed is unable or unwilling to act 

or resigns his appointment or vacates his office due to any 

reason whatsoever, another Sole Arbitrator shall be 

appointed in the manner aforesaid. Such person shall be 

entitled to proceed with the reference from the stage at 

which it was left by his predecessor. 

c) In case of the dispute or difference is relating to interpretation 

and application of the provisions of commercial contract 

between Central Public Sector Enterprises (CPSE), Port 

Authority  inter se or CPSE and Government Department shall 

be referred by either party for arbitration to the Permanent 

Machinery of Arbitrators in the Department of Public 

Enterprises through the Secretary to the Government of Public 

Enterprises as per the guidelines issued by Department of Public 

Enterprises OM No.4 (1) 2011- DPE (PMA) – GL dtd. 

12.06.2013 or any statutory amendment thereof. 

25.2.1 It is a term of this contract that the party invoking arbitration shall 

give a list of disputes with amounts claimed in respect of each such 

dispute along with the notice for appointment of arbitrator and giving 

reference to the rejection by the Chairman of the appeal. 

25.2.2 It is also a term of this contract that no person other than person / 

persons appointed as aforesaid should act as arbitrator / arbitrators 

and if for any reason that is not possible, the matter shall not be 

referred to arbitration at all. 

25.2.3 It is also a term of this contract that if the Contractor does not make 

any demand for appointment of arbitrator in respect of any claims in 

writing as aforesaid within 30 days of receiving the intimation from 

the Engineer that the final bill is ready for payment, the claim of the 

Contractor shall be deemed to have been waived and absolutely 

barred and the Employer or his authorized representative shall be 

discharged and released of all liabilities under the contract in respect 

of these claims. 

25.2.4 The arbitration shall be conducted in accordance with the provisions 

of the Arbitration and Conciliation Act, 1996 (26 of 1996) or any 

statutory modifications or reenactment thereof and the rules made 

there under and for the time being in force shall apply to the 

arbitration proceeding under this clause. 

25.2.5 It is also a term of this contract that the Arbitrator / Arbitral Tribunal 

shall adjudicate only on such disputes as are referred to him/them 

and give separate award against each dispute and claim referred and 

in all cases where the total amount of the claims by any party 

exceeds Rs. 1,00,000/- the arbitrator shall give reasons for the award.  

25.2.6 It is also a term of the contract that if any fees are payable to the 

arbitrator these shall be paid equally by both the parties. 



 

Section-III Special Conditions of Contract       84 
 

25.2.7 It is also a term of the contract that the arbitrator/arbitrators  shall be 

deemed to have entered on the reference on the date he / they  issues 

notice to both the parties calling them to submit their statement of 

claims and counter statement of claims. The fees, if any, of the 

arbitrator shall, if required to be paid before the award is made and 

published, be paid half and half by each of the parties.  The cost of 

the reference and of the award (including the fees, if any, of the 

arbitrator) shall be in the discretion of the arbitrator who may direct 

to any party by whom and in what manner, such costs or any part 

thereof shall be paid and fix or settle the amount of costs to be so 

paid.” 

26.    COMPUTERIZED MEASUREMENT BOOK  

5
th

 para stands replaced as follows: 

The Contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these measurements, 

duly bound, and its pages machine numbered along with three spare copies 

of the bill. Thereafter, this bill will be processed by the Division Office and 

allotted a number as per the computerized record in the same way as done 

for the measurement book meant for measurements 

40.    PAYMENTS FOR VARIATIONS 

Clauses 40.2 and 40.3 shall be replaced as follow: 

40.2   For items not existing in the Bill of Quantities or substitution to items 

in the Bill of Quantities, rate payable should be determined by 

methods given below and in the order given below:  

i) Rates and prices derived from the rate of similar items in Contract.  

ii) Rates and prices in the Schedule of Rates applicable to the 

Contract plus Ruling percentage.  

iii) Market rates of materials and labour, hire charges of plant and 

machinery used, plus 15% for overheads and profits of 

Contractor.  

40.3 For items in the Bill of Quantities but where quantities have 

increased beyond the variation limits, the rate payable for quantity in 

excess of the quantity in the Bill of Quantity plus the permissible 

variation shall be as determined by methods given below:  

i) Rates and prices in the Schedule of Rates applicable to the 

Contract plus Ruling percentage.  

ii) Market rates of materials and labour, hire charges of plant and 

machinery used plus15% for overheads and profits of 

Contractor.  

 whichever is lower, but not less than the rate in the Bill of Quantities 

43.      PAYMENTS 
Clause 43.2 stands replaced as  follows: 

43.2 Payment of bills for Civil Works shall be regulated as detailed 

hereunder:  
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43.2.1 Any Interim/Final bill which is incomplete in any respect 

shall be returned to the Contractor within 4 days of date of 

submission of bill to the Engineer or his Nominee. 

 

43.2.2 Interim bills shall be paid within 21 days of date of 

submission of bills in full shape, by the Contractor, as detailed 

below: 

 

43.2.2.1 Clarifications/corrections if any required on an Interim 

bill submitted, shall be sought from the Contractor 

within 4 days of submission of the bill and also, all 

such clarifications/corrections required shall be sought 

at one go except in exceptional circumstances. The 

Contractor shall submit the clarifications including 

carrying out corrections in the bill, if required, within 4 

days thereafter. The clarified / corrected bill shall be 

verified and forwarded to Finance Department within 

the next 4 days. Clarifications if any required by the 

Finance Department shall be sought within 3 days and 

the Engineer/Nominee shall clear it on top priority 

within the next 3 days and, finally, the bill shall be 

paid to the Contractor within 3 days thereafter, i.e., 

within a total 21 days of date of submission of bills in 

full shape, as indicated above. 

43.2.2.2 However, on request by the Contractor, 75% of the bill 

amount shall be paid within 7 days of submission of 

the bill. Balance amount of the verified bill shall be 

paid within 21 days of the submission of the bill, on 

completion of all contractual requirements as brought 

out at sub clause 43.2.3. below. 

43.2.3 Final bill shall be paid within 3 months of issue of Taking 

Over Certificate by the Engineer / Nominee, as detailed 

below: 

 

43.2.3.1 The Contractor shall submit the Final bill to the 

Engineer / Nominee within 20 days of issue of Taking 

Over Certificate by the Engineer / Nominee. The bill 

shall be checked and all clarifications/corrections 

required on the bill submitted, shall be sought from the 

Contractor within 15 days thereafter. The Contractor 

shall submit the clarifications including carrying out 

corrections in the bill, if required, within the next 10 

days. The clarified / corrected bill shall be verified and 
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forwarded to Finance Department within the next 15 

days. Thereafter, clarifications if any required by the 

Finance Department shall be sought within 10 days 

and the Engineer/Nominee shall clear it on top priority 

within the next 10 days and, finally, the bill shall be 

paid to the Contractor within 10 days thereafter, i.e., 

within a total 3 months of issue of Taking Over 

Certificate by the Engineer / Nominee, as indicated 

above. 

 

43.2.3.2 However, on request by the Contractor, 50 % of the 

final bill amount shall be paid within 7 days of 

submission of the bill, which will be adjusted against 

the final bill payment, on completion of all contractual 

requirements as brought out at sub clause 43.2.6. 

above. 

                    (b)All other sub clauses under Clause 43 remain the same. 

44.      COMPENSATION EVENTS 

44.1 (c) to (e) - Deleted. 

 All other clauses under clause 44 remains the same. 

 

45.     RATES FOR ITEMS TO BE INCLUSIVE OF TAXES 

 

 Clause 45 stands replaced as follows: 

45.1   The rate quoted by the Contractor shall be inclusive of the cost of 

provision of plant and equipment, materials, labour, execution, 

supervision, maintenance, overheads and profits and every incidental 

and contingent cost and charges whatsoever excluding Goods and 

Service Tax (GST). GST as may be applicable from time to time 

shall be shown separately in the invoice. The Employer will perform 

such duties in regard to the deduction of such taxes at sources as per 

applicable law. Any new Taxes, levies, duties imposed after signing 

the Contract shall be reimbursed by the Employer on production of 

documentary evidence.  

45.2  The invoice to be submitted by the Contractor should include the 

GST Registration Number of the Contractor as well as the Employer.  

47. PRICE ADJUSTMENTS 

  

  Deleted  

 

 55.     COMPLETION 

 

(a) Clause 55.4 shall be added as follows: 

55.4The Completion Report / Certificate to the Contractor will be issued 
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only after obtaining „No Claim Certificate‟ from the Contractor in the 

format approved by the department stating that they have no further 

claims against CoPA in respect of the Work. 

(b)All other sub clauses under Clause 55 remain the same. 

82.     TAXES AND DUTIES 

80.1  -Deleted 

80.2  -Deleted 

80.3  -Income Tax 

The Contractor and his staff shall be responsible for payment of all 

personal income taxes to the concerned authorities as per the law in 

force from time to time.  Deduction of Income Tax shall be made by 

the Employer from each certificate of payment to the Contractor at 

the rate as per prevailing rates or such other rates as may be specified 

by the Central Government from time to time, on the gross amount 

of the Contractor‟s bill for payment.The Contractor shall comply 

with all the GST Regulations, viz. timely uploading of bills, issue of 

debit/ credit notes etc. 

80.4  GST -TDS Under GST Law Shall Be Deducted As Per Prevailing 

Rate. 

G. Salient Features of Some Major Laws Applicable To Establishments 

Engaged In Construction Work.  

Clauses [d] & [l(i)] stands replaced as follows: 

(d)   Maternity Benefit Act 1961 or Maternity Benefit Amendment Act 

2017:-   The Acts provide for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc.  

(l)       ESI Act, 1948:- 

(i) As per the Govt. Notification dt. 20.7.09, Cochin Port Authority 

has registered under the ESI Act with ESI Corporation and 

provision of ESI Act, 1948 are applicable to contract/casual 

employees drawing wages/Salary uptoRs.20,000/- per month 

and working in Cochin Port Authority.  Workers covered under 

ESI Act, are entitled for full medical care for self and family, 

besides, cash benefit in the event of sickness, maternity and 

employment injury.  Accordingly, the contractual/casual 

employees drawing wages uptoRs.20,000/- per month employed 

either directly by Port Authority or through contractor are 

covered under ESI Act, 1948.  It is obligatory on the part of the 

Employer to calculate and remit ESI contribution comprising of 

Employers‟ share of 4.75% plus Employees‟ share of 1.75%  

which is payable on or before 21st of the following month, to 

which the salary relates. 

 

 

SIGNATURE OF TENDERER 
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SECTION -IV 

COCHIN PORT AUTHORITY 

1. TECHNICAL SPECIFICATIONS 

 

1.1.   DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED FOR 

WORKS 

1.1.1.    GENERAL 

1.1.1.1. Except where otherwise specified or authorized by the Engineer-in-Charge, 

materials supplied by the contractor shall conform to the latest edition of code 

of practices published by the Bureau of Indian Standard. Samples of materials 

to be supplied by the contractor shall be shown to the Engineer-in-Charge 

sufficiently in advance for approval of its quality for use on the work.  

1.1.1.2. All the materials to be used on the works shall have BIS certification mark if so 

available, unless otherwise specified elsewhere or shall be of approved brand 

with equivalent material as approved by the Engineer-in-Charge 

1.1.1.3. All materials supplied shall be stored appropriately to prevent deterioration/ 

damage from any cause what so ever and to the entire satisfaction of the   

Engineer-in Charge. 

1.1.1.4. The materials required for the work shall be brought to the site and stacked at 

places shown by the Engineer-in-Charge and the same shall be got approved 

for use in work sufficiently in advance so that the progress of the work is not 

affected by the supply of materials. 

1.1.1.5. Tolls are payable by the contractor as per rules for vehicles using the Port‟s 

road for supplying the materials. 

1.1.2.     AGGREGATES FOR CONCRETE 

1.1.2.1. Aggregates (fine and coarse) for concrete shall comply with the requirements 

of IS: 383 – „Specifications for coarse and fine aggregate from natural sources 

for concrete‟. Aggregate shall be obtained from sources approved by the 

Engineer-in-Charge. Aggregates, which are not perfectly clean, shall be 

washed in clean water to the entire satisfaction of the Engineer-in-Charge. 
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1.1.2.2. The fine aggregate shall be clean, hard, durable, uncoated, dry and free from 

injurious, soft or flaky pieces and organic or other deleterious substances. 

1.1.2.3. Each type of aggregate shall be stored separately for the approval of Engineer-

in-Charge. Wet aggregate delivered at the site shall be kept in storage for at 

least 24 hours to ensure adequate drainage before being used for concreting. 

1.1.2.4. Contractor shall maintain at site at all times such quantities of each type of 

aggregate as are considered by the Engineer-in-Charge to be sufficient to 

ensure continuity of work. 

1.1.3.     CEMENT 

1.1.3.1. Quality of cement used for the work shall be 53 grade ordinary Portland 

cement conforming to IS:12269 or Pozzolona cement conforming to I.S. 1489 

unless otherwise approved by the Engineer-in-Charge. 

1.1.3.2. The cement required for the work will have to be procured by the contractor 

and shall comply with the relevant IS. As far as possible, the cement required 

for the work will have to be procured from the government agencies. The 

cement shall, if required by the Chief Engineer / Engineer-in-Charge, be tested 

and analyzed by an independent analyst at the Contractor‟s cost and result 

produced to the Engineer-in-Charge. 

1.1.3.3. Supply of cement shall be taken in 50kg bags bearing manufacture‟s name and 

BIS marking. Samples of cement arranged by the contractor shall be taken by 

the Engineer-in-Charge and got tested in accordance with provisions of 

relevant BIS codes. In case, test results indicate that the cement arranged by the 

Contractor does not conform to the relevant BIS codes, the same shall stand 

rejected and shall be removed from the site by the contractor at his own cost 

within a week‟s time of written order from the Engineer-in-Charge to do so. 

1.1.3.4. A cement godown of adequate capacity as directed by the Engineer-in-Charge 

shall be constructed by the contractors at the site of the work for which no 

extra payment shall be made. Double lock provision shall be made to the door 

of the cement godown. The key of one lock shall remain with the Engineer-in-

Charge or his authorized representative and the key of the other lock shall 

remain with the contractor. The contractor shall be responsible for the watch 
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and ward and safety of the cement godown. The contractor shall facilitate the 

inspection of the cement godown by the Engineer-in-Charge. 

1.1.3.5. The cement brought to the site and cement remaining unused after completion 

of work shall not be removed from the site without written permission from /of 

the Engineer-in-Charge. 

1.1.3.6. The cement shall be stored in a weather proof building with facilities for 

inspection.  

1.1.3.7. The contractor shall maintain a cement register showing dates of receipt and 

issue, quantities used daily and balance which shall be accessible to the 

Engineer-in-Charge. 

1.1.3.8. For cement stored in silo, clauses 1.1.3.3 and 1.1.3.4 are not applicable. 

1.1.4. WATER 

1.1.4.1. Clean fresh water free from oils, acids, alkalies, salt, sugar, organic materials or 

other harmful materials shall be used for washing aggregates, mixing and 

curing of concrete. The water used shall comply with clause 5.4 of IS:456-

2000. Potable water is generally considered good for mixing concrete. 

1.1.4.2. Cochin Port Authority will not provide/supply water for the work. Water 

has to be arranged by the contractor himself for the construction works 

including curing work at his own risk and cost. 

1.1.4.3. Samples of water arranged by the contractor shall be taken by the Engineer in 

Charge and got tested in accordance with the provisions of relevant BIS codes. 

In case test results indicate that the water arranged by the contractor does not 

conform to the relevant BIS codes, the same shall not be used for any works. 

The cost of tests shall be borne by the contractor. 

1.1.5. ADMIXTURES IN CONCRETE 

1.1.5.1. Admixture in concrete will be allowed only with prior approval of the 

Engineer–in–Charge. The contractor shall produce test certificates from 

recognized laboratories before use, if so desired by the Engineer–in–Charge. 
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1.1.6. FINE AGGREGATE FOR MAKING MORTAR FOR MASONRY WORK / 

PLASTERING    WORK 

1.1.6.1. Fine Aggregate used for masonry mortar shall conform to IS:2116. Sand used 

for plastering shall conform to IS:1542-1992. 

1.1.7.     6mm SIZE AGGREGATE 

1.1.7.1. 6mm size graded aggregate conforming to IS 383-2016 shall be used. 

Aggregates which are not perfectly clean shall be washed in clean water to the 

entire satisfaction of the Engineer-in-Charge. 

1.1.8.     PRECAST CEMENT CONCRETE BLOCKS  

1.1.8.1. Concrete blocks shall be of size 300 mm x 200 mm x 150 mm & 300 mm x 

100 mm x 150 mm in plain cement concrete of M-20 grade with 20mm graded 

stone aggregate. However, the length and shape of blocks to be provided at 

junctions shall be suitably modified to fit into the general configuration. These 

blocks are to be cast in appropriate moulds preferably steel moulds, which shall 

provide a smooth surface. Blocks used at junctions as required also be cast in 

same way. The finished blocks shall be cured properly for a minimum period 

of 14 days. Blocks damaged during the removal of forms and handling will be 

rejected. Blocks of sizes other than those specified herein above may also be 

used by mutual agreement between the employer and the Contractor. In case of 

special concrete Masonry units such as jali wall blocks and ornamental blocks, 

the specified sizes may not necessarily apply. 

1.1.9. STRUCTURAL STEEL 

 1.1.9.1. The mild steel flats / plates/ angles/ channels/ I-sections used for the work shall 

conform to IS:2062. The material shall be free from visible as well as hidden 

defects such as pitting cracks, laminations, twists etc. and excessive rusting.  

1.1.9.2. It is not necessary for the Contractor to obtain separate approval in case mild 

steel plate is purchased from Steel Authority of India Ltd or TATA Iron & 

Steel or Jindal Steel & Power Ltd. (JSPL) In case of purchase from Tata Iron & 

Steel & JSPL, valid license certificate from BIS shall be produced. For 

purchase from other sources, the contractor shall apply sufficiently in advance 
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and obtain written permission of the Engineer-in-Charge for making purchase 

from such sources. 

1.1.10. VITRIFIED TILE 

1.1.10.1.The tiles shall be of approved premium quality, Johnson or Khajaria or Asian or 

Somany or Orient Bell make or equivalent and of approved colour and shade. 

The tiles shall generally conform to IS 15622. They shall be flat, and true to 

shape and free from blisters crazing, chips, welts, crawling or other 

imperfections detracting from their appearance. The tiles shall be nominal size of 

100cm x 100cm or 80cm x 160cm or 60cm x 120cm and of minimum thickness 

9mm and as directed and approved by the Employer. The size, colour and 

shade shall be got approved from the Engineer-in-Charge before 

purchasing. The minimum rate of the tile to be used for the work is 

specified in the schedule. The contractor shall produce invoice for verifying 

the rate.  

1.1.10.2 The tiles shall be sound, true to shape, flat and free from flaws and other 

manufacturing defects affecting their utility.  

1.1.10.3 The top surface shall be free from welts, chips, craze, specks, crawling or other 

imperfections detracting from the appearance when viewed from a distance of 

one meter. The top surface shall be either polished or matt as specified. 

 1.1.10.4 Minimum 95% of tiles shall be free from visible defects that would impair the 

appearance of a major area of tiles. 

1.1.10.5 The tiles shall conform to IS 15622 for dimensional tolerance, physical and 

chemical properties. Half tiles for use as full tiles shall have dimensions which 

shall be such as to make the half tiles when jointed together (with joints 

matching the pattern of floor tiles) match with dimensions of full tiles.  

1.1.11. EPOXY GROUT 

1.1.11.1 Grout is the material that is used to fill the space between adjacent tiles and 

support the joints.  

1.1.11.2 The Epoxy grout consists of mix of 0.70 kg of organic coated filler of desired 

shade and mixing of 0.10kg of hardener and 0.20 kg of resin per kg.. They have 

very low water absorption, higher compressive strength and are resistant to 
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staining and easy to maintain. Epoxy grout is a waterless mix formed by mixing 

a base material (part A) and a hardener (part B). These components are mixed at 

site just prior to grouting. 

1.1.11.3 Generally, epoxy grouts require no additional sealer to protect the surface. 

1.1.12. GLASS  

The glass to be used on the work shall be of good quality of make Saint Gobain 

or Modiguard or equivalent conforming to IS:2835 and free from defects 

scratches etc. The thickness of glass shall be as specified in the Schedule of 

quantities.  

1.1.13.  GYPSUM – BOARD 

Gypsum-Board (Glass Fibre Reinforced Board) conforming to IS:20952 and 

2542 having 12mm thickness shall be used. Technical detailing for fixing 

Gypsum Board along with jointing compound, paper tape, primer, screws, edge 

bead, angle bead etc. shall be as per Manufacturers specification. Proper care is 

to be taken while handling, storing and cutting the Gypsum-board as per 

manufacturer„s manual and the work shall be done in technical co-ordination 

/assistance with the trained staff of Manufacturer, such services being offered 

free by them. 

1.1.14. MULTI WOOD TABLE TOP WITH ITALIAN MARBLE SLAB 

The table top shall be constructed with dimensions of 1.17m x 0.58m x 0.45m, 

with high-quality multi wood as the core material, finished with a Micca sheet 

for enhanced durability and aesthetics. The top surface will be an Italian marble 

slab, providing a premium look and feel. The installation will include all 

necessary hardware, such as glue, nails, screws, and bolts, along with skilled 

labor to ensure proper assembly as per the directions of Engineer in Charge. 

1.1.15. GRANITE SLAB  

Granite slabs shall be of approved best quality and pre-polished and generally 

confirm to relevant BIS specification. The thickness of slab shall not be less than 

18mm. The surface shall be even without any veins, cracks or flaws. The slabs 

shall be of selected quality, hard, sound, dense, and homogeneous in texture, 

free from cracks, decay, weathering and flakes. The colour, shade and sample 
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of granite slab shall be got approved from the Engineer-in- Charge before 

purchasing and use on the work. The slabs shall be machine cut to the 

requisite dimension. The size of slab shall be such that minimum joints shall be 

provided in longitudinal and transverse directions. The minimum rate of granite 

slab to be used for work is specified in schedule of Quantities. The Contractor 

shall produce invoice for verifying the same. 

1.1.16. CHLORINATED POLYVINYL CHLORIDE (CPVC) PIPES  

1.1.16.1. CPVC pipes & fittings used in hot & cold potable water distribution system 

shall conform to requirement of IS:15778. The material from which the pipe is 

produced shall consist of chlorinated polyvinyl chlorides. The polymer from 

which the pipe compounds are to be manufactured shall have chlorine content 

not less than 66.5%.  

1.1.16.2. The internal and external surfaces of the pipe shall be smooth, clean and free 

from grooving and other defects. The pipes shall not have any detrimental 

effect on the composition of the water flowing through it.  

1.1.17. CPVC FITTINGS  

1.1.17.1. All fittings shall be of injection moulded CPVC socket type with BIS„s 

certification mark and designated by the diameters of their sockets. All fittings 

shall in all respects comply with IS:7834 (Part I-VIII). 

1.1.18. UPVC JOINERIES 

1.1.18.1. UPVC joinery systems shall be as per the specification given in Schedule of 

Quantities. Sealing sides top and bottom with silicon sealant etc. Doors and 

Partitions shall of approved colour and shade. The joinery shall be water 

resistant by providing water channel & EPDM gasket. Impact modifiers shall 

be used to ensure strength and durability and special additives to ensure UV 

resistance. UPVC Profiles shall withstand extreme temperature 0 – 50 degree 

temperature and ensure low maintenance. All fixtures shall be made up of 

stainless steel. The frame shall be fixed in prepared opening in the walls. All 

civil works shall be completed before fixing the frames. 

 

 



 

Section-IV Technical Specifications              97 
 

 

1.1.19. EXTERIOR/INTERIOR ACRYLIC EMULSION PAINT  

1.1.19.1. The weatherproof exterior acrylic emulsion paint and interior acrylic emulsion 

paint must be of approved premium quality and from a recognized 

manufacturer. The coverage of both paints shall adhere to the specifications 

provided by the manufacturer. The colour and shade of the paints shall be 

determined as per the directives of the Engineer-in-Charge. 

1.1.19.2. The application of wall paint shall consist of two coats of premium quality 

interior-grade acrylic emulsion paint, which contains a volatile organic 

compound (VOC) content of less than 50 grams per litre from an approved 

brand and manufacturer. Additional coats shall be applied as necessary to 

achieve a uniform shade and colour. 

1.1.19.3. The finishing of walls shall be executed with two or more coats of 100% 

premium acrylic emulsion paint that complies with a VOC content of less than 

50 grams per litre. This paint shall possess ultraviolet (UV) resistance as per IS 

15489:2004, as well as resistance to alkali, fungi, and dirt. The exterior paint 

shall be of the required shade and shall include silicone additives. The 

application shall be conducted over and including a priming coat of approved 

exterior primer. 

1.1.20. SYNTHETIC ENAMEL PAINT 

1.1.20.1. Synthetic Enamel paint conforming to IS 2932 of approved good quality of 

Asian or Nicholson or ICI Dulux or equivalent shall be used. The shade of 

under coat shall be match with the top coat as recommended by the 

manufacturer. 

1.1.21. EPOXY PAINT 

1.1.21.1. Epoxy paint has got excellent adhesion properties and offers a balanced 

aesthetic and corrosion protective surface. Epoxy offers good resistance to 

water and humidity. Epoxy coating are used because of their outstanding 

chemical resistance, durability, low porosity and strong bond strength and it 

provides dry tough and protective coatings. Epoxy coatings are created, by 

chemical reaction using an epoxide resin and polymine hardener. 
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1.1.22.       UPVC WINDOWS, VENTILATORS  

1.1.22.1. Fixed/sliding/openable type windows/ventilators fabricated using UPVC 

reinforced profiles of  Fenesta, Prominance, Vega, NCL,or equivalent (test 

report of CIPET to be produced) of approximate thickness and dimensions for 

outer frame, shutter frames and mullions as specified in Schedule of Quantities 

shall be provided. 

1.1.22.2. The uPVC profiles manufacturer shall provide warranty of 10 years for 

colour fastness and any manufacturing defects in respect of uPVC profiles as 

well as water and air tightness in case of casement uPVC window/ventilator 

unit.  

1.1.22.3. uPVC door/windows hardware and fittings manufacturer shall provide 

warranty of 10 years for any manufacturing defects. 

1.1.23.      FRAMELESS TOUGHENED GLASS DOOR SHUTTER  

1.1.23.1. The toughened glass door shutter has to be 12 mm thick frameless from an 

approved brand and manufacturer. This includes the installation of top and 

bottom pivots, along with a double-action hydraulic floor spring-type fixing 

arrangement. Necessary holes will be made for the installation of required door 

fittings, following the directions of the Engineer-in-Charge.  

1.1.24.      PANELED DOOR AND WINDOW SHUTTERS 

1.1.24.1. The contractor shall provide and fix paneled or paneled and glazed shutters for 

doors, windows, and clerestory windows etc of Second class teak wood of 

35mm thick shutter, secured with butt hinges of the required size and necessary 

screws. 

1.1.25.      FIBRE GLASS REINFORCED PLASTIC DOOR FRAMES 

1.1.25.1. The FRP door frames shall be of cross-section 90mm x 45mm having single 

rebate of 32mm x 15mm to receive shutter of 30mm thickness .The laminate 

shall be moulded with fire resistant grade unsaturated polyester resin and 

chopped mat . Door frame laminate shall be 2 mm thick and shall be filled with 

suitable wooden block in all the three legs. The frame shall be covered with 

fiber glass from all sides. Stainless steel stay shall be provided at the bottom to 

steady the frame. 
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1.1.25.2. FRP door shall be manufactured as per specifications laid down in IS:14856, 

nomenclature of items & direction of Engineer-in-Charge. 

1.1.25.3. Tolerance of size of frame to be + 2 mm and on size of rebate to be + 1 mm. 

1.1.25.4. The surface of the moulded frame shall be free from any visible defects such as 

small pores, crazing, blistering, wrinkling, impurities, defective impregration, 

colour blots and aggregate defects, as mentioned in IS 14856. Scattered pin 

holes duly repaired and finished by applying resin and not noticeable shall be 

acceptable. Frame laminate shall be flat and shall have smooth and level 

surface. Laminate shall be finished in colour& shade as approved by Engineer-

in-Charge. 

1.1.26.     FIBRE GLASS REINFORCED PLASTIC (FRP) SHUTTERS 

1.1.26.1. FRP  Shutters shall be of factory made conforming to the specifications as per 

IS:14856 and nomenclature of item & direction of Engineer-in-Charge.  

1.1.26.2. The shutter has to be 30 mm thick Glass Fibre Reinforced Plastic (FRP) 

panelled door shutter of required colour and approved brand and manufacture, 

made with fire - retardant grade unsaturated polyester resin, moulded to 3 mm 

thick FRP laminate for forming hollow rails and styles, with wooden frame and 

suitable blocks of seasoned wood inside at required places for fixing of fittings, 

cast monolithically with 5 mm thick FRP laminate for panels conforming to IS: 

14856, including fixing to frames. 

1.1.27.     FLUSH DOOR 

1.1.27.1. Flush door shutters shall have a solid core and may be of the decorative or non-

decorative (Paintable type as per IS:2202 (Part I). Nominal thickness of 

decorative shutters shall be 35 mm and non decorative shutters shall be 30mm.  

1.1.27.2. Width and height of the shutters shall be as shown in the drawings or as 

indicated by the Engineer-in- Charge. All four edges of the shutters shall be 

square. The shutter shall be free from twist or warp in its plane. The moisture 

content in timbers used in the manufacture of flush door shutters shall be not 

more than 12 per cent when tested according to IS:1708.  

1.1.27.3. The core of the flush door shutters shall be a block board having wooden strips 

held in a frame constructed of stiles and rails. Each stile and rail shall be a 
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single piece without any joint. The width of the stiles and rails including 

lipping, where provided shall not be less than 45 mm and not more than 75mm. 

The width of each wooden strip shall not exceed 30 mm. Stiles, rails and 

wooden strips forming the core of a shutter shall be of equal and uniform 

thickness. Wooden strips shall be parallel to the stiles. End joints of the pieces 

of wooden strips of small lengths shall be staggered. In a shutter, stiles and 

rails shall be of one species of timber. Wooden strips shall also be of one 

species only but it may or may not be of the same species as that of the stiles 

and rails. Any species of timber may be used for core of flush door. However, 

any non-coniferous (Hard wood) timber shall be used for stiles, rails and 

lipping.  

1.1.27.4. The face panel shall be formed by gluing, by the hot-press process on both 

faces of the core, either plywood or cross-bands and face veneers. The 

thickness of the cross bands as such or in the plywood shall be between 1.0 

mm and 3.0 mm. The thickness of the face veneers as such or in the plywood 

shall be between 0.5 mm and 1.5 mm for commercial veneers and between 0.4 

mm and 1.0 mm for decorative veneers, provided that the combined thickness 

of both is not less than 2.2 mm. The direction of the veneers adjacent to the 

core shall be at right angles to the direction of the wooden strips. Finished 

faces shall be sanded to smooth even texture. Commercial face veneers shall 

conform to marine grade plywood and decorative face veneers shall conform to 

type I decorative plywood in IS:1328.  

1.1.27.5. Lipping, where specified, shall be provided internally on all edges of the 

shutters. Lipping shall be done with battens of first class hardwood or as 

specified of depth not less than 25 mm. For double leaved shutters, depth of the 

lipping at meeting of stiles shall be not less than 35 mm. Joints shall not be 

permitted in the lipping.  

1.1.27.6. In the case of double leaves shutters the meeting of stiles shall be rebated by 8 

mm to 10 mm. The rebating shall be either splayed or square type as shown in 

drawing where lipping is provided. The depth of lipping at the meeting of stiles 

shall not be less than 30mm.  
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1.1.28.    ALUMINIUM DOORS, WINDOWS, VENTILATORS, PARTITIONS ETC 

1.1.28.1. Aluminium work for doors, windows, ventilators and partitions with extruded 

built up standard tubular sections/ appropriate Z sections and other sections of 

approved make conforming to IS: 733 and IS: 1285, fixing with dash fasteners 

of required dia and size, including necessary filling up the gaps at junctions, 

i.e. at top, bottom and sides with required EPDM rubber/ neoprene gasket etc. 

Aluminium sections shall be smooth, rust free, straight, mitred and jointed 

mechanically wherever required including cleat angle, Aluminium snap 

beading for glazing / panelling, C.P. brass / stainless steel screws, all complete 

as per architectural drawings and the directions of Engineer-in-charge. 

(Glazing, panelling and dash fasteners to be paid for separately) For fixed 

portion- Anodised aluminium (anodised transparent or dyed to required shade 

according to IS: 1868, Minimum anodic coating of grade AC 15) shall be used. 

1.1.28.2. Glazing in aluminium door, window, ventilator shutters and partitions etc. shall 

be done with float glass panes of 4.0 mm thickness with EPDM rubber / 

neoprene gasket etc. as per the architectural drawings and the directions of 

engineer-incharge. (Cost of aluminium snap beading shall be paid in basic 

item). 

 

1.1.29.  CEMENT CONCRETE INTERLOCKING PAVER BLOCKS 

1.1.29.1. Factory made chamfered edge Cement Concretepaver blocks of M35 grade, 

60mm thick made by table vibratory method using PU mould shall be used. 

The colour, design and pattern shall be got approved by the Engineer-in- 

Charge.complete all as per direction of Engineer-in-Charge. 

 

1.1.30. FIBRE REINFORCED ELASTOMERIC LIQUID WATER PROOFING 

MEMBRANE WITH RESILIENT ACRYLIC POLYMERS 

1.1.30.1. Fibre reinforced elastomeric liquid water proofing membrane is a ready-to-use 

waterproofing, white product, with high solar reflectance and Sun Reflectivity 

Index (SRI) of 105, for external applications. This is made from resilient 

acrylic polymers and synthetic resins in water dispersion, and when dry forms 

a continuous, flexible waterproofing membrane. This is resistant to all 
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atmospheric conditions and UV rays, and guarantees long lasting protection for 

the substrate. 

1.1.30.2. Fibre reinforced elastomeric liquid water proofing membrane with fibers in 

water emulsion with high reflectance and emissivity with a solar reflectance 

index SRI of 105 should comply with the requirements of EN 1504-9 

(“Products and systems for protecting and repairing concrete structures: 

definitions, requirements, quality control and conformity assessment. General 

principles for the use of products and systems”) EN 1504-2 coating (C) 

principles PI, MC and IR (“Concrete surface protection systems”). 

1.1.31. HIGH DENSITY POLYETHYLENE WATER STORAGE TANKS 

 

1.1.31.1. Polyethylene used for manufacture of tanks and manhole lids shall be of high 

density (HDPE) and shall conform to IS 10146. Polyethylene shall be 

compounded with carbon black so as to make the tank resistant to ultra violet 

rays from the sun. The percentage of carbon black content in polyethylene shall 

be 2.5 ± 0.5 percent and it shall be uniformly distributed. The materials used 

for the manufacture of tank, manhole lid and fittings shall be such that they 

neither contaminate the water nor impart any taste, colour, odour or toxity to 

water. 

 

1.1.31.2. The tanks shall be manufactured by rotational moulding process. Each tank and 

the manhole lid shall be single piece having arrangement for fixing and locking 

the manhole lid with the tanks. Excess material at the mould parting line and 

near the top rim shall be neatly cut and finished. The internal and external 

surface of the tanks shall be smooth, clean and free from hidden internal 

defects like air bubbles, pit and metallic or other foreign material inclusion. 

Capacity of the tank, minimum weight of the empty tank (without manhole lid) 

and the manufacture brand name shall be embossed on the top surface of the 

tank near manhole. 

1.1.31.3. The tank shall be cylindrical vertical with closed top having a manhole. 

Diameter and height of the tank of various capacities shall be as per 

manufacturer‟s specifications and a clearance of ± 3 percent shall be permitted 
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on these dimensions. Capacity of the tank shall be specified. Extra capacity if 

any shall be ignored. 

1.1.32. SANITARY INSTALLATIONS 

Supply and fitting of Sanitary fittings like European Water Closet, Concealed 

Divertor, Shower Divertor Exposed Part, Spouts, Over Head Shower, Over Head 

Shower Arm, brass angle valve, Health faucet, towel ring, soap Dish Holder, 

shelf, Mirrors, Wash Basin, Waste couplings, Grating, Sink Cock, Pillar cock 

etc. of approved make Cera, Hindware or equivalent as per Schedule of 

Quantities and as per directions of Engineer in charge. The minimum rate of the 

fittings to be used for the work is specified in the schedule. The contractor shall 

produce invoice for verifying the rate. 

1.1.33. MATERIALS NOT SPECIFIED 

1.1.33.1. All materials not herein detailed and fully specified but which may be required 

for use on works, shall be subjected to the approval of the Engineer-in-Charge 

without which they shall not be used anywhere in the permanent works 

1.1.34. SAMPLING AND TESTING OF MATERIALS  

1.1.34.1. Sampling and testing of the material supplied by the contractor for use on the 

work shall be done as per the provisions of the relevant BIS 

codes/specifications.  In the absence of BIS specification in a particular case, 

the sampling and testing shall be done as directed by the Engineer-in-Charge as 

sound engineering practice. Material conforming to the specifications and 

approved by the Engineer-in-Charge shall only be used by the contractor.  

1.1.34.2. All the sampling and testing shall be done at the contractor‟s cost. 

1.2. DETAILED SPECIFICATIONS OF ITEMS FOR WORKS 

1.2.1. GENERAL 

1.2.1.1. Except where otherwise specified or authorised by the Engineer-in-Charge all 

items of works executed by the Contractor must conform to the latest edition of 

the Bureau of Indian Standard (BIS) Specifications, I.RC., MORT&H‟s 

specifications and Code of practices published by BIS. Where no such 

specifications or code of adoption. The tenderer while indicating such 
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specifications shall practice exists the latest BIS codes of practice shall also be 

considered for enclose the full set of the publication so referred and not in 

extracts. Photostat / Xerox copies in duplicate shall be forwarded which shall 

not be returned to the Contractor. In absence of any specification the 

department reserves the right to adopt trade specifications and /or sound 

engineering practices for the specialised work as may be decided by the 

Engineer-in-Charge which shall be final, conclusive and binding on the 

contractor. 

1.2.2. DISMANTLING AND DEMOLISHING 

1.2.2.1. During demolition or dismantling, every precaution shall be taken by the 

contractor to prevent damage to any part of the structure and also to any 

adjacent structures which are to be left intact. Any damage caused to the 

structures, due to the carelessness and negligence of the contractor shall be 

made good by him at his own expense. Care must be taken by the contractor in 

such a way that debris shall not fall into water and if falls to be removed 

immediately. 

1.2.2.2. All materials obtained from dismantling or demolition shall be the property of 

the CoPA unless otherwise specified and shall be kept in safe custody until 

they are handed over to the Engineer-in-Charge. 

1.2.2.3. The demolition shall always be well planned before hand and shall generally 

be done in reverse order of the one in which the structure was constructed. The 

operations shall be got approved from the Engineer-in-Charge before starting 

the work. Due care shall be taken to maintain the safety measures prescribed in 

IS 4130 and construction and demolition waste management rules 2016 shall 

be followed.  

1.2.2.4. Necessary propping, shoring and or under pinning shall be provided to ensure 

the safety of the adjoining work or property before dismantling and 

demolishing is taken up and the work shall be carried out in such a way that no 

damage is caused to the adjoining work or property. Wherever specified, 

temporary enclosures or partitions and necessary scaffolding with suitable 

double scaffolding and proper cloth covering shall also be provided, as directed 
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by the Engineer-in-Charge. It shall be ensured that no dust is generated while 

demolishing. Barricading shall be provided wherever required. 

1.2.2.5. Necessary steps shall be taken to keep noise and dust nuisance to the 

minimum. All work needs to be done under the direction of Engineer-in-

Charge. Helmets, goggle, safety belts etc., should be used whenever required 

and as directed by the Engineer-in-Charge. The demolition work shall be 

proceeded with in such a way that it causes the least damage and nuisance to 

the adjoining building and the public.  

1.2.2.6. Dismantling shall be done in a systematic manner. All materials which are 

likely to be damaged by dropping from a height or by demolishing roofs, 

masonry etc. shall be carefully removed first. Chisels and cutters may be used 

carefully as directed. The dismantled articles shall be removed manually or 

otherwise, lowered to the ground (and not thrown) and then properly stacked as 

directed by the Engineer-in-Charge.  

1.2.2.7. Any serviceable material, obtained during dismantling or demolition, shall be 

separated out and stacked properly as directed by the Engineer-in-Charge 

within a lead of 50 meters. All unserviceable materials, rubbish etc. shall be 

disposed off at authorized locations as directed by the Engineer-in-Charge.  

1.2.2.8. Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling 

shall be done by taking out the fixing with proper tools and not by tearing or 

ripping off. 

1.2.2.9. Appropriate screens shall be placed where necessary to prevent injuries due to 

falling pieces. Water spray shall be used to reduce dust while tearing down 

plaster from brick work. Safety belts shall be used by labourers while working 

at higher level to prevent falling from the structure. Wherever, possible 

mechanized working platform shall be used. First-aid equipment shall be made 

available at all demolition works of any magnitude. 

1.2.2.10. The contractor shall maintain/disconnect existing services, whether temporary 

or permanent, wherever required by the Engineer-in-Charge. 
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1.2.3. REPAIRS TO BUILDING 

1.2.3.1. Repair to Plaster (12mm to 20mm Thickness) 

(i) The work includes cutting the patch and preparing the wall 

surface.Scaffolding as required for the proper execution of the work shall be 

erected. If work can be done safely with the ladder or jhoola these will be 

permitted in place of scaffolding.  

(ii) The mortar of the patch, where the existing plaster has cracked, crumbled or 

sounds hollow when gently tapped on the surface, shall be removed. The 

patch shall be cut out to a square or rectangular shape at position marked on 

the wall as directed by the Engineer-in-Charge or his authorized 

representative. The edges shall be slightly under cut to provide a neat joint. 

(iii) The masonry joints which become exposed after removal of old plaster shall 

be raked out to a minimum depth of 10 mm in the case of brick work and 20 

mm in the case of stone work. The raking shall be carried out uniformly 

with a raking tool and not with a basuli, and loose mortar dusted off. The 

surface shall then be thoroughly washed with water, and kept wet till 

plastering is commenced. In case of concrete surfaces, the same shall be 

thoroughly scrubbed with wire brushes after the plaster had been cut out 

and pock marked with a pointed tool, at spacings of not more than 5 cm. 

Centres, the pock being made not less than 3 mm deep. This is to ensure a 

proper key for the plaster. The surface shall be washed and cleaned and kept 

wet till plastering is commenced. 

(iv) Mortar of specified mix with the specified sand shall be used. The surface 

shall be finished even and flush and matching with the old surrounding 

plaster. All roundings necessary at junctions of walls, ceilings etc. shall be 

carried out in a tidy manner.  

(v)  All dismantled mortar & rubbish etc. shall be disposed off within 24 hours 

from its dismantling promptly as directed by the Engineer-in-Charge. 

(vi) Doors, windows, floors, articles of furniture etc. and such other parts of the 

building shall be protected from being splashed upon. Splashing and 

droppings, if any, shall be removed by the contractor at his own cost and the 
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surface cleaned. Damages, if any, to furniture or fittings and fixtures shall 

be recoverable from the contractor. 

(vii) Curing shall be started as soon as the plaster has hardened sufficiently not 

to be damaged when watered. The plaster shall be kept wet for a period of 

at least 7 days. 

1.2.3.2. Cleaning of existing Reinforcement and passivating its surface 

(i) The alkaline chemical rust remover as approved by the Engineer-in Charge 

and should be procured in sealed containers indicating the batch number 

and the date of manufacture etc. 

(ii) The rust has to be removed from the surface of the reinforcement manually 

using chisels, wire brush, emery paper etc. as directed by Engineer-in-

Charge at no extra cost, till the steel surface is cleared of all rust that could 

be removed manually or mechanically. 

(iii) Then alkaline chemical rust remover, as approved by the Engineer-in 

Charge shall be applied with brush over the reinforcement surface 

thoroughly along the full length of rusted reinforcement. After 24 hours of 

its application the surface shall be cleaned with wire brush and all loose 

particles removed. It should then be washed clean, with water, thoroughly 

and allowed to dry. alkaline chemical rust remover should be applied to the 

reinforcement approximately one litre for 6 to 7 sqm. of the steel area 

(assuming the surface of the reinforcement of rough) the consumption of 

the alkaline chemical rust remover should be about 0.40 litres per 10 Sqm. 

area of RCC unit. 

1.2.3.3. Application of Bonding Coat on RCC 

(i)   Epoxy bonding adhesive shall be approved by the Engineer-in Charge.             

Bonding coat is required to be applied for adhesion of applied repair 

concrete or mortar to the parent concrete. For this, the surface should be 

thoroughly cleaned by brushes and by blowing air from hand operated 

pump. The surface shall then be saturated with water (but without excess 

water). 
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(ii) The components of bonding coat shall be weigh batched and mixed in 

specific proportions, in a clean container, as directed by the Engineer-in-

Charge. They should then be blended to a uniform and homogeneous 

mixture, lump free and of creamy consistency. 

(iii) The epoxy bonding adhesive, with a coverage rate of 2.20 sqm/kg, shall be 

applied by stiff nylon bristle brush. The bonding material should be worked 

well onto the concrete surface of the parent concrete including 

reinforcement surface ensuring that no pinholes are visible.  

1.2.4. PLAIN AND REINFORCED CEMENT CONCRETE  

1.2.4.1. General 

The concrete used for all works, concreting procedure etc. shall be in 

accordance with IS:456-2000. 

1.2.4.2. Concrete Mix   

Mix used for R.C.C. shall be of minimum M20 grade unless otherwise 

specified.  Design mix shall be used for M20 and higher grade of concrete 

unless otherwise specified in the schedule.  

1.2.4.3. Nominal Mix 

For nominal mix concrete, proportion of fine aggregate to coarse aggregate 

shall be 1:2 by mass. The minimum cement content per cubic meter of nominal 

mix concrete shall be as per table 5 of IS: 456-2000. 

1.2.4.4. Design Mix 

1.2.4.4.1. For design mix concrete of following grades of concrete the minimum cement 

content per cubic metre and maximum water cement ratio are as given below. 

Sl. 

No 

Grade of 

Concrete 

Minimum 

cement content 

in Kg / m³ 

Maximum free 

Water cement 

ratio 1. M25 300 0.50 

2. M20 300 0.55 

1.2.4.4.2. For design mix concrete, the contractor shall make calculations jointly with 

Engineer-in-Charge and carryout all necessary tests at contractor‟s cost to 

determine the proportion by weight of cement, aggregates (coarse and fine), 



 

Section-IV Technical Specifications              109 
 

 

admixture if required and water necessary to produce concrete of required 

grade having the desired workability and, water cement ratio not exceeding the 

allowable limit, prior to commencement of work. The contractor shall submit 

the following for the approval of Engineer-in-Charge. 

(i) The proportion of cement, coarse aggregate, fine aggregate and water so 

determined. 

(ii) The sieve analysis of aggregates which he proposes to use in the works. 

(iii) Full details of the tests conducted. 

(iv) All calculations relevant to mix design. 

1.2.4.4.3. When the proportions are submitted to the Engineer-in-Charge which he 

considers will produce concrete having the required properties, it shall become 

the declared proportions to be used for the work. The agreement by the 

Engineer-in-Charge to such declared proportions shall not relieve the 

contractor of any of his responsibilities to use in the work at all times concrete 

having the required properties. No deviation from the declared proportions 

shall be allowed unless and until the Engineer-in-Charge shall have given his 

written authorization for the adoption of revised proportions for the concrete. 

1.2.4.4.4. Sampling, testing and acceptance criteria for designed mix concrete shall be as 

per clause 15, 16 & 17 of IS:456-2000 unless otherwise specified. Sampling 

and testing shall be done at contractor‟s own cost. Testing shall be done in a 

laboratory approved by the Engineer-in-Charge. 

1.2.4.5. Size of Coarse Aggregate 

For all concrete, plain or reinforced of M20 and higher grades, 20 mm size 

graded aggregate conforming to IS:383-2016 shall be used unless otherwise 

specified. If 20 mm graded aggregates as per IS:383 are not readily available, 

graded 20 mm aggregate shall be obtained by blending 20 mm and 12.5/ 10 

mm aggregates in the proportion arrived based on the combined sieving of 

aggregates.  

1.2.4.6. Batching and Mixing 

1.2.4.6.1. For production of concrete, concrete batching and mixing plant, with type and 

capacity approved by the Engineer-in-Charge shall be installed at site by the 

contractor. The plant shall be approved by the Engineer-in-Charge and shall be 
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installed at an approved location. All measuring equipments should be 

maintained in a clean serviceable condition, and their accuracy shall be 

periodically checked as directed by the Engineer-in-Charge.  

1.2.4.6.2.  In proportioning concrete, the quantity of both cement and aggregate should 

be determined by weight. Where the weight of cement is determined on the 

basis of weight of cement per bag, a reasonable number of bags should be 

weighed periodically to check the net weight. Where the cement is weighed on 

the site and not in bags, it should be weighed separately from the aggregates. 

Water should be either measured by volume in calibrated tanks or weighed. 

Any solid admixture that may be added may be measured by weight; liquid and 

paste admixture by volume or weight. 

1.2.4.6.3. Except where it can be shown to the satisfaction of the Engineer that supply of 

properly graded aggregate of uniform quality can be maintained over the 

period of work, the grading of aggregate should be controlled by obtaining the 

coarse aggregate in different sizes and blending them in the right proportion 

when required, different sizes being stacked in separate stock piles. The 

grading of coarse and fine aggregate should be checked frequently for a given 

job being determined by the Engineer-in-Charge to ensure that the specified 

grading is maintained. 

1.2.4.6.4. Under unavoidable circumstances, change from weigh batching to volume 

batching may be permitted by Engineer-in-Charge, on specific request from the 

contractor. 

1.2.4.6.5. Ready mix concrete from outside source shall be allowed for use on the work 

subject to the conditions that: (i) written permission shall be obtained from the 

Engineer-in-Charge, (ii) all quality control measures as stipulated by the 

Engineer-in-Charge are strictly adhered to by the contractor at his cost, (iii) all 

design mix calculations shall be submitted by the contractor for approval of the 

Engineer-in-Charge & approval obtained; and (iv) all expenses  towards 

conveyance and incidentals of providing departmental supervision at the 

mixing plant shall be borne by the contractor. 

1.2.4.7. Cover to Reinforcement 

   Cover as specified in drawing shall be provided by using precast cement 
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concrete block made from concrete of same grade as that of main work unless 

otherwise directed by the Engineer-in-Charge. 

1.2.4.8. Transporting, placing, compacting and curing of concrete 

1.2.4.8.1. Transporting placing, compacting and curing of concrete shall be as per clause 

13 of  IS:456-2000.  Placement of concrete shall be done with concrete pumps 

and pipelines unless otherwise approved by the Engineer-in-Charge in special 

cases.    

1.2.4.8.2. Concrete shall be transported from the mixer to the worksite as rapidly as 

possible which will prevent the segregation or loss of any ingredient, and for 

maintaining the workability. 

1.2.4.8.3. The concrete shall be placed and compacted before setting commences and 

should not be subsequently disturbed. Care should be taken to avoid 

displacement of reinforcement or movement of formwork. 

1.2.4.8.4. All concrete shall be vibrated unless otherwise specified or approved by the 

Engineer-in-Charge and such vibrating shall be as required by the Engineer- in-

Charge. The mechanical vibrators complying with IS:2505, IS:2506 or  

IS:4656 shall be used for compacting concrete. All vibrations shall be carried 

out to a plan approved by the Engineer-in-Charge. No workman shall be 

allowed to operate the vibrator without having received instructions and 

training in its use. Care must be taken to avoid segregation and excessive 

vibration. 

1.2.4.8.5. Concreting shall be carried out continuously upto construction joints, the 

positions and arrangement of which shall be as directed by the Engineer-in-

Charge. When the work has to be resumed the construction joints shall be 

prepared in accordance with clause 13.4 of IS:456-2000. 

1.2.4.8.6. Unless otherwise specified, all concrete shall be kept continuously in a damp 

condition by ponding or by covering with a layer of sacking, canvas, hessian or 

similar materials with fresh water for not less than 7 days after laying the 

concrete. If curing is not done properly the department will be at liberty to 

engage labour for curing and the expenditure incurred will be recovered from 

the contractor‟s bill. The decision of the Engineer-in-Charge will be final on 

this. 
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1.2.4.8.7. Stripping time for the form work shall be as stipulated in clause 11.3 of IS:456-

2000.  Any impression, fins etc. that may occur from the form work shall be 

removed and treated with cement mortar 1:1.5 (1 cement: 1.5 sand). 

1.2.4.8.8. Contractor shall arrange to fix any fixtures wherever necessary while doing 

concreting work without any extra cost. Cost of fixtures will be paid 

separately, if it is provided by the contractor. 

1.2.4.8.9. The unit rate quoted by the tenderer shall be for the finished work and deemed 

to include cost of all materials and labour, form work, provision of holes, 

recess, other contingent items etc. required for the completion of work as 

specified etc. 

1.2.5. CEMENT PLASTERING 

1.2.5.1. Cement plastering shall be with the grade of mortar and of thickness specified 

in the schedule. The surface to be plastered shall be thoroughly cleaned and 

kept wet for 4 hours before plastering. 

1.2.5.2. All the corners shall be rounded off to a radius of 25 mm unless otherwise 

specified. 

1.2.5.3. Where smooth finishing is specified in the schedule the plastering shall be 

floated over with neat cement slurry using 2.2 kg of cement per square meter 

immediately after the final coat of plastering and rate quoted for plastering 

shall include cost of this finishing work. 

1.2.5.4. The plastered surface on which glazed tiles or other similar type of finishing 

are to be provided subsequently shall not be finished smooth but shall be 

scarified for forming a base for providing the final surface finish as required. 

1.2.5.5. The surface shall be cured for 7 days. 

1.2.5.6. The rate shall include all labour and materials including scaffolding, curing 

etc. complete. required for completion of work. Measurement of the work 

under this head shall be made on the basis of the area of work done. 

1.2.6.      STRUCTURAL STEEL 

1.2.6.1. Structural steel work riveted, bolted or welded in built up sections, trusses and 

framed work, including cutting, hoisting, fixing in position and applying a 
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priming coat of approved steel primer.Workmanship of structural steel shall 

be in accordance with IS 800.The material shall be free from visible as well as 

hidden defects such as pitting cracks, laminations, twists etc. and excessive 

rusting. 

1.2.6.2. All structural steel members and parts shall have straight edges and blunt 

surfaces. If necessary, they shall be straightened or flattened by pressure unless 

they are required to be of curvilinear forms. They shall also be free from twist. 

Pressure applied for straightening or flattening shall be such as would not 

injure the materials. Hammering shall not be permitted. Adjacent surfaces or 

edges shall be in close contact or at uniform distance throughout. 

1.2.7. PROVIDING FLOORING WITH VITRIFIED FLOOR TILES 

1.2.7.1. The tiles shall be set in cement mortar 1:4 (1 cement : 4 sand) of average 

20mm thick laid to required level/ slope. Before laying cement mortar, the 

concrete surface shall be scrubbed with wire brush, all loose particles, foreign 

matters etc. shall be removed and the surface shall be made clean. Any 

undulations in the concrete shall be chipped off or made good with additional 

concrete of the same grade used for the under layer. The surface thus prepared 

shall be wetted and smeared with a coat of cement slurry using cement at the 

rate of 2.2 kg/m2 of area just before the application of the mortar, so as to get 

good bond between base course concrete and plastering. For fixing tiles to 

mortar, neat cement slurry of honey like consistency using cement at the rate of 

3.3 kg/m2 shall be smeared on top of mortar bed. The joints between the tiles 

shall be uniform and of 3mm width. 

1.2.7.2. After laying the tiles, the surplus cement grout along the joints shall be cleaned 

off. The day after the tiles are laid, all joints shall be cleaned with wire brush to 

a depth of 5mm and pointed with epoxy based grout, of approved make. 

1.2.8. EPOXY BASED GROUTING FOR TILES 

1.2.8.1. It shall be ensured that tiles are firmly set and adhesive or mortar is completely 

dry for 24 hours.  All spacers, pegs, ropes and string shall be removed and 

joints be cleaned by removing free loose dirt particles. 

1.2.8.2. The complete unit Part A (Base) and Part B (Hardener) shall be properly mixed 

in given ratio. The desired colour of grout shall be obtained by mixing required 
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quantity of colour with base to ensure homogeneity.The grout shall be pressed 

firmly by using a hard rubber squeeze into joints ensuring that joints are 

completely filled. Excess grout material shall be removed from joints and 

surface by moving squeeze on grout line after 22 to 25 minutes. The damp 

sponge shall be used in circular motion on tile surface to achieve the flush 

joint. After completion of work the grout haze shall be cleaned with clean 

water or soap solution. The suitable rubber gloves shall be used to avoid skin 

contact during application. 

1.2.8.3. Length and breadth of grouted tile area shall be measured correct to a cm and 

the area shall be calculated in sqm correct to two places of decimal. 

1.2.8.4. The rate shall include the cost of all materials and labour involved in all 

operations described above. Nothing extra shall be paid. 

1.2.9. GRANITE SLAB FOR COUNTER 

The contractor shall provide and lay Granite slab laid with cement based high 

polymer modified quick set tile adhesive (water based) conforming to IS : 15477, 

in average 6 mm thickness, including grouting of joints. including pointing with 

white cement slurry admixed with pigment to match the marble shade including 

rubbing, curing and polishing etc. all complete as specified and as directed by the 

Engineer-in-Charge.  

1.2.10. INSTALLATION OF CHLORINATED POLYVINYL CHLORIDE (CPVC) 

PIPES 

1.2.10.1. Visually inspect pipe ends before making the joint. Use of a chamfering tool 

will help identify and crakes, as it will catch on to any crack. Pipe shall be cut 

quickly and efficiently by using preferably with Wheel type plastic tubing 

cutters.  

1.2.10.2. Burrs and filings can prevent proper contact between the tube and fittings 

during the assembly, and should be removed from the outside and inside of the 

tube. A chamfering tool is preferred, but a pocket knife or file is also suitable 

for this purpose. 
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1.2.10.3. Use only CPVC cement for jointing pipes and CPVC cement shall fully as 

recommended by the manufacturer. When using adhesive solution/solvent 

cement be certain of proper ventilation. 

1.2.10.4. When making a joint, apply a heavy, even coat of cement to the pipe end. Use 

the same applicator without additional cement to apply a thin coat inside the 

fitting socket. Too much cement can cause clogged waterways. Do not allow 

excess cement to puddle in the fitting and pipe assembly. This could result in a 

weakening of the pipe wall and possible pipe failure when the system is 

pressurized. 

1.2.10.5. Rotate pipe one-quarter to one-half turn while inserting it into the fitting socket 

and remove the excess adhesive solution/solvent cement from the joint with 

clean rag. 

1.2.10.6. When making a transition connection to metal threads, use a special transition 

fitting or CPVC male threaded adapter whenever possible. Do not over-torque 

plastic threaded connections. Hand tight plus one-half turn should be adequate. 

1.2.10.7. Hang or strap CPVC systems loosely to allow for thermal expansion. Do not 

use metal straps with sharp edges that might damage the tubing. 

1.2.10.8. CPVC stub outs for lavatories, closets and sinks are appropriate. However, on 

areas where there is a likelihood that movement or impact abuse will occur, 

metal pipe nipples may be a more appropriate stub-out material. Shower heads, 

tub spouts and outside still cocks are examples. 

1.2.10.9. When connected to a gas water heater, CPVC tubing should not be located 

within 50 cm of the flue. For water heaters lacking reliable temperature 

control, this distance may be increased up to 1 m a metal nipple or flexible 

appliance connector should be utilized. This measure eliminates the potential 

for damage to plastic piping that might result from excessive radiant heat from 

the flue. 

1.2.11. PROVIDING RAIN WATER DOWN PIPE AND FITTINGS 

1.2.11.1. The pipes used for rain water down lines shall of  class-2 (4kg/cm
2
) type of 

approved quality. The joints shall be made perfectly water tight using 

approved solvent cement confirming to IS:14182-1994. The pipes shall be 
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secured to the face of the walls with suitable PVC clamps fixed to walls by 

means of teak wood / fibre plugs and SS screws at maximum 3 metres 

intervals. 

1.2.11.2. The rate shall include cost of all specials like bends, couplings, PVC clamps, 

plugs, screws etc. and cost of cutting masonry / concrete for laying / fixing 

pipes and its rectification on completion of work.  

1.2.11.3. Fixing shall be done as per directions of the Engineer-in-Charge.  

1.2.12. PROVIDING AND LAYING OF PIPES FOR EXTERNAL WATER 

SUPPLY WORKS 

1.2.12.1. General 

All the pipes of different diameters and fittings shall be conforming to IS: 

15778. The rate quoted shall include cost of all specials like bends, tees, 

reducers etc., cost of burying or fixing on walls using all fittings as the case 

may be etc. complete, but excluding cost of taps, valves etc. 

1.2.12.2. Transporting 

Pipes, fittings and valves etc. shall be transported from the stacking place to the 

worksite with sufficient care to avoid damage to them. 

1.2.12.3. Other materials to be made available by the contractor 

All other materials except those supplied under specific items in the schedule, 

required for jointing and laying pipes and fixing valves, including rubber 

gasket, lead, spun yarn, solvent cement etc. shall be brought by the contractor 

at his own cost. 

1.2.12.4. Jointing of CPVC pipes 

Jointing of CPVC pipes shall be done with IS:15778-2007, solvent welded 

joint shall be used for jointing of CPVC pipes. Solvent welded joint shall be 

achieved by non-heat application method. Solvent cement used for the joint 

shall be fully recommended by the manufacturer. 

1.2.12.5. Testing of pipelines for leakage test 

The leakage test shall be conducted at a test pressure of 12.5 kg./cm
2 

for a 

duration of 2 hours or as directed by the Engineer-in-Charge for duration of 2 
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hours. No pipe installation shall be accepted until the leakage per hour in cubic 

centimeter is less than the quantity (Q) determined by the formula 

   Q = N x D x √ P 

                3.3 

 Where    Q   =   Allowable leakage in cm
3 

/ hour, 

                            N   =   No. of joints in the length of the pipeline tested, 

                            D   =   Diameter of pipe in mm  

 and        P    =   Test pressure during the leakage test in kg/cm
2
.  

1.2.12.6. Fixing of valves and fittings  

Fixing of valves and fittings shall form part of laying the pipeline as directed 

by the Engineer-in-Charge. 

1.2.12.7. Payment 

Payment shall be done on running meter basis measured center line length 

including all the fittings, valves, bolts, nuts etc. No separate payment shall be 

made for fixing fittings, valves etc. for completing the work to the full 

satisfaction. The rate quoted shall include the cost of all specials like bends, 

„tee‟s, reducers etc. and materials like rubber gasket, lead, spun yarn, solvent 

cement, bolts, nuts etc. to be made available by the contractor for jointing pipes, 

providing suitable connections to the existing delivery line and testing the line 

as aforesaid. 

1.2.13. PROVIDING PIPES FOR INTERNAL WATER SUPPLY WORKS   

1.2.13.1. The CPVC pipes except installing through ducts, shafts etc shall be concealed 

in wall. The pipes and fittings are to be pressure tested prior to concealing the 

chases. The alignment of fittings and pipes shall be done correctly. Do not use 

nails for holding pipes in the chases.    

1.2.13.2. The pipes shall be laid and properly clamped to wooden / fibre plugs embedded 

on the wall with CPVC clips. Horizontal pipes shall be supported with clamps 

at spacing not more than 1m center to center. For vertical pipes spacing may be 

increased by 50%. The pipes shall be aligned properly before fixing them on 
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plugs with clamps. Even if the plugs are fixed using a plumb line the pipe shall 

also be checked for alignment before clamping. 

1.2.13.3. All pipes exposed to sunlight shall be painted with a water based acrylic paint 

emulsion to enhance UV protection. 

1.2.13.4. Connection to bib tap / stop valve shall be done by means of GI adapter of 

approved quality and make or as directed by the Engineer-in-Charge. 

1.2.13.5. Payment shall be done on running meter basis measured center line length 

including all the fittings, valves, bolts, nuts etc. No separate payment shall be 

made for fixing fittings, valves etc. for completing the work to the full 

satisfaction. The rate quoted shall include the cost of fittings like „tee‟s, bends, 

reducers etc. and materials like solvent cement, bolts, nuts, rubber gasket etc. 

to be made available by the contractor for jointing pipes etc. 

1.2.14.    INSTALLATION OF HIGH DENSITY POLYETHYLENE WATER 

STORAGE TANKS 

1.2.14.1. The flat base of the HDPE tank shall be fully supported over its whole bottom 

area on a durable rigid flat and level platform sufficiently strong to stand 

without deflection the weight of the tank when fully filled with water. 

Depending upon the capacity and location tanks may be suitably anchored as 

per the directions of the Engineer-in-Charge. For inlet, outlet and other 

connections fully threaded GI, HDPE or PVC connections with hexagonal 

check nuts and washers on either side of the tank wall shall be provided. Holes 

for threaded connections shall be drilled and not punched. Pipes entering of 

leaving the tank shall be provided with unions and suitably supported on a firm 

base to avoid damage to the tank walls. 

1.2.14.2. The lid shall rest evenly and fit over the rim of the manhole so as to prevent the 

ingress of any foreign matter into the tank. The lid shall be provided with 

suitable arrangement for locking it with the tank. 

1.2.15. MOISTURE RESISTANT/FIRE RESISTANT 6 MM THICK FIBER 

CEMENT BOARD 

1.2.15.1. Fixing the moisture resistant/ fir resistant 6mm thick fibre cement board (High 

Pressure Steam cured) with necessary accessories & GI self drilling/ tapping 
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screws etc., of required size(Screws shall be of counter sunk rib head of 

1.60mm to 4 mm thick of 8 to 10 gauge of length varying from 25 to 45 mm), 

and filling the groove (i.e. 2-3mm gap between boards),taping and jointing of 

the first layer 6mm and 9mm thick fiber cement boards with epoxy based 

sealing compound or with silicon sealant. Second layer is fixed over it in a 

staggered pattern, with suitable arrangement as per approval of Engineer-in-

charge. 

1.2.15.2. The length and breadth of fibre cement board shall be measured correct to the 

nearest cm and area worked out in square metres correct to two places of 

decimal. 

1.2.15.3. The rate shall include the cost of materials and labour involved in all the 

operations described above. Nothing extra shall be paid for fixing arrangement 

i.e. drilling, nut & bolts, filling groove etc. 

1.2.16. ROOF TILE PAINTING 

1.2.16.1. Applying Apex Ultima Protek paint or equivalent over the roof tile including 

all labour materials etc. including scaffolding (Two or more coat). Given that 

the roof structure is non-RCC, appropriate precautions such as scaffolding and 

belts etc. must be taken to prevent any damage and accidents during the 

process.  

1.2.17. PROVIDING AND FIXING UPVC JOINERIES 

1.2.17.1. UPVC joinery systems shall be with  outer frame having profile thickness 

above 2 mm. Glass for windows shall be of min. 5 mm thick toughened and it 

shall be fixed using Stainless steel screws and sealing sides top and bottom 

with silicon sealant etc. Windows and ventilators shall of approved colour and 

shade. The joinery shall be water resistant by providing water channel & 

EPDM gasket. Impact modifiers shall be used to ensure strength and durability 

and special additives to ensure UV resistance. UPVC Profiles shall withstand 

extreme temperature 0 – 50 degree temperature and ensure low maintenance.  

The frame shall be fixed in prepared opening in the walls. All civil works shall 

be completed before fixing the frames.  
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1.2.18. PROVIDING AND APPLYING EXTERIOR / INTERIOR ACRYLIC 

EMULSION PAINT  

1.2.18.1. The surface shall be thoroughly cleaned of dust and then be sand papered to 

give a smooth and even surface. Over the prepared surface one base coat of 

primer for exterior/interior emulsion paint of same brand shall be applied with 

hand brush in horizontal stroke followed immediately by a vertical one which 

together shall constitute one coat. After the primer coat has dried for at least 

48 hours, the surface shall be lightly sand papered to make it smooth. All 

loose particles shall be dusted off after rubbing and the surface cleaned well. 

The first finishing coat of exterior/interior emulsion paint shall then be applied 

with hand brush in horizontal stroke followed immediately by a vertical one 

which together shall constitute one coat. The second coat shall be applied in 

the same way of first coat to obtain an even surface, after the first finishing 

coat dried as per the directions of the Engineer-in –Charge. 

1.2.18.2. Measurements of the work under this head shall be made on the basis of the 

area of work done and rate quoted shall include the cost of labour, materials, 

scaffolding etc. required for the completion of work. 

1.2.19.      PROVIDING AND APPLYING SYNTHETIC ENAMEL PAINT 

1.2.19.1. Paints/ primers of approved premium brand and manufacture shall be used. 

Only ready mixed Paint (Exterior grade) as received from the manufacturer 

without any admixture shall be used. If for any reason, thinning is necessary in 

case of ready mixed Paint, the brand of thinner recommended by the 

manufacturer or as instructed by the Engineer-in-Charge shall be used. 

1.2.19.2. The surface shall be thoroughly cleaned off all dirt, rust, dust, grease etc. with 

wire brush, sand paper etc., and be made perfectly clean and dry while 

painting. For wood surfaces visible knots, holes etc. shall be filled with 

appropriate filling material with some shade as paint and rubbed smooth 

before applying paint. 

1.2.19.3. The number of coats shall be as per schedule. Successive coats shall be 

applied only on the next day after rubbing with the finest grade of wet 

abrasive paper and dusting of the loose particles.  



 

Section-IV Technical Specifications              121 
 

 

1.2.19.4. Measurements of the work under this head shall be made on the basis of the 

area of work done and rate quoted shall include the cost of surface 

preparation, materials, labour, scaffolding etc. required for the completion of   

works as detailed above. 

1.2.20.     APPLICATION OF EPOXY PAINT 

1.2.20.1. Epoxy paint (two or more coats) shall be applied as per manufacturer‟s 

specifications after applying appropriate priming coat on exposed iron/steel 

surfaces. 

1.2.20.2.  All rust, scales and Old paint shall be removed by scrapping or by brushing 

with steel wire brushes. Hard skin of oxide formed on the surface of wrought 

iron during rolling which becomes loose by rusting, shall be removed. Surface 

must be dried, cleaned & made free from oil, grease, dirt, dust & all other 

contaminants that could interfere with adhesion of coating. If the surface is 

wet, it shall be dried before priming coat is undertaken. Before primer is 

applied, holes and undulations, shall be filled up and rubbed smooth. 

1.2.20.3. The primer shall be applied with brushes, worked well into the surface and 

spread even and smooth. The painting shall be done by crossing and laying off. 

Paint shall be applied with a brush on the cleaned and smooth surface. 

Horizontal strokes shall be given, First and vertical strokes shall be applied 

immediately afterwards. This entire operation will constitute one coat. The 

surface shall be finished as uniformly as possible leaving no brush marks. 

1.2.20.4. Epoxy paint is supplied in two parts i.e. (base and hardener). Stir the base and 

hardener separately. Mix hardener gradually into the base under continuous 

stirring as per mixing ratio as specified by the manufacturers. 

1.2.20.5. The epoxy paint shall be consumed with in the working pot life as specified by 

the manufacturers. Part mixing should be avoided. To achieve optimum 

performance of the product, minimum 2-3 coats by brushing would be required 

to get the desired dry film thickness (DFT) as specified by the manufacturer.  

1.2.20.6. Rate shall include the cost of all labour and material involved in all operation 

including priming coat. 
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1.2.21.     WATER PROOFING AT ROOF TOP, PARAPET, STAIR ROOM ETC. 

OF GUEST HOUSE 

1.2.21.1. Providing Seven Layer Water Proofing Coating with 15 GSM Fiber Glass 

Mesh over concrete roof after making the surface free from dirt, dust, algae, 

fungi & other contaminants by using suitable tools & equipment. 

1. First Coating: Apply a single coat of modified styrene butadiene emulsion 

(Bonding Agent) 

2. Second Coating: Fix fiber glass mesh above the first coating in wet 

condition 

3. Third Coating: Apply one coat of single component acrylic based polymer 

for cement based waterproof composite coating membrane 

4. Fourth Coating: Apply a single coat of primer for enhanced bonding- 

5. Fifth & Sixth Coating: Apply two coats of High build fibre reinforced 

Acryclic based modified polyurethane-Elastomeric Solar Reflective cum water 

proofing coating by roller or brush on the primed surface 

6. Seventh Coating: single coat of acrylic slip resistance surface coating, sealer 

and hardener (Iransparent Water repellent coating) 

The rate for waterproofing work shall include chemicals, manpower, tools, and 

supervision. Re-plastering, if any, required will be paid extra. 

1.2.22. WATER PROOFING OF SUNKEN PORTION OF WC‟s, BATHROOMS 

etc. 

1.2.22.1. Water proofing treatment in sunken portion of WCs, bathroom etc., shall be 

done by applying cement slurry mixed with water proofing cement compound 

consisting of applying : 

(a) First layer of slurry of cement @ 0.488 kg/sqm mixed with water proofing 

cement compound @ 0.253 kg/ sqm. This layer will be allowed to air cure for 

4 hours.  

(b) Second layer of slurry of cement @ 0.242 kg/sqm mixed with water 

proofing cement compound @ 0.126 kg/sqm. This layer will be allowed to air 

cure for 4 hours followed with water curing for 48 hours. (The rate includes 
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preparation of surface, treatment and sealing of all joints, corners, junctions of 

pipes and masonry with polymer mixed slurry.) 

1.2.23. APPLYING FIBRE REINFORCED ELASTOMERIC LIQUID WATER 

PROOFING MEMBRANE WITH RESILIENT ACRYLIC POLYMERS 

FOR ROOFS 

1.2.23.1. It is to be applied using a long-haired roller, brush or spray on any horizontal, 

sloping or vertical surfaces to form a string, flexible, tack-free dry surface, 

suitable for occasional light foot traffic. This can with stand normal expansion 

and contraction stresses caused by temperature variations due to its flexibility. 

This also helps lower the working temperature of roofs and guarantees good 

energy performance properties of all the layers of the roof. 

1.2.23.2. Preparation of Surface - All the substrates, whether they are new or old, must 

be sound, clean, dry and free of all traces of oil, grease, old paint, rust, mould 

and nay other material which could compromise the bond. Application 

temperature may be from 70C to 400C. Concrete and in general mineral 

substrates must be sound and dry with no rising damp. Any loose parts must be 

removed with wire brushes. All wax, water-repellent treatments, etc. must be 

removed from the surface of ceramic substrates with a suitable detergent and/ 

or by sanding. Any hollows and gaps in the surface must be repaired properly 

with appropriate material as described and instructed by the manufacturer of 

this product. The tools to be used must be properly cleaned. 

1.2.23.3. Application procedure - All the area of operation shall be thoroughly cleaned 

as described in para  above. Mix the content in such a manner that they are 

perfectly blended into a homogenous state of liquid which can be applied by 

long haired roller or airless spray. The fibre reinforced elastomeric liquid water 

proofing membrane with resilient acrylic polymers shall be applied on top of 

concrete roof in three coats @ 10.76 litre/10 sqm or more as recommended by 

manufacturer specification. One coat i.e. first coat of self priming elastomeric 

water proofing liquid. The material shall be diluted with water in the ratio of 

3:1 (3 parts of elastomeric water proofing liquid and 1 part of water). Wait 

until the first coat is completely dry and becomes slightly darker in colour. 

After the first coat has dried completely apply second coat with undiluted 
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elastomeric water proofing liquid in a cross direction to the previous coat. 

After the drying of second coat completely apply the final coat of undiluted 

elastomeric water proofing liquid in a direction perpendicular to previous coat. 

The overall dry film thickness should not be less than 500 microns or more as 

specified in manufacturer specification. Protect the membrane from rain unless 

it is completely dry. The overall consumption of the material should be as per 

nomenclature of the item and should also adhere to the specifications detailed 

in the approved schedule of the manufacturer. 

 

1.2.24.  WATER PROOFING TREATMENT IN SUNKEN PORTION OF WCs, 

BATHROOMS ETC. 

1.2.24.1. Before the water proofing treatment, the internal plaster of ceiling and walls of 

WC block leaving the portion for dado/skirting should be completed. Grooving 

/ chasing for doing the concealed work of GI/CI pipes/Electrical conduits 

should be completed. Cleaning the depressed/sunken portion of WC of all 

debris, extra mortar sticking to the vertical and horizontal surface etc. 

Necessary holes for „P‟ trap /Nhani trap/Water escape pipe etc should be 

completed. 

1.2.24.2. Extra mortar sticking to the surface should be removed and the surface should 

be cleaned thoroughly. Fixing the „P‟ trap in position and all other pipes work 

including the water escape pipe shall be fixed properly and the holes should be 

plugged carefully before taking up the water proofing work. 

1.2.24.3. Providing and Laying of Slurry for First Layer - The consistency of the slurry 

should be such as to cover the desired area by using 0.488 kg of blended 

cement per sqm of area. On deciding the correct quantity of water required per 

sqm. area the required quantity of slurry should be prepared which can be 

applied over the desired surface within half an hour of mixing with 0.488 kg. 

of grey cement + 0.253 kg. water proofing compound as per manufacturer 

specifications + x litres of water per sqm. area and the required quantity of 

slurry thus prepared should only be used for first application.The first layer 

shall be applied with painting brushes over the specified and dampened area 

carefully including the corners, holes on the surfaces and joints of pipes in 

concrete etc. and the application should continue at least upto 150 mm height 
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of fixtures of pipes from the surface. The surface on application shall be air 

cured for 4 hours. 

1.2.24.4. Providing and Laying of Slurry for Second Layer - The quantity of slurry 

required for second application to be covered within an hour of mixing shall be 

prepared with 0.242 kg. cement + 0.126 kg. water proofing compound + y 

litres of water per sqm. area and the required quantity of slurry thus prepared 

should only be used for second application. The application of 2nd layer of 

slurry is same as for first layer as detailed in clause 1.2.18.3. The applied 

surface shall be allowed to air cure for 4 hours and thereafter water curing shall 

be done for full 48 hours.  

1.2.25.    MIRROR POLISHING 

Mirror polishing of marble, granite, or stone work, as required, shall be carried 

out in the Annex Building to achieve a high gloss finish. 

1.2.26.     ROOFING FROM PASSAGE TO ANNEX 

1.2.26.1. The Contractor shall dismantle existing roofing from Passage to Annex 

including ridges, hips, valleys and gutters etc., and stacking the material within 

50 metres.  

1.2.26.2. Roofing shall be oralium or equivalent colouredAluminium sheet 0.56mm 

thick including J bolts, L hooks, washers and self drilling screws whereever 

necessary.  

1.2.26.3. Accessories shall be precoated galvanised steel sheet roofing of 0.50 mm 

(+0.05 %) total coated thickness, Zinc coating 120 grams per sqm as per IS: 

277, in 240 mpa steel grade, 5-7 microns epoxy primer on both side of the 

sheet and polyester top coat 15-18 microns using self drilling/ self tapping 

screws  

1.2.27. MODULAR KITCHEN 

1.2.27.1. The contractor shall provide a drawer unit that includes 3 drawers, 3 nos 

tandem box, 1 oil pullout,1 spices pullout. The units shall be constructed 

using16mm marine plywood with machine pressed lamination 1mm outside 

pattern as per client selection and 0.8mm white on inside with matching edge 

band. Accessories with soft close hinges, profile handle matching colour as per 
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design shall used..Brand for accessories: Ebcoo/ Sleek/ Hettich, Plywood: 

Wuud Ply HD,  GreenPly , lamination: Virgo, Green 

1.2.28. KITCHEN FITTINGS AT GUEST HOUSE 

1.2.28.1. Electric Chimney- with 90cm,with oil collector having a powerful motor for 

optimal suction, a stainless steel body with a tempered glass canopy, and built-

in LED lights for enhanced visibility while cooking of make Faber, Elica, Glen 

or equivalent. 

1.2.28.2. Hob-4 burner  

Supply and installation of a 4-Burner Hob, featuring high-efficiency burners 

for rapid heating. The hob will have a tempered glass top, automatic ignition, 

and ergonomic knobs, with safety features including flame failure protection of 

make Faber, Elica, Glen or equivalent. 

1.2.28.3. The contractor shall provide and fix a stainless steelsink with a drain board 

from Jaguar or an equivalent brand, along with a wall-mounted sink mixer with 

a swinging spout, also from Jaguar or an equivalent brand. 

1.2.29. KITCHEN FITTINGS AT ANNEX 

1.2.29.1. Contractor shall provide Stainless Steel A ISI 304 (18/8) kitchen sink with a 

drain board, measuring 510x1040 mm and a bowl depth of 250 mm, in 

accordance with IS:13983. This includes the provision of cast iron brackets and 

a 40 mm stainless steel plug, along with the necessary painting of fittings and 

brackets, and cutting and making good the walls as required along with Supply 

and installation of a Sink Cock of make Cera or equivalent. 

1.2.30.      PANEL CLADDING 

1.2.30.1. Contractor shall supply and fix WPC Fluted hollow light panels of size 9.65 ft 

and height 8” width x 14mm thickness. The panel shall be fixed over the wall 

on 5 mm thick Multi wood as base material having Bending strength greater 

than 20 Mpa 

1.2.31.  LANDSCAPING 

1.2.31.1. The surface to provide grass shall be cleared by removing weeds or other 

vegetation and disposed off. The soil shall then be loosened by turning over the 
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rob top layer containing weeds etc, and bringing the lower layer of good earth 

to forma proper medium for grassing, regrassing, hedging and shrubbery. 

1.2.31.2. The ground shall be levelled and rough dressed and if there are any hollows 

and depressions resulting from subsidence which cannot be so levelled, these 

shall be filled properly with good earth brought from outside to bring the 

depressed surface to the level of the adjoining land and to remove discontinuity 

of slope and then rough dressed again. The quantity of good earth used for 

filling and leveling the area, if any, shall be measured and paid separately 

under the item of supply of good earth. 

1.2.31.3. Landscaping operations shall be started on ground levelled and dressed to 

required formation levels and slopes. In case where unsuitable soil is met with, 

it shall be either removed or, replaced or it shall be covered over to a thickness 

decided by the Engineer-in-Charge with good earth.  

1.2.31.4. In the course of excavation or trenching during horticultural operations, any 

walls, foundations, etc. met with shall not be dismantled without pre-

measurement and prior to the written permission of the Engineer-in-Charge. 

1.2.31.5. MIXING OF GOOD RED EARTH AND MANURE / SLUDGE 

(i) The stacked red earth shall, before mixing, be broken down top particle of 

sizes not exceeding 6 mm in any direction. Good earth shall be thoroughly 

mixed with sludge or manure in specified proportion of 2:1 or 1:1, as the 

case may be or as directed by the Engineer-in-Charge. 

(ii) The quantity of good earth and sludge or manure mixed shall be 

determined by the difference in the volume of good earth, sludge or 

manure in stack, before and after spreading duly accounted for voids and 

looseness in stack. 

1.2.31.6. SPREADING GOOD RED EARTH AND MANURE / SLUDGE 

Good red earth mixed with sludge or manure as above shall be spread evenly 

over the surface to the thickness ordered by the Engineer-in-Charge. It shall be 

spread with a twisting motion to avoid segregation and to ensure that spreading 

is uniform over the entire area. 
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1.2.31.7. GRASSING WITH MEXICAN GRASS 

(i) The area from where the grass roots are to be obtained shall be specified by 

the Engineer-in-Charge at the time of execution of the work and no royalty 

shall be charged on this account from the Contractor. Grass is to be arranged 

by Contractor. 

(ii) The soil shall be suitably moistened and then the operation of planting 

grass shall be commenced. Dead grass and weeded shall not be planted.  

(iii) The rate shall include of all the labour and material involved in all the 

operations described above. 
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