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COCHIN PORT AUTHORITY 

 

  Chief Engineer‟s Office 

 Cochin Port Authority 

 W/Island ,  Cochin – 682009, KERALA 

 Tele: 91-0484-2666414/0484-258-2400 

 website: www.cochinport.gov.in 

 

 

Tender No. T6/T-2054/2025-C Date : 27/06/2025 

  

NOTICE INVITING TENDER 

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port Authority 

from reputed contractors in Single Stage Two Cover bidding procedure [Technical Bid 

and Financial Bid], meeting the Minimum Eligibility Criteria specified below for the 

work of “Repairing & painting Malabar road compound walls of Cochin Port 

Authority”. 

. 

1. Minimum Eligibility Criteria:  

a) Experience  

 The tenderers should have experience of having successfully completed during the 

last 7 (seven) years ending 31
st
 May, 2025, at least either: 

i. Three Similar Works each costing not less than Rs.2.86 lakhs 

(OR) 

ii. Two Similar Works each costing not less than Rs.3.58 lakhs 

(OR) 
iii.          One Similar Work costing not less than Rs.5.73lakhs 

b) Financial Turnover 
 Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March 2024 [2021-‘22, 2022-’23 & 2023-‘24] shall not be less than 

Rs.2.15 lakhs. 

Explanatory Notes to a) & b): 

i. Similar work(s) means “Civil Construction Work/ Civil Repair Work/ 

Civil Maintenance Works”. The experience certificate of works executed 

in private sectors/ organisations shall be considered for qualification, only 

on submission of TDS certificate (Form No.26AS) along with work order 

and completion certificate. 

ii. Copy of completion certificates of each work issued by the employer/ 

owner/ responsible officer of the employer/owner under whom he has 

executed such contract shall be attached. The certificate shall contain 

details of work involved specifying the nature of work, the completion cost 

of the work, date of commencement & date of completion of the work. 

iii. The works reckoned for the above purpose are those executed by the 

tenderers as prime Contractor or proportionately as member of joint venture 

http://www.cochinport.gov.in/
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or Sub Contractor. The Sub-Contractor shall be an authorized and approved 

Sub-Contractor by the Employer of the work(s) against which the tenderer 

has claimed his experience. The tenderer shall attach attested copy(s) of 

approval issued by the Employer(s) authorizing as a Sub-Contractor; in 

proof of the claim of the tenderer as a sub-Contractor.  The tenderer is also 

obliged to produce the original of the certified copy(s) on request by the 

department. 

iv. Following enhancement factors will be used for the costs of works executed 

for bringing the financial figures to a common base value in respect of the 

works completed in the past years. 

                                             Table  1 

Year before Multiplying factor 

One year 1.07 

Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

v. Financial Turnover: 

In proof of Financial Turnover Audited Annual Accounts Statements 

(Balance Sheet & Profit & Loss Account Statement) & Turnover Certificate 

signed by the Chartered Accountant or IT returns duly acknowledged by 

the Income Tax department along with Computation Statement signed by 

the Chartered Accountant, for the last three years ending on 31
st
 March 

2024 shall be produced by the tenderer. 

2. Other Eligibility Considerations 

2.1 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures, disqualifications/ black listing/ debarring by Govt. 

departments etc. 

2.2 The bidders having EPF/ ESI registration certificates only shall be considered 

for qualification in the tender, if applicable, as per EPF /ESI Acts. In case, the 

Tenderer does not have the required number of employees which makes such 

registration mandatory, an Undertaking as per Annexure I to the effect shall 

be furnished. 

3. Pertinent information to the tender is given in the following Tables:  

i) Schedule of different activities till submission of the bid are detailed as 

under: 

Table  2 

Sl. 

No. 
Particulars Date and Time 

1 Tender  e- publication date  27-06-2025 

2 Download period of Bid Documents 27-06-2025 to 17-07-2025 
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3 Date of Pre-Bid meeting Not Applicable 

4 Last date for seeking clarification  10-07-2025 

5 Last date and time of submission of Bid 17-07-2025 up to 14.30 hrs 

6 Date and time of opening the Bid 17-07-2025 after 15.00hrs 

ii) Bid information :  

Table 3 

i) Estimated Amount put 

to Tender 
 Rs.7,15,890.00 (Rs.7,15,888.93) 

ii) Earnest Money Deposit  Rs.14,320.00 furnished through  Demand 

Draft or Banker‟s Cheque drawn in favour 

of Financial Adviser & Chief Accounts 

Officer, CoPA from any Nationalised Bank/ 

Scheduled Bank in India or through RTGS / 

NEFT mode/ Insurance Surety Bond from 

the Insurance Company duly approved by 

Insurance Regulatory and Development 

Authority of India. 

iii) Cost of Bid document Rs.885/- (Rs.750+18% GST) (Non 

refundable) furnished either through 

Demand Draft/ Banker‟s Cheque drawn in 

favour of the Financial Adviser & Chief 

Accounts Officer, CoPA from any 

Commercial Bank in India, or through 

RTGS/NEFT mode. being the cost of single 

copy of the tender document 

iv) Validity period  of 

Tender 

90 days from the Last Date of Submission 

of Bid. 

v) Time for Completion 2 Months from the date of 

commencement 

4. This work essentially comprises of  the following: 

1. Painting works along the shore-side dwarf walls, compound walls of quarters, road 

kerbs and park walls, including gates and grills situated along Malabar road. 

2. Patch works repairs and minor maintenance activities at the DC Jetty. 

 

5. Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/CPT on the dates specified in Table 2 given above by 

making online requisition. Bid document will also be available in Cochin Port 

website (www.cochinport.gov.in) as well as Govt. tender website, 

www.eprocure.gov.in, which can be downloaded for submission. The cost of bid 

document and EMD shall be furnished in the form of Demand Draft/ Banker‟s 

Cheque drawn in favour of FA & CAO, CoPA or through RTGS/NEFT mode. The 

bidder shall submit the Originals of (i) DD / Bankers Cheque towards the cost of 

tender document and EMD and (ii) Power of Attorney ( Proforma attached as 

Annexure III) in favour of signatory(s) to the tender if applicable, with letter of 

submission in a sealed cover to the Suptdg. Engineer-II, Cochin Port Authority, 

W/Island,  Cochin-682009, Kerala, on due date of Submission of bid within the 

prescribed time limit Non submission of original financial document towards 

cost of tender document and EMD will make the tender liable for rejection, 

and such tenders would not be evaluated further. 

http://www.tenderwizard.com/CPT
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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6. The bidders need to obtain the one time User ID & password for log-in to in e-

Tendering system from the service provider KEONICS by paying registration 

amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking or 

DD in favour of “KSEDCL, Bangalore”. 

7. The intending bidder must have valid Class-II or III digital signature certificate to 

submit the bid. For further details and to obtain the digital signature, please contact 

e-Tender Help Desk No.080-40482000 / 9746118529 / 9605557738.  

8. Tenders shall be submitted “online” strictly in accordance with the Instructions to 

Tenderers and Terms & Conditions given in the tender document.  

9. The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies to 

the queries of the bidders etc., if any, issued by the Employer, from the website 

before submission of the bid. Any shortfall in  uploading the said Addenda/ 

Amendments/ Errata/ Replies to the queries of Tenderer etc. duly signed 

along with the downloaded documents while uploading the Tender will 

render the Tender incomplete and such incomplete Tender Documents may 

be rejected by the employer and would not be evaluated.  

10. All Bids are to be submitted online only on the website  www.tenderwizard.com/ 

cpt. No Bids shall be accepted off-line (Hard copy).   

11. EARNEST MONEY TO BE DEPOSITED 

11.1 Each tender should be accompanied by an Earnest Money amounting to 

Rs.14,320.00. 

11.2 The Earnest Money can be deposited through Demand Draft or Banker‟s Cheque 

from a Scheduled Bank in India, drawn in favour of Financial Adviser & Chief 

Accounts Officer, COCHIN PORT AUTHORITY or online payment through 

RTGS/NEFT/ Insurance Surety Bond from the Insurance Company duly approved 

by Insurance Regulatory and Development Authority of India. The original DD/ 

Banker‟s Cheque shall be submitted to the Superintending Engineer-I, Cochin Port 

Authority, Cochin-09, on the due date of submission of the bid within the 

prescribed time limit. Scanned copy of the DD/ Banker‟s Cheque shall be 

attached with the tender submitted “online”. If online payment is made, the 

evidence thereof shall be attached with the tender submitted “online”. If hard copy 

of the original DD/Bankers Cheque is not received within the stipulated period, or 

if the evidence of making online payment towards EMD is not attached with the 

tender submitted online, then such bids will not be further evaluated and shall be 

rejected summarily. The Earnest Money deposited will not carry any interest. 

11.3 Bank details of Cochin Port Authority are given below. 

Name of bank   : State Bank of India 

Name of Branch   : Cochin Port Trust Branch 

IFSC Code    : SBIN0006367 

Account No    : 41401802288 

Account Holders Name  : Cochin Port Authority 

11.4 EMD of L1 & L2 bidder shall be refunded to the respective bidders on submission 

and acceptance of Performance Security and entering into agreement by the L1 

Bidder. EMD of other bidders will be refunded immediately after finalization of 

the bid. 

12. Cochin Port Authority will not be held responsible for any technical snag or net 

work failure during online bidding. It is the bidder‟s responsibility to comply with 

the system requirements i.e. hardware, software and internet connectivity at 

bidder‟s premises, to access the e-Tender portal. Under any circumstances, Cochin 

http://www.tenderwizard.com/%20cpt
http://www.tenderwizard.com/%20cpt
http://www.tenderwizard.com/%20cpt
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Port Authority shall not be liable to the bidders for any direct/indirect loss or 

damages incurred by them arising out of incorrect use of the e-Tender system or 

internet connectivity.  

13. Securities:  
13.1 Security Deposit (SD) shall be 10% of the Contract value or value of the work 

done whichever is higher and it shall consist of the following:  

a)  Performance Security 5% of contract value payable on award of the work. 

b) Retention Money: @ 5% of the gross amount of each bill. 

The total amount thus deposited towards SD will be retained as security for the 

due and proper fulfillment of the Contract and will not carry any interest. Such 

deposit shall be forfeited on failure to perform or non-fulfillment by the 

Contractor of the terms and conditions of the Contract. 

13.2Performance Security: The Performance Security retained till end of Defect 

Liability period (1 year from the date of completion of work) shall be 5% of 

Contract Value or Cost of Work Done, whichever is higher. So, initially 5% of the 

Contract value shall be furnished as Performance Security.  

13.3  The Security Deposit/ Performance Security @ 5% of the value of the contract 

awarded (Rounded off to the nearest Rs.1000/-), shall be furnished by the 

Contractor to the Employer, not later than 14 days from the date of receipt of 

letter of acceptance or such extension of that period as may be permitted by the 

official of Cochin Port writing, and shall be furnished in one of the following 

forms: 

i) Banker‟s Cheque / Demand Draft of a Scheduled Bank/ online 

payment through RTGS/NEFT. If online payment is made, the 

evidence thereof shall be submitted to the office. 

ii) An irrevocable Bank Guarantee(BG) enforceable and encashable at 

Cochin, drawn from any Scheduled Bank operating in India as per the 

prescribed proforma attached as Annexure V. 

iii) Insurance Surety Bond from the Insurance Company duly approved by 

Insurance Regulatory and Development Authority of India.   

13.4  The BG furnished towards the Performance Security shall be valid until a date 

60 days from the day of expiry of the Defect Liability Period stipulated as per 

the terms of the Contract. 

13.5  If  Performance Security is not furnished within the period as specified above or 

such extension of that period as may be permitted by the official of Cochin Port 

Authority in writing, Cochin Port Authority at its discretion may cancel the Letter 

of Acceptance without paying any compensation to such bidder, and in addition to 

forfeiture of EMD.  

If an MSME registered contractor failed to comply with the conditions 13.5 

an amount equal to 2% of the Estimated amount shall be recovered from any 

amount due to the contractor. In addition, such bidder shall not be eligible to 

participate in the tenders invited by COCHIN PORT AUTHORITY for a period of 

Two Years from the date of such cancellation of Letter of Acceptance. 

13.6 Retention Money:  Retention Money @ 5% shall be retained from each payment 

due to the Contractor.  

13.7 Retention Money shall be deducted at 5% of the gross amount of the bill from the 

first Running Account bill onwards till the recovered sum along with Performance 

Security amounts to 10% of the Contract value or the value of the work done 
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whichever is higher at all times. Retention Money shall be refunded to the 

Contractor within 14 days from the date of payment of final bill. 
13.8   If the Cost of Work done exceeds the Contract Value, the total amount retained as 

Security Deposit considering the Performance Security initially submitted together 

with the Retention Money recovered from the running account bills, shall amount 

to 10% of the Cost of Work done. 

13.9 In cases where cost of Work done exceeds the Contract Value while releasing the 

Retention Money after payment of Final Bill, only 5% cost of Work Done is 

released, instead of the entire Retention Money recovered from the bills. The 

balance amount shall be retained; to make up for the shortage in the Performance 

Security, upto the completion of Defects Liability Period. 

14    In the event of the tenderer, after the issue of the communication of acceptance of 

offer by Cochin Port Authority, failing /refusing to execute the agreement as 

hereinafter provided, the tenderer shall be deemed to have abandoned the Contract 

and such an act shall amount to and be construed as the Contractor‟s calculated 

and willful breach of the Contract, the cost and consequence of which shall be to 

the sole account of the tenderer and upon such an event, Cochin Port Authority 

shall have full right to claim damages therefore either together with or in addition 

to the forfeiture of Earnest Money Deposit. 

If an MSE registered contractor failed to comply with the conditions 13.5 an 

amount equal to 2% of the Estimated amount shall be recovered from any 

amount due to the contractor. In addition, such bidder shall not be eligible to 

participate in the tenders invited by Cochin Port Authority for a period of Two 

Years from the date of such cancellation of Letter of Acceptance. 

15       Signing of Agreement: 

15.1 The successful tenderer will be required to execute within 21 days from the date 

of receipt of Letter of Acceptance and after submission of Performance Security, 

an agreement at his expense on   proper value Kerala State Stamp Paper in the 

prescribed departmental form,consisting of: 

a) The Tender Notice, all the documents including additional 

conditions/specifications and drawings, if any, forming the tender as issued 

at the time of invitation of tender and acceptance thereof together with any 

correspondence leading there to, and 

b) General Conditions of Contract-2016 (GCC), for the due and proper 

fulfillment of the Contract. 

If Agreement is not executed within the period as specified above or such 

extension of that period as may be permitted by the official of Cochin Port 

Authority in writing, Cochin Port Authority at its discretion may cancel the 

Letter of Acceptance without paying any compensation to such bidder,  in 

addition to forfeiture of Performance Security. 

15.2  The Contractor shall make 10 copies of the Agreement and submit to CoPA within 

7 days following the date of signing of Agreement. 

16   Till signing of agreement the tender together with the acceptance letter shall 

constitute a binding Contract between the Contractor and Cochin Port. 

17 Failure to comply with conditions 3ii(iv), 13 and 15 above will entail forfeiture of 

the Earnest Money. If an MSME registered contractor failed to comply with 

the conditions 13.5 an amount equal to 2% of the Estimated amount shall be 

recovered from any amount due to the contractor. 

18. Micro Enterprises (ME‟s) Bidders who are registered with District Industries 
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Centre (DIC) or Khadi and Village Industries Commission (KVIC) or Khadi 

and Village Industries Board (KVIB) or Coir Board or National Small 

Industries Corporation (NSIC) or directorate of Handicrafts and Handlooms 

or Udyog Aadhaar Memorandum or any other body specified by Ministry of 

MSME for similar nature of Works shall be eligible for issue of Bid 

Document free of cost and exemption from payment for issue of tender 

document & payment of EMD. They are required to submit documentary 

proof of such registration along with the offer, as detailed in Instructions to 

Bidders, for claiming the available exemptions and a scanned copy of 

Exemption Certificate duly notarized shall be uploaded in the e-Tender 

Portal. If the Registration Certificate does not pertain to the Category of 

„Similar Works‟ mentioned above, the Tender will be rejected.  

19. The undersigned reserves the right to reject/cancel/postpone any one or all tenders 

at any stage of the tender, which shall be binding on all bidders. It is not 

mandatory for Cochin Port to accept the bid of the Lowest Bidder, and Cochin 

Port at its discretion may accept the bid of any bidder, without mentioning any 

reason. 

20. CoPA will determine whether the Tender is substantially responsive to the 

requirements of the Tender documents.   For the purpose of this clause a 

substantially responsive Tender is one which inter alia conforms to all the terms, 

general conditions and specifications of the Tender documents and technically 

suitable. The Tenderer shall carefully submit all the documents as required under 

the Tender failing which the offer is liable to be treated as non-responsive.  A 

Tender which, in relation to the cost estimates of CoPA, is seriously unbalanced 

may be rejected as non-responsive. The Tender which does not satisfy the pre-

qualification criteria shall summarily be rejected and shall not be considered for 

further evaluation Tenders which do not fulfill all or any of the above conditions 

or which contain any other condition of any sort including conditional rebates or 

are incomplete in any respect is liable for rejection. Such tenders shall be entered 

in the tender opening register but their rates shall neither be read out nor entered in 

the register. Only remark mentioning the reason of rejection in brief shall be 

appended against such entry. 

21. The Tenderer shall quote realistic rates in respect of the services to be provided.   

The rates shall be firm and no other increase or decrease in prices will be allowed 

during the currency of the contract. Canvassing in connection with tender is 

strictly prohibited and tenders submitted by the Contractors who resort to 

canvassing will be liable to rejection. 

22. Taxes and Duties: 

22.1 TDS as per Income Tax Law & GST law shall also be deducted at prevailing rates. 

22.2 Deductions towards statutory taxes as per the rules, prevailing in force at the time 

of payment of bills shall be made while releasing the bill amount. 

21.2.   GST for the work will be paid extra by the Port. The GST applicable as per law 

can be billed on the Port Authority, which will be paid to the Contractor by the 

Board along with the bills, for which the Contractor holds valid GST Registration 

number and the GST is being collected. The following are also to be considered 

while claiming payment towards GST:  

i. Invoice in specific format should be provided by the Contractor for every 

payment. 
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ii. GST Registration Number of Cochin Port Authority and the Contractor is 

to be clearly mentioned with all the bills. 

iii. Invoice should be attached along with  the running bills. 

iv. The Contractor shall comply all the GST regulations, viz.; timely uploading 

of invoices and issue of debit/ credit notes. 

21.3. Any stipulation by a tenderer that taxes and duties deductable from these bills 

should be borne by the Port Authority will result in the summary rejection of his 

/their tender. 

22 Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 of 

1996) at the rate of one percent or at the rates prevailing in force at the time of 

payment of bills, of the cost of construction should be borne by the Contractor and 

the same will be deducted from Contractor‟s bills while making payment or when 

crediting amount to  Contractor‟s account.  

24 The Tender Document shall form part of the Contract.  

Sd/- 

Suptg.Engineer-II 

COCHIN PORT AUTHORITY 

FOR AND ON BEHALF OF THE BOARD OF MAJOR PORT 

AUTHORITY FOR COCHIN PORT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



11 

 

 

2.   TENDER FOR WORKS 

 

To 

The Board of  

Major Port Authority  

for Cochin Port  

Through   

The Chief Engineer  

Cochin Port Authority, Cochin-9 

I/We hereby tender for the execution of the work specified in the underwritten 

memorandum within the time specified in such memorandum at the rates specified in the 

schedule attached hereto and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in „clause 16‟ of the General 

Conditions of Contract and with such materials as are provided for, by and in all other 

respects in accordance with such conditions so far as applicable. 

M E M O R A N D U M 

a) General description of work : Repairing & painting Malabar road 

compound walls of Cochin Port 

Authority”. 

b) Estimated cost Put to Tender : Rs.7,15,890.00 (Rs.7,15,888.93) 

c) Earnest Money : Rs.14,320.00 (2%) 

d) Security Deposit : 10% of the value of the Contract 

awarded or value of the work done 

whichever is higher.  (Performance 

Security @ 5% of contract value 

payable on award of the work and 

Retention Money 5% of the gross 

amount of each bill) 

e) Percentage, if any, to be deducted 

from the bills 

: The Retention Money will be recovered 

from the first running bill onwards at 

the rate of 5% of the gross amount of 

each bill. 

f) Time allowed for commencement of 

work from the date of receipt of 

Letter of Acceptance/work order 

: 7 days 

g) Time allowed for the work from the 

date of commencement of work 

: 2Months 

i) Schedule, specifications, conditions, 

drawings etc. 

: As per “Contents” sheet attached. 
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Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the tender and conditions of Contract annexed hereto and in default to 

execute an agreement with CoPA in the prescribed form within prescribed period, or 

submission of Performance Security within the prescribed period, agree to forfeit the 

Earnest Money deposited by me/us, in addition to anyother remedy available with Cochin 

Port against me/us. The sum of Rs.......................  which will be deposited with Financial 

Adviser and Chief Accounts Officer of the Port Authority as Performance Security (a) the 

full value of which is to be absolutely forfeited to CoPA without prejudice to any other 

rights or remedies of CoPA should I/We fail to commence the work specified in the 

Contract Data  or should I/We make any delay in progress of the work or if the contract is 

terminated on my/our default. ; or (b) the full value of which shall be retained by the 

Board on account of the security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out 

such deviations as may be ordered, upto maximum of the percentage mentioned in 

Contract Data and those in excess of that limit at the rates to be determined in accordance 

with the provision contained in Clause 40.3 of the General Conditions of Contract. 

 Dated the .........…………............ day of …………………… 2025 

 

 

Signature of the Tenderer 

Address : 

Witness : 

Address : 

Occupation : 

 ACCEPTANCE   

The above tender is hereby accepted by me for and on behalf of the Board. 

Dated the ……………………………..day of …………….................……2025. 

Dated…………       

Chief Engineer 

COCHIN PORT AUTHORITY 
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3. CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 
Description 

Reference 

Clause No. 

in GCC 

1 The following documents are also part of the Contract          

 The Schedule of other Contractors   (8.2) 

 The Schedule of Key personnel – As per Tender 

Qualification of Staff No. Min. 

Experience 

(Years) 

Rate of 

recovery in 

case of non- 

compliance 

Graduate Engineer   

or 

Diploma Engineer 

 

1 

 

1 

2 

 

5 

Rs.15,000/- 

p.m 

Rs.15,000/- 

p.m 

 

(9) 

2 The Employer is:  (1) 

 The Board of Major Port Authority for Cochin Port,  

COCHIN PORT AUTHORITY, 

Cochin -9.                   

 

 Name of Authorized Representative:   

 Name :    Sri. B.Kasiviswanathan, IRSME, 

                Chairperson, 

                Cochin Port Authority, 

                  Cochin -9. 

 

3 The Engineer is   

 Name :        Col Jassar S M 

Chief Engineer , 

Cochin Port Authority, 

Cochin-9. 

 

 Name of  Nominee/Engineer-in-Charge:   

Name:      Sri. Sudhir J Sawant, Suptg.Engineer-II 

 

4 Name of Contract-Repairing & painting Malabar road 

compound walls of Cochin Port Authority”. Tender No. 

T6/T-2054/2025-C  

(1) 

5 10 copies of Contract Agreement  shall be furnished by the 

Contractor 

(7.1) 

6 Tender document and other data are available at Cochin 

Port web site, Government of India CPP Portal and e –

tendering portal.  

www.cochinport.gov.in 

www.eprocure.gov.in 

www.tenderwizard.com/CPT 

(7.2) 

http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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Sl. 

No. 
Description 

Reference 

Clause No. 

in GCC 

7 The Intended completion date for the whole of the Work 

is 2 Months with the following milestones: 

(17,28) 

8 Milestone dates:   

Physical works to be 

completed 

Period from the date of 

receipt of LoA  to commence 

and proceed with the work 

2 Months 7 days 

 
9 The following shall form part of the Contract Document:  

(1) Agreement  

(2) Letter of Acceptance  

(3)    Bill of quantities 

(4) Contractor‟s Bid  

(5)    Correspondence exchanged after the opening of 

the Bid and before the issue of Letter of 

Acceptance by which the Condition of Contract 

are amended, varied or modified in any way by 

mutual consent (to be enumerated). 

(6) Contract Data  

(7) General Conditions of Contract  

(8)    General Description and  Special Conditions of 

Contract  

(9) Technical Specifications  

(10) Drawings if any and  

(11) Any other documents listed in the Contract Data 

as forming part of the Contract.  

(2.3) 

10 The Contractor shall submit a Program for the Works 

within 3 days of date of the Letter of Acceptance.  

(27) 

11 The site possession date     

The site will be handed over within 7 days after issue of 

LoA, and failure to take over the same within such period 

shall be attributable to contractor alone.   

(21) 

12 The start date shall be 7 days from the date of receipt of 

the Letter of Acceptance (LoA) by the Contractor.  

(1) 

13 The site is located in W/Island.  

14 The Defects Liability Period: One year from the date of 

completion of the work. 

(36) 

 

15 The minimum insurance cover for physical property, 

injury and death is Rs.10 lakhs (Rupees Ten lakhs) per 

occurrence with the number of occurrences unlimited. 

After each occurrence, Contractor will pay additional 

premium necessary to make insurance valid always.  

(13) 

16 The following events shall also be Compensation Events: 

NIL  

(44) 

17  The period between Programme updates shall be 7 days. (27) 
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Sl. 

No. 
Description 

Reference 

Clause No. 

in GCC 

18  The amount to be withheld for late submission of an 

updated programme shall be ------- NA 

(27) 

 

19 The language of the Contract documents is English. (3) 

20 The law, which applies to the Contract, is the law of Union 

of India. 

(3) 

21 The currency of the Contract is Indian Rupees. (46) 

22 The proportion of payments retained (Retention Money) 

shall be 5% from each bill subject to a maximum of 5% 

of the contract price.  

(48) 

 

23 The maximum amount of Liquidated Damages for the 

whole of the works is 10% of the Contract Price.  

(49) 

24 The amounts of the advance payments :  (51) 

 The advance payments  as applicable to the contract  are:  

NA 

 

25 Repayment of advance payment for mobilization:  NA (51) 

26 Repayment of advance payment for Construction and 

equipment:  NA  

(51) 

27 Repayment of Secured Advance: NA (51) 

28 The date by which “as-built” drawings are required is 

within 90 days of issue of certificate of completion of 

whole or section of the work, as the case may be: NA 

(58) 

29 The amount to be withheld for failing to supply “as built” 

drawings and/or operating and maintenance manuals by the 

date required is ------- NA  

(58) 

30 Schedule of Rates Applicable: CPWD DSR 2018 + 55% 

Cost Index x 0.8768 for deducting GST. 

 

31 Base Rate for materials to be considered for price variation 

NA 

(47) 

32 Permissible wastage  on theoretical quantities of 

(a) Cement                                            : (+) 2% 

      (b) Steel Reinforcement and  

           structural steel 

 sections  for each diameter,  

           section and category             : (+) 5.99 %  

      (c ) Bitumen/Bitumen emulsion          : (+) 2.5%                     

(47) 
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4.    INSTRUCTIONS TO TENDERERS 

 

Electronic Tenders (e-tenders) on percentage basis under “Two Cover system” are invited 

for “Repairing & painting Malabar road compound walls of Cochin Port 

Authority”. 

4.1 The tenderer shall submit the tender Cover-A (Hard Copy of EMD & Cost of 

Tender form on the due date of submission of the tender within the prescribed 

time limit. All the Technical Bid documents & Price Bid shall be submitted 

“online”. 
4.2 The Tender Document will be available as three separate files in the e-tendering 

Portal:  

i. A. Technical Bid Documents (as per Sl. No 1 to 7 of the Contents sheet)  

ii. B. Price Bid: Schedule of quantities of Work- Schedule-A and  

iii. C. General Conditions of Contract-2016  

4.3 The tenderer shall upload the documents indicated in 4.3 (i) & (iii) above and also 

the Schedule of Quantities(Percentage) [as per  Cl.4.3(ii), duly filled in, “online”. 

4.4 SUBMISSION OF TENDERS  

4.5.1 The Cover A containing hard copy of EMD & Cost of Tender form as mentioned 

in Table 3 of Tender Notice shall be submittedon the due date of submission of 

the tender within the prescribed time limit. 

4.5.2 Technical Bid(Online mode) 

4.5.2.1 Technical Bid shall contain all technical and commercial details except Schedule 

of Quantities. It shall consist scanned/ soft copies of the following documents. 

a)  A covering letter from the tenderer enlisting the enclosures/ attachments. 

b) Original Tender Document (Technical Bid) including all 

Addendum/Corrigenda if any except Schedule of Quantities. 

c)  Copy of the documents in proof of fulfilment of the Minimum Qualification 

Criteria 

d) Copy of PAN Card, ESI/EPF & GST Registration documents. 

e) Copy of Authorisation documents of Signatory of the bid in case of 

Registered Partnership firm / Limited company 

f) Partnership deed or Memorandum and Article of Association of the 

company and registration certificate of the company as the case may be. 

g) Bank information for e-payment system (Annexure IV) 

h) Power of Attorney (AnnexureIII) 

i) Any other relevant document. 

4.5.2.3 Scanned copies of all documents as per Clause 4.5.2, EMD and Cost of Tender 

Form shall be submitted as “Technical Bid”.  

4.5.2.4 Departmental Tender Document (except Schedule of Quantities), along with 

scanned copies of Cost of Tender form, EMD and other documents as per Clause 

4.5.2 shall be submitted „online‟before 14.30 hrs of opening date of the Tender. 

In no case shall filled in Price Bid - Schedule of Quantities be submitted in 

hard copy, as it shall result in rejection of the tender.  

4.5.2.5 No changes shall be made in the tender documents. An undertaking that no 

changes have been made in the Tender document downloaded has to be 

furnished in Annexure-II 
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4.5.3 Price Bid:  

4.5.3.1 Price Bid shall contain only the “Schedule of Quantities”, which shall be 

submitted only in e-tendering mode. 

4.5.3.2 Tenderer should ensure that his tendered percentage as per „Price Bid‟ is 

not mentioned anywhere in any other documents, directly or indirectly. If 

any such mention is made, the tender will become invalid and shall become 

liable for rejection. 

4.5 Minimum Eligibility Criteria: The bidders eligible for participating in the 

tender may be Individual, Proprietorship, Registered Partnership firms, 

L.L.P, Company or JV. The proof thereof shall be submitted.   

c) Experience  

 The tenderers should have experience of having successfully completed during the 

last 7 (seven) years ending 31
st
 May, 2025, at least either: 

i. Three Similar Works each costing not less than Rs.2.86 lakhs 

(OR) 

ii. Two Similar Works each costing not less than Rs.3.58 lakhs 

(OR) 
iii.  One Similar Work costing not less than Rs.5.73 lakhs 

a) Financial Turnover 
b) Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March 2024[2021-’22,2022-’23, 2023-‘24,] shall not be less than 

Rs.2.15 lakhs. 

Explanatory Notes to a) & b) : 

i. Similar work(s) means “Civil Construction Work/ Civil TRepair Works/ 

Civil maintenance Works”. The experience certificate of works executed in 

private sectors/ organisations shall be considered for qualification, only on 

submission of TDS certificate (Form No.26AS) along with work order and 

completion certificate. 

ii. Copy of completion certificates of each work issued by the 

employer/owner/ responsible officer of the employer/owner under whom he 

has executed such contract shall be attached. The certificate shall contain 

details of work involved specifying the nature of work, the completion cost 

of the work, date of commencement & date of completion of the work. 

iii. The works reckoned for the above purpose are those executed by the 

tenderers as prime Contractor or proportionately as member of joint venture 

or Sub Contractor. The Sub-Contractor shall be an authorized and approved 

Sub-Contractor by the Employer of the work(s) against which the tenderer 

has claimed his experience. The tenderer shall attach attested copy(s) of 

approval issued by the Employer(s) authorizing as a Sub-Contractor; in 

proof of the claim of the tenderer as a sub-Contractor.The tenderer is also 

obliged to produce the original of the certified copy(s) on request by the 

department. 

iv. Following enhancement factors will be used for the costs of works executed 

for bringing the financial figures to a common base value in respect of the 

works completed in the past years 

Table  1 

Year before Multiplying factor 

One year 1.07 
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Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

v. Financial Turnover: 

In proof of Financial Turnover Audited Annual Accounts Statements 

(Balance Sheet & Profit & Loss Account Statement) & Turnover 

Certificate signed by the Chartered Accountant or IT returns duly 

acknowledged by the Income Tax department along with Computation 

Statement signed by the Chartered Accountant, for the last three years 

ending on 31
st
 March 2024 shall be produced by the tenderer. 

c) Other Eligibility Considerations 

Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have:  

i. made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii. record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures, disqualification/ black listing/ debarring by Govt. 

departments etc. 

d) The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tender, if applicable, as per EPF 

/ESI Acts.  

In case, the Tenderer does not have the required number of employees 

which makes such registration mandatory, an Undertaking as per 

Annexure I to the effect shall be furnished. 

4.7. OPENING AND EVALUATION OF TENDERS 

4.7.1 Technical Bids of the tenders received shall be opened at 15.00 hrs. on 

17/07/2025, the last date fixed for receiving the bid, in the SE-I‟s chamber in the 

presence of the tenderers or their representatives as may be present.  

4.7.2 After opening the Technical Bid documents, it shall be thoroughly checked for 

completeness with respect to the details stipulated to be submitted as Technical 

Bid by the tenderer. The Price Bid of those tenderers satisfying the tender 

requirements shall only be opened. The Price Bid of those tenderers who are found 

responsive and satisfactory on evaluation of Technical Bid documents, will be 

opened after bringing all tenderers to the same footing and giving notice to the 

short listed tenderers, on a date to be decided and intimated later. 

4.8 GENERAL INSTRUCTIONS TO TENDERERS 

4.8.1 The submission of a tender by the tenderer implies that he has read the whole 

tender Documents including GCC-2016. 

4.8.2 The tenderer is advised to visit and examine the site of work and its          

Surroundings, discuss with connected agencies and collect all necessary 

information on his own responsibility for preparing the tender. 

4.8.3 The tenderer is expected to examine the Tender Documents including all            

conditions, specifications, forms etc and also conditions in the G.C.C. Failure to 

furnish the information required in the Tender Documents/ G.C.C. or submission 
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of a tender not conforming to the requirements in  every respect, is likely to result 

in the rejection of the tender. 

  4.8.4  The tenderer shall quote for the work on percentage basis. The departmental rate 

for each item of work is given in the Schedule of Quantities. The tenderer shall fill 

the percentage above or below the Departmental rate, in the column provided for 

the purpose in the Schedule.  

4.8.5  In case of discrepancy between the specifications and the drawings, the following 

order of preference shall be observed: 

a. Conditions & Specifications of tender 

b. Drawings. 

c. B.I.S Specifications. 

d. Sound Engineering Practice.  

4.8.6. If there are varying or conflicting provisions made in any document forming  part 

of the Contract, the Chief Engineer, Cochin Port Authority, Cochin-682009 shall 

be the deciding authority with regard to the intention of the  document which will 

be binding on the tenderer/ Contractor. 

4.8.7   Any error in description, any omissions there shall not vitiate the Contract or 

release the Contractor from the execution of whole or any part of the works 

comprised therein according to specifications or from any of his obligation under 

the Contract. 

4.8.8  The Chief Engineer, Cochin Port Authority shall have the right to omit or Suspend 

certain items of work or revise or amend the Tender Documents at any time  prior 

to the due date of submission of the tender. Such revisions or  amendments or 

extensions if any, shall be communicated to all the bidders who have downloaded 

the Tender Documents, in the form of an addendum by telefax /e- mail / writing. 

In order to afford the Bidders  with reasonable  time  to take addendum into 

account, or for any other reason, the Port Authority  may, at  its discretion, extend 

the due date for submission of  tender. 

4.8.9  All payments due to the Contractor under this Contract will be made in Indian 

Rupees only. 

4.8.10 Tenders received after the date specified for submission shall not be opened. 

4.8.11 The Bank Guarantees (BGs) to be furnished by the Contractors in connection with 

the tender shall be sent to by the Chief Engineer, Cochin Port Authority directly 

by the issuing bank under registered post with AD. The Contractor shall take the 

responsibility of sending BGs directly to the Port Authority by the issuing bank. 

4.9      Bid Validity 

 Bids shall remain valid for a period not less than Ninety days (90 days) from the 

deadline date for bid submission. A bid valid for a shorter period shall be rejected 

by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request the Bidder to extend the period of validity for an additional 

period. The request and bidders response shall be made in writing. A bidder 

agreeing to the request will not be permitted to modify his bid (ie, the extension 

shall be unconditional). 

 

SIGNATURE OF TENDERER. 
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5. GENERAL DESCRIPTION AND SPECIAL CONDITIONS OF CONTRACT 

1. SCOPE OF WORK 

The proposed work is for “Repairing & painting Malabar road compound walls of 

Cochin Port Authority”. 

 The work consists of the following: 

1. Painting works along the shore-side dwarf walls, compound walls of quarters, road 

kerbs and park walls, including gates and grills situated along Malabar road. 

2. Patch works repairs and minor maintenance activities at the DC Jetty. 

1.1 The work shall be meticulously planned in consultation with the departmental 

supervisory staff and nearby users to ensure minimal inconvenience to residents of 

the surrounding quarters. 

2. WORK SITE 

The work has to be carried out  on the Compound walls located along side of 

Malabar Road extending from the Embarkation Jetty to harbour House 

including the sides along the park. As the area is a restricted zone, the 

contractor must comply with all applicable Security rules and regulations 

including obtaining passes etc. if any. The work is to be carried out without 

disturbing the neighbouring occupants. The work site is easily accessible 

through road & water. 

3. TIME SCHEDULE AND MONITORING OF PROGRESS 

3.1 The tenderer shall prepare and attach with the tender a detailed work schedule 

indicating key activities and critical items for completing the work within the 

stipulated Contract period of 2 Months. This time schedule will form the basis for 

monitoring the progress of work. 

4. MATERIALS / FACILITIES TO BE PROVIDED BY DEPARTMENT 

4.1. CONTRACTOR'S WORK AREA 

Space will be made available to the Contractor free of rent for storing materials 

and equipments etc., adjacent to the work site for the duration of the Contract. 

After the work is over, Contractor shall at his cost, reinstate the area by clearing 

the temporary works, debris etc. as decided by the Engineer‟s Nominee. 

5. CONTRACTOR'S RESPONSIBILITY 
5.1 The tenderer shall visit the area before tendering. It will be deemed that the 

tenderer has visited the site and studied the site conditions before submitting the 

tender. The tenderer should get himself acquainted with the nature and extent of 

the work. No claim whatsoever will be entertained on the plea of ignorance of 

difficulties involved in execution of work or carriage of materials etc. 

5.2  All materials, plants and equipments, required for the work shall be provided by 

the Contractor at his own cost, and shall conform to relevant I.S. Specification 

unless otherwise specified. 

5.3  Samples of all materials, to be incorporated in the work shall be got approved by 

the Engineer‟s Nominee before procurement.  

5.4 The Contractor shall thoroughly study the specifications and errors/ 

 omissions/modifications if any shall be brought to the notice of the Engineer-in-

Charge well in advance so that a final decision in the matter could be given in 

time. 

5.5 All labour, skilled or unskilled shall be provided by the Contractor. Settling any 

dispute with the labour will be Contractor's responsibility. Insurance as per Indian 
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Workmen‟s Compensation Act for the Contractors‟ workmen and Public Liability 

Policy shall be provided by the Contractor at his own cost. 

5.6  The Contractor shall be solely responsible for any damage or injury to the persons 

or things caused or suffered during the execution of the work and shall be made 

good or compensated at his own cost. 

5.7  The Contractor shall take all care and precautionary measures for avoiding any 

kind of damage/accidents in the work site due to any of his reasons. The 

Contractor shall indemnify the Port against any compensation whatsoever payable 

to the workmen for accident or loss arising out of and in the course of their 

employment under this Contract. 

5.8  The work shall be arranged by the Contractor without causing any damage to Port 

structures. Any damage or accident caused by the Contractor‟s operation shall be 

compensated / made good at Contractor‟s risk and cost to the satisfaction of the 

Engineer‟s Nominee of the works, failing which department will do the 

rectification work and the cost incurred will be recovered from his bill or from 

security deposit.   

5.9  The Contractor shall not construct any structure, even of temporary nature, for any 

purpose at site, except with the written permission of the Engineer‟s Nominee of 

the work and any construction so put up shall be removed by the Contractor 

whenever the Engineer‟s Nominee calls upon the Contractor to do so. 

5.10 The Contractor shall remove all temporary works, clear and make good the site, at 

his cost to the satisfaction of the Engineer‟s Nominee before the site is returned to 

the Port Authority. All materials shall be disposed to any place as pointed out by 

the Engineer‟s Nominee of the work and site shall be cleared in every respect at no 

extra cost after completion of work. 

5.11  The Contractor shall remove all materials brought to work site / stacked at the 

work site or anywhere else within the Port area and clear the site at his cost to the 

full satisfaction of the Engineer‟s Nominee before the site is returned to the Port 

Authority. All such materials including debris, tools & plants etc. shall be disposed 

off to any place as pointed out by the Engineer‟s Nominee or be taken away from 

the location and shall be cleared in every respect and to reinstate to its original 

condition at no extra cost to the Port Authority immediately after completion of 

the work.  In case, any such material is found left in the work site or anywhere in 

the Port area, rent for the storage space occupied by the Contractor, either for 

stacking the materials /debris or for areas used for such purpose but not cleared 

thereafter, will be recovered as per the prevailing Scale of Rate of Cochin Port 

Authority, for the rent applicable for open storage space for commercial purpose, 

for the period for which the area had been occupied by the Contractor. In addition 

to the above, in case the Port requires the area immediately for its use, Port will 

repossess the land after restoring it to its original condition, material will be 

confiscated and disposed off at the risk and cost of the Contractor, after issuing 

two notices giving 15 days‟ time each for removing the material.  All expenses 

incurred in this shall be recovered by disposing off the material if any confiscated.  

If any balance amount still remains to be realized that will be recovered from the 

Contractor by appropriate means. 

5.12  The Contractor shall observe all safety regulations during the execution of the 

work. Safety measures, precautions, warning signals etc. shall be taken/provided at 

the Contractor‟s cost, as directed by the Engineer-in-Charge of the work. The 

Contractor shall provide all necessary personnel protection equipments such as 
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helmet, lifeguard, goggles, boots, safety belts etc. to the workmen at his own cost 

and it shall be the Contractor‟s responsibility to ensure that they use it while on the 

work site. 

5.13  The Contractor shall ensure that no labourers with criminal background are 

engaged for the work.  

5.14  The contractor shall take all precautions for not to damage any cables, pipelines 

etc. passing through the area of work. 

5.15  The Contractor shall comply with all the provisions of the Indian Workmen‟s 

Compensations Act, Public Liability Policy, Provident Fund Regulations, 

Employees Provident Fund and ESI Act etc. amended from time to time and rules 

framed there under and other laws affecting the Contract labour that may be 

brought in to force from time to time. 

5.16 The bidders having EPF/ ESI registration certificates only shall be considered 

for qualification in the tenderers, if applicable, as per EPF /ESI Acts.  

In case, the Tenderer does not have the required number of employees which 

makes such registration mandatory, an Undertaking as per Annexure I to the 

effect shall be furnished. 

5.17  The Contractor shall provide, at every work place, at which 20 or more women 

workers are ordinarily employed, crèches of reasonable size and with adequate 

facility for the use of their children under the age of six years at his risk and cost. 

5.18  The Contractor shall also be responsible for arranging and carrying out works as 

mentioned in Clauses 1.1 & 1.2 above. 

5.19 Defect Liability period of the work is one year from the date of completion of 

the work.   

6. POWER AND WATER 

6.1 Electric power required for the work can be supplied by the department from the 

nearest existing line of the Port Authority at prevailing rates. The cost of drawing 

temporary lines/ cables/ providing switches and making connection and metering 

arrangements etc, shall be borne by the Contractor. If there is any disruption in the 

power supply due to supply failure/ restrictions imposed by the Kerala State 

Electricity Board, the department shall not be held responsible and the Contractor 

has to make suitable alternative arrangements at their cost. 

6.2 Water required for the work shall be arranged by the Contractor at his own cost. 

7. WORKMANSHIP  
7.1  All the works shall be done strictly according to relevant B.I.S. specifications 

unless otherwise specified. Whenever special conditions and other specifications 

deviate from the B.I.S. the former shall prevail. 

7.2  The whole work shall be completed in a diligent manner within the Contract 

period and defect or imperfection if any, observed during the Defect Liability 

Period/ guarantee period the same shall be rectified at Contractor‟s cost to the full 

satisfaction of the Engineer‟s Nominee within the time allowed. 

7.3  Precautions shall be taken for not to damage cables/ pipe lines etc. 

7.4  The work shall be arranged in the order of preference and as directed by the 

Engineer‟s Nominee of work. 

8. TEMPORARY WORKS 

8.1 All scaffolding, staging, bracing and other temporary works required for proper 

execution of the works, shall be provided by the Contractor at his own cost, unless 

stated otherwise and that should be inclusive of all materials, labour, supervision 

and other facilities. The layout and details of such temporary works shall have 
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prior approval of the Engineer‟s Nominee, but the Contractor shall be responsible 

for proper strength and safety of the same. All temporary works shall be so 

constructed as not to interfere with any permanent work or with the work of other 

agencies. If it is necessary to remove any of the temporary works at any time to 

facilitate execution of works or work by other agencies, such removal and re 

erection, if required, shall be carried out by the Contractor at the direction of 

Engineer‟s Nominee without any delay and any extra cost on this account shall be 

borne by the Contractor. 

8.2 On completion of the works, temporary works if any provided by the Contractor 

shall be removed from the site and the area shall be reinstated to the original 

condition at his own risk and cost. 

9. TIME FOR COMPLETION 

9.1 The time allowed for carrying out the work as mentioned in the memorandum 

shall be strictly observed by the Contractor. The work shall throughout the time 

period be proceeded with diligence, time being deemed to be the essence of the 

Contract. The number of days lost due to heavy rain shall be certified by the 

Engineer‟s Nominee. The Contract period shall be extended for such certified days 

also without imposing compensation for delayed performance. 

9.2  The whole work shall be completed in accordance with the provisions under 

Contract Data or such extended time as may be allowed as per clause 29 of G.C.C. 

10.       WORKING TIME 

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on all 

weekdays. If the Contractor wishes to carry out the work beyond normal working 

hours and or on holidays, he should get specific approval from the Engineer‟s 

Nominee for the same. Necessary supervision will be arranged by the department 

and the expenditure to be incurred in this connection will be borne by the 

department. 

11.      RATES FOR VARIOUS ITEMS  

 The rate specified for each item shall be all inclusive value of the finished work, 

income tax and other taxes but excluding Service Tax. 

12. ALTERATIONS / ADDITIONS / OMISSIONS 

The quantities given in the bill of quantities (Schedule of items) are only 

approximate and payment will be made as per actual quantity of work done and 

rate specified. 

13. MEASUREMENT 

The quantities shall, unless otherwise stated, be measured in accordance with 

I.S.1200. 

14. For levying compensation as per Clause-49 of General Conditions of Contract 

(GCC), the Employer is not required to have documentary evidence to quantify or 

prove the losses suffered by the Employer due to delay in completion of work by 

the Contractor, as per conditions. 

15. Clause-25 of GCC- „Settlement of Disputes and Arbitration‟ is not applicable in 

this Contract. 

16. Clause-26 of GCC- „Computerised Measurement Book‟ is modified to the extent 

as detailed below. 

 Measurements of Work Done: 

  Executive Engineer (hereinafter called the Engineer‟s Nominee) shall, except as 

otherwise provided, as certain and determine by measurement the value in 

accordance with the Contract of work done. 
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  All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is obtained of 

all works performed under the Contract. 

  All measurements and levels shall be taken jointly by the Engineer‟s Nominee or 

his authorised representative and by the Contractor or his authorised representative 

from time to time during the progress of the work and such measurements shall be 

signed and dated by the Engineer‟s Nominee and the Contractor or their 

representatives in token of their acceptance.  If the Contractor objects to any of the 

measurements recorded, a note shall be made to that effect with reason and signed 

by both the parties. 

  If for any reason the Contractor or his authorised representative is not available 

and the work of recording measurements is suspended by the Engineer‟s Nominee 

or his representative, the Engineer‟s Nominee and the Department shall not 

entertain any claim from Contractor for any loss or damages on this account.  If 

the Contractor or his authorised representative does not remain present at the time 

of such measurements after the Contractor or his authorised representative has 

been given a notice in writing three (3) days in advance or fails to countersign or 

to record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer‟s Nominee or his 

representative shall be deemed to be accepted by the Contractor. 

  The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

  Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom.  In the case of items 

which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available then a 

mutually agreed method shall be followed. 

  The Contractor shall give not less than seven days' notice to the Engineer‟s 

Nominee or his authorised representative in charge of the work before covering up 

or otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the 

Engineer‟s Nominee or his authorised representative in charge of the work who 

shall within the aforesaid period of seven days inspect the work, and if any work 

shall be covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer‟s Nominee's consent being obtained in 

writing the same shall be uncovered at the Contractor's expense, or in default 

thereof no payment or allowance shall be made for such work or the materials with 

which the same was executed. 

  Engineer‟s Nominee or his authorised representative may cause either themselves 

or through another officer of the department to check the measurements recorded 

jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 
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  It is also a term of this Contract that recording of measurements of any item of 

work in the measurement book and/or its payment in the interim, on account or 

final bill shall not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the Contractor from 

liabilities from any over measurement or defects noticed till completion of the 

defects liability period. 

MODIFICATIONS TO GCC 

         The following clauses of GCC shall be replaced and modified as below;- 

17.      1. Definitions 

           Following definition stand replaced as: 

Market Rate is the rate decided by the Engineer on the basis of the cost of 

materials and labour at the site where the work is to be executed plus 15% to cover 

all overheads and profits 

18. Clause 45 and Clause 80 of GCC shall be modified as below;  

 Clause 45-Rates for items to be inclusive of Taxes The rate quoted by the 

Contractor shall be inclusive of the cost of provision of plant and equipment, 

materials, labour, execution, supervision, maintenance, overheads and profits and 

every incidental and contingent cost and charges whatsoever excluding Goods and 

Service Tax (GST). GST as may be applicable from time to time shall be shown 

separately in the invoice. The Employer will perform such duties in regard to the 

deduction of such taxes at sources as per applicable law. Any new Taxes, levies, 

duties imposed after signing the Contract shall be reimbursed by the Employer on 

production of documentary evidence. The invoice to be submitted by the 

Contractor should include the GST Registration Number of the Contractor as well 

as the Employer.  

 Clause 80-Taxes and Duties  

Income Tax The Contractor and his staff shall be responsible for payment of all 

personal income taxes to the concerned authorities as per the law in force from 

time to time. Deduction of Income Tax shall be made by the Employer from each 

certificate of payment to the Contractor as per the prevailing rate  such other rates 

as may be specified by the Central Government from time to time, on the gross 

amount of the Contractor‟s bill for payment. The Contractor shall comply all the 

GST Regulations viz. timely uploading of bills, issue of debit/ credit notes etc. 

          GST -TDS Under GST Law Shall Be Deducted As Per Prevailing Rate 

19.    Sub clause 43.2 under Clause 43:Payments,….. in GCC 2016 stands amended as 

given below:  

43.2 Payment of bills for Civil Works shall be regulated as detailed hereunder:  

43.2.1 Any Interim/Final bill which is incomplete in any respect shall be 

returned to the Contractor within 5 days of date of submission of bill to 

the Engineer or his Nominee. 

43.2.2 Interim bills shall be paid within 21 days of date of submission of bills 

in full shape, by the Contractor, as detailed below.  

43.2.3 Clarifications/corrections if any required on an Interim bill submitted, 

shall be sought from the Contractor within 4 days of submission of the 

bill and also, all such clarifications/corrections required shall be sought 

at one go except in exceptional circumstances. The Contractor shall 

submit the clarifications including carrying out corrections in the bill, if 

required, within 4 days thereafter. The clarified / corrected bill shall be 

verified and forwarded to Finance Department within the next 4 days. 
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Clarifications if any required by the Finance Department shall be 

sought within 3 days and the Engineer/Nominee shall clear it on top 

priority within the next 3 days and, finally, the bill shall be paid to the 

Contractor within 3 days thereafter, i.e., within a total 21 days of date 

of submission of bills in full shape, as indicated above. 

43.2.4 However, on request by the Contractor, 75% of the bill amount shall be 

paid within 7 days of submission of the bill. Balance amount of the 

verified bill shall be paid within 21 days of the submission of the bill, 

on completion of all contractual requirements as brought out at sub 

clause 43.2.3. above.  

43.2.5 Final bill shall be paid within 3 months of issue of Taking Over 

Certificate by the Engineer / Nominee, as detailed below. 

43.2.6 The Contractor shall submit the Final bill to the Engineer / Nominee 

within 20 days of issue of Taking Over Certificate by the Engineer / 

Nominee. The bill shall be checked and all clarifications/corrections 

required on the bill submitted, shall be sought from the Contractor 

within 15 days thereafter. The Contractor shall submit the clarifications 

including carrying out corrections in the bill, if required, within the 

next 10 days. The clarified / corrected bill shall be verified and 

forwarded to Finance Department within the next 15 days. Thereafter, 

clarifications if any required by the Finance Department shall be sought 

within 10 days and the Engineer/Nominee shall clear it on top priority 

within the next 10 days and, finally, the bill shall be paid to the 

Contractor within 10 days thereafter, i.e., within a total 3 months of 

issue of Taking Over Certificate by the Engineer / Nominee, as 

indicated above. 

43.2.7 However, on request by the Contractor, 50% of the final bill amount 

shall be paid within 7 days of submission of the bill, which will be 

adjusted against the final bill payment, on completion of all contractual 

requirements as brought out at sub clause 43.2.6 above.  

20. Any disputes and differences between the parties shall be resolved in the 

Jurisdiction of Courts in Cochin alone. 

21. In case of any contradiction between the Clauses in Tender Document and that in 

GCC, the clauses in the tender document shall prevail 

 

 

 

SIGNATURE OF TENDERER 
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6 DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED ON 

WORK 

 

6.1 GENERAL 

6.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, 

materials supplied by the contractor shall conform to the latest edition of the 

Indian Standard Specifications and code of practices published by the Indian 

Standard Institution. Samples of materials to be supplied by the contractor shall be 

shown to the Engineer-in-Charge sufficiently in advance for approval of its quality 

for use on the work.   

6.1.2 All materials supplied shall be stored appropriately to prevent deterioration/ 

damage from any cause what so ever and to the entire satisfaction of the   

Engineer-in Charge. 

6.1.3 The materials required for the work shall be brought to the site and stacked at the 

places shown by the Engineer-in-Charge and the same shall be got approved for 

use in work sufficiently advance  so that the progress of the work is not affected 

by the  supply of materials. 

6.1.4 Payment for the materials supplied, shall be given only after they are used on the 

work. 

6.1.5 Tolls are payable by the Contractor as per rules for vehicles using the Port‟s road 

for supplying the materials. 

6.2 CEMENT 

6.2.1 Quality of cement used for the Work shall be 43 grade ordinary Portland cement 

conforming to IS:8112 or 53 grade ordinary Portland cement conforming to 

IS:12269 or Pozzolona cement conforming to IS:1489 unless otherwise approved 

by the Engineer-in-Charge. 

6.2.2 The cement required for the Work will have to be procured by the Contractor and 

shall comply with the relevant IS. As far as possible, the cement required for the 

Work will have to be procured from the government agencies. The cement shall, if 

required by the Chief Engineer / Engineer-in-Charge, be tested and analyzed by an 

independent analyst at the Contractor‟s cost and result produced to the Engineer-

in-Charge. 

6.2.3 Supply of cement shall be taken in 50kg bags bearing manufacture‟s name and ISI 

marking. Samples of cement arranged by the Contractor shall be taken by the 

Engineer-in-Charge and got tested in accordance with provisions of relevant BIS 

codes. In case, test results indicate that the cement arranged by the Contractor does 

not conform to the relevant BIS codes, the same shall stand rejected and shall be 

removed from the site by the Contractor at his own cost within a week‟s time of 

written order from the Engineer-in-Charge to do so. 

6.2.4 A cement godown of adequate capacity as directed by the Engineer-in-Charge 

shall be constructed by the Contractors at the site of the Work for which no extra 

payment shall be made. Double lock provision shall be made to the door of the 

cement godown. The key of one lock shall remain with the Engineer-in-Charge or 

his authorized representative and the key of the other lock shall remain with the 

Contractor. The Contractor shall be responsible for the watch and ward and safety 

of the cement godown. The Contractor shall facilitate the inspection of the cement 

godown by the Engineer-in-Charge. 
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6.2.5 The cement brought to the site and cement remaining unused after completion of 

Work shall not be removed from the site without written permission from /of the 

Engineer-in-Charge. 

6.2.6 The cement shall be stored in a weather proof building with facilities for 

inspection.  

6.2.7 The Contractor shall maintain a cement register showing dates of receipt and issue, 

quantities used daily and balance which shall be accessible to the Engineer-in-

Charge. 

6.3 WATER 

6.3.1 Clean fresh water free from oils, acids, alkalies, salt, sugar, organic materials or 

other harmful materials shall be used for washing aggregates, mixing and curing of 

concrete. The water used shall comply with clause 5.4 of IS:456-2000. Potable 

water is generally considered good for mixing concrete. 

6.3.2 Cochin Port Authority will not provide/supply water for the Work. Water has 

to be arranged by the Contractor himself for the construction works including 

curing work at his own risk and cost.  

6.3.3 Samples of water arranged by the Contractor shall be taken by the Engineer in 

Charge and got tested in accordance with the provisions of relevant BIS codes. In 

case test results indicate that the water arranged by the Contractor does not 

conform to the relevant BIS codes, the same shall not be used for any Works. The 

cost of tests shall be borne by the Contractor. 

6.4 SAND FOR MAKING MORTAR FOR MASONRY WORK/ PLASTERING 

WORK 

6.4.1 Sand used for masonry mortar shall conform to IS: 2116. Sand used for plastering 

shall conform to IS: 1542. 

6.5 PRECAST CEMENT CONCRETE BLOCKS 

6.5.1 Factory made precast solid concrete blocks shall be of size 300 mm x 200 mm x 

200 mm or nearest available size conforming to IS : 2185 – Part I - 1979 in plain 

cement concrete of 1:1.5:3 grade with 20mm graded stone aggregate. However, 

the length and shape of blocks to be provided at junctions shall be suitably 

modified to fit into the general configuration. These blocks are to be cast in 

appropriate moulds preferably steel moulds, which shall provide a smooth surface. 

The finished blocks shall be cured properly for a minimum period of 14 days. 

Blocks damaged during the removal of forms and handling will be rejected. 

6.6 ACRYLIC EMULSION PAINT EXTERIOR/INTERIOR  

6.6.1 The weather proof exterior acrylic emulsion paint shall be of approved premium 

quality either “Weather coat” by Berger or Nerolac Excel or “Weather shield” by 

ICI Dulux or Snowcryl XT-premium by Snowcem India Ltd. or Jotun Paints/ 

Asian paints. The interior acrylic emulsion paint shall be of approved premium 

quality either manufactured by Berger or Dulux or Nicholson or Jotun Paints/ 

Asian paints. The coverage shall conform to the manufacture‟s specification. The 

colour/ shade shall be as per direction of the Engineer-in-Charge. 

6.6.2 The Weather Proof Exterior Acrylic Emulsion paint shall be of approved premium 

quality manufactured by either Asian Paints/ Berger Paints/Nerolac Excel Paints 

or its equivalent. The coverage shall conform to the Manufacturer‟s specification. 

The colour / shade shall be as per schedule or as per the direction of Engineer-in-

Charge. . The paint shall be brought to the site of work by the Contractor in its 

original containers in sealed condition. The material shall be brought in at a time 

in adequate quantities to suffice for the whole work or at least a week‟s work. The 
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materials shall be kept in the joint custody of the Contractor and the Engineer-in-

Charge. The empty containers shall not be removed from the site of work till the 

relevant item of the work has been completed and permission obtained from the 

Engineer-in-Charge. 

6.6.3 The Contractor shall invariably produce the Test Certificates and Bills with batch 

number and date, signed by an authorised person of the Manufacturer / Dealer, 

while seeking final approval of the Engineer-in-Charge for use on the Work. 

6.7 SYNTHETIC ENAMEL PAINT 

6.7.1 The Synthetic Enamel paint shall be of approved premium quality and shall 

conform to IS : 2923 (2003). The coverage shall conform to the Manufacturer‟s 

specification. The colour / shade shall be as per schedule or as per the directions of 

Engineer-in-Charge. The paint shall be brought to the site of work by the 

Contractor in its original containers in sealed condition. The material shall be 

brought in at a time in adequate quantities to suffice for the whole work or at least 

a week‟s work. The materials shall be kept in the joint custody of the Contractor 

and the Engineer-in-Charge. The empty containers shall not be removed from the 

site of work till the relevant item of the work has been completed and permission 

obtained from the Engineer-in-Charge. 

6.7.2 The Contractor shall invariably produce the Test Certificates and Bills with batch 

number and date, signed by an authorised person of the Manufacturer / Dealer, 

while seeking final approval of the Engineer-in-Charge for use on the Work.. 

6.8 SAMPLING AND TESTING OF MATERIALS 

7.1.1 Sampling and testing of the material supplied by the contractor for use on the 

Work  shall be done as per the provisions of the relevant BIS codes/specifications.  

In the absence of BIS specification in a particular case, the sampling and testing 

shall be done as directed by the Engineer-in-Charge as per sound engineering 

practice. Material conforming to the specifications and approved by the Engineer-

in-Charge shall only be used by the Contractor. 

7.1.2 All the sampling and testing shall be done at the Contractor‟s cost. 

 

 

 

 

 

 

 

SIGNATURE OF TENDERER 
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7.   DETAILED SPECIFICATIONS FOR ITEMS OF WORKS 

7.1 GENERAL 

7.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, all 

items of works executed by the contractor shall conform to the latest edition of the 

Bureau of Indian Standard Specifications and code of practices published by the 

B.I.S. Where no such specifications or code of practice exists the latest B.S.S. 

codes of practice or any other equivalent / standard code of practice shall also be 

considered for adoption. The tenderer while indicating any such specifications 

shall enclose the full set of the publication so referred and not in extracts. 

Photostats / Xerox copies in duplicate shall be forwarded which shall not be 

returned to the contractor. In absence of any specification, the department deserves 

the right to adopt trade specifications and/or sound engineering practices for the 

specialized work as may be decided by the Engineer-in-Charge which shall be 

final, conclusive and binding on the contractor. 

7.2 DISMANTLING /DEMOLISHING WORKS 

7.2.1 The tenderer shall inspect the site and carry out the required investigation by 

himself about the present position and condition of the existing structures and 

assess the difficulties and the work involved in its dismantling and removal. It will 

be deemed that the tenderer has satisfied himself the condition of the structure and 

the nature of the work involved for the dismantling and removal and estimated its 

cost accordingly and port will be in no way responsible for the lack of such 

knowledge and also consequences thereof to the tenderer. The dismantling shall be 

done carefully without causing any damage to the remaining portions / structure. 

7.2.2 Existing Brick work is to be dismantled as per the direction of Engineer-in-charge. 

All the dismantled usable materials shall be stacked at the area pointed out by the 

Engineer –in –charge and all unusable materials shall be disposed by the 

contractor. 

7.2.3 All the dismantling works shall be done carefully without causing any damage   to 

the adjacent portion/existing structure. The unserviceable dismantled / cut 

materials shall be disposed off within 6kms of the work site and levelled as 

directed by the Engineer-in-Charge. 

7.3 PECAST CEMENT CONCRETE BLOCK MASONRY 

7.3.1 The blocks shall be laid to level and alignment to bring out joint not more than 10 

mm wide between the blocks. The grade of mortar shall be specified in the 

schedule of items. Curing shall be done for 7 days. 

7.3.2 Payment for cement concrete block masonry shall be made on cubic meter. The 

rate shall include all labour and materials including curing etc. complete required 

for completion of work. 

 

7.4 CEMENT PLASTERING 

7.4.1 Cement plastering shall be with the grade of mortar and of thickness specified in 

the schedule. The surface to be plastered shall be thoroughly cleaned and kept wet 

for 4 hours before plastering. 

7.4.2 All the corners shall be rounded off to a radius of 25 mm unless otherwise 

specified. 

7.4.3 Where smooth finishing is specified in the schedule the plastering shall be floated 

over with neat cement slurry using 2.2 kg of cement per square metre immediately 

after the final coat of plastering and rate quoted for plastering shall include cost of 

this finishing work. 
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7.4.4 The plastered surface on which glazed tiles or other similar type of finishing are to 

be provided subsequently shall not be finished smooth but shall be scarified for 

forming a base for providing the final surface finish as required. 

7.4.5 The surface shall be cured for 7 days. 

7.4.6 The rate shall include all labour and materials including scaffolding, plastering of 

jambs, sills, soffits or opening, providing grooves at edge of sunshade, curing etc. 

required for completion of work. Measurement of the work under this head shall 

be made on the basis of the area of work done. 

7.5 SCRAPPING & CLEANING OLD PAINTED SURFACE 

7.5.1 All loose particles and scales shall be scrapped off and holes in plaster as well as 

patches of less than 50 cm area shall be filled up with mortar of same mix. The 

surface shall then be cleaned with water jetting if required and allowed to dry for 

at least 48 hours before painting. 

7.5.2 Whenever scaffolding is necessary, it shall be erected on double supports tied 

together by horizontal pieces, over which scaffolding planks shall be fixed. 

7.6 PAINTING-GENERAL 

7.6.1 Commencing Work 

Painting shall not be started until the Engineer-in-Charge has inspected the items 

to be used, satisfied himself about their proper quality and given his approval to 

commence the painting work with the approved materials. Painting of external 

surface shall not be done in adverse weather condition like hail storm and dust 

storm. Painting, except the priming coat, shall generally be taken in hand after 

practically finishing all other building works. The rooms should be thoroughly 

swept out and the entire building cleaned up, at least one day in advance of the 

Paint work being started. 

7.6.2 Preparation of Surface 

The surface shall be thoroughly cleaned and dusted off. All rust, dirt, scales, 

smoke splashes, mortar droppings and grease shall be thoroughly removed 

before painting is started. The prepared surface shall have received the 

approval of the Engineer-in-Charge after inspection, before painting is 

commenced.  

7.6.3 Application 

7.6.3.1 Before pouring into smaller containers for use, the Paint shall be stirred 

thoroughly in its containers, when applying also, the Paint shall be 

continuously stirred in the smaller containers so that its consistency is kept 

uniform. 

7.6.3.2 The painting shall be laid on evenly and smoothly by means of crossing and 

laying off, the latter in the direction of the grains of wood. The crossing and 

laying off consists of covering the area over with Paint, brushing the surface 

hard for the first time over and then brushing alternately in opposite direction, 

two or three times and then finally brushing lightly in a direction at right 

angles to the same. In this process, no brush marks shall be left after the laying 

off is finished. The full process of crossing and laying off will constitute one 

coat. 

7.6.3.3 No left over Paint shall be put back into the stock tins. When not in use, the 

containers shall   be kept properly closed. 

7.6.3.4 No hair marks from the brush or clogging of Paint puddles in the corners of 

panels, angles of mouldings etc. shall be left on the work.  
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7.6.3.5 In painting doors and windows, the putty round the glass panes must also be 

painted but care must be taken to see that no Paint stains etc. are left on the 

glass. Tops of shutters and surfaces in similar hidden locations shall not be left 

out in painting. However, bottom edge of the shutters where the painting is not 

practically possible, need not be done nor any deduction on this account will 

be done but two coats of primer of approved make shall be done on the bottom 

edge before fixing the shutters. 

7.6.3.6 On painting steel work, special care shall be taken while painting over bolts, 

nuts, rivets overlaps etc. 

7.6.3.7 The additional specifications for primer and other coats of Paints shall be as 

according to the detailed specifications under the respective headings. 

7.6.4 Brushes and Containers 

7.6.4.1 After work, the brushes shall be completely cleaned of Paint and linseed oil by 

rinsing with turpentine. A brush in which Paint has dried up is ruined and shall 

on no account be used for painting work. The containers when not in use, shall 

be kept closed and free from air so that Paint does not thicken and also shall be 

kept safe from dust. When the Paint has been used, the containers shall be 

washed with turpentine and wiped dry with soft clean cloth, so that they are 

clean, and can be used again. 

7.6.5 Exterior Painting On Wall 

7.6.5.1  This paint shall be brought to the site of work by the Contractor in its original 

containers in sealed condition. The material shall be brought in at a time in 

adequate quantities to suffice for the whole work or at least a fortnight‟s work. 

The materials shall be kept in the joint custody of the Contractor and the 

Engineer-in-Charge. The empty containers shall not be removed from the site 

of work till the relevant item of work has been completed and permission 

obtained from the Engineer-in-Charge. 

7.6.6      Preparation of Surface 

7.6.6.1  For new work, the surface shall be thoroughly cleaned off all mortar 

dropping, dirt dust, algae, fungus or moth, grease and other foreign matter of 

brushing and washing, pitting in plaster shall make good, surface 

imperfections such as cracks, holes etc. should be repaired using white 

cement. The prepared surface shall have received the approval of the 

Engineer-in-Charge after inspection before painting is commenced. 

7.6.6.2 Before pouring into smaller containers for use, the paint shall be stirred 

thoroughly in its container, when applying also the paint shall be continuously 

stirred in smaller containers so that its consistency is kept uniform. Dilution 

ratio of paint with potable water can be altered taking into consideration the 

nature of surface climate and as per the recommended dilution given by 

manufacturer. In all cases, the manufacturer‟s instructions & directions of the 

Engineer-in-Charge shall be followed meticulously. The lids of paint drums 

shall be kept tightly closed when not in use, as by exposure to atmosphere,  the 

paint may thicken and also dust may accumulate. 

7.6.6.3 Paint shall be applied with a brush on the cleaned and smooth surface. 

Horizontal strokes shall be given, First and vertical strokes shall be applied 

immediately afterwards. This entire operation will constitute one coat. The 

surface shall be finished as uniformly as possible leaving no brush marks. 
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7.6.6.4 The specifications in respect of scaffolding, protective measures, and 

measurements as per the directions of the Engineer in charge. 

7.6.7 Measurements 

The length and breadth shall be measured correct to a cm. Measurements of the 

work under this head shall be made on the basis of the area of work done and the 

rate quoted shall include the cost of labour, materials scaffoldings etc. required for 

the completion of the work. 

7.7 APPLYING SYNTHETIC ENAMEL PAINT 

7.7.1 The surface shall be thoroughly cleaned off all dirt, rust, dust, grease etc. with wire 

brush, sand paper etc., and be made perfectly clean and dry while painting. 

7.7.2 The number of coats shall be as per schedule. Successive coats shall be applied 

only on the next day after rubbing with the finest grade of wet abrasive paper and 

dusting of the loose particles. The primers and paints used shall be of approved 

quality. 

7.7.3 Measurements of the work under this head shall be made on the basis of the area 

of work done and rate quoted shall include the cost of surface preparation, 

materials, labour, scaffolding etc. required for the completion of   works as 

detailed above. 

7.8 PAINTING ROAD KERBS 

7.8.1 The existing Kerb Stones shall cleaned thoroughly using wire brush to remove all 

loose materials, dust,old painting etc. 

7.8.2 Existing old painting shall be removed with the full satisfaction of the Engineer-

in-charge using wire brush, pressure washing etc. 

7.8.3 Before application of the surface the surface shall be dry and clean to receive new 

painting. 

7.8.4 Paint shall be applied in bands with black, white & Yellow colour as directed by 

the Engineer-in-charge. 

7.8.5 Measurements of the work under this head shall be made on the basis of the area 

of work done and rate quoted shall include the cost of surface preparation, 

materials, labour, scaffolding etc. required for the completion of   works as 

detailed above. 

 

SIGNATURE OF TENDERER 
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ANNEXURE-I 

 

COCHIN PORT AUTHORITY 

REPAIRING & PAINTING MALABAR ROAD COMPOUND WALLS OF 

COCHIN PORT AUTHORITY UNDERTAKING REGARDING EPF AND ESI 

REGISTRATION 

 

I/ We, M/s…………………………………………………………….. (Name & 

Address of the tenderer) solemnly affirm and undertake that I/ We do not have the 

required number of employees for taking registration under EPF Organisation and ESI 

Corporation. I/ We also undertake that I/ We take the full responsibility for all the 

consequences arising due to the above and indemnify CoPA officials for any actions 

taken in this regard 

 

 

SIGNATURE OF TENDERER 
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ANNEXURE II  

 

PROFORMA OF UNDERTAKING THAT NO CHANGES HAVE BEEN MADE 

IN THE TENDER DOCUMENT DOWNLOADED 

 

I/We………………………………………………………………………………………

… 

……………………………………………………………………………………………

… …………………………do hereby confirm that no changes have been made in the 

Tender document downloaded and submitted by us for the Tender No 

…………………………….  

Yours faithfully,  

Signature :  

Name & Designation 
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Annexure- III 

 

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

To 

The Chief Engineer 

Cochin Port Authority, 

Cochin 682009. 

Kerala, India. 

Dear Sir, 

We____________________________________________________________________ 

do hereby confirm that Mr./Ms./Messrs____________________________ [INSERT 

NAME AND ADDRESS], whose signature is given below, is /are authorized to represent 

us to bid, negotiate and conclude the agreement on our behalf with you against Tender 

for “REPAIRING & PAINTING MALABAR ROAD COMPOUND WALLS OF 

COCHIN PORT AUTHORITY”. 

We confirm that we shall be bound by all and whatsoever our said agents shall commit. 

Signature of the authorized person: 

Name & Designation : 

Yours faithfully, 

 

Signature, name and seal of the certifying authority 
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Annexure- IV 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 MICR code 

(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile    : 

Fax           : 

8 Cancelled Cheque  

 

 

 

 

Signature with seal 

(Authorized Signatory) 
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Annexure –V 

 

 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE/ 

SECURITY DEPOSIT 

(To be executed on non-judicial Stamp Paper of appropriate value) 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 

with the instructions indicated]   

 

In consideration of the Board of Trustees of the Port of [insert name of Port]  

incorporated by The Board of Major Port Authority Act, 1963 as amended by Major 

Port Authority (Amendment) Act 1974 (hereinafter called “The Board” which expression 

shall unless excluded by or repugnant to the context or meaning thereof be deemed to 

include the Board of Trustees of the Port of [insert name of Port], its successors and 

assigns) having agreed to exempt _________________________________ (hereinafter 

called the “Contractor”)‟ 

      (Name of the Contractor/s) 

from the demand under the terms and conditions of the Contract, vide 

_______________________________ „s letter No.____________________  

      (Name of the Department) 

date _______________ made between the Contractors and the Board for execution of 

____________________________________________________ covered under Tender 

No._________________________ dated __________ (hereinafter called “the said 

contract”) for the payment of Security Deposit in cash or Lodgement of Government 

Promissory Loan Notes for the due fulfilment by the said Contractors of the terms and 

conditions of the said Contract, on production of a Bank Guarantee for 

Rs.___________________ (Rupees__________________________________________) 

only we, the (Name of the Bank and Address) ________________________________ 

______________________________________________________________ (hereinafter 

referred to as “the Bank”) at the request of the Contractors do hereby undertake to pay to 

the Board an amount not exceeding Rs._____________ (Rupees 

______________________________________) only against any loss or damage caused 

to or suffered or which would be caused to or suffered by the Board by reason of any 

breach by the Contractors of any of the terms and conditions of the said contract.  

2. We, ______________________, _____________________, do hereby 

                (Name of Bank)                         (Name of Branch) 

undertake to pay the amounts due and payable under this guarantee without any demur 

merely on a demand from the Board stating that the amount claimed is due by way of loss 

or damage caused to or which would be caused to or suffered by the Board by reason of 

any breach by the Contractors of any of the terms and conditions of the said contract or 

by reason of the Contractors failure to perform the said contract. Any such demand made 

on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this Guarantee. However, our liability under this guarantee shall be restricted to 
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any amount not exceeding Rs.___________ (Rupees 

____________________________________) only. 

3. We, _____________(Name of Bank and Branch)____________________, 

undertake to pay to the   

Board any money so demanded notwithstanding any dispute or disputes raised by the 

Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal. The payment so 

made by us under this bond shall be a valid discharge of our liability for payment there 

under and the Contractor(s) shall have no claim against us for making such payment. 

4. We, ____________(Name of Bank and Branch) further agree with the Board that 

the guarantee herein contained shall remain in full force and effect during the period that 

would be taken for performance of the said contract and that it shall continue to be 

enforceable till all the dues of the Board under or by virtue of the said contract have been 

fully paid and its claims satisfied or discharged or till the 

______________________________________________________  

   (Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been fully and 

properly carried out by the said Contractors and accordingly discharge this guarantee. 

PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost 

of the Contractors, renew or extend this guarantee for such further period or periods as 

the Board may require from time to time. 

5. We, ______________________________ further agree with the Board  

  (Name of Bank and Branch) 

that the Board shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions of the said 

contract or to extend the time of performance by the said contract or to extend the time of 

performance by the said Contractors from time to time or to postpone for any time or 

from time to time any of the powers exercisable by the Board against the said Contractors 

and to forebear or enforce any of the terms and conditions relating to the said contract 

and we shall not be relieved from our liability by reason of any such variation or 

extensions being granted to be Contractors or for any forbearance, act or omission on the 

part of the Board or any indulgence shown by the Board to the Contractors or by any 

such matter or thing whatsoever which under the law relating to sureties would, but for 

this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, _________________________ Bank lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein : 
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a) Our liability under this Bank Guarantee shall not exceed Rs._________ 

 (Rupees ___________________________________ only); 

b) this Bank Guarantee shall be valid upto ___*__________; and 

c) we are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

______________________ (date of expiry of Guarantee).” 

 

Date ____________________ day of _____________ 20 

 

       

       For (Name of Bank) 

 

    (Name) 

 

              Signature 

 

 

*  The date will be sixty (60 )days after the end of the period of Defect Liability as 

specified in   the Contract. 

 

 


