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COCHIN PORT AUTHORITY 

 
  Chief Engineer‟s Office 

 Cochin Port Authority 

 W/Island ,  Cochin – 682009, KERALA 

 Tele: 91-0484-2666414/0484-258-2400 

 website: www.cochinport.gov.in 

 

 

Tender No. T6/T-2064/2025-C                                                         Date : 15/10/2025 

 NOTICE INVITING TENDER 

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port 

Authority on behalf of GoI from reputed contractors in Single Stage Two Cover 

bidding procedure [Technical Bid and Financial Bid], meeting the Minimum 

Eligibility Criteria specified below for the work of “Replacement of Fender & 

fender accessories  at  various berths of Cochin Port Authority”.  

1. Minimum Eligibility Criteria:  

a) Experience  

 The tenderers should have experience of having successfully completed during 

the last 7 (seven) years ending 30
th

 September, 2025, at least either: 

i) Three Similar Works each costing not less than Rs.36.96 lakhs 

(OR) 

ii) Two Similar Works each costing not less than Rs.46.20 lakhs 

(OR) 

iii)  One Similar Work costing not less than Rs.73.92 lakhs 

b) Financial Turnover 

 Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March 2024 [2021-‘22, 2022-’23 & 2023-‘24] shall not be less than 

Rs.27.72 lakhs. 

Explanatory Notes to a) & b) : 

(a) Similar work(s) means “Rubber Fender Manufacturer/ Supplying and 

fixing Rubber Fenders”. The experience certificate of works executed 

in private sectors/ organisations shall be considered for qualification, 

only on submission of TDS certificate (Form No.26AS) along with 

work order and completion certificate. 

http://www.cochinport.gov.in/
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(b) Copy of completion certificates of each work issued by the employer/ 

owner/ responsible officer of the employer/owner under whom he has 

executed such contract shall be attached. The certificate shall contain 

details of work involved specifying the nature of work, the completion 

cost of the work, date of commencement & date of completion of the 

work. 

(c) The works reckoned for the above purpose are those executed by the 

tenderers as prime Contractor or proportionately as member of joint 

venture or Sub Contractor. The Sub-Contractor shall be an authorized 

and approved Sub-Contractor by the Employer of the work(s) against 

which the tenderer has claimed his experience. The tenderer shall attach 

attested copy(s) of approval issued by the Employer(s) authorizing as a 

Sub-Contractor; in proof of the claim of the tenderer as a sub-

Contractor.  The tenderer is also obliged to produce the original of the 

certified copy(s) on request by the department. 

(d) Following enhancement factors will be used for the costs of works 

executed for bringing the financial figures to a common base value in 

respect of the works completed in the past years. 

                                             Table  1 

Year before Multiplying factor 

One year 1.07 

Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

(e) Financial Turnover: 

In proof of Financial Turnover Audited Annual Accounts Statements 

(Balance Sheet & Profit & Loss Account Statement) & Turnover 

Certificate signed by the Chartered Accountant or IT returns duly 

acknowledged by the Income Tax department along with Computation 

Statement signed by the Chartered Accountant, for the last three years 

ending on 31
st
 March 2024 shall be produced by the tenderer. 

1. Other Eligibility Considerations 

1.1 Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures, disqualifications/ black listing/ debarring by Govt. 

departments etc. 

1.2 The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tender, if applicable, as per EPF /ESI 
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Acts. In case, the Tenderer does not have the required number of 

employees which makes such registration mandatory, an Undertaking as 

per Annexure-I to the effect shall be furnished. 

2. Pertinent information to the tender is given in the following Tables:  

i) Schedule of different activities till submission of the bid are detailed as 

under: 

Table  2 

Sl. 

No. 
Particulars Date and Time 

1 Tender  e- publication date  15-10-2025 

2 Download period of Bid Documents 04-10-2025 to 14-11-2025 

3 Date of Pre-Bid meeting Not Applicable 

4 Last date for seeking clarification  27-10-2025 

5 Last date and time of submission of Bid 04-11-2025 up to 14.30 hrs 

6 Date and time of opening the Bid 04-11-2025 after 15.00hrs 

ii) Bid information :  

Table 3 

i) Estimated Amount put to Tender Rs.92,40,000.00 

ii) Earnest Money Deposit  Rs.1,84,800.00 furnished through  

Demand Draft or Banker‟s 

Cheque drawn in favour of 

Financial Adviser & Chief 

Accounts Officer, CoPA from any 

Nationalised Bank/ Scheduled 

Bank in India or through RTGS / 

NEFT mode/ Insurance Surety 

Bond from the Insurance 

Company duly approved by 

Insurance Regulatory and 

Development Authority of India. 

iii) Cost of Bid document Rs.1,770/- (Rs.1500.00+18% 

GST) (Non refundable) furnished 

either through Demand Draft/ 

Banker‟s Cheque drawn in favour 

of the Financial Adviser & Chief 

Accounts Officer, CoPA from any 

Commercial Bank in India, or 

through RTGS/NEFT mode. being 

the cost of single copy of the 

tender document 

iv) Validity period  of Tender 120 days from the Last Date of 

Submission of Bid. 

v) Time for Completion 6 Months from the date of 

commencement 
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3. This work essentially comprises of  the following: 

A. Ernakulam Wharf  

i. Supplying and fixing 2 Nos. 1250H Cell Type Rubber Fenders with 

all fixtures & accessories after taking out the existing damaged 

fender. 

ii. Supplying and fixing Frontal Frames of existing 1250H Cell Type 

Rubber Fender. 

B. Mattancherry Wharf  

i. Supplying and fixing 3 Nos. 800H Cell Type Rubber Fenders with all 

fixtures & accessories after taking out the existing damaged fender. 

ii. Taking out frontal frame of existing 800H Cell Type Rubber Fender, 

supply and fixing 30mm thick UHMWPE rubbing piece (Pad) over 

the existing frontal frame and re fixing the frontal frame. 

C. BTP Berth  

i. Supplying and fixing 4 Nos. 1150H Cell Type Rubber Fenders with 

all fixtures & accessories after taking out the existing damaged 

fender. 

4. Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/CPT on the dates specified in Table 2 given above by 

making online requisition. Bid document will also be available in Cochin Port 

website (www.cochinport.gov.in) as well as Govt. tender website, 

www.eprocure.gov.in, which can be downloaded for submission. The cost of 

bid document shall be furnished in the form of Demand Draft/ Banker‟s 

Cheque drawn in favour of FA & CAO, CoPA or through RTGS/NEFT mode 

and EMD shall be furnished in the form of Demand Draft/ Banker‟s Cheque 

drawn in favour of FA & CAO, CoPA or through RTGS/NEFT mode or 

Insurance Surety Bond from the Insurance Company duly approved by 

Insurance Regulatory and Development Authority of India. The bidder shall 

submit the Originals of (i) DD / Bankers Cheque towards the cost of tender 

document & DD / Bankers Cheque/ insurance Surety Bond towards EMD and 

(ii) Power of Attorney (Proforma attached as Annexure-III) in favour of 

signatory(s) to the tender if applicable, with letter of submission in a sealed 

cover to the Suptdg. Engineer-II, Cochin Port Authority, W/Island,  

Cochin-682009, Kerala, on due date of Submission of bid within the 

prescribed time limit Non submission of original financial document 

towards cost of tender document and EMD will make the tender liable for 

rejection, and such tenders would not be evaluated further. 
5. The bidders need to obtain the one time User ID & password for log-in to in e-

Tendering system from the service provider KEONICS by paying registration 

amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking 

or DD in favour of “KSEDCL, Bangalore”. 

6. The intending bidder must have valid Class-II or III digital signature certificate 

to submit the bid. For further details and to obtain the digital signature, please 

contact e-Tender Help Desk No.080-40482000 / 9746118529 / 9605557738.  

7. Tenders shall be submitted “online” strictly in accordance with the Instructions 

http://www.tenderwizard.com/CPT
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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to Tenderers and Terms & Conditions given in the tender document.  

8. The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies 

to the queries of the bidders etc., if any, issued by the Employer, from the 

website before submission of the bid. Any shortfall in  uploading the said 

Addenda/ Amendments/ Errata/ Replies to the queries of Tenderer etc. 

duly signed along with the downloaded documents while uploading the 

Tender will render the Tender incomplete and such incomplete Tender 

Documents may be rejected by the employer and would not be evaluated.  

9. All Bids are to be submitted online only on the website www.tenderwizard. 

com/ cpt. No Bids shall be accepted off-line (Hard copy).   

10. EARNEST MONEY TO BE DEPOSITED 

10.1 Each tender should be accompanied by an Earnest Money amounting to 

Rs.1,84,800.00.  

10.2 The Earnest Money can be deposited through Demand Draft or Banker‟s 

Cheque from a Scheduled Bank in India, drawn in favour of Financial Adviser 

& Chief Accounts Officer, COCHIN PORT AUTHORITY or online payment 

through RTGS/NEFT/ Insurance Surety Bond from the Insurance Company 

duly approved by Insurance Regulatory and Development Authority of India. 

The original DD/ Banker‟s Cheque/ Insurance Surety Bond shall be submitted 

to the Superintending Engineer-II, Cochin Port Authority, Cochin-09, on the 

due date of submission of the bid within the prescribed time limit. Scanned 

copy of the DD/ Banker‟s Cheque/ Insurance Surety Bond shall be attached 

with the tender submitted “online”. If online payment is made, the evidence 

thereof shall be attached with the tender submitted “online”. If hard copy of the 

original DD/Bankers Cheque/ Insurance Surety Bond is not received within the 

stipulated period, or if the evidence of making online payment towards EMD is 

not attached with the tender submitted online, then such bids will not be further 

evaluated and shall be rejected summarily. The Earnest Money deposited will 

not carry any interest. 

10.3 Bank details of Cochin Port Authority are given below. 

Name of bank   : State Bank of India 

Name of Branch   : Cochin Port Trust Branch 

IFSC Code    : SBIN0006367 

Account No    : 41401802288 

Account Holders Name  : Cochin Port Authority 

10.4 EMD of L1 & L2 bidder shall be refunded to the respective bidders on 

submission and acceptance of Performance Security and entering into 

agreement by the L1 Bidder. EMD of other bidders will be refunded 

immediately after finalization of the bid. 

11. Cochin Port Authority will not be held responsible for any technical snag or net 

work failure during online bidding. It is the bidder‟s responsibility to comply 

with the system requirements i.e. hardware, software and internet connectivity 

at bidder‟s premises, to access the e-Tender portal. Under any circumstances, 

Cochin Port Authority shall not be liable to the bidders for any direct/indirect 

loss or damages incurred by them arising out of incorrect use of the e-Tender 

system or internet connectivity. 
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12. Performance Security: 

12.1  Within not later than 14 days from the date of the Letter of Acceptance, the 

successful Bidder shall deliver to the Employer a Performance Security in the 

form of Bank Guarantee (BG) for an amount equivalent to 10% of the Contract 

Price rounded off to the nearest Rs.1000/- in the following forms: 

           (i)Banker‟s Cheque/ Demand Draft/ Pay Order of a Scheduled Bank. 

(ii) An irrevocable Bank Guarantee (BG) enforceable and encashable at 

Cochin, drawn from any scheduled bank operating in India as per the proforma. 

(iii) Insurance Surety Bond from the Insurance Company duly approved by 

Insurance Regulatory and Development Authority of India. 

12.2    If the Performance Security is provided by the successful Bidder in the form of 

a Bank Guarantee, it shall be issued by a Nationalised /Scheduled Indian bank 

having its branch at Cochin acceptable by Cochin Port Authority. The BG 

shall be issued in favor of Cochin Port Authority in the proforma at 

Annexure-V. 

12.3   In the event of the tenderer, after the issue of the communication of acceptance 

of offer by the Board, failing /refusing to execute the agreement as hereinafter 

provided, the tenderer shall be deemed to have abandoned the contract and such 

an act shall amount to and be construed as the contractor‟s calculated and the 

willful breach of the contract, the cost and consequence of which shall be to the 

sole account of the tenderer and upon such an event the Board shall have full 

right to claim damages therefore either together with or in addition to the 

forfeiture of Earnest Money Deposit. 

12.4  The above Performance Security shall be refunded to the contractor on 

furnishing the Bank Guarantee for Performance Guarantee of fenders 

amounting to 25% of contract value as per Clause 13 below. 

13. Performance Guarantee for Fenders 

13.1   The successful tenderer will be required to furnish Performance Guarantee in 

the following forms  

           (i) irrevocable Bank Guarantee as security for due performance of the fenders 

(Performance Guarantee for Fenders) in the proforma at Annexure-VI.  

           (ii) Insurance Surety Bond from the Insurance Company duly approved by 

Insurance Regulatory and Development Authority of India. 

          The above Performance Guarantee shall be produced in Bank Guarantee, issued 

by Nationalised banks/ Scheduled Banks in India of value equal to 25% of the 

contract value or Insurance Surety Bond from the Insurance Company duly 

approved by Insurance Regulatory and Development Authority of India. 

13.2  The Bank Guarantee/ Insurance Surety Bond thus furnished shall be valid for 5 

years plus 60 days from the date of completion of the whole work and 

completion of the same as certified by the Engineer- in-charge. 

13.3  Any payment to the successful bidder will be made only after producing the 

Performance Guarantee in the form of Irrevocable Bank Guarantee/ Insurance 

Surety Bond. The Performance Gurantee thus furnished will be retained as a 

security for the due and proper fulfillment of performance of the fenders for 5 

years from the date of completion of the installation of the fenders and 

completion of the same as certified by the Engineer-in-charge. Such BGs shall 
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be encashed in full or part as decided by the Chief Engineer, whose decision 

will be final and binding on the contractor on failure of Contractor to perform 

or non fulfillment by the Contractor of the terms and conditions of the work of 

providing and fixing of the fenders or on performance failure of fenders 

supplied and installed as per the requirement in the contract. 

14. EMD shall be refunded to the Contractor on acceptance of Performance 

Security and entering into agreement. The EMD of the unsuccessful bidder 

other than L1 & L2 will be refunded immediately after ranking of Bids. The 

EMD of L2 bidder shall be refunded immediately after entering into agreement 

with L1 bidder and acceptance of Performance Security.  

15.  In the event of the tenderer, after the issue of the communication of acceptance 

of offer by the Board, failing /refusing to execute the agreement as hereinafter 

provided, the tenderer shall be deemed to have abandoned the Contract and 

such an act shall amount to and be construed as the Contractor‟s calculated and 

willful breach of the Contract, the cost and consequence of which shall be to 

the sole account of the tenderer and upon such an event, the Board shall have 

full right to claim damages therefore either together with or in addition to the 

forfeiture of Earnest Money Deposit. 

16. Signing of Agreement:  
16.1 The successful tenderer will be required to execute within 21 days from the 

date of receipt of work order, an agreement at his expense on proper value 

Kerala State Stamp Paper in the prescribed departmental form, consisting of: 

a) The Tender Notice, all the documents including additional conditions/ 

specifications and drawings, if any, forming the tender as issued at the 

time of invitation of tender and acceptance thereof together with any 

correspondence leading there to, and 

b) General Conditions of Contract-2016 (GCC), for the due and proper 

fulfillment of the Contract. 

16.2 The Contractor shall make 10 copies of the Agreement and submit to CoPT 

within 7 days following the date of signing of Agreement. 

17. Till signing of agreement the tender together with the acceptance letter shall 

constitute a binding Contract between the Contractor and Cochin Port. 

18. Failure to comply with conditions 12 and 16 above will entail forfeiture of the 

Earnest Money. 

19. Micro & Small Enterprises (MSE‟s) Bidders who are registered with 

District Industries Centre (DIC) or Khadi and Village Industries 

Commission (KVIC) or Khadi and Village Industries Board (KVIB) or 

Coir Board or National Small Industries Corporation (NSIC) or 

directorate of Handicrafts and Handlooms or Udyog Aadhaar 

Memorandum or any other body specified by Ministry of MSME for 

similar nature of Works shall be eligible for issue of Bid Document free of 

cost and exemption from payment for issue of tender document & 

payment of EMD. They are required to submit documentary proof of such 

registration along with the offer, as detailed in Instructions to Bidders, for 

claiming the available exemptions and a scanned copy of Exemption 

Certificate duly notarized shall be uploaded in the e-Tender Portal. If the 
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Registration Certificate does not pertain to the Category of „Similar 

Works‟ mentioned above, the Tender will be rejected. 

20. The undersigned reserves the right to reject/cancel/postpone any one or all 

tenders at any stage of the tender, which shall be binding on all bidders. 

21. Tenders which do not fulfill all or any of the above conditions or which contain 

any other condition of any sort including conditional rebates or are incomplete 

in any respect is liable for rejection. Such tenders shall be entered in the tender 

opening register but their rates shall neither be read out nor entered in the 

register. Only remark mentioning the reason of rejection in brief shall be 

appended against such entry. 

22. Canvassing in connection with tender is strictly prohibited and tenders 

submitted by the Contractors who resort to canvassing will be liable to 

rejection. 

23.  Taxes and Duties: 

23.1 Deductions towards statutory taxes as per the rules, prevailing in force at the 

time of payment of bills shall be made while releasing the bill amount. 

23.2 GST for the work will be paid extra by the Port. The GST applicable as per law 

can be billed on the Port Authority, which will be paid to the Contractor by the 

Board along with the bills, for which the Contractor holds valid GST 

Registration number and the GST is being collected. The following are also to 

be considered while claiming payment towards GST:  

i. Invoice in specific format should be provided by the Contractor for 

every payment. 

ii. GST Registration Number of Cochin Port Authority and the Contractor 

is to be clearly mentioned with all the bills. 

iii. Invoice should be attached along with  the running bills. 

iv. The Contractor shall comply all the GST regulations, viz.; timely 

uploading of invoices and issue of debit/ credit notes. 

23.3  Any stipulation by a tenderer that taxes and duties deductable from these bills 

should be borne by the Port Authority will result in the summary rejection of 

his /their tender. 

24. Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 

of 1996) at the rate of one percent or at the rates prevailing in force at the time 

of payment of bills, of the cost of construction should be borne by the 

Contractor and the same will be deducted from Contractor‟s bills while making 

payment or when crediting amount to  Contractor‟s account.  

25. This Tender Notice shall form part of the Contract.  

Sd/- 

Suptdg. Engineer-II 

COCHIN PORT AUTHORITY 

FOR AND ON BEHALF OF THE BOARD OF MAJOUR PORT 

AUTHORITY FOR COCHIN PORT 
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2.   TENDER FOR WORKS 

To 

The Board of Major Port Authority for Cochin Port,  

Through   

The Chief Engineer  

Cochin Port Authority, Cochin -9 

 

I/We hereby tender for the execution of the work specified in the underwritten 

memorandum within the time specified in such memorandum at the rates specified in 

the schedule attached hereto and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in „clause 16‟ of the General 

Conditions of Contract and with such materials as are provided for, by and in all other 

respects in accordance with such conditions so far as applicable. 

 

M E M O R A N D U M 

a) General description of work : Replacement of Fender & fender 

accessories  at  various berths of 

Cochin Port Authority. 

b) Estimated cost Put to Tender : Rs.92,40,000.00 

c) Earnest Money : Rs.1,84,800.00 

d) Performance Security : 10% of the value of the Contract 

awarded. 

e) Performance Guarantee for Fenders : 25% of the Contract Value. 

f) Percentage, if any, to be deducted 

from the bills 

: NA  

g) Time allowed for commencement of 

work from the date of receipt of 

work order 

 

: 
 

7 days 

h) Time allowed for the work from the 

date of commencement of work 

: 6 Months 

 

i) Schedule, specifications, conditions, 

drawings etc. 

: As per “Contents” sheet attached. 

Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms 

and provisions of the said conditions of Contract annexed here to so far as applicable 

or in default thereof forfeit and pay to the Board the sum of money mentioned in the 

said conditions and to execute an agreement with the Board in the prescribed form or 

in default thereof to forfeit the Earnest Money deposited by me/us. The sum of 

Rs.......................  has been deposited with Financial Adviser and Chief Accounts 

Officer of the Port Authority as Earnest Money: (a) the full value of which is to be 
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absolutely forfeited to the Board in office without prejudice to any other rights or 

remedies of the said Board in office should I/We fail to commence the work specified 

in the Contract Data  or should I/We not deposit the full amount of Performance 

Security  specified in the Contract Data in accordance with clause 52 of the said 

conditions of Contract otherwise the said sum of Rs. ...........   shall be retained by the 

Board as on account of such security deposit as aforesaid; or (b) the full value of 

which shall be retained by the Board on account of the security deposit to execute all 

the works referred to in the tender documents upon the terms and conditions contained 

or referred to therein and to carry out such deviations as may be ordered, upto 

maximum of the percentage mentioned in Contract Data and those in excess of that 

limit at the rates to be determined in accordance with the provision contained in 

Clause 40.3 of the Conditions of Contract. 

 Dated the .........…………............ day of …………………… 2025 

 

                                                                              Signature of the Tenderer 

Address : 

Witness : 

Address : 

Occupation : 

 ACCEPTANCE   

The above tender is hereby accepted by me for and on behalf of the Board. 

Dated the ……………………………..day of …………….................……2025. 

Dated…………                                                                                                                        

                                                                                                         Chief Engineer            

                                  Cochin Port Authority 
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3. CONTRACT DATA 

Items marked “N/A” do not apply in this Contract. 

Sl. 

No. 

Description Reference 

Cl.No. of 

GCC 

1 The following documents are also part of the Contract          

 The Schedule of other Contractors   ----------  

i)  

(8.2) 

N.A 

 The Schedule of Key personnel 

Qualification 

of Staff 

No. Min. 

Experience 

(Years) 

Rate of 

recovery in 

case of non- 

compliance 

Graduate 

Engineer 

or 

1 2 
Rs.15,000/- 

p.m 

Diploma 

Engineer 
1 5 

Rs.15,000/- 

p.m 
 

(9) 

N.A 

2 The Employer is:  (1) 

 The Board of Major Port Authority for 

Cochin Port,  

                 COCHIN PORT AUTHORITY, 

                    Cochin -9.                   

 

 Name of Authorized Representative:    

 Name :      Sri. B.Kasiviswanathan, IRSME, 

                  Chairperson, 

                 Cochin Port Authority, 

                    Cochin -9. 

 

3 The Engineer is   

 Name :        Sri. Jassar.S.M  

Chief Engineer , 

Cochin Port Authority, 

Cochin-9. 

 

 The  Nominee/ Engineer-in-Charge is:    

 Name :    Sri. Sudhir J Sawant, Suptdg. Engineer-I  

4 Name of Contract: “Replacement of Fender & fender 

accessories  at  various berths of Cochin Port 

Authority. Tender No : T6/T-2064/2025-C 

(1) 

5  10 copies of Contract Agreement  shall be furnished by  
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Sl. 

No. 

Description Reference 

Cl.No. of 

GCC 

the Contractor  [7.1] 

6 Tender Document and other data are available at :  

Chief Engineer‟s Office,  

Cochin Port Authority, W/Island,  

Cochin – 682009, KERALA.  

(7.2) 

7 The Intended Completion Date for the whole of the 

Work is  6 Months with the following milestones: 

(17.28) 

8 Milestone dates:      

 

 

 

 

Physical works to be 

completed 

Period from the date of 

receipt of LoA to 

proceed with the work 

  

6 Months 7 days 
 

 

 

9 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance   

(3) Contractor‟s Bid  

(4) Contract Data  

(5) General Conditions of Contract ( GCC) 

(6) Instructions to Tenderers 

(7)    General Description and Special Conditions of 

Contract  

(8)    Detailed Specifications for Materials and Works 

(9) Drawings (if any) 

(10) Schedule of quantities and  

(11) Any other documents listed in the Contract Data 

as forming part of the Contract.  

(12)  Correspondence exchanged after the opening of 

the Bid and before the issue of Letter of 

Acceptance by which the Condition of Contract 

are amended, varied or modified in any way by 

mutual consent  

(2.3) 

10 The Contractor shall submit a Program for the Works 

within 7 (Seven) days of date of the Letter of 

Acceptance.  

(27) 

11 The site possession date:    

The site will be handed over within 7 (Seven) days after 

receipt of LoA and the site is free from encumbrances.  

(21) 

12 The Start Date shall be within 7 (Seven) days from the 

date of receipt of the Letter of Acceptance (LoA) by the 

(1) 
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Sl. 

No. 

Description Reference 

Cl.No. of 

GCC 

Contractor.  

13 The site is located at  W/ Island  

14 The Defects Liability Period is : FIVE years from the date 

of completion of work. 

(35) 

 

15 The minimum insurance cover for physical property, 

injury and death is Rs.10 lakhs (Rupees Ten lakhs) per 

occurrence with the number of occurrences unlimited. 

After each occurrence, Contractor will pay additional 

premium necessary to make insurance valid always.  

(13) 

 

16 The following events shall also be Compensation Events: 

--------------------- 

(44) 

N/A 

17  The period between Programme updates shall be 30 days (27) 

18  The amount to be with held for late submission of an 

updated Programme shall be ……   (Rupees ……. only) 

(27) 

N/A 

19 The language of the Contract documents is English. (3) 

20 The law, which applies to the Contract, is the law of Union 

of India. 

(3) 

21 The currency of the Contract is Indian Rupees. (46) 

22 The proportion of payments retained (Retention Money) 

shall be 5% from each bill subject to a maximum of 5% 

of the Contract price or value of the work done whichever 

is higher.  

(48) 

NA 

23 The maximum amount of Liquidated Damages for the 

whole of the works is 10% of the Contract Price.  

[49] 

 

24 The amounts of the advance payments :  

The advance payments  as applicable to the Contract  are: 

----------------- 

         [51] 

N/A 

25 Repayment of advance payment for mobilization : -------- [51] N/A 

26 Repayment of advance payment for Construction and 

Equipment:  ----------  

[51] 

N/A 

27 Repayment of Secured Advance: ----------- N/A 

28 The date by which “As Built Drawings” are required is 

within -- days of issue of certificate of completion of 

whole or section of the work, as the case may be. 

(58) 

N/A 

29 The amount to be withheld for failing to supply “As Built 

Drawings” and/or operating and maintenance manuals by 

the date required is Rs…… (Rupees ----------) 

(58) 

N/A 

30 
Schedule of Rates Applicable: CPWD DSR 2023 x 0.8246 

x 1.35. 
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Sl. 

No. 

Description Reference 

Cl.No. of 

GCC 

31 

 

(i) 

 

(ii) 

 

(iii) 

 

(iv) 

 

(v) 

Base Rate for materials to be considered for price variation 

:-------------- 

Cement consumed for various items of work : 

Rs........ …………per tonne            

Reinforcement steel used under various items : 

Rs........ ………….. per tonne 

Structural Steel used under various items: Rs.…….. per 

tonne 

Bitumen under various items in: Rs………….. per tonne  

 

Bitumen Emulsion (MS&RS) under various items in: 

Rs………….. per tonne  

(47) 

 

 

 

 

N/A 

 

           

        

32 Permissible wastage  on theoretical quantities of 

(a) Cement                                   : 2% 

(b) Steel Reinforcement and  

      structural steel sections   

      for each diameter, section  

      and category                     : 5.99% 

(c) Bitumen/Bitumen Emulsion   : 2.5% 

(47) 

        NA 
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4.    INSTRUCTIONS TO TENDERERS 

4.1 Electronic Tenders (e-tenders) on percentage basis under “Two Cover system” 

are invited for “Replacement of Fender & fender accessories at various 

berths of Cochin Port Authority”. 
4.2 The tenderer shall submit the tender Cover-A (Hard Copy of EMD & Cost of 

Tender form on the due date of submission of the tender within the 

prescribed time limit. All the Technical Bid documents & Price Bid shall be 

submitted “online”. 

4.3 The Tender Document will be available as three separate files in the e-

tendering Portal:  

i. A.Technical Bid Documents (as per Sl. No 1 to 14 of the Contents 

sheet)  

ii. B. Price Bid: Schedule of quantities of Work- Schedule-A and  

iii. C. General Conditions of Contract-2016  

4.4 The tenderer shall upload the documents indicated in 4.3 (i) & (iii) above and 

also the Schedule of Quantities(Percentage) [as per  Cl.4.3(ii), duly filled in, 

“online”.  

4.5 SUBMISSION OF TENDERS  

4.5.1 The Cover A containing hard copy of EMD & Cost of Tender form as 

mentioned in Table 3 of Tender Notice shall be submitted on the due date of 

submission of the tender within the prescribed time limit. 

4.5.2 Technical Bid (Online mode) 

4.5.2.1 Technical Bid shall contain all technical and commercial details except 

Schedule of Quantities. It shall consist scanned/ soft copies of the following 

documents. 

a)  A covering letter from the tenderer enlisting the enclosures/ attachments. 

b) Original Tender Document (Technical Bid) including all 

Addendum/Corrigenda if any except Schedule of Quantities. 

c)  Copy of the documents in proof of fulfilment of the Minimum 

Qualification Criteria  

d) Copy of PAN Card, ESI/EPF & GST Registration documents. 

e) Copy of Authorisation documents of Signatory of the bid in case of 

Registered Partnership firm / Limited company 

f) Partnership deed or Memorandum and Article of Association of the 

company and registration certificate of the company as the case may be. 

g) Bank information for e-payment system (Annexure IV) 

h) Power of Attorney (Annexure III) 

i) Any other relevant document. 

4.5.2.2 Scanned copies of all documents as per Clause 4.5.2, EMD and Cost of 

Tender Form shall be submitted as “Technical Bid”. 

4.5.2.3 Departmental Tender Document (except Schedule of Quantities), along with 

scanned copies of Cost of Tender form, EMD and other documents as per 

Clause 4.5.2 shall be submitted „online‟ before 14.30 hrs of opening date of 

the Tender. In no case shall filled in Price Bid - Schedule of Quantities be 

submitted in hard copy, as it shall result in rejection of the tender.  



17 

 

4.5.2.4  No changes shall be made in the tender documents. An undertaking that no 

changes have been made in the Tender document downloaded has to be 

furnished in Annexure-II 

4.5.3 Price Bid:  

4.5.3.1 Price Bid shall contain only the “Schedule of Quantities”, which shall be 

submitted only in e-tendering mode. 

4.5.3.2 Tenderer should ensure that his tendered percentage as per „Price Bid‟ is 

not mentioned anywhere in any other documents, directly or indirectly. 

If any such mention is made, the tender will become invalid and shall 

become liable for rejection. 

4.6 Minimum Eligibility Criteria: The bidders eligible for participating in 

the tender may be Individual, Proprietorship, Registered Partnership 

firms, L.L.P, Company or JV. The proof thereof shall be submitted.   

a) Experience  

 The tenderers should have experience of having successfully completed 

during the last 7 (seven) years ending 30
th

 September, 2025, at least 

either: 

i. Three Similar Works each costing not less than Rs.36.96 lakhs 

(OR) 

ii. Two Similar Works each costing not less than Rs.46.20 lakhs 

(OR) 
iii.  One Similar Work costing not less than Rs.73.92 lakhs 

b) Financial Turnover 
Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March 2024 [2021-’22 ,2022-’23 2023-‘24,] shall not be less than 

Rs.27.72 lakhs. 

Explanatory Notes to a) & b) : 

i. Similar work(s) means “Rubber Fender Manufacturer/ Supplying and 

fixing Rubber Fenders”. The experience certificate of works executed 

in private sectors/ organisations shall be considered for qualification, 

only on submission of TDS certificate (Form No.26AS) along with 

work order and completion certificate. 

ii. Copy of completion certificates of each work issued by the 

employer/owner/ responsible officer of the employer/owner under 

whom he has executed such contract shall be attached. The certificate 

shall contain details of work involved specifying the nature of work, the 

completion cost of the work, date of commencement & date of 

completion of the work. 

iii. The works reckoned for the above purpose are those executed by the 

tenderers as prime Contractor or proportionately as member of joint 

venture or Sub Contractor. The Sub-Contractor shall be an authorized 

and approved Sub-Contractor by the Employer of the work(s) against 

which the tenderer has claimed his experience. The tenderer shall attach 

attested copy(s) of approval issued by the Employer(s) authorizing as a 

Sub-Contractor; in proof of the claim of the tenderer as a sub-
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Contractor.The tenderer is also obliged to produce the original of the 

certified copy(s) on request by the department. 

iv. Following enhancement factors will be used for the costs of works 

executed for bringing the financial figures to a common base value in 

respect of the works completed in the past years 

      Table  1 

Year before Multiplying factor 

One year 1.07 

Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

v. Financial Turnover: 

In proof of Financial Turnover Audited Annual Accounts Statements 

(Balance Sheet & Profit & Loss Account Statement) & Turnover 

Certificate signed by the Chartered Accountant or IT returns duly 

acknowledged by the Income Tax department along with Computation 

Statement signed by the Chartered Accountant, for the last three years 

ending on 31
st
 March 2024 shall be produced by the tenderer. 

c) Other Eligibility Considerations 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have:  

i. made misleading or false representations in the forms, statements 

and attachments submitted in proof of the qualification 

requirements; and/or  

ii. record of poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, 

litigation history, or financial failures, disqualification/ black 

listing/ debarring by Govt. departments etc. 

d) The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tender, if applicable, as per EPF /ESI 

Acts.  

In case, the Tenderer does not have the required number of employees 

which makes such registration mandatory, an Undertaking as per 

Annexure I to the effect shall be furnished. 

4.7. OPENING AND EVALUATION OF TENDERS 

4.7.1 Technical Bids of the tenders received shall be opened at 15.00 hrs. on 

04/11/2025, the last date fixed for receiving the bid, in the SE-II‟s chamber in 

the presence of the tenderers or their representatives as may be present.  

4.7.2 After opening the Technical Bid documents, it shall be thoroughly checked for 

completeness with respect to the details stipulated to be submitted as Technical 

Bid by the tenderer. The Price Bid of those tenderers satisfying the tender 

requirements shall only be opened. The Price Bid of those tenderers who are 
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found responsive and satisfactory on evaluation of Technical Bid documents, 

will be opened after bringing all tenderers to the same footing and giving notice 

to the short listed tenderers, on a date to be decided and intimated later. 

4.8 GENERAL INSTRUCTIONS TO TENDERERS 

4.8.1 The submission of a tender by the tenderer implies that he has read the whole 

tender Documents including GCC-2016. 

4.8.2 The tenderer is advised to visit and examine the site of work and its          

Surroundings, discuss with connected agencies and collect all necessary 

information on his own responsibility for preparing the tender. 

4.8.3 The tenderer is expected to examine the Tender Documents including all            

conditions, specifications, forms etc and also conditions in the G.C.C. Failure 

to furnish the information required in the Tender Documents/ G.C.C. or 

submission of a tender not conforming to the requirements in  every respect, is 

likely to result in the rejection of the tender. 

  4.8.4 The tenderer shall quote for the work on percentage basis. The departmental 

rate for each item of work is given in the Schedule of Quantities. The tenderer 

shall fill the percentage above or below the Departmental rate, in the column 

provided for the purpose in the Schedule.  

4.8.5  In case of discrepancy between the specifications and the drawings, the 

following order of preference shall be observed: 

a. Conditions & Specifications of tender 

b. Drawings. 

c. B.I.S Specifications. 

d. Sound Engineering Practice.  

4.8.6. If there are varying or conflicting provisions made in any document forming  

part of the Contract, the Chief Engineer, Cochin Port Authority, Cochin-

682009 shall be the deciding authority with regard to the intention of the  

document which will be binding on the tenderer/ Contractor. 

4.8.7   Any error in description, any omissions there shall not vitiate the Contract or 

release the Contractor from the execution of whole or any part of the works 

comprised therein according to specifications or from any of his obligation 

under the Contract. 

4.8.8  The Chief Engineer, Cochin Port Authority shall have the right to omit or 

Suspend certain items of work or revise or amend the Tender Documents at any 

time  prior to the due date of submission of the tender. Such revisions or  

amendments or extensions if any, shall be communicated to all the bidders who 

have downloaded the Tender Documents, in the form of an addendum by 

telefax /e- mail / writing. In order to afford the Bidders  with reasonable  time  

to take addendum into account, or for any other reason, the Port Authority  

may, at  its discretion, extend the due date for submission of  tender. 

4.8.9  All payments due to the Contractor under this Contract will be made in Indian 

Rupees only. 

4.8.10 Tenders received after the date specified for submission shall not be opened. 

4.8.11 The Bank Guarantees (BGs) to be furnished by the Contractors in connection 

with the tender shall be sent to the Chief Engineer, Cochin Port Authority 

directly by the issuing bank under registered post with AD. The Contractor 
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shall take the responsibility of sending BGs directly to the Port Authority by 

the issuing bank. 

4.9      Bid Validity 

 Bids shall remain valid for a period not less than One hundred and Twenty days 

(120 days) from the deadline date for bid submission. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request the Bidder to extend the period of validity for an 

additional period. The request and bidders response shall be made in writing. A 

bidder agreeing to the request will not be permitted to modify his bid (ie, the 

extension shall be unconditional). 

 

 

SIGNATURE OF TENDERER. 
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 5.GENERAL DESCRIPTION AND SPECIAL CONDITIONS OF CONTRACT 

1. GENERAL 

The proposed work is for “Replacement of Fenders & Fender Accessories at 

various Berths of Cochin Port Authority with all fixtures/ accessories after 

removing the existing damaged fenders”. 

2. SCOPE OF WORK 

A. Ernakulam Wharf  

i. Supplying and fixing 2 Nos. 1250H Cell Type Rubber Fenders with 

all fixtures & accessories after taking out the existing damaged 

fender. 

ii. Supplying and fixing Frontal Frames of existing 1250H Cell Type 

Rubber Fender. 

B. Mattancherry Wharf  

i. Supplying and fixing 3 Nos. 800H Cell Type Rubber Fenders with all 

fixtures & accessories after taking out the existing damaged fender. 

ii. Taking out frontal frame of existing 800H Cell Type Rubber Fender, 

supply and fixing 30mm thick UHMWPE rubbing piece (Pad) over 

the existing frontal frame and re fixing the frontal frame. 

C. BTP Berth  

i. Supplying and fixing 4 Nos. 1150H Cell Type Rubber Fenders with 

all fixtures & accessories after taking out the existing damaged 

fender. 

3. SITE CONDITION 

3.1 Work Site 

The work has to be carried out at Ernakulam Wharf, Mattancherry Wharf & 

BTP Berth of Cochin Port Authority. The site is accessible through road & 

water. These areas are operational and protected areas and hence security rules 

and regulations including obtaining passes etc. for work are to be observed by 

the contractor. The work is to be carried out without disturbing the normal Port 

operations. Floating Crafts, if available, can be utilized for transporting the 

fenders to the Work Site at free of colst. A General layout showing the 

location of various berths is enclosed. 

3.2 Reference Level 

3.2.1 All the levels indicated in the drawings and/or specifications are with reference 

to Port Chart Datum, which is at 0.582 m below Mean Sea Level. The 

contractor shall establish reference benchmarks at suitable spots. The 

maintenance of these reference benchmarks will be the responsibility of the 

contractor for which no payment will be made. 

3.2.2  The tenderers shall make their own arrangements for inspecting the area and 

satisfying themselves regarding the water depth available in this area. 

3.3 Tide and Flood Levels 

3.3.1  The tides at Cochin are semi-diurnal with a marked daily inequality. The 

contractor shall carefully investigate the records of all past states of tides and 

flood and shall be held to have satisfied himself on all the tide and flood levels 
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likely to prevail during the period of contract so far as it may affect the work. 

3.3.2  The various tidal levels in the area as per Naval Hydrographic Chart No.2004 

are as indicated below for the general guidance to the tenderer. 

3.4 Tide Levels with reference to Port Chart Datum (in metres) 

Highest High Water Level    :  +1.20m 

Mean High Water Spring (MHWS)  :  +0.92m 

Mean Low Water Spring (MLWS) :  +0.80m 

Mean Sea Level (MSL)    :  +0.582m 

Mean High Water Neap (MHWN)  :  +0.60m 

Mean Low Water Neap (MLWN)   :  +0.30m 

  Lowest Low Water Level    :  +0.20m 

3.5 Current 

The maximum current expected in the area of work is about 0.5 metre/sec. 

3.6 Waves 

The work site is in the inner harbour area where generally calm conditions 

prevail throughout the year. 

3.7 Wind 

Wind at Cochin is highly influenced by the land and sea breezes. Wind 

direction changes from north-east during morning hours to west during evening 

for the period of October to May. During peak of south-west monsoon, 

especially from June to September, predominant wind direction remains 

southwest both during morning and evening hours. Due to strong monsoon 

winds, effect of land winds is not dominant during south-west monsoon. 

During the non-monsoon periods, the predominant wind direction is from north 

east during the morning and west during the evening which shows influence of 

land breeze. 

3.8 Rainfall 

The climate is characterized by dry and wet seasons. The wet seasons starts in 

late May and ends in November. During this period, two monsoons pass by one 

after another. The major monsoon is south-west monsoon which lasts from 

June to September. This is followed by north-east monsoon during October and 

November. The average annual rainfall is about 3000mm; and the major 

portion is during south-west monsoon. 

3.9 Temperature 

Cochin experiences moderate temperatures throughout the year. The 

temperature varies from 22
o
C to 34

o
C. The low temperature occurs during the 

southwest monsoon, December and January. Daytime temperature goes upto 

30
o
C even during this period. The hot months are from March to May. 

3.10 Drawings 

The drawings enclosed with the tender document are to provide some idea of 

the job only and are preliminary and for tender purpose and are by no means 

complete and final and do not show the full range of the work under the scope 

of the contract. Work shall be carried out only on the basis of drawings marked 

“Issued for Construction” with addition, alteration, modifications, if any made 

to aforesaid drawings as required from time to time and also according to other 

drawings that would be supplied to the contractor from time to time. 
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4. TIME SCHEDULE AND MONITORING OF PROGRESS 

4.1 The tenderer shall prepare and attach with the tender a detailed work schedule 

indicating key activities and critical items for completing the work within the 

stipulated Contract period of 6 (Six) months. This time schedule will form the 

basis for monitoring the progress of work. 

4.2 The contractor shall furnish to the Engineer-in-charge monthly progress report 

of the work during executing in the approved proforma indicating delay, if any, 

its reason and proposal to cover up the delay. 

5. MATERIALS / FACILITIES TO BE PROVIDED BY DEPARTMENT 

5.1 CONTRACTOR'S WORK AREA 

Space will be made available to the Contractor free of rent for storing materials 

and equipments etc., adjacent to the work site for the duration of the Contract. 

After the work is over, Contractor shall at his cost, reinstate the area by clearing 

the temporary works, debris etc. as decided by the Engineer‟s Nominee. 

5.2 POWER 

Electric Power required for the work can be supplied by the department from 

the nearest existing line of Cochin Port at prevailing rates. The cost of drawing 

temporary lines / cables/ providing switches and making connection and 

metering arrangements etc. shall be borne by the contractor. If there is any 

disruption in the Power supply due to supply failure/ restrictions imposed by 

the Kerala State Electricity board, the department shall not be held responsible 

and the contractor has to make suitable alternative arrangements like generator 

at their cost. 

6. CONTRACTOR'S RESPONSIBILITY 

6.1 The tenderer shall visit the area before tendering. It will be deemed that the 

tenderer has visited the site and studied the site conditions before submitting 

the tender. The tenderer should get himself acquainted with the nature and 

extent of the work. No claim whatsoever will be entertained on the plea of 

ignorance of difficulties involved in execution of work or carriage of materials 

etc. 

6.2  All materials, plants and equipments, required for the work shall be provided 

by the Contractor at his own cost, and shall conform to relevant I.S. 

Specification unless otherwise specified. 

6.3 Samples of all materials, to be incorporated in the work shall be got approved 

by the Engineer‟s Nominee before procurement.  

6.4 The Contractor shall thoroughly study the specifications and errors / 

 omissions/modifications if any shall be brought to the notice of the Engineer – 

 in-Charge well in advance so that a final decision in the matter could be given 

 in time. 

6.5 All labour, skilled or unskilled shall be provided by the Contractor. Settling any 

dispute with the labour will be Contractor's responsibility. Insurance as per 

Indian Workmen‟s Compensation Act for the Contractors‟ workmen and Public 

Liability Policy shall be provided by the Contractor at his own cost. 

6.6  The Contractor shall be solely responsible for any damage or injury to the 

persons or things caused or suffered during the execution of the work and shall 
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be made good or compensated at his own cost. 

6.7  The Contractor shall take all care and precautionary measures for avoiding any 

kind of damage/accidents in the work site due to any of his reasons. The 

Contractor shall indemnify the Port against any compensation whatsoever 

payable to the workmen for accident or loss arising out of and in the course of 

their employment under this Contract. 

6.8  The work shall be arranged by the Contractor without causing any damage to 

Port structures. Any damage or accident caused by the Contractor‟s operation 

shall be compensated / made good at Contractor‟s risk and cost to the 

satisfaction of the Engineer‟s Nominee of the works, failing which department 

will do the rectification work and the cost incurred will be recovered from his 

bill or from security deposit.   

6.9  The Contractor shall not construct any structure, even of temporary nature, for 

any purpose at site, except with the written permission of the Engineer‟s 

Nominee of the work and any construction so put up shall be removed by the 

Contractor whenever the Engineer‟s Nominee calls upon the Contractor to do 

so. 

6.10 The Contractor shall remove all temporary works, clear and make good the site, 

at his cost to the satisfaction of the Engineer‟s Nominee before the site is 

returned to the Port Authority. All materials shall be disposed to any place as 

pointed out by the Engineer‟s Nominee of the work and site shall be cleared in 

every respect at no extra cost after completion of work. 

6.11  The Contractor shall remove all materials brought to work site / stacked at the 

work site or anywhere else within the Port area and clear the site at his cost to 

the full satisfaction of the Engineer‟s Nominee before the site is returned to the 

Port Authority. All such materials including debris, tools & plants etc. shall be 

disposed off to any place as pointed out by the Engineer‟s Nominee or be taken 

away from the location and shall be cleared in every respect and to reinstate to 

its original condition at no extra cost to the Port Authority immediately after 

completion of the work.  In case, any such material is found left in the work site 

or anywhere in the Port area, rent for the storage space occupied by the 

Contractor, either for stacking the materials /debris or for areas used for such 

purpose but not cleared thereafter, will be recovered as per the prevailing Scale 

of Rate of COCHIN PORT AUTHORITY, for the rent applicable for open 

storage space for commercial purpose, for the period for which the area had 

been occupied by the Contractor. In addition to the above, in case the Port 

requires the area immediately for its use, Port will repossess the land after 

restoring it to its original condition, material will be confiscated and disposed 

off at the risk and cost of the Contractor, after issuing two notices giving 15 

days‟ time each for removing the material.  All expenses incurred in this shall 

be recovered by disposing off the material if any confiscated.  If any balance 

amount still remains to be realized that will be recovered from the Contractor 

by appropriate means. 

6.12  The Contractor shall observe all safety regulations during the execution of the 

work. Safety measures, precautions, warning signals etc. shall be 

taken/provided at the Contractor‟s cost, as directed by the Engineer-in-Charge 
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of the work. The Contractor shall provide all necessary personnel protection 

equipments such as helmet, lifeguard, goggles, boots, safety belts etc. to the 

workmen at his own cost and it shall be the Contractor‟s responsibility to 

ensure that they use it while on the work site. 

6.13  The Contractor shall ensure that no labourers with criminal background are 

engaged for the work.  

6.14  The contractor shall take all precautions for not to damage any cables, pipelines 

etc. passing through the area of work. 

6.15  The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tender, if applicable, as per EPF /ESI 

Acts. In case, the Tenderer does not have the required number of 

employees which makes such registration mandatory, an Undertaking as 

per Annexure I to the effect shall be furnished. 

6.16  The Contractor shall provide, at every work place, at which 20 or more women 

workers are ordinarily employed, crèches of reasonable size and with adequate 

facility for the use of their children under the age of six years at his risk and 

cost. 

6.17  The Contractor shall also be responsible for arranging and carrying out works 

as mentioned in Clauses 1& 2 above. 

7. WORKMANSHIP  

7.1 All the works shall be done strictly according to relevant B.I.S. specifications 

unless otherwise specified. Whenever special conditions and other 

specifications deviate from the B.I.S. the former shall prevail. 

7.2 The whole work shall be completed in a diligent manner within the Contract 

period and defect or imperfection if any, observed during the Defect Liability 

Period/ guarantee period the same shall be rectified at Contractor‟s cost to the 

full satisfaction of the Engineer‟s Nominee within the time allowed. 

7.3  Precautions shall be taken for not to damage cables/ pipe lines etc. 

7.4 The work shall be arranged in the order of preference and as directed by the 

Engineer‟s Nominee of work. 

8. TEMPORARY WORKS 

8.1 All scaffolding, staging, bracing and other temporary works required for proper 

execution of the works, shall be provided by the Contractor at his own cost, 

unless stated otherwise and that should be inclusive of all materials, labour, 

supervision and other facilities. The layout and details of such temporary works 

shall have prior approval of the Engineer‟s Nominee, but the Contractor shall 

be responsible for proper strength and safety of the same. All temporary works 

shall be so constructed as not to interfere with any permanent work or with the 

work of other agencies. If it is necessary to remove any of the temporary works 

at any time to facilitate execution of works or work by other agencies, such 

removal and re erection, if required, shall be carried out by the Contractor at 

the direction of Engineer‟s Nominee without any delay and any extra cost on 

this account shall be borne by the Contractor. 

8.2 On completion of the works, temporary works if any provided by the 

Contractor shall be removed from the site and the area shall be reinstated to the 

original condition at his own risk and cost. 
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9. TIME FOR COMPLETION 

9.1 The time allowed for carrying out the work as mentioned in the memorandum 

shall be strictly observed by the Contractor. The work shall throughout the time 

period be proceeded with diligence, time being deemed to be the essence of the 

Contract. The number of days lost due to heavy rain shall be certified by the 

Engineer‟s Nominee. The Contract period shall be extended for such certified 

days also without imposing compensation for delayed performance. 

9.2  The whole work shall be completed in accordance with the provisions under 

Contract Data or such extended time as may be allowed as per clause 29 of 

G.C.C. 

10. WORKING TIME 

 The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on 

all weekdays. If the Contractor wishes to carry out the work beyond normal 

working hours and or on holidays, he should get specific approval from the 

Engineer‟s Nominee for the same. Necessary supervision will be arranged by 

the department and the expenditure to be incurred in this connection will be 

borne by the department. 

11. RATES FOR VARIOUS ITEMS  

 The rate specified for each item shall be all inclusive value of the finished 

work, income tax and other taxes but excluding GST. 

12. ALTERATIONS / ADDITIONS / OMISSIONS 

The quantities given in the bill of quantities (Schedule of items) are only 

approximate and payment will be made as per actual quantity of work done and 

rate specified. 

13. MEASUREMENT 

The quantities shall, unless otherwise stated, be measured in accordance with 

I.S.1200. 

14. For levying compensation as per Clause-49 of General Conditions of Contract 

(GCC), the Employer is not required to have documentary evidence to quantify 

or prove the losses suffered by the Employer due to delay in completion of 

work by the Contractor, as per conditions. 

15. Clause-25 of GCC- „Settlement of Disputes and Arbitration‟ is not applicable 

in this Contract. 

16. Clause-26 of GCC- „Computerised Measurement Book‟ is modified to the 

extent as detailed below. 

 Measurements of Work Done: 

  Executive Engineer (hereinafter called the Engineer‟s Nominee) shall, except 

as otherwise provided, as certain and determine by measurement the value in 

accordance with the Contract of work done. 

  All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 

obtained of all works performed under the Contract. 

  All measurements and levels shall be taken jointly by the Engineer‟s Nominee 

or his authorised representative and by the Contractor or his authorised 

representative from time to time during the progress of the work and such 
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measurements shall be signed and dated by the Engineer‟s Nominee and the 

Contractor or their representatives in token of their acceptance.  If the 

Contractor objects to any of the measurements recorded, a note shall be made 

to that effect with reason and signed by both the parties. 

  If for any reason the Contractor or his authorised representative is not available 

and the work of recording measurements is suspended by the Engineer‟s 

Nominee or his representative, the Engineer‟s Nominee and the Department 

shall not entertain any claim from Contractor for any loss or damages on this 

account.  If the Contractor or his authorised representative does not remain 

present at the time of such measurements after the Contractor or his authorised 

representative has been given a notice in writing three (3) days in advance or 

fails to countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the 

Engineer‟s Nominee or his representative shall be deemed to be accepted by 

the Contractor. 

  The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

  Except where any general or detailed description of the work expressly shows 

to the contrary, measurements shall be taken in accordance with the procedure 

set forth in the specifications notwithstanding any provision in the relevant 

Standard Method of measurement or any general or local custom.  In the case 

of items which are not covered by specifications, measurements shall be taken 

in accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available 

then a mutually agreed method shall be followed. 

  The Contractor shall give not less than seven days' notice to the Engineer‟s 

Nominee or his authorised representative in charge of the work before covering 

up or otherwise placing beyond the reach of measurement any work in order 

that the same may be measured and correct dimensions thereof be taken before 

the same is covered up or placed beyond the reach of measurement and shall 

not cover up and place beyond reach of measurement any work without consent 

in writing of the Engineer‟s Nominee or his authorised representative in charge 

of the work who shall within the aforesaid period of seven days inspect the 

work, and if any work shall be covered up or placed beyond the reach of 

measurements without such notice having been given or the Engineer‟s 

Nominee's consent being obtained in writing the same shall be uncovered at the 

Contractor's expense, or in default thereof no payment or allowance shall be 

made for such work or the materials with which the same was executed. 

  Engineer‟s Nominee or his authorised representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of measurements 

or levels. 

  It is also a term of this Contract that recording of measurements of any item of 

work in the measurement book and/or its payment in the interim, on account or 
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final bill shall not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the Contractor from 

liabilities from any over measurement or defects noticed till completion of the 

defects liability period. 

17. Clause 45 and Clause 80 of GCC shall be modified as below;  

 Clause 45-Rates for items to be inclusive of Taxes The rate quoted by the 

Contractor shall be inclusive of the cost of provision of plant and equipment, 

materials, labour, execution, supervision, maintenance, overheads and profits 

and every incidental and contingent cost and charges whatsoever excluding 

Goods and Service Tax (GST). GST as may be applicable from time to time 

shall be shown separately in the invoice. The Employer will perform such 

duties in regard to the deduction of such taxes at sources as per applicable law. 

Any new Taxes, levies, duties imposed after signing the Contract shall be 

reimbursed by the Employer on production of documentary evidence. The 

invoice to be submitted by the Contractor should include the GST Registration 

Number of the Contractor as well as the Employer.  

 Clause 80-Taxes and Duties Income Tax The Contractor and his staff shall be 

responsible for payment of all personal income taxes to the concerned 

authorities as per the law in force from time to time. Deduction of Income Tax 

shall be made by the Employer from each certificate of payment to the 

Contractor at the rate of 2% plus surcharge or such other rates as may be 

specified by the Central Government from time to time, on the gross amount of 

the Contractor‟s bill for payment. The Contractor shall comply all the GST 

Regulations viz. timely uploading of bills, issue of debit/ credit notes etc.                          

18. Sub clause 43.2 under Clause 43:Payments,….. in GCC 2016 stands amended 

as given below:  

43.2 Payment of bills for Civil Works shall be regulated as detailed 

hereunder:  

43.2.1 Any Interim/Final bill which is incomplete in any respect shall be 

returned to the Contractor within 5 days of date of submission of bill to 

the Engineer or his Nominee. 

43.2.2 Interim bills shall be paid within 21 days of date of submission of bills 

in full shape, by the Contractor, as detailed below. 

43.2.3 Clarifications/corrections if any required on an Interim bill submitted, 

shall be sought from the Contractor within 4 days of submission of the 

bill and also, all such clarifications/corrections required shall be sought 

at one go except in exceptional circumstances. The Contractor shall 

submit the clarifications including carrying out corrections in the bill, if 

required, within 4 days thereafter. The clarified / corrected bill shall be 

verified and forwarded to Finance Department within the next 4 days. 

Clarifications if any required by the Finance Department shall be 

sought within 3 days and the Engineer/Nominee shall clear it on top 

priority within the next 3 days and, finally, the bill shall be paid to the 

Contractor within 3 days thereafter, i.e., within a total 21 days of date 

of submission of bills in full shape, as indicated above. 
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43.2.4 However, on request by the Contractor, 75% of the bill amount shall be 

paid within 7 days of submission of the bill. Balance amount of the 

verified bill shall be paid within 21 days of the submission of the bill, 

on completion of all contractual requirements as brought out at sub 

clause 43.2.3. above.  

43.2.5 Final bill shall be paid within 6 Months of issue of Taking Over 

Certificate by the Engineer / Nominee, as detailed below. 

43.2.6 The Contractor shall submit the Final bill to the Engineer / Nominee 

within 20 days of issue of Taking Over Certificate by the Engineer / 

Nominee. The bill shall be checked and all clarifications/corrections 

required on the bill submitted, shall be sought from the Contractor 

within 15 days thereafter. The Contractor shall submit the clarifications 

including carrying out corrections in the bill, if required, within the 

next 10 days. The clarified / corrected bill shall be verified and 

forwarded to Finance Department within the next 15 days. Thereafter, 

clarifications if any required by the Finance Department shall be sought 

within 10 days and the Engineer/Nominee shall clear it on top priority 

within the next 10 days and, finally, the bill shall be paid to the 

Contractor within 10 days thereafter, i.e., within a total 6 Months of 

issue of Taking Over Certificate by the Engineer / Nominee, as 

indicated above. 

43.2.7 However, on request by the Contractor, 50% of the final bill amount 

shall be paid within 7 days of submission of the bill, which will be 

adjusted against the final bill payment, on completion of all contractual 

requirements as brought out at sub clause 43.2.6. above.  

19. The Clause 48 of “General Conditions of Contract- Retention” stands 

deleted. 

20. The Clause 52.2 of the General Conditions of Contract related to Security 

Deposit, stands modified to the extent detailed below: 

20.1 Performance Security shall be 10% of the Contract Value. 

21 Performance Guarantee for Fenders 

21.1   The successful tenderer will be required to furnish Performance Guarantee in 

the following forms  

           (i) irrevocable Bank Guarantee as security for due performance of the contract 

in the proforma at Annexure-VI.  

           (ii) Insurance Surety Bond from the Insurance Company duly approved by 

Insurance Regulatory and Development Authority of India. 

          The above Performance Guarantee shall be produced in Bank Guarantee, issued 

by Nationalised banks/ Scheduled Banks in India of value equal to 25% of the 

contract value or Insurance Surety Bond from the Insurance Company duly 

approved by Insurance Regulatory and Development Authority of India. 

21.2  The Bank Guarantee/ Insurance Surety Bond thus furnished shall be valid for 5 

years from the date of completion of the whole work and completion of the 

same as certified by the Engineer- in-charge. 

21.3  Any payment to the successful bidder will be made only after producing the 

Performance Guarantee in the form of Irrevocable Bank Guarantee/ Insurance 
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Surety Bond. The Performance Gurantee thus furnished will be retained as a 

security for the due and proper fulfillment of performance of the fenders for 5 

years from the date of completion of the installation of the fenders and 

completion of the same as certified by the Engineer-in-charge. Such BGs shall 

be encashed in full or part as decided by the Chief Engineer, whose decision 

will be final and binding on the contractor on failure of Contractor to perform 

or non fulfillment by the Contractor of the terms and conditions of the work of 

providing and fixing of the fenders or on performance failure of fenders 

supplied and installed as per the requirement in the contract. 

 

 

  

SIGNATURE OF TENDERER 
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6. TECHNICAL SPECIFICATIONS OF FENDERS 

6.1. General 

6.1.1.   The layout of the berths and details of fenders are shown in the drawings. The 

arrangement and the shape of fenders shown in the drawings are only 

tentative and shall be altered/ changed, based on detailed designs. 

6.1.2.   Fenders, Frontal Frame, Pad, Weight/ Tension Rubber Flex Chain and other 

accessories offered may be indigenous or imported. 

6.1.3.   If the fenders offered are imported ones, all formalities in connection with the 

import such as DGTD clearance, import license etc., as applicable, foreign 

exchange payment, customs clearance and payment of customs duties etc 

shall be observed by the tenderers. 

6.1.4.   Delivery and fixing of the fenders and accessories and fixing shall be made 

within 6 (Six) months from the date of receipt of work order. Failing to 

deliver the fenders and accessories and fixing within the specified time will 

render the contractor liable for payment of liquidated damages as per relevant 

conditions of contract.   

6.2. Technical  Specifications 

6.2.1. Type and Size of Fenders & Frontal Frames.                             

The fenders and frontal frames with frontal pad required for the replacement 

are as given in Table 6.1 below: 

TABLE 6.1 

Location Description Nos. 

Ernakulam 

Wharf 

Cell Type Rubber Fenders 1250H with the following: 

(i)  M.S painted Frontal Frames with Frontal Pad of 

size 1750mm x 2500mm, 

(ii)  Rubber Flex weight chains and its fixtures 

(iii) Rubber Flex tension chains and its fixtures 

(iv) 40mm thick  Frontal pad  

2 

(i) M.S painted Frontal Frames of 1250H Cell Type 

Fender with Frontal Pad of size 1750mm x 

2500mm. 

3 

Mattancherry 

Wharf 

Cell Type Rubber Fenders 800H with the following: 

(i) M.S painted Frontal Frames with Frontal Pad of 

size 1300mm x 2200mm, 

(ii)  Rubber Flex weight chains and its fixtures 

(iii) Rubber Flex tension chains and its fixtures 

(iv) 30mm thick  Frontal pad  

3 

BTP Berth Cell Type Rubber Fenders 1150H with the following: 

(i)  M.S painted Frontal Frames with Frontal Pad of 

size 1750mm x 3000mm  

(ii)  Rubber Flex weight chains and its fixtures 

(iii) Rubber Flex tension chains and its fixtures 

(iv) 40mm thick  Frontal pad 

 

4 
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6.2.2. Performance Details of Fenders 

  Performance requirements of the fenders are as given in Table 6.2 below: 

TABLE 6.2  

Description of the 

fendering system 

Max. 

Permissible 

Deflection 

(%) 

Min. Energy 

Absorption 

(Tonne metre) 

Max. 

Permissible 

Reaction Force 

(t) 

Max. 

Permissible 

Hull Pressure 

(t/m2) 

Cell Type Rubber 

1250H Fender 
52.50 67 125 35 

Cell Type Rubber 

1150H Fender 
52.50 35 80 35 

Cell Type Rubber 

800H Fender 
52.50 16.6 47.30 40 

6.2.3. Rubber compound for fender body 

  The material used for the fender body shall be natural or synthetic rubber of 

high quality having sufficient resilience, anti-aging weather and wear 

resistance properties to meet all normal service conditions Natural rubber 

/Synthetic rubber content shall not be less than 40%. The material shall be 

homogeneous, and shall not have any defective impurities, pores or cracks 

etc. and shall satisfy the physical test requirements as given in the following 

table based on the standards set by ASTM 2000-77a or its equivalent. 

  Table 6.3 below give the requirements of physical properties of rubber 

compounds which are to be used for making fenders and these properties shall 

be confirmed during quality assurance testing prior to fender manufacturing. 

TABLE 6.3 

Property 

 

Testing Standard 
Condition Requirement 

ASTM Others 

Tensile 

Strength 

ASTM Others 

ASTM D 412 Die C 

DIN 53504; 

AS1683.11; 

BS ISO 37;  

JIS K 6251 

Original 16.0 MPa (min) 

Aged for 96 

hours at 

70
o
C 

12.8 MPa (min) 

Elongation 

at Break 
ASTM D 412 Die C 

DIN 53504; 

AS 1683.11; 

BS ISO 37; 

JIS K 6251 

Original 350% 

Aged for 96 

hours at 

70
o
C 

280% 

Hardness  BS ISO 7619-

1; 
Original 

78° Shore A 

(max) 
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ASTM D 2240 

 

DIN ISO 

7619-1; 

AS 1683.15.2; 

JIS K 6253-3 

Aged for 96 

hours at 

70oC 

Original +8° 

Shore A (max) 

 

Compressio

n Set 

 

ASTM D 395 

Method B 

AS 1683.13 

Type 1; ISO 

815-1; 

JIS K 6262 

22 hours at 

70°C 
30% (max) 

Tear 

Resistance 
ASTM D 624 Die B 

AS 1683.12; 

BS ISO; 

JIS K 6252-1 

Original 70kN/m (min) 

Ozone 

Resistance 
ASTM D 1149 

DIN ISO 

1431-1; 

AS 1683-24; 

BS ISO 1431-

1; 

JIS K 6259 

50pphm at 

20% strain, 

40°C, 100 

hours 

No cracks 

Seawater 

Resistance 

 
ASTM D 471 BS ISO 1817 

28 days at 

95°C 

Hardness: 

•}10° Shore 

A (max) 

Volume: +10/- 

5% (max) 

Abrasion 

Loss 
– 

BS 903 A9 

Method B 

3000 

revolution 
1.5cc (max) 

Bond 

Strength 

ASTM D429... 

Method B 
BS ISO 813 

Rubber to 

steel 
7N/mm (min) 

Dynamic 

Fatigue 

ASTM D430-95... 

Method B 
– 

15,000 

cycles 
#Grade 0–1 

 #Grade 0 = No cracking has occurred 

   Grade 1 = Cracks at this stage appear as pin pricks to the naked eye. Grade as 

1 if the pin pricks are less than 10 in number and less than 0.5 mm in length 

  The above properties are to be confirmed during quality assurance testing 

conducted at 3
rd

 party laboratory in the presence of certifying agency prior to 

the fender manufacturing. 

6.2.4.   Frontal Frame 

  Frontal frame shall be of fabricated steel construction and painted. The frontal 

frame and accessories shall be sized to limit the hull pressure to specified 

limits for full tidal / vessel range (laden/light). Positive tolerance on reaction 

as applicable shall be considered while evaluating the hull pressure. The top 

and bottom edges and both sides of the frontal frame as well as four corners 
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shall be chamfered 100mm in width so that damage to vessel‟s hull as well as 

peeling off of the paint on the vessels hull by sharp edges of the frame is 

avoided. For calculating the hull pressure, the area of the above chamfered 

edges and corners shall not be considered. 

  Frontal Frame shall be made of rolled steel to ASTM A441 or equivalent. 

Steel work for the frontal frame shall be cleaned by sand blasting etc. and 

applied with first coat of zinc anode primer of thickness not less than 75 

microns and second coat of bitumen epoxy paint, of thickness not less than 

150 microns and third coat of bitumen epoxy paint of thickness not less than 

150  microns. Thickness of the plates to be used for  frontal frame shall not be 

less than 8 mm.  

  Thickness of Steel plates provided at the front and back side of the Frontal 

Frame shall not be less than 10mm.  

6.2.5. Frontal Pad 

Frontal pads having proper and integrated arrangements with the fender body 

and frontal frame shall be provided. The pads shall be made of high molecular 

polyethylene, having low friction coefficient to avoid spark during 

berthing.The thickness of the pad shall be as specified in Table 6.1 above. It 

shall have the physical properties in accordance with ASTM standards as 

given in Table 6.4 below: 

TABLE 6.4 

i) Density : 0.92 to 1.05 g/cm
3
 

ii) Tensile Strength(min.) : 200kg/cm
2
 

iii) Elongation  (min.) : 50% 

iv) Compressive strength (min.) : 300 kg /sq. cm 

v) Friction Coefficient  (max.) : 0.2 

vi) Bending strength  140-210kg/cm
2
 

6.2.6.   Weight/ Tension Rubber Flex Chain   

Suitably designed anchor chain has to be provided to the fenders to prevent 

any sagging due to weight and tension. The chain provided shall have units of 

not less than 25 mm dia. Rubber cushion arrangement is to be provided for 

those chains. The chain and other accessories provided shall be rolled / carbon 

steel and hot dipped galvanized as per ASTM A 575 Gr. 1025 or equivalent. 

A typical arrangement of rubber flex chain is attached. U-anchor where 

required shall be of stainless steel to AISI 316. 

6.2.7.   Fixtures  

Bolts, nuts and washers used for fixing the Protector (Frontal) Panel Frame to 

the Fender Body shall be of stainless steel conforming to AISI 316 or its 

equivalent. The material for resin anchor sleeve shall be made of synthetic 

resin and proved satisfactory to the following requirements. 

    Physical Properties: 

Tensile strength (230
0
c) :  Min. 300 Kg/m2 ASTM 638 

Water Absorption  :  Max 3% (Weight Change) 
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Chemical Resistance :  Max 1%, 10% NaCl (Weight Change)  

Elongation (230
0
c)  :  20% ASTM 638 

6.2.8. Performance test. 

 Representative samples of the fenders, minimum of one sample from each 

type approved for despatch from factory to the site, shall be tested for 

performance in the presence of the Surveyor or the duly authorized officials 

of the classification society appointed with the approval of the department and 

an Engineer from the Port Authority deputed by the Chief Engineer and 

performance curves viz, load –deflection and energy deflection curves shall 

be submitted along with the supply of the fenders.  

 Performance testing to establish design data may use either of two methods as 

mentioned in PIANC Guidelines for design of fender systems-2002. 

6.2.9. Test Apparatus  

The test apparatus shall be equipped with a calibrated load measuring device 

such as load cell(s) or pressure transducer and linear transducer(s) for 

measuring displacement capable of providing continuous monitoring of 

fender performance. 

The test apparatus shall be capable of recording and storing load-cell and 

transducer data at intervals of 0.01H-0.05 H, where H is a fender‟s nominal 

height, and storing manually entered inputs. Also information related to serial 

nos., date, time at start, test ambient temperature etc. shall be furnished. 

For fender tests, all equipment used to measure and record force and 

deflection shall be calibrated, and certified accurate to within ± 1(one) percent 

in accordance with ISO or equivalent JIS or ASTM requirements. Calibration 

shall be performed within one year of the use of the equipment, or less, if the 

normal calibration interval is shorter than one year. Calibration of Test 

Apparatus shall be checked annually by a qualified third-party organization, 

using instrumentation, which is traceable to a certified, national standard. 

6.2.10. Test Protocol 

 The performance test shall deflect specimens according to either of the two 

methods, Method CV or Method DV. Clear and unambiguous calculations 

must be provided for any adjustments made to the test results. 

6.2.11. Supporting Protocols 

 Supporting Protocols shall cover temperature stabilization, Velocity Factor 

(VF) and Temperature Factor (TF) as mentioned in PIANC Guidelines for the 

Design of Fenders Systems – 2002. 

6.2.12. Verification/Quality Assurance Testing 

a) Energy/Reaction Compliance Testing 

Samples for verification testing shall be actual fender elements fabricated for 

the project following the PIANC Guidelines for the Design of Fenders 

System – 2002. 

b) Break in Deflection 
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Break-in deflection of actual elements should be at least manufacturer rated 

deflection. At least one cycle should be performed. 

c) Other Testing 

Effect of contact angle and durability tests should be carried out as per 

PIANC Guidelines for the Design of Fenders Systems–2002 

recommendations. 

d) Dimensions 

Fenders shall meet manufacturer‟s specified dimensional tolerance. 

e) Steel frame, Frontal Frame, Hardware, Chains and Related Accessories 

    All steel hardware for securing of fenders shall be stainless steel grade AISI 

316 or equivalent. 

6.2.13. Certificate from approved classification society 

6.2.13.1. The fenders shall be certified by independent testing agency such as IRS or 

Loyds or BV or other approved classification society. 

6.2.13.2. The design of the fender unit shall be as approved by the Classification 

Society appointed with the concurrence of Chief Engineer and the fender 

unit shall be built under their supervision. Such approval approved by the 

Classification society along with the copy of the design calculations and 

detailed drawing shall be furnished to the Chief Engineer and the consent 

obtained before commencement of the casting of fenders. The performance 

test shall also be conducted under the supervision of the classification 

society in the presence of an Engineer from the Port Authority deputed by 

the Chief Engineer. A certificate to the above effect as well as the fender 

units conform to the technical requirements stipulated in the contract, issued 

by the Classification Society shall be furnished along with fenders supplied. 

Chemical composition of the rubber shall be tested in an approved laboratory 

as per ASTM D297/D6370 and the test shall be witnessed by the above 

Classification Society. 

6.2.13.3. All cost and fee payable to the classification society for rendering the above 

services shall be borne by the supplier and shall be included in the rate 

quoted.  

6.2.14. Installation 

6.2.14.1. While submitting the tender, each tenderer should specify as to the   method 

by which the fender is installed.  

6.2.14.2. Dismantling and installation of fenders has to be carried out when no ships 

are berthed and shall be in consultation with the Deputy Conservator of the 

Cochin Port. Only one fender shall be permissible to be removed and 

installed at a time unless otherwise approved by the Engineer in Charge. 

Installation shall be carried out immediately after the removal of the fender. 

No compensation or extra claims in this regard will be entertained. 
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6.2.14.3. The unloading of the fenders from the ship, rail wagon, road trucks etc. and 

transporting the materials to the installation site should be arranged by the 

contractor at their own expenses. The contractor shall be wholly responsible 

and liable for the safe keeping in good condition of all the parts until whole 

fenders unloaded, stored and installed. The security and safety of fenders in 

proper condition will be the sole responsibility of the contractor and the 

department will not be responsible for any loss / damage of fenders or their 

parts. The Cochin Port will provide available space for keeping the material 

free of cost. The contractor shall indicate the area required for storage and 

installation works. All parts of the fenders and accessories should be 

protected from dust and damage during storage and installation at site. 

6.2.14.4. The contractor shall employ at site a competent erection Engineer, to 

supervise the work. 

6.2.14.5. The contractor shall make his own arrangements for providing necessary 

installation equipments at his own cost. Temporary power supply can be 

made available at the installation site by the Port at the request of the 

contractor on terms and conditions applicable for such supply. 

6.2.14.6. Resin anchor system of “HILTI” /equivalent approved brands system shall 

have to be used for fixing the bolt to the connecting structure. The existing 

damaged fenders, which shall be removed, shall be stacked at the locations 

as per the directions of the Engineer in Charge. 

6.2.14.7. The installation work shall be carried out in accordance with the 

requirements of the Engineer-in-Charge, employing sound engineering 

techniques and modern methods to the satisfaction of the Engineer-in-

Charge. 

6.2.15. Rate 

6.2.15.1 The percentage quoted in the Schedule-A shall be  inclusive of all charges 

such as packing and forwarding charges, freight, transit/risk insurance 

charges, taxes, duties including customs duty if applicable excluding GST, all 

fixtures and accessories such as frontal frame, frontal pad etc., making 

necessary holes in the concrete structure for providing anchor bolts etc. 

complete. The fixtures shall include all materials required for the installation 

of the fenders to the RCC frontage and bolts, nuts, washers etc. required for 

fixing frontal frame to fender body and for fixing frontal pad to frontal frame 

etc.  

6.2.15.2 Any fittings or accessories which may not be specifically mentioned in the 

specification but which are used or necessary are to be provided by the 

contractor without extra charge and the fender fixed must be complete in all 

respects. 

6.2.15.3 Payment at 75% only shall be effected towards the items of “Supplying 

fenders…….” Schedule „A‟ after the receipt of the materials in good 

condition and furnishing of Performance Guarantee and the balance 25 % will 

be paid only after installing the fenders in position/completed in all respects 

as the case may be. 
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SIGNATURE OF TENDERER 

ANNEXURE-I 

 

COCHIN PORT AUTHORITY 

REPLACEMENT OF FENDER & FENDER ACCESSORIES  AT  VARIOUS 

BERTHS OF COCHIN PORT AUTHORITY  

UNDERTAKING REGARDING EPF AND ESI REGISTRATION 

 

I/ We, M/s…………………………………………………………….. (Name & 

Address of the tenderer) solemnly affirm and undertake that I/ We do not have the 

required number of employees for taking registration under EPF Organisation and ESI 

Corporation. I/ We also undertake that I/ We take the full responsibility for all the 

consequences arising due to the above and indemnify CoPA officials for any actions 

taken in this regard 

 

SIGNATURE OF TENDERER 
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ANNEXURE II  

 

PROFORMA OF UNDERTAKING THAT NO CHANGES HAVE BEEN 

MADE IN THE TENDER DOCUMENT DOWNLOADED 

 

I/We……………………………………………………………………………………

…………………………………………………………………………………………

………… …………………………do hereby confirm that no changes have been 

made in the Tender document downloaded and submitted by us for the Tender No 

…………………………….  

Yours faithfully,  

Signature :  

Name & Designation 
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Annexure- III 

 

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

To 

The Chief Engineer 

Cochin Port Authority, 

Cochin 682009. 

Kerala, India. 

Dear Sir, 

We____________________________________________________________________ 

do hereby confirm that Mr./Ms./Messrs____________________________ [INSERT 

NAME AND ADDRESS], whose signature is given below, is /are authorized to 

represent us to bid, negotiate and conclude the agreement on our behalf with you 

against Tender for “Replacement of Fender & fender accessories  at  various 

berths of Cochin Port Authority”. 

We confirm that we shall be bound by all and whatsoever our said agents shall commit. 

Signature of the authorized person: 

Name & Designation : 

Yours faithfully, 

 

Signature, name and seal of the certifying authority 
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Annexure- IV 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 MICR code 

(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile    : 

Fax           : 

8 Cancelled Cheque  

 

 

 

 

Signature with seal 

(Authorized Signatory) 

 

 

 

 

 



42 

 

Annexure – V 

 

PROFORMA OF IRREVOCABLE BANK GUARANTEE FOR  

SECURITY DEPOSIT (PERFORMANCE SECURITY) 

(To be executed on Rs.500/- non-judicial Stamp Paper) 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in 

accordance with the instructions indicated]   

 

In consideration of the Board of Authorityees of the Port of [insert name of Port]  

incorporated by the Major Port Authoritys Act, 2021 (hereinafter called “The Board” 

which expression shall unless excluded by or repugnant to the context or meaning 

thereof be deemed to include the Board of Authorityees of the Port of [insert name of 

Port], its successors and assigns) having agreed to exempt         

_________________________________ (hereinafter called the “Contractor”)‟                                  

(Name of the Contractor/s) 

from the demand under the terms and conditions of the Contract, vide   

_______________________________ „s letter No.   ____________________  

      (Name of the Department) 

date _______________ made between the Contractors and the Board for execution of 

____________________________________________________ covered under 

Tender No._________________________ dated __________ (hereinafter called “the 

said contract”) for the payment of Security Deposit in cash or Lodgement of 

Government Promissory Loan Notes for the due fulfilment by the said Contractors of 

the terms and conditions of the said Contract, on production of a Bank Guarantee for 

Rs.___________________ 

(Rupees__________________________________________) only we, the (Name of 

the Bank and Address) ________________________________ 

______________________________________________________________ 

(hereinafter referred to as “the Bank”) at the request of the Contractors do hereby 

undertake to pay to the Board an amount not exceeding Rs._____________ (Rupees 

______________________________________) only against any loss or damage 

caused to or suffered or which would be caused to or suffered by the Board by reason 

of any breach by the Contractors of any of the terms and conditions of the said 

contract.  

2. We, ______________________, _____________________, do hereby 

                (Name of Bank)                         (Name of Branch) 

undertake to pay the amounts due and payable under this guarantee without any demur 

merely on a demand from the Board stating that the amount claimed is due by way of 
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loss or damage caused to or which would be caused to or suffered by the Board by 

reason of any breach by the Contractors of any of the terms and conditions of the said 

contract or by reason of the Contractors failure to perform the said contract. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under this Guarantee. However, our liability under this guarantee shall be 

restricted to any amount not exceeding Rs.___________ (Rupees 

____________________________________) only. 

3. We, __________________________________________, undertake to pay to 

the  

  (Name of Bank and Branch) 

 

Board any money so demanded notwithstanding any dispute or disputes raised by the 

Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal. The payment 

so made by us under this  

bond shall be a valid discharge of our liability for payment thereunder and the 

Contractor(s) shall have no claim against us for making such payment. 

4. We, ___________________________________ further agree with the Board 

that  

  (Name of Bank and Branch) 

the guarantee herein contained shall remain in full force and effect during the period 

that would be taken for performance of the said contract and that it shall continue to 

be enforceable till all the dues of the Board under or by virtue of the said contract 

have been fully paid and its claims satisfied or discharged or till the 

_____________________________________________________________________

__  

   (Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been fully 

and properly carried out by the said Contractors and accordingly discharge this 

guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board 

but at the cost of the Contractors, renew or extend this guarantee for such further 

period or periods as the Board may require from time to time. 

5. We, _______________________________________ further agree with the 

Board  
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  (Name of Bank and Branch) 

that the Board shall have the fullest liberty without our consent and without affecting 

in any manner our obligations hereunder to vary any of the terms and conditions of the 

said contract or to extend the time of performance by the said contract or to extend the 

time of performance by the said Contractors from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the Board against the said 

Contractors and to forebear or enforce any of the terms and conditions relating to the 

said contract and we shall not be relieved from our liability by reason of any such 

variation or extensions being granted to be Contractors or for any forbearance, act or 

omission on the part of the Board or any indulgence shown by the Board to the 

Contractors or by any such matter or thing whatsoever which under the law relating to 

sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, _________________________ Bank lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the Board in writing. 

 

9. *Notwithstanding anything contained herein : 

a) Our liability under this Bank Guarantee shall not exceed Rs._________ 

 (Rupees ___________________________________ only); 

b) this Bank Guarantee shall be valid upto _____________; and 

c) we are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

______________________ (date of expiry of Guarantee).” 

 

Date ____________________ day of _____________ 20 

      For (Name of Bank) 

                                                                                   (Name)   

                        

                                                                                 Signature 
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Annexure-VI 

 

PROFORMA OF IRREVOCABLE BANK GUARANTEE FOR 

PERFORMANCE OF FENDERS (PERFORMANCE GUARANTEE FOR 

FENDERS)  

(To be submitted on Non-judicial Stamp Paper of Rs.500/-) 

Ref:             Bank Guarantee No____________ 

                                                                         

Date________________________ 

To 

 COCHIN PORT AUTHORITY 

 W/Island, 

 Cochin 682009. 

Dear Sirs, 

In consideration of Board of Authorityees of Port of Cochin (hereinafter referred to as 

the „Port Authority‟ which expression unless repugnant to the context or meaning 

thereof includes its successors, administrators and assigns) having awarded to M/s 

______________________ with its Registered / Head Office at 

________________________(hereinafter referred to as the “CONTRACTOR” which 

expression shall unless repugnant to the context or meaning thereof, include its 

successor, administrators, executors and assigns), a “CONTRACT” by issue of Port 

Authority‟s work order dated ______________________ the same having been 

unequivocally accepted by the Contractor resulting in a “CONTRACT” bearing No. 

____________________________________________dated ___________value at 

______________________for______________________ and the CONTRACTOR 

having agreed to provide a Contract Performance Guarantee for the faithful 

performance of the entire Contract equivalent to______________________, to Port 

Authority under the terms and conditions of an agreement between Board of 

Authorityees of Port of Cochin and  ………….  For the execution of the work 

( hereinafter called “the said agreement”)  . 

2.We____________________________________________________________ 

having its Head office 

at___________________________________________________(hereinafter referred 

to as the “Bank”, which expression shall unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns) do hereby 

guarantee and undertake to pay the Port Authority on demand any and all money 

payable by the Contractor to the extent of ______________________ as aforesaid at 

any time upto____________________________________________ without any 
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demur, reservation, contest, recourse or protest and/or without any reference to the 

CONTRACTOR. Any such demand made by the Port Authority on the Bank shall be 

conclusive and binding notwithstanding any difference between Port Authority and 

CONTRACTOR. 

 

3. We, ____________________________________Bank Ltd., do hereby undertake to 

pay to the Port Authority any money without demur so demanded notwithstanding any 

dispute or disputes raised by the contractor(s) in any suit or proceeding pending before 

any court or Tribunal relating thereto, our liability under this present being absolute and 

unequivocal. The payment so made by us under this bond shall be a valid discharge of 

our liability for payment there under and the contractor(s) shall have no claim against us 

for making such payment.   

4.      We, _____________________________Bank Ltd., further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said Agreement and that it shall continue to 

be enforceable till all the dues of the Port Authority under or by virtue of the said 

Agreement have been fully paid and its claim satisfied or discharged or till Engineer-in-

charge on behalf of the Port Authority certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said contractor(s) and 

accordingly discharges this guarantee. 

5.      We, _____________________________Bank Ltd., further agrees with the Port 

Authority        that the Port Authority shall have the fullest liberty without our consent 

and without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said Agreement or to extend time of performance by the said 

contractor(s) from time to time or to postpone for any time or from time to time any of 

the powers exercisable by the Port Authority against the said contractor(s) and to 

forebear or enforce any of the terms and conditions relating to the said Agreement and 

we shall not be relieved from ours liability by reason of any such variation, or extension 

being granted to the said contractor(s) or by any such matter or things whatsoever which 

under the law relating to sureties would but for this provision, have effect of so 

relieving us.    

6.      This guarantee will not be discharged due to the change in the constitution of the 

Bank or the contractor(s). 

7.    We, _________________________Bank Ltd., lastly undertake not to revoke this 

guarantee except with the previous consent of the Port Authority in writing  and further 

agrees that  the  guarantee herein contained shall continue to be in endorseable till the 

Port Authority discharges its guarantee.  

8. We, ________________________  Bank  Ltd.  also agrees that Port Authority at its 

option shall be entitled to enforce this Guarantee against the Bank as principal debtor, in 

the first instance without proceeding against CONTRACTOR and notwithstanding any 
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security or other guarantee that Port Authority may have in relation to the 

CONTRACTOR‟s liabilities. 

9. This guarantee shall be valid upto________________________________unless 

extended on demand by Port Authority. Notwithstanding anything mentioned above, 

our liability against this guarantee is restricted to Rs_______________________ 

(Rupees_______________________________only) and unless a claim in writing is 

lodged with us within six months of the date of expiry of or the extended date of expiry 

of this guarantee all our liabilities under this guarantee shall stand discharged.   

 Dated the __________________day of ___________________________20  . 

       

WITNESSES  

_____________________                                      ______________________ 

              (Signature)                                                                (Signature) 

________(Name)___________                   __________(Name)____________ 

Bank‟s Rubber Stamp 

__________________________________________________________________ 

__________________________________________________________________ 

     (Name) (Name) 

__________________________________________________________________ 

(Official address)                                               (Designation with Bank Stamp)                 

Attorney as per Power of Attorney 

No. ______________________ 

Dated______________________ 


