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COCHIN PORT TRUST 
CHIEF ENGINEER’S OFFICE, 

WILLINGDON ISLAND, COCHIN-9, 
ERNAKULAM, KERALA, INDIA 

Phone: 0484-2666414, 2582400/ 2582440 
Fax:91-0484-2666414 

Email:ce@cochinport.gov.in/coptce@gmail.com 
Website:www.cochinport.gov.in 

 
  
No. T15/T-1958/2022-C                                                                                                           Date: 14-02-2022 

 

I. Global e-TENDER CALL NOTICE (TCN) 
 

Global Electronic tenders (e-tenders) on lumpsum (need) basis in the prescribed proforma are 
invited on behalf of Board of Trustees of Cochin Port Trust in single stage two cover bidding 
procedure [Technical & Commercial Bid and Financial Bid] from experienced, resourceful and 
bonafide dredging firms with proven technical and financial capabilities for executing dredging work, 
for the work mentioned below: 
 

Name of the work DREDGING FOR MAINTENANCE OF CHANNELS 
AND BASINS AT COCHIN PORT FOR TWO  
YEARS 2022-23 & 2023-24 

 Cost of bid document (non-refundable) Rs.11,200/-  (including GST @12%) 

Estimated cost Rs. 2,050.60 million 

Period of contract excluding mobilisation 2 years from the date of commencement, 
which may be extendable for a further period 
of one year. 

Earnest Money Deposit (EMD) Rs.5.00  million either in DD or Banker’s 
cheque drawn in favour of Financial Adviser & 
Chief Accounts Officer, CoPT OR  as  
irrevocable Bank Guarantee, valid for a period 
of 210 days from the date of opening of the 
bid, enforceable  and  encashable  at Kochi, 
from any Nationalized Bank / Scheduled Bank 
operating in India.  
BG  as per Annexure - 6 

Download period of bid documents From     15-02-2022   to  14-03-2022 

Last date and time of submission of bid. 14.30 Hrs IST on  14-03-2022 

Date and time of opening of bid (Technical& 
Commercial bid) 

15.00Hrs IST on 14-03-2022             
(Technical& Commercial  Bid 

Pre-Bid meeting    22/02/2022 (ONLINE) 

 
2.  The work involves Dredging for Maintenance of Channels and Basins at Cochin Port for Two 

Years 2022-23 & 2023-24 by deploying Trailing Suction Hopper Dredger(s) [TSHD(s)] of not less 
than specified capacity. 

 
3.  The site for maintenance dredging is in the existing navigational channels of the Cochin Port 

including berth frontages, the basin in front of the International Container Transshipment 
Terminal (ICTT) located at Vallarpadam and basin in front of LNG Terminal located towards north 

mailto:ce@cochinport.gov.in
http://www.cochinport.gov.in/
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of the outer channel near the Cochin Gut at Puthuvypeen and other areas within Cochin Port 
Limit.  

 
4. The bidder should mobilize minimum two Trailing Suction Hopper Dredgers [TSHD(s)] of not less 

than the specified capacity, capable of executing the dredging work within the time schedule  
 
5. The bid document can be downloaded from the e-Tendering portal www. 

Tenderwizard.com/CoPT from 15/02/2022 to 14.30 hrs on 14/03/2022 by making online 
requisition. The cost of bid document shall be furnished in the form of Demand Draft/Banker’s 
Cheque for Rs.11,200/- (including GST@12%) drawn in favour of the FA & CAO, Cochin Port 
Trust, payable at Kochi along with the submission of bid. Payment can also be made online mode 
(NEFT/RTGS) as per Bank details at Annexure-19. The bidders shall upload the proof of payment 
made towards cost of tender document along with the Bid Document while submitting the 
tender electronically in the e-Tendering Portal. Cost of tender document will not be refunded. 

 
6.  Bid document is also available at the Cochin Port Trust website (www.cochinport.gov.in) as well 

as Govt. tender website, www.tenders.gov.in from 15/02/2022. Interested bidders/ contractors/ 
firms may download the bid documents from these websites for submitting their offer.  

 
7. The bidders need to obtain the one time User ID & password for log-in to e-Tendering system 

from the service provider ‘KEONICS’ by paying registration amount of Rs.1124/- by online 
Payment using Credit/Debit Card/Net banking or DD in favour of “KSEDCL”, Bangalore. 
 

8. The Tenders shall be submitted “online” strictly in accordance with the Instructions to Tenderers 
and Terms & Conditions given in the tender document. The bidders should submit duly signed 
scanned copies of all the required documents such as DD/ Bankers Cheque / BG towards the cost 
of tender document / EMD, proof of experience, financial details, undertakings etc. and details 
specified elsewhere in the tender  through the e-tendering portal. 

 

9. The intending bidder must have valid Class- II or III digital signature certificate to submit the bid. 
For further details and to obtain the digital signature please contact e-Tender Help Desk no. 080-
40482000/ 09746118529. 
 

10. EMD shall be in the form of Bank Guarantee or DD/Bankers Cheque drawn in favour of the FA & 

CAO, Cochin Port Trust, payable at Kochi. 

 
11. All bids are to be submitted online only on the website www.tenderwizard.com/COPT on or 

before 14:30 Hrs.IST on 14/03/2022. No bids shall be accepted off line (Hard copy). 
 

12. The bidder is responsible to download Addendums / Amendments / Errata / Replies to the 
queries of the bidders etc, if any, issued by the employer, from the website before submission of 
the bid. Any shortfall in submissions of the said Addendums / Amendments / Errata / Replies to 
the queries of the bidders duly signed etc. along with the downloaded documents while 
submitting the bid will not be considered. Incomplete bid documents are liable to be rejected.  
 

13. Cochin Port will not be held responsible for any technical snag or network failure during online 
bidding. It is the bidder’s responsibility to comply with the system requirements i.e. hardware, 
software and internet connectivity at bidder’s premises to access the e-Tender portal. Under any 
circumstances, Cochin Port Trust shall not be liable to the bidders for any direct/indirect loss or 
damages incurred by them arising out of incorrect use of the e-Tender system or internet 
connectivity failures. 

http://www.cochinport.gov.in/
http://www.tenderwizard.com/COPT
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14. The bidder shall submit the duly signed “Integrity Pact”, the originals of DD/Bankers Cheque 

towards the cost of tender document / EMD, Power of Attorney, if applicable along with letter 
of submission in a sealed cover to the Chief Engineer, Cochin Port Trust, W/Island, Cochin- 
682009, Kerala, INDIA and these original documents should reach the office of the Chief 
Engineer, Cochin Port Trust, Cochin-9, Kerala, India within 3 (THREE) working days from the Bid 
Due Date notified in the Table of TCN.  Non submission of the original financial instruments 
towards the Cost of Tender Document and EMD  and Power-of-Attorney, if applicable, within 

the above period leads to disqualification of Bids. The Financial Bid should contain the 
Schedule of Quantities (Price Bid), which shall be submitted only in e-tendering mode.  

 

15. Minimum Qualification Criteria (MQC) 
15.1 Possession of dredgers 
 

Possession of Trailing Suction Hopper dredger(s) TSHDs of hopper capacity not less than 11,000 
cu.m (Minimum two numbers and minimum hopper capacity of each dredger shall not be less 
than 4500 cu.m).  
 
The possession of these dredgers shall be by absolute ownership/despondent ownership/time 
charter or bareboat charter for the duration of the proposed deployment. In the case of hire or 
chartering dredger, either an “Irrevocable Letter of Authority” from the owner of the dredger 
to the effect that the dredger so chartered shall not be withdrawn till the expiry of the contract 
period, or confirmed Chartering Agreement for the duration of the proposed deployment shall 
be produced by the bidder along with the bid. 
 
In case Dredging firm do not own the Dredger and plan to execute the maintenance dredging 
works by other modes of arranging the Dredgers either fully or partially by wet leasing, hire etc. 
the above firm has to pay additional performance guarantee of 5% in addition to the 
performance guarantee indicated in the tender which will be returned without interest after 
satisfactory completion of dredging work, in case the firm gets the contract. 
 

15.2 Financial Turn over: 
 

Average annual financial turn over during the last three years ending 31st March 2021 shall be at 
least  Rs. 615.18  million 

15.3  Experience: 
 

Experience of having successfully completed similar works during last 7 years ending 
31stJanuary 2022should be either of the following: 
 

(a)  Three similar works, EACH work either costing not less than Rs.820.24  million or 
involving dredging quantity of not less than 19.20  million cum.  

OR 
(b) Two similar works, EACH work either costing not less than Rs.1,025.30  million or 

involving dredging quantity of not less than 24.00  million cum.  
OR 

(c)  One similar work either costing not less than Rs.1,640.48  million or involving  
dredging quantity of not less than 38.40  million cum. 

 
 
 



8 

 

15.4  Undertaking 

In order to ensure that the dredger availability is assured throughout the contract period, the 
bidder shall furnish an undertaking confirming that in case of successful bidder, they shall 
deploy minimum two TSHD(s) with total hopper capacity not less than 11,000cu.m and 
minimum capacity of each dredger not less than 4,500 cu.m continuously for maintenance 
dredging in the Outer channel, LNG Basin, Entrance  channel, ICTT Basin, and in inner channels 
(Ernakulam channel & Mattancherry channel) including all the berths frontages and any other 
location as directed  during the Contract Period of 24 months from the date of 
commencement for lumpsum need based contract. 
 
The names of dredgers proposed to be deployed along with the hopper capacity and alternate 
dredger in case of substitution, shall also be provided. 
 

15.5 Explanatory Notes: 
 

a) In the case of chartering the dredger, either an “Irrevocable Letter of Authority” from the 
owner of the dredger to the effect that the dredger so chartered shall not be withdrawn 
till the expiry of the contract period, or confirmed Chartering Agreement for the duration 
of the proposed deployment shall be produced by the bidder along with the bid. 

b) Similar works means dredging and disposal of dredged spoil in marine environment 
using TSHDs. 

c) Following enhancement factors will be used for the costs of works executed for bringing 
the financial figures, to a common base value in respect of the works completed in past 
years. 
 

Year before Multiplying factor 

One year [January 2021 ] 1.07 

Two years [January 2020] 1.14 

Three years [January 2019] 1.21 

Four years [January 2018] 1.28 

Five years [January 2017] 1.35 

Six years [January 2016] 1.42 

 

d) The experience certificate of works executed in private sectors / organizations shall be 
considered for qualification, only on submission of work order and completion certificate 
along with TDS certificate, if work executed in India. 

e) The works reckoned for the above purpose are those executed by the bidders as prime 
contractor or proportionately as member of joint venture or as a sub contractor, 
authorized and approved by the Employer of the work (s) against which the bidder has 
claimed his experience; documentary proof of such authorization /approval of the 
Employer shall be submitted. 

e)  In cases where actual execution period of the work(s) considered against experience 
exceeds two years, cost/quantity of such work(s) shall be arrived at for a period of two 
years on prorata basis and the same shall only be reckoned against the requirement 
specified under the experience criteria.  
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f)   Completed portion of ongoing work till 31/01/2022 for which payments have been already 
received will be considered against experience on submission of certificate of satisfactory 
completion of the portion of work from the owner of the work. In case the actual 
execution period of the completed portion of work(s) exceeds two years, cost/quantity of 
such portion of completed work(s) shall be arrived at for a period of two year on pro-rata 
basis and the same shall only be reckoned against the requirement specified under the 
experience criteria.  

g)   If the bidder is a subsidiary company and if they want to rely, (a) on the financial turnover 
and/or (b) on the experience of its holding company or another subsidiary of the holding 
company, (a) the financial turnover and/or (b) the experience of such holding 
company/subsidiary company will be taken into account for the purpose of this bid, 
provided the bidder enter into a legally binding unconditional agreement with the holding 
company/subsidiary company, committing/undertaking the holding /subsidiary company 
liable and responsible for the performance of the contract in all respects and the same 
shall be furnished along with the bid. Further, such holding company/subsidiary company 
shall give a guarantee, jointly or severally, to the Board of Trustees of the Cochin Port 
Trust making them liable for, undertaking, the performance of the contract in all respects 
and the same shall be submitted along with the bid. 

h)  In case of bid submitted by JV/Consortium, the JV/Consortium should fulfil the 
Minimum Qualification Criteria (MQC). The MQC to be evaluated for JV will be the 
same as for individual bidders and shall be met collectively by the partners; however 
the Lead Partner shall have to meet the parameters of MQC ie. Experience and 
Financial Turnover upto a limit not less than 50% of the respective limits prescribed in 
case of individual bidders and other partners shall have to meet the parameters of MQC 
ie. Experience and Financial Turnover upto a limit not less than 25% of the respective 
limits prescribed in case of individual bidders. The MQC for Possession of Dredgers shall 
be met collectively by the partners of JV.  

i) For conversion of foreign currency to Indian rupee the rate prevailing as on due date of 
submission of bid will be considered. 

16. Other Eligibility Considerations 
 

16.1 Even though the Bidders meet the above qualifying criteria, they are subject to be 
disqualified if they or any of the constituent partners is found to have: 

i) made misleading or false representations in the forms, statements and attachments 
submitted in proof of the eligibility requirements; and/or 

ii) record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, barred by the Central / State 
Government from participating in any project or financial failures etc.  

16.2 The Bidder should have valid GST Registration Certificate and PAN. Copies of supporting 
documents to be attached. 

 
16.3 The Bidder should not have been blacklisted /debarred by any Govt. of India Organizations / 

PSU/ PSE / Govt. Depts./reputed Private Sector Companies etc. for breach of any applicable 
laws or violation of regulations or breach of contractual agreement or rendering 
unsatisfactory services during the last 3 (Three) years. (Self-declaration to be submitted by 
the bidder along with their application). 
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16.4 The Bidders having EPF and ESI registration only shall be considered for qualification in the 
Bids, if applicable, as per EPF /ESI Acts. In case, the Bidder does not have the required 
number of employees which makes such registration mandatory, an Undertaking  to this 
effect shall be furnished. 

 
17. Bidders are advised to submit their Price Bid strictly based upon the layout, technical 

specifications, terms and conditions contained in the bid document after going through the 
prevailing conditions at site.  
 

18. Electronic bids received after the stipulated last date and time for receipt of bids, due to any 
reasons will not be considered. 

19. Cochin Port Trust reserves the right to reject any or all the bids without assigning any reason 
thereof. 

20 Integrity Pact (IP) shall cover this tender throughout its various phases, and IP would be deemed 
as a part of the contract though an appropriate provision. The bidders should sign and submit an 
“Integrity Pact” to be executed between the bidder and Cochin Port Trust in a separate 
envelope superscribed “Integrity Pact” before due date and time of the tender. Bids not 
accompanied by a duly signed “Integrity Pact” shall be liable for rejection. IP would be 
implemented through the following panel of Independent External Monitor (IEM) for this 
tender. 

1. Shri. M J Joseph, ICAS (Retd), 
37, Da Costa Square, 
3rd Cross, Cooke Town, 
Bangalore – 560 084 
Emal : mohan.joseph@gmail.com 
 

2. Shri. Punati Sridhar, IFoS (Retd.) 
8C, Block – 4, 14-C Cross 
MCHS Colony, HSR 6th Sector 
Bangalore – 560 102 
Email : poonatis@gmail.com 

 
 
 For full details of the scheme of IP, you may visit the website of Central Vigilance Commission, 

New Delhi. 

 
 

             Sd/- 
      CHIEF ENGINEER 

         COCHIN PORT TRUST 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:mohan.joseph@gmail.com
mailto:poonatis@gmail.com
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II. LETTER OF BID 
 

To 

 The Board of Trustees of the Cochin Port Trust 

 Through 

 The Chief Engineer  

 

I/We hereby bid for the execution for the Board, of the work specified in the underwritten 

memorandum within the time specified in the schedule attached hereto and in accordance in all 

respects with the specifications, designs, drawings and instructions in and with such materials as are 

provided for, by and in all other respects in accordance with such conditions so far as applicable.  

MEMORANDUM 

a)  General description               :    “Dredging for Maintenance of Channels and Basins at  

 Cochin  Port FOR TWO YEARS 2022-23 & 2023-24” 

 

b) Estimated cost                        :          Rs. 2,050.60 million 

 

c) Earnest Money Deposit          :   Rs. 5  million (either in DD or Banker’s cheque drawn in 

favour of Financial Adviser & Chief Accounts Officer, CoPT 

OR  as  irrevocable Bank Guarantee, valid for a period of 210 

days from the date of opening of the bid, enforceable  and  

encashable  at Kochi, from any Nationized Bank / Scheduled 

Bank operating in India.) 

d)   Security Deposit  

      (Retention Money) : 5% of Contract Price 

e)   Performance Security    : 3 % of the Accepted Contract Amount. 

f)  Contract Period                     : 2 years from the Date of Commencement  as  specified in 

Clause 2.2.1 of Special Conditions of Contract. 

 [Extendable for one more year] 

g)     Schedule      : 1 sheet attached.  

 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto or in default thereof forfeit and pay to 

the Board the sum of money mentioned in the said conditions. I/We further agree to execute an 

agreement with the Board in the prescribed form or in default thereof to forfeit the earnest money 

deposited by me/us. 

The sum of Rs. 5.00  million (either in DD/ Banker’s cheque  or as Bank Guarantee (BG) 

enforceable and encashable at Kochi) as required is enclosed in the cover as earnest money, the full 

value of which is to be absolutely forfeited to the Board in office should I/We withdraw the offer or 
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revise or go back upon the terms of the bid; or fail to commence the work specified in the 

memorandum or should I/We not furnish the Performance Security specified in the above 

memorandum, otherwise the said sum of  Rs.5.00  million (either in DD/ Banker’s cheque or as Bank 

Guarantee (BG) enforceable and encashable at Kochi) shall be retained by the Board on account of 

and towards such security deposit as aforesaid.  

 

 

Dated the……………………………..day   of ……………………… 

 

 

    Signature of Bidder 

Address 

 

 

Witness 

 

 

Address 

 

 

Occupation 

 

 

The   above   bid   is   hereby   accepted by   me on   behalf   of   the   Board.  

 

 

Dated the                            day   of                                                             

 

 
   CHIEF ENGINEER 

     COCHIN PORT TRUST 

 
 
 
 
 



13 

 

III.    INSTRUCTIONS TO BIDDERS 
 

CONTENTS 
 

Clause Description Page 

1.0 INTRODUCTION 14 

2.0 BID REQUIREMENTS 14 

3.0 INSTRUCTION FOR FILLING BIDS 17 

4.0 PRICING OF BID 21 

5.0 INFORMATION REQUIRED IN THE BID 22 

6.0 EVALUATIONS AND COMPARISON OF BID 27 

7.0 BID OPENING 31 

8.0 LETTER OF ACCEPTANCE 32 

9.0 

10.0 

11.0 

12.0 

13.0 

14.0 

SIGNING OF THE CONTRACT 

RELEASE OF EMD 

FRAUD AND CORRUPT PRACTICES 

REJECTION OF TENDER  

 SECURITY CLEARANCE 

CONFLICT OF INTEREST 

32 

33 

33 

34 

34 

34 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



14 

 

III.    INSTRUCTIONS TO BIDDERS 
 

1.0 INTRODUCTION 
1.1  General 

  
Cochin Port is one of the 12 Major Ports in India. It is an all weather port located in the State 
of Kerala on the west coast of India (9o 58’ N, 76o 16’ E) within the Cochin lagoon, which has 
natural protection from the sea by the headlands of FortCochin and Vypeen. The entrance 
to the Port is through the sea outlet between the peninsular headland of Vypeen and  Fort 
Cochin, popularly known as the ‘Cochin Gut’. LNG Basin is situated at the northern side of 
the outer channel near the Cochin Gut. 
 

1.2  Scope of Work 
 

The scope of work involves dredging for maintenance of the required widths and depths on 
need basis in the existing navigational channels of the Cochin Port including berth frontages 
and the basin in front of the International Container Transshipment Terminal located at 
Vallarpadam and LNG Basin located towards north of Cochin Gut at Puthuvypeen, during the 
period of 2 years from date of commencement, by deploying Trailing Suction Hopper 
Dredger(s) [TSHD(s)] of not less than specified capacity and disposing the dredged material 
at specified dumping areas as in Clause 2.8 [Disposal of dredged material] of Special 
Conditions of Contract and other related works as detailed elsewhere in the 
tender.Minimum two TSHDs with total hopper capacity not less than 11,000cu.m shall be 
deployed for the work and minimum individual hopper capacity of TSHD  shall not be less 
than 4500cu.m. 

2. 0      BID REQUIREMENTS 
 

2.1 General 
 
Bids in prescribed form in two parts, Part-I: Technical & Commercial Bid and Part-II: Financial 
Bid (Price Bid) through e-tender mode for the work of “Dredging for Maintenance of 
Channels and Basins at COCHIN PORT FOR TWO YEARS 2022-23 & 2023-24” to the required 
length, widths and depthsas directed,by deploying specified capacity of Trailing Suction 
Hopper Dredger(s) [TSHD(s)], will be received by the Chief Engineer upto 14.30 hrs.  Indian 
Standard Time on 14/03/2022. 

 
2.2       Bid Documents shall remain the property of the EMPLOYER.  
 
2.3       EMPLOYER will not be responsible for any costs or expenses incurred by the bidder in 

connection with the preparation and delivery of his bid or for any other expenses incurred in 
connection with such bidding. 

 
2.4       The work to be executed as described in the Bid document and in particular in the technical 

specifications, Special Conditions, Schedule of Quantities and drawings and in general 
includes, but is not limited to supplying all dredgers, crafts, all materials including 
consumables and equipment necessary to conduct surveys, dredging and disposal of spoil at 
specified places as described in the Bid Document. 

2.4.1 Quantities, drawings and specifications given in the Bid Document are for the sole purpose 
of indicating to bidders the order of magnitude of work and are not in any way guaranteed 
to remain unchanged. Time is the essence of contract and the works shall be completed in 
all respects within the specified period from the date of Commencement of the Contract. 
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2.4.2 Before submitting the bid, the bidder shall examine carefully all conditions of contract, 

specifications, drawings etc. supplied herewith. The bidder is advised to inspect the site of 
work before bidding and acquaint himself with the conditions prevailing at site and it is his 
responsibility to take into consideration all relevant points before quoting, including any 
additional investigations for determining the nature of soil strata including unidentified 
objects in the dredging areas. He shall not hold the EMPLOYER responsible for any detail 
that might have been omitted in the bid schedule which may affect the pricing of the 
contract. This bid shall be deemed to be submitted by the bidder relying on his own 
judgment, skill and expertise in all matters connected with the bid and submission thereof. 
Bidder can conduct hydrographic survey at their own cost with prior permission of the 
Employer, if required. It is specifically made clear that none of the statements by the 
EMPLOYER shall be deemed to have induced the bidder to enter into the contract. Failure to 
visit the site will in no way relieve the successful bidder of any of the obligations in 
performing the work in accordance with this Bid Document including 
addendum/corrigendum, within the quoted price. 
 

2.4.3 Any clarification or detail needed by the bidder shall be furnished during a Pre-bid 
discussion which will be held in the office of the Chief Engineer at 14.30hrs on 22/02/2022. 
The bidders who need clarifications on any specific issue shall inform the EMPLOYER in 
writing including a soft copy in ‘word’ (.doc/.docx) format latest by 3 days before the 
scheduled date of pre-bid meeting at the address given in the clause 2.4.5 below. No 
queries/clarifications on bid document shall be entertained afterwards. The Employer shall 
publish its response and shall be hosted in the website of Cochin Port Trust as well as Govt. 
Tender website as Addendum/Corrigendum. 
 

2.4.4 At any time prior to the due date for submission of the bid, the Chief Engineer may modify 
the bid documents by the issuance of the addendum/corrigendum. The 
addendum/corrigendum shall also be hosted in the website of the Cochin PortTrust 
(www.cochinport.gov.in) as well as Govt. tender website, www.tenders.gov.in and in the e 
tendering portal, www. Tenderwizard.com/CoPT. It is the responsibility of the Bidders to 
download such addendum/corrigendum/clarifications hosted in the website and submit 
along with the Bid. The addendum/corrigendum shall also form the part of Bid document. 
In order to afford Bidders with reasonable time to take addendum/corrigendum into 
account, or for any other reason, the EMPLOYER may, at its discretion, extend the due date 
for submission of the bid. 
 

2.4.5 If the bidders find discrepancies in or omission from the drawings, specifications, or other 
documents, or have any doubt as to the meaning or intent of any part thereof, they shall at 
once inform the EMPLOYER who may send a written instruction or explanation to all bidders. 
No oral interpretations shall be made by any bidder as to the meaning of any of the 
provisions of the bid documents. Every request for an interpretation shall be in writing 
addressed and forwarded to the EMPLOYER at the following address: 

 
THE CHIEF ENGINEER, 
CHIEF ENGINEER’S OFFICE, 
COCHIN PORT TRUST, 
WILLINGDONISLAND, 
KOCHI-9, KERALA, INDIA. 
Ph:- 91-0484-2666414/2582400 
Fax:-91-0484-2666414,Email: ce@cochinport.gov.in/coptce@gmail.com 

http://www.cochinport.gov.in/
http://www.tenders.gov.in/
mailto:coptce@satyam.net.in
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2.5 A bidder shall be deemed to have full knowledge of all documents, site conditions etc. 
whether he has inspected them or not. The submission of a bid by bidder implies that he has 
read the notice and conditions of contract and has made himself aware of the scopes and 
specifications and other factors bearing on the bid and that they are binding on him.  

2.6 The successful bidder shall make his own arrangements for obtaining all necessary licences, 
permits etc. that may be required for the import of dredgers, their ancillary equipments and 
spares and other plants and equipments for the commencement of work and also during 
progress of work.  The EMPLOYER shall give only assistance for the same with no obligation 
therefore. Obtaining necessary licences and permits shall be the responsibility of the 
successful bidder. Successful bidder shall not be entitled to raise any claim on the EMPLOYER 
on the ground that the EMPLOYER did not accord the recommendatory assistance. 

2.7 The agreement as finally executed will include the Employer’s Bid Documents and the 
Bidder’s offer as finally accepted by the EMPLOYER together with addendum/corrigendum, 
bid clarification and all correspondences exchanged between EMPLOYER and the bidder, if 
any. Till the formal agreement is executed, the Letter of Acceptance (Work Order) together 
with the offer as finally accepted along with correspondences shall form a binding contract 
between the two parties. 

2.8 The bidders may please note that the EMPLOYER will not entertain any correspondence or 
query on the status of the offers received against this Bid. Bidders are also requested not to 
depute any of their personnel or agents to visit the Employer’s offices for making such 
enquiries till finalisation of the bid. Should the EMPLOYER find it necessary to seek any 
clarification, technical or otherwise the concerned bidder will be duly contacted by the 
EMPLOYER. 

2.9 Canvassing in any form by the bidder or by any other agency acting on behalf of the bidder 
after submission of the bid may disqualify the said bidder. The Employer’s decision in this 
regard shall be final and binding on the bidder. 

2.10 The right of acceptance of a bid will rest with EMPLOYER who does not bind themselves to 
accept the lowest bid and also reserves the right to reject any or all of the bids received 
without assigning any reason. The EMPLOYER also reserves to themselves the right to accept 
any bid in part or parts only with such conditions as he may prescribe. 

2.11 The successful bidder shall furnish the required Security through an irrevocable Bank 
Guarantee, enforceable and encashable at Kochi, drawnfrom any Nationalised Bank / 
Scheduled Bank in India which has net worth not less than Rs.1000  million and which is 
acceptable to the EMPLOYER, as per the Proforma enclosed at Annexure-2 to the bid 
document, within Twenty Eight (28) days of Letter of Acceptance. In case of the bidder who 
has received the Letter of Intent, Performance Security shall be furnished within Twenty One 
(21) days after the bidder receives the Letter of Acceptance. 

2.12 EMPLOYER will not be liable for any financial obligation in connection with the work until 
such time the EMPLOYER has communicated to the successful bidder in writing his decision 
to entrust the Work (covered by the bid document issued to him). 

2.13 Telex/Telegraphic offers will not be considered. Bidders should prepare their bid themselves. 
Bids submitted by agents will not be recognized. 

2.14 Bids received after the due date and time and any change in quotation after the specified 
date will be rejected. EMPLOYER will not be responsible for the loss of the bid document or 
for the delay in postal transit. 

2.15 In case of an unscheduled holiday on the prescribed closing/opening day of the bid, the next 
working day will be treated as the scheduled prescribed day of closing/opening of the bid. 

2.16 Bidders to note that the bids shall first be evaluated for Minimum Qualification Criteria given 
in the e-Tender Call Notice (TCN). Bidders not meeting the Minimum Qualification Criteria do 
not qualify for opening their Price Bid. 
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2.17 While evaluating the document, regard would be paid to National defence and security 
considerations.  Bid received from any bidder may be summarily rejected on National 
security consideration without any intimation thereof to the applicant. 
 

3 INSTRUCTIONS FOR FILLING BIDS. 
 
3.1       (i)      If the bid is made by an individual, it shall be signed by his full name in each page of 

the bid document with official stamp as a token of his acceptance of his acceptance 
of the conditions stated  therein and his address shall be given.  

 
(ii)     In the case of bid being submitted by a registered partnership firm, it shall be signed 

individually by each partner thereof in each page of the bid documents with official 
stamp as a token of acceptance of the conditions stated therein. In the event of 
absence of any partner, it must be signed on his behalf by a person holding a proper 
Power-of-Attorney authorising him to do so and to bind the partner in all matters 
pertaining to the contract. Such Power-of-Attorney as per the proforma given in 
Annexure-3, is to be attached with the bid which must disclose that the firm is duly 
registered under Indian Partnership Act. Certified copy of the registered partnership 
deed of the firm shall be enclosed with the bid. 

 
(iii)    In case the bid is made by a joint venture company, consortium of companies or other 

unincorporated grouping of two or more persons/ companies, a legally binding Joint 
Venture/ Consortium Agreement signed by all partners of the JV/Consortium certified 
by a notary public as per the proforma at Annexure–4 may be attached. Itshall be  
signed in each page of the bid documents with official stamp as a token of his 
acceptance of the conditions stated thereinby a person representing the Lead Partner 
holding a proper Power-of-Attorney authorising him to do soand to bind the partners 
in all matters pertaining to the contract.Such Power-of-Attorney as per the proforma 
given in Annexure-5, is to be attached 

 
(iv) If the bid is made by a Limited Company, it shall be signed in each page of the bid 

documents with official stamp as a token of acceptance of the conditions stated 
therein by a duly authorized person who shall produce with the bid satisfactory 
evidence of the authorisation as per the proforma given Annexure-3.  

 
3.2 Conditions for bid submission by JV/ Consortium 

3.2.1  Companies/Contractors may jointly undertake contract/contracts. Each entity shall be jointly 
 and severally responsible and liablefor completing the task as per the contract, however one 
of the  partners shall be nominated as the Lead Partner by all the constituent firms.The JV 
partners should have 26% equity and above.  

3.2.2.  Bid submitted by an unincorporated Joint Venture of companies (JV)/Consortium of 
 companies (Consortium), shall also comply with the following requirements: 

i)         There shall be a Joint Venture Agreement between the constituent firms specific for the 
contract package for which the bids are submitted. The JV Agreement shall include 
among other things, the joint venture’s objectives, the proposed management 
structures, the proposed distribution of responsibilities both financial as well as 
technical for execution of the work, the contribution of each partner to joint venture 
operation, the commitment of all partners to  jointly and severally responsible and liable 
for due performance, recourse/ sanctions within the joint venture in the event of 
default or withdrawal of any partner and arrangements for providing the required 
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indemnities.  
ii) One of the partners of JV/Consortium should have downloaded the bid documents. 
iii) Participation by a firm in more than one JV /Consortium is not permissible. A firm who 

submits bid on individual capacity is not eligible to be a partner of a JV/ Consortium.  In 
case a firm’s name appears in more than one bid then both applications may be 
rejected. 

iv) Each partner must submit the complete documentation, or portions applicable thereto, 
required to qualify the firm for bidding. 

v) All the partners of the JV/Consortium shall be jointly and severally responsible and liable 
during the bidding process and for the execution of the work in accordance with the 
Contract terms. A statement to this effect shall be included in the Joint Venture 
Agreement. 

vi) The bid, and in the case of successful bidder, the Contract Agreement shall be signed 
and / or executed in such a manner as may be required for making it legally binding on 
all partners (including operative parts of the ensuing Contract in respect of Agreement 
of Arbitration, etc.). The Contract shall be signed by legally authorised signatories of all 
partners. 

vii) All the partners of the JV/Consortium shall be jointly and severally responsible and liable 
for due performance, recourse/sanctions within the Joint Venture in the event of 
default of any partner and arrangements for providing the required indemnities. 

viii) Notwithstanding demarcation or allotment of work among the partners, each partner 
shall be liable for non performance of the whole contract irrespective of their 
demarcation or share of work. 

ix) Lead Partner of the JV/ Consortium shall be in charge during the bidding period and in 
the event of a successful bid, during contract execution and his nomination shall be 
evidenced by submitting power of attorney signed by the legally authorised signatories 
of all the partners. 

x) The Lead Partner shall be authorized to act on behalf of the JV/Consortium.  
xi) All the correspondences between the Employer and the contractor shall be routed 

through the Lead Partner. 
xii) The Lead Partner shall be authorized to incur liabilities and to receive instructions for 

and on behalf of any and all partners of the JV /Consortium and to carry out the entire 
execution of the contract. A statement to this effect shall be included in the Joint 
Venture Agreement. 

xiii) The Lead Partner will provide suitable experienced personnel at site for the purpose of 
general planning, site management and equipment operations, during the whole period 
of contract execution. 

xiv) In the event of default by the Lead Partner, it shall be construed as default of the 
Bidder/Contractor; and Employer will take action under relevant clause(s) of the 
Department Bid Document and/or General Terms and Conditions of Contract. 

xv)  A legally binding Joint Venture/Consortium Agreement signed by authorised signatories 
of all the partners of the JV/Consortium, as per the proforma at Annexure-4 shall be 
enclosed with the bid. 

xvi) In case, the Joint Venture/Consortium Agreement enclosed with the bid is not 
acceptable to the Employer, the JV /Consortium will modify the Agreement so as to be 
acceptable to the Employer. However, any change in the composition/legal status of the 
JV/Consortium before execution of the Contract Agreement is not permitted and it shall 
lead to the rejection of the Bid. 

xvii) Power of attorney duly executed and signed by legally authorized signatories of all the 
partners, authorizing the Lead Partner: (i) to submit bid, negotiate and conclude 
contract and incur all liabilities therewith on behalf of the partner(s) of the JV/ 
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Consortium during the bidding process; and (ii) in the event of a successful bid, to incur 
liabilities and receive instructions for and on behalf of the partner(s) of the 
JV/Consortium and to carry out the entire execution of the contract including payment, 
exclusively through Lead Partner, as per the proforma at Annexure - 5, which shall be 
duly authenticated by a notary public or equivalent certifying authority, shall be 
enclosed with the bid. 

xviii) An undertaking that all the partners are jointly and severallyresponsible and liableto the 
Employer for the performance of the contract shall be enclosed with the bid. 

xix) Bid Security / EMD, as required can be furnished by any partner, but it shall be in the 
name of Joint Venture.  

xx) Performance Guarantee, as required, will be furnished by all partner(s), out of their 
accounts, in proportion of their participation in Joint Venture.  

xxi) Joint Venture Agreement shall contain a clause to the effect that there shall be a 
separate JV Bank Account (distinct from the Bank Account of the individual partners) to 
which the individual partners shall contribute their share capital and/or working capital.  

xxii) Joint Venture Agreement shall also contain a clause to the effect that the financial 
obligation of the JV shall be discharged through the said JV Bank Account only and also 
all payment received by JV from the Employer shall be through that account only.  

xxiii) In the event of any partner leaving the JV/Consortium after executing the Contract 
Agreement for the work, it shall be intimated to the Employer within 30 days by other 
partner(s)and acceptance of such a change shall be at discretion of the Employer. 
Failure to do so shall be construed as default of the contractor and the Employer may 
take action under relevant clause(s) of the Bid Document and/or General Terms and 
Conditions of Contract. 

xxiv) The contractor shall not alter its composition or legal status without the prior written 
permission of the Employer. Failure to do so shall be construed as default of the 
Contractor and the Employer may take action under relevant clause(s) of the Bid 
Document and/or General Terms and Conditions of Contract. 

xxv) Number of partners in JV/Consortium shall be limited to maximum of three.  
xxvi) In case of bid submitted by JV/Consortium, the JV/Consortium should fulfil the 

Minimum Qualification Criteria (MQC). The MQC to be evaluated for JV will be the 
same as  for individual bidders and shall be met collectively by the partners; however 
the Lead Partner shall have to meet  the parameters of MQC ie. Experience and  
Financial Turnover  upto a limit not less than 50% of the respective limits prescribed in 
case of individual bidders and other partners shall have to meet the parameters of 
MQC ie. Experience and Financial Turnover upto a limit not less than 25% of the 
respective limits prescribed in case of individual bidders. The MQC for Possession of 
Dredgers shall be met collectively by the partners of JV. 
 

3.2.3 Bids not fulfilling the requirements as above as per the conditions for bid submission by 
JV/Consortium, the bid shall be liable for rejection. 

 
3.3 The bid and any annotation or accompanying documentation shall be in English language 

only and in metric system. 

3.4 Bidders shall sign their bid with the exact name of the firm/ Consortium/Partnership firm.  
 

3.5 Bidders shall clearly indicate their legal constitution and the person signing the bid shall 
state his capacity and also the source of his ability to bind the bidder. The power of attorney 
or authorisation or any other document constituting adequate proof of the ability of the 
signatory to bind the bidder shall be annexed to the bid. The EMPLOYER may reject outright 
any bid unsupported by adequate proof of the signatory's authority. 
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3.6 The bid documents shall be completed in all respects including addendum/corrigendum and 
shall be submitted together with requisite information and appendices. They shall be 
complete and free from ambiguity, change or inter-lineation. 

3.7 If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall 
be separately added. These pages shall be consecutively page numbered and shall also be 
signed by the Bidder. 

3.8 Bidders should indicate at the time of quoting against this bid their full postal and 
telegraphic/telex /fax/e-mail addresses. 

3.9 Specific lumpsum amount should be quoted for the item in the schedule through e-
tendering mode. 

3.10 Bidder shall set their quotations in firm figures and without qualification. Each figure stated 
shall also be repeated in words and in the event of a discrepancy between the amount 
stated in figures and words, the amount quoted in words shall be deemed to be the correct 
amount. Bids containing qualifying expressions such as "subject to minimum acceptance 
"or" subject to availability of dredgers" etc. are liable to be rejected. 

3.11 Each bid should be accompanied by an Earnest Money Deposit (EMD) amounting to Rs. 5.00  
million either in DD or Banker’s cheque drawn in favour of Financial Adviser & Chief 
Accounts Officer, CoPT OR  as  irrevocable Bank Guarantee, valid for a period of 210 days 
from the date of opening of the bid, enforceable  and  encashable  at Kochi, from any 
Nationized Bank / Scheduled Bank operating in India, acceptable to the EMPLOYER, as per 
the  Proforma enclosed at Annexure - 6 to the bid document). EMD shall be enclosed in the 

Cover. In the case of BG furnished for EMD, as per the Proforma enclosed at Annexure-
6, a reference shall be made to the concerned Bank by Cochin Port Trust for confirming the 
authenticity of the BG issued and in case, BG furnished is found invalid the bid shall be liable 
for rejection. In the case of bid submission by JV/Consortium, the EMD can be furnished by 
any partner but it shall be in the name of the JV only. In case of EMD in the form of Bank 
Guarantee (BG), the composition and legal status of the JV shall be properly filled in as 
applicable. Non compliance of the above will lead to rejection of the Bid. 

 
3.12 EMD shall specifically bind the Bidder to keep his offer valid for acceptance up to 180 days 

and to abide by all the conditions of the Employer’s Bid Document in the event of the 
EMPLOYER desiring to award the work against the said bid to the said Bidder. The 
EMPLOYER shall have an unqualified option under the said EMD to claim the amount there 
under in the event of the Bidder failing to keep the bid valid upto the date specified or 
refusing to accept work and carry it out in accordance with the bid if the employer decides 
to award the Work to the Bidder. The EMD shall be retained with the Cochin Port Trust till 
finalisation of bids.  EMD will not carry any interest 

3.13 Details of the Bidder for refund of EMD through e-payment system as per Annexure-7 and 
Bank information for e- payment system as per Annexure-8.  

3.14 The bidder has to download the bid document from the web site, the cost of bid document 
shall also be enclosed as separate Demand Draft/Banker’s Cheque from any Nationalised 
Bank / Scheduled Bank in India, drawn in favour of the Financial Adviser & Chief Accounts 
Officer of Cochin Port Trust in a separate cover superscribed by the words: Cost of Bid 
document for the work of “Dredging for Maintenance of Channels and Basins at Cochin 
Port FOR TWO  YEARS 2022-23 & 2023-24, Bid No.T15/T-1958/2022-C”. Payment can also 
be made online mode (NEFT/RTGS) as per Bank details at Annexure-19. The bidders shall 
upload the proof of payment made towards cost of tender document along with the Bid 
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Document while submitting the tender electronically in the e-Tendering Portal. Cost of 
tender document will not be refunded. 

3.15 The EMD shall be forfeited under the following circumstances: 

 i)  In the event of the Bidder failing to keep the bid valid upto the date specified or refusing 
to accept work and carry it out in accordance with the bid if the Employer decides to award 
the Work to the Bidder. 

 ii) Failing to enter into an agreement with Cochin Port Trust upon award of contract as 
required in the tender or failing to furnish the necessary bank guarantee towards 
performance within time specified in the bid document. 

 
4.0   PRICING OF BID 
 
4.1  General 
 

The Bid shall be on Lump sum basis. The offer shall include planning, mobilisation and 
demobilisation of Trailing Suction Hopper Dredger(s) and other required crafts including all 
labour charges, cost of fuel,  items/cost of materials, cost of conducting surveys and 
mobilising necessary equipments, surveyors and crafts, labour, tools, fabrication, 
transportation, insurance, taxes, duties, octroi, etc. as applicable at the time of bidding, 
consumables, overhead, profit etc. necessary for execution of dredging as described in the 
Bid Document. 
 
Any increase or decrease in any such taxes/duties after the date of bid shall be debited or 
credited to the EMPLOYER upon satisfactory proof of payment thereof or decrease thereon. 
 
The quoted amount shall apply equally to executing the work in difficult or easy situations 
and no claims shall be made, entertained or considered. 

4.2  Currencies of Bid 
 

The Bidder shall indicate the prices in Indian Rupees. The Bidder shall not quote in any 
currency other than Indian Rupees. 
 

4.3  Validity of Bid 
 
The bid shall be valid for acceptance for a minimum period of one hundred and Eighty (180) 
days from the date of opening of Part-I (Technical & Commercial Bid). 
 
In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request the Bidder to extend the period of validity for an additional period. The request and 
bidders’ response shall be made in writing. A bidder agreeing to the request will not be 
permitted to modify his bid (ie, the extension shall be unconditional). 
 

4.4  Duties and Taxes 
 

Indian Custom Duties, if any, levied upon the work, dredger, equipments etc. are to be 
borne by the bidders and to be incorporated in the lumpsum amount quoted and this will 
not be separately paid for. The successful bidder shall bear all Taxes both corporate and 
personnel, including but not limited to taxes on income levied on the Contractor or on their 



22 

 

affiliated companies on account of payments received by them from the EMPLOYER for the 
works done under the Contract.  
The lumpsum amount quoted by the contractor shall be inclusive of the cost of provision of 
plant and equipment, materials, labour, execution,supervision,maintenance, overheads and 
profits and every incidental and contingent costs and charges whatsoever excluding Goods 
and Services Tax(GST). GST may be applicable from time to time shall be shown separately in 
the invoice. The employer will perform such duties in regard to the deduction of such taxes 
at sources as per applicable law. Any new taxes, levies, duties imposed after signing the 
contract shall be reimbursed by the employer on production of documentary evidence.  
The invoice to be submitted by the contractor should include the GST registration number of 
the contractor as well as the employer. 
 
The lumpsum amount to be quoted shall not include the GST. The GST applicable as per the 
law can be billed on the Port Trust, which will be paid to the Contractor by the Employer 
along with the bills. The Contractor in turn shall remit the GST to the concerned department 
as provided by law, within a period of not later than 30 days and the original receipts should 
be submitted to the EMPLOYER. 
 

4.5 Income tax 
 
When the value of the contract for work or for supply of labour exceeds Rs.10,000/-, income 
tax at the rate of 2% plus surcharge at the prevailing rate or the rates as certified by the 
Income Tax Authorities (certificate to be produced by the successful bidder), of the gross  
amount of the bill will be deducted while making payment of the amount of the Contractor’s 
bill or when crediting the amount to his account. Any stipulation by a bidder that income tax 
deductible from these bills should be borne by the Port Trust will result in summary 
rejection of the bid. Income tax leviable for foreign Contractor and the foreign employees 
shall be borne by the firm. 
 
The contractor and his staff shall be responsible for payment of all personal income taxes to 
concerned authorities as per law in force from time to time. 
 
The contractor shall comply all the GST regulation viz. timely uploading of bills, issue 
Debit/Credit note etc. 
 
It shall be the responsibility of the bidder to submit to the concerned Indian Statutory 
Authorities the returns and all connected documents required for this purpose. The bidder 
shall also provide the EMPLOYER such information as they may require in regard to the 
bidder's income and expenditure for this purpose. 
 
The contractor shall comply with all the provisions of the Indian Workmen’s Compensations 
Act, Provident Fund and ESI Act etc. amended from time to time and rules framed there 
under and other laws affecting the contract labour that maybe brought into force from time 
to time by the Government of India/Govt. of Kerala.  
 

5.0 INFORMATION REQUIRED IN THE BID 
 
The bid for the work will be based on two cover system (Part-I:Technical & Commercial Bid 
and Part-II : Financial Bid (Price Bid)) as mentioned below: 
 

5.1 Part-I: Technical & Commercial Bid 
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5.1.1 Part-I : Technical & Commercial Bid shall contain the following:  

 
a. duly signed “Integrity Pact” to be executed between the Bidder and Cochin Port Trust as 

per the proforma at Annexure – 9. 
b. Earnest Money Deposit as described in clause 3.11 above 
c. Cost of Bid Document as mentioned in the TCN.  
d. A bid submission letter from the bidder as per Annexure-1. 
e. A list of all documents accompanying the bid as per Annexure- 20 
f. a declaration to the effect that  (Annexure-14); 

(i)    Financial Bid (Price Bid) do not contain any conditions. 

(ii)    the bidder has not made any payment or illegal gratification to any 
person/authority connected with the bid process so as to influence the bid process 
and has not committed any offence  under PC Act in connection with the bid,  

(iii)   disclosure of payment made/proposed to be made to the intermediaries in 
connection with the bid,  

(iv)    no changes have been made in the tender document, downloaded by the bidder 
(v)    the bidder has not been debarred or black listed by  any Govt. of India 

Organizations / PSU/ PSE / Govt. Depts./reputed Private Sector Companies etc. for 
breach of any applicable laws or violation of regulations or breach of contractual 
agreement or rendering unsatisfactory services during the last 3 (Three) years. 

(vi)    in case due to any change in facts or circumstances during the Tendering Process, 
provisions of disqualification will be attracted in terms of the provisions of this 
Tender Documents; we shall intimate the Employer of the same immediately. 

g. In case the bidder is a Partnership firm,  

 1) Certified copy of registered partnership deed. 

 2)  Duly executed Power of Attorney, in the name of bidder’s authorised representative 
to act on behalf of the bidder, duly authenticated by a notary public or equivalent 
certifying authority as per the proforma at Annexure - 3;  

h. In case the bidder is a limited company,  

1) Registration certificate of the company  

2) Duly executed Power of Attorney, in the name of bidder’s authorised representative 
to act on behalf of the bidder, duly authenticated by a notary public or equivalent 
certifying authority as per the proforma at Annexure – 3. 

i. In case the bidder is a JV/Consortium      
 

1)  A legally binding JV/Consortium Agreement signed by authorized signatories of all 
the partners of the JV/Consortium, as per proforma at Annexure-4; 

2) Duly executed Power of Attorney, authorizing the representatives of all the partners 
of the JV/Consortium for signing the JV/Consortium Agreement, on behalf of the 
JV/Consortium partners, duly authenticated by a notary public or equivalent 
certifying authority as per proforma at Annexure-10, 

3) Power of attorney duly executed and signed by legally authorized signatories of all 
the partners, authorizing the Lead Partner (a) to submit bid, negotiate and conclude 
contract and incur all liabilities therewith on behalf of the partner(s) of the JV 
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/Consortium during the bidding process; and (b) in the event of a successful bid, to 
incur liabilities and receive instructions for and on behalf of the partner(s) of the JV 
/Consortium and to carry out the entire execution of the contract including 
payment, exclusively through Lead Partner, as per the proforma at Annexure - 5, 
which shall be duly authenticated by a notary public or equivalent certifying 
authority. 

4) An undertaking that the partners of the JV/Consortium are jointly and severally 
liable to the Employer for the performance of the contract as per proforma at 
Annexure -11. 

j. Details of dredgers 

(1)  Number, name, hopper capacity (volume and maximum tonnage), and other 
salient features of the Trailing Suction Hopper Dredger(s) [TSHD(s)] proposed 
to be deployed for the work as per Table No.1A.  

 (2)  Document in proof of possession of Trailing Suction Hopper Dredger(s) [TSHD 
(s)] (minimum two numbers) with a total hopper capacity of not less than 
11,000cu.m for the lumpsum need based contract. The possession of these 
dredger(s) shall be by absolute ownership/despondent ownership/ time 
charter or bareboat charter for the duration of the proposed deployment. It is 
clarified here that the deployment of 11,000Cu.m. hopper capacity TSHD (s) 
would be compulsory from the date of commencement of work to till the 
completion of the contract. The number of TSHDs deployed for the work 
during the contract period shall be minimum two (2) and minimum hopper 
capacity of each dredger shall be not less than 4,500cum.  

(3)    In the case of chartering the dredger, either an “Irrevocable Letter of 
Authority” from the owner of the dredger to the effect that the dredger so 
chartered shall not be withdrawn till the expiry of the contract period, or 
confirmed Chartering Agreement for the duration of the proposed deployment 
shall be produced by the bidder along with the bid. 

(4)    In case, the bidder whose bid is acceptable and has furnished only “Irrevocable 
Letter of Authority” as mentioned in sub-clause (d) above, a “Letter of Intent 
(LOI)” shall be issued in favour of the bidder and the bidder shall furnish a 
confirmed chartering agreement(s) of the dredger(s) proposed for deployment 
within Seven days of date of issue of LOI. In that case formal Letter of 
Acceptance (LOA) will be issued only thereafter.  

(5) In case Dredging firm do not own the Dredger and plan to execute the 
maintenance dredging works by other modes of arranging the Dredgers 
either fully or partially by wet leasing, hire etc. the above firm has to pay 
additional performance guarantee of 5% in addition to the performance 
guarantee indicated in the tender which will be returned without interest 
after satisfactory completion of dredging work, in case the firm gets the 
contract.  

 
k. Undertaking confirming that in case of successful bidder they shall deploy minimum 

two TSHD(s) with total hopper capacity not less than 11,000cu.m and minimum 
capacity of each dredger not less than 4500 cu.m continuously deployed for 
maintenance dredging in the Outer channel, Entrance channel, ICTT Basin, LNG 
Basin, inner channels (Ernakulam channel & Mattancherry channel) including its 
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berths frontages during the Contract Period of 2 years from the date of 
commencement for the lumpsum need based contract. The names of dredgers 
proposed to be deployed along with the hopper capacity and alternate dredger in 
case of substitution, shall also be provided. 

l. Detailed list of floating crafts and other equipment etc. which the bidder intends to 
utilize for this work as per Table No.1B. 

m. List of instruments for survey and monitoring of work with the details indicated in 
Table No. 1C. 

n. Original / Notary certified copy of (a) the Letter of Acceptance (LOA); and  (b) 
Completion Certificate specifying the completion cost, quantity, type of dredger(s) 
deployed, date of commencement and date of completion etc. of similar works, 
issued by the Owner of the respective work and other details, as per Table No.2. 

  Explanatory Notes: 
i) In case the bidder wants to rely on the experience of holding companies or its 
other subsidiaries for meeting the requirement of pre-qualification, the experience 
certificate as described above in respect of the holding companies or its other 
subsidiaries, relied upon along with (a) the legally binding unconditional agreement; 
and (b) guarantee to the Employer for the performance of the contract in all 
respects from the Parent Company as per the Performa at Annexure - 12. 

ii) In case the bidder wants to rely on the experience as  a subcontractor  / JV 
partner,  for meeting the requirement of MQC,  documentary proof of such 
authorization / approval of the Employer shall also be submitted. 

o. Works in hand/present commitments as per Table No- 3. 
p. Personnel capabilities as per Table No- 4 and Table No- 4 (A). 
q. Financial details as per Table No- 5. 
 

               Explanatory Notes: 
In case the bidder wants to rely on the financial turnover of holding companies or 
its other subsidiaries for meeting the requirement of pre-qualification, the financial 
details as per Table No- 5 excluding item III, in respect of the holding companies or 
its other subsidiaries, relied upon along with (a) the legally binding unconditional 
agreement; and (b) guarantee to the Employer for the performance of the contract 
in all respects from the Parent Company as per the Performa at Annexure - 12. 

r. Audited Financial statements for the last 3 (THREE) financial years. 

s. The Departmental Bid Document including the Letter of Bid except the filled in 
Price Bid, addendum/corrigendum issued, if any, duly signed and sealed.  The 
Schedule of Quantities contained in the technical & commercial bid document shall 
be left as such without filling in the rates.  

 The bidder shall also have the option to upload the downloaded hard copies  itself 
and submit an undertaking that bidder acknowledges and has perused the entire 
bid document along with addendum if any as published in the website, till the 
date of submission of bids. 

t. Notary or equivalent certifying authority’s certified copy of the Certificate of Registry 
and latest valid certificate of class of the dredger(s) proposed for the work. 

u. In case of Indian owner (Individual, Partnership or Company) proposing to convert 
his foreign flag vessel to Indian flag vessel before commencement of the work to 
claim right of first refusal, an undertaking to this effect. 



26 

 

v. A note on the proposed methodology for execution of the work i.e. design, planning, 
dredging and disposal of spoil, quantity surveying instruments and its accuracy and 
progress of the work etc., so as to carryout the maintenance dredging to the 
required width and depth of the channels and basins on need basis as per the 
direction of the Deputy Conservator/Engineer.  

w. An overall project schedule with detailed dredger deployment indicating total 
dredger months planned for each dredger.  

x. In case of foreign firms, the statement shall be given to the fact that they have no 
claims pending against them from any State Authority in India with respect to 
Income Tax, Customs Duty, Sales Tax or any other dues. 

y. Details of the Party opting for refund of EMD through e-payment system as per 
Annexure-7 and Bank information for e-payment system as per Annexure-8 

z. Historical Contract Non-Performance (Annexure-18 A), Pending Litigation (Annexure 
-18 B ) and Litigation History (Annexure -18 C) 

 
Any other information required in terms of this Bid Documents. 

 
5.1.2 Part-II–Financial Bid (Price Bid) 
 

Part-II–Financial Bid (Price Bid) –shall contain only the “Schedule of Quantities”, which shall 
be submitted only in e-tendering mode. 
 

5.2 Submission of Bids through e-tender mode. 
 

 The tenderers are required to submit the tender (Part-I:Technical and Commercial bid &Part-
II: Financial Bid (Price bid) in ‘e-tender’ mode only.  

 For online submission of Technical& Commercial Bid, the scanned copies of all the 
documents detailed in clause 5.1 above shall be submitted only through e-Tendering mode 
on www.tenderwizard.com/COPT. e-tenders attaching all documents shall be submitted 
’on-line’ in the e-tender portal strictly in accordance with the terms and conditions of tender 
document before the time and the day notified in the Table of TCN. 

 
 Price bid (Schedule of Quantities) in the provided format is to be submitted through e-

tendering mode only on www.tenderwizard.com/COPT before 14.30 Hrs on 14/03/2022. 
Price bid in hard copy need not be submitted. 

 
5.3 Submission of details in sealed cover   

 
5.3.1 The Bidder shall submit duly signed original “Integrity Pact” to be executed between the 

bidder and Cochin Port Trust for the Work, Original DD / Bankers Cheque towards the cost of 
tender document,  EMD, Power of Attorney, if applicable along with letter of submission in a 
sealed cover, superscribing thereon the Tender Number, Name of Work, date notified for 
submission of tender and the name of the tenderer,  should reach the office of the Chief 

Engineer, Cochin Port Trust, Cochin-9,Kerala, India within 3 (THREE) working days 

from the Bid Due Date notified in the Table of TCN. The above document in original can 
be brought either in person or sent by registered post/ courier.   

 
The bidder shall ensure that his quoted amount as per PART-II: Financial Bid (Price Bid) is 
not mentioned in any other document  directly or indirectly. If any such mention is made, 
the bid is liable to be rejected. 

http://www.tenderwizard.com/COPT
http://www.tenderwizard.com/COPT
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5.3.2 The successful Bidder shall submit original duly filled in signed copy of complete Technical 
& Commercial  Bid already submitted in e-tendering mode within 7 days of receipt of 
Letter of Acceptance issued for the work. 

6.0 EVALUATION AND COMPARISON OF BIDS 
 
6.1  General 
 
6.1.1  After the receipt of bids, if required, the EMPLOYER may depute a team of officials and they 

may inspect the facilities available with the bidder to ensure suitability of the same for 
achieving the requirements specified in the tender and working conditions of the dredger(s) 
and of the equipment listed to be deployed by the bidder for the work. The bidder shall 
ensure that aforesaid team shall at all the times have access to visit and inspect dredger(s), 
equipment etc. The travelling expenses including food and accommodation required for the 
inspection team shall be borne by the bidder at his own cost. 

 
EMPLOYER reserves the right to open Financial Bid (Price Bid) of only such bidders whose 
Technical & Commercial Bid are acceptable and complete. 

 
The Employer’s decision in this regard shall be final and binding on the bidder. The 
EMPLOYER may not open Financial Bid (Price Bid) of the bidders whose technical and 
commercial aspect of the proposal is not acceptable or is incomplete and the bid will be 
returned to the bidder unopened.  
 

6.2 Evaluation Criteria 
 

6.2.1.  The Bids received and opened will be evaluated by EMPLOYER to ascertain the relative 
position of the best Bid in the interest of EMPLOYER, for the complete WORK covered up by 
Bid Documents. 

 
6.2.2.   The Employer will award the contract to the Bidder whose bid has been determined to be 

eligible and responsive to the Bid documents and who has offered the lowest evaluated 
price bid.  

 
6.3  Minimum Qualification Criteria 
 

(i) Possession of dredgers:   

 
Possession of Trailing Suction Hopper dredger(s) TSHDs of hopper capacity not less than 
11,000 cu.m (Minimum two numbers and minimum hopper capacity of each dredger shall 
not be less than 4500 cu.m).  
 
The possession of these dredgers shall be by absolute ownership/despondent 
ownership/time charter or bareboat charter or hire for the duration of the proposed 
deployment. In the case of hire or chartering dredger, either an “Irrevocable Letter of 
Authority” from the owner of the dredger to the effect that the dredger so chartered shall 
not be withdrawn till the expiry of the contract period, or confirmed Chartering Agreement 
for the duration of the proposed deployment shall be produced by the bidder along with the 
bid. 
 
In case Dredging firm do not own the Dredger and plan to execute the maintenance 
dredging works by other modes of arranging the Dredgers either fully or partially by wet 
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leasing, hire etc. the above firm has to pay additional performance guarantee of 5% in 
addition to the performance guarantee indicated in the tender which will be returned 
without interest after satisfactory completion of dredging work, in case the firm gets the 
contract. 
 
(ii) Financial Turn over: 

Average annual financial turn over during the last three years ending 31st March 2021 shall 
be at least Rs. 615.18 million 

(iii) Experience: 

Experience of having successfully completed similar works during last 7 years ending on 
31stJanuary 2022 should be either of the following: 
 

(a)  Three similar works, EACH work either costing not less than Rs.820.24Million or 
involving dredging quantity of not less than19.20 Million cum.  

OR 
(b) Two similar works, EACH work either costing not less than Rs.1,025.30Million or 

involving dredging quantity of not less than 24.00 Million cum.  
OR 

(c)  One similar work either costing not less than Rs.1,640.48Million or involving 
dredging quantity of not less than 38.40 Million cum. 

 
(iv)   Undertaking 

 

In order to ensure that the dredger availability is assured throughout the contract period, 
the bidder shall furnish an undertaking confirming that in case of successful bidder, they 
shall deploy minimum two TSHD(s) with total hopper capacity not less than 11,000 cu.m 
and minimum capacity of each dredger not less than 4,500 cu.m continuously for 
maintenance dredging in the Outer channel, LNG Basin, Entrance  channel, ICTT Basin, and 
in inner channels (Ernakulam channel & Mattancherry channel) including all the berths 
frontages and any other location as directed  during the Contract Period of 24 months from 
the date of commencement for lumpsum need based contract.  
 
The names of dredgers proposed to be deployed along with the hopper capacity and 
alternate dredger in case of substitution, shall also be provided. 
 

  ( v)  Explanatory Notes:  

 
a) In the case of chartering the dredger, either an “Irrevocable Letter of Authority” from the 

owner of the dredger to the effect that the dredger so chartered shall not be withdrawn 
till the expiry of the contract period, or confirmed Chartering Agreement for the duration 
of the proposed deployment shall be produced by the bidder along with the bid. 

b) Similar works means dredging and disposal of dredged spoil in marine environment using 
TSHDs. 

c) Following enhancement factors will be used for the costs of works executed for bringing 
the financial figures, to a common base value in respect of the works completed in past 
years. 
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Year before Multiplying factor 

One year [January 2021 ] 1.07 

Two years [January 2020] 1.14 

Three years [January 2019] 1.21 

Four years [January 2018] 1.28 

Five years [January 2017] 1.35 

Six years [January 2016] 1.42 

 
d) The experience certificate of works executed in private sectors / organizations shall be 

considered for qualification, only on submission work order and completion certificate 
along with TDS certificate, if work executed in India. 

f) The works reckoned for the above purpose are those executed by the bidders as prime 
contractor or proportionately as member of joint venture or as a sub contractor, 
authorized and approved by the Employer of the work (s) against which the bidder has 
claimed his experience; documentary proof of such authorization /approval of the 
Employer shall be submitted. 

e)  In cases where actual execution period of the work(s) considered against experience 
exceeds one year, cost/quantity of such work(s) shall be arrived at for a period of one 
year on prorata basis and the same shall only be reckoned against the requirement 
specified under the experience criteria.  

f)   Completed portion of ongoing work till 31stJanuary 2022 for which payments have been 
already received will be considered against experience on submission of certificate of 
satisfactory completion of the portion of work from the Owner of the work. In case the 
actual execution period of the completed portion of work(s) exceeds one year, 
cost/quantity of such portion of completed work(s) shall be arrived at for a period of one 
year on pro-rata basis and the same shall only be reckoned against the requirement 
specified under the experience criteria.  

g) If the bidder is a subsidiary company and if they want to rely, (a) on the financial turnover 
and/or (b) on the experience of its holding company or another subsidiary of the holding 
company, (a) the financial turnover and/or (b) the experience of such holding 
company/subsidiary company will be taken into account for the purpose of this bid, 
provided the bidder enter into a legally binding unconditional agreement with the holding 
company/subsidiary company, committing/undertaking the holding /subsidiary company 
liable and responsible for the performance of the contract in all respects and the same 
shall be furnished along with the bid. Further, such holding company/subsidiary company 
shall give a guarantee, jointly or severally, to the Board of Trustees of the Cochin Port 
Trust making them liable for, undertaking, the performance of the contract in all respects 
and the same shall be submitted along with the bid. 

h) In case of bid submitted by JV/Consortium, the JV/Consortium should fulfil the 
Minimum Qualification Criteria (MQC). MQC to be evaluated for JV will be the same as 
for individual bidders and shall be met collectively by the partners; however the Lead 
Partner shall have to meet the parameters of MQC ie. Experience and  Financial 
Turnover  upto a limit not less than 50% of the respective limits prescribed in case of 
individual bidders and other partners shall have to meet the parameters of MQC ie. 
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Experience and Financial Turnover upto a limit not less than 25% of the respective 
limits prescribed in case of individual bidders. The MQC for Possession of Dredgers shall 
be met collectively by the partners of JV. 

i) For conversion of foreign currency to Indian rupee the rate prevailing as on due date of 
submission of bid will be considered. 

6.4 Other Eligibility Considerations 
 

6.4.1  Even though the Bidders meet the above qualifying criteria, they are subject to be 
disqualified if they or any of the constituent partners is found to have: 

i) made misleading or false representations in the forms, statements and attachments 
submitted in proof of the eligibility requirements; and/or 

ii) record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, barred by the Central / State 
Government from participating in any project or financial failures etc.  

6.4.2 The Bidder should have valid GST Registration Certificate and PAN. Copies of supporting 
documents to be attached. 

 
64.3 The Bidder should not have been blacklisted /debarred by any Govt. of India Organizations / 

PSU/ PSE / Govt. Depts./reputed Private Sector Companies etc. for breach of any applicable 
laws or violation of regulations or breach of contractual agreement or rendering 
unsatisfactory services during the last 3 (Three) years. (Self-declaration to be submitted by 
the bidder along with their application). 

 
6.4.3   The Bidders having EPF and ESI registration only shall be considered for qualification in the 

Bids, if applicable, as per EPF /ESI Acts. In case, the Bidder does not have the required 
number of employees which makes such registration mandatory, an Undertaking  to this 
effect shall be furnished. 

6.5 Responsiveness of Bid 
 

Bids which do not fulfill all or any of the above conditions or which contain any other 
condition of any sort including conditional rebates or are incomplete in any respect shall be 
summarily rejected.  Such bids shall be entered in the bid opening register but their rates 
shall neither be read out nor entered in the register.  Only a remark mentioning the reason 
of rejection in brief shall be appended against such entry. 

 

6.6 FirstRight of Refusal 
 

(i) “First Right of Refusal” will be applicable only when a foreign company is the lowest 
bidder. 

(ii) An Indian company owning Indian flag dredgers including Dredging Corporation of 
India shall have the First Right of Refusal before the contract is given to any foreign 
company, if the bid of Indian company(ies) is within 10% of the lowest offer (i.e., 
L1+10%)and it/they is/are prepared to bring down its/their price to L1 in a situation 
where the L-1 price is from someone other than an Indian company and will 
undertake the work by entering into a contract with the Employer exactly similar to 
the contract which would have been entered into with the lowest bidder, i.e. the 
contract shall be on a commercial format. 

(iii) Where there are more than one Indian company owning Indian flag dredger whose 
bids are within 10% of the lowest offer from a foreign company, then the First Right 
of Refusal will be given to the lowest among such Indian company and on its failure 
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to match the lowest bidder, the next Indian company will be given the offer and so 
on. 

(iv) Indian company means a company registered under the Companies Act 1956 or the 
Companies Act 2013 and engaged in dredging work and having dredgers under 
Indian flag; or vessels registered as Indian controlled tonnage ships in accordance 
with DGS Order No. 10 of 2014; or Indian company having either Indian flag vessel(s) 
or having proposed in the bid for converting foreign flag vessels to Indian flag 
vessel(s) before commencing the work. In case Indian company proposes to convert 
foreign flag vessel to Indian flag vessel before commencement of work, such offers 
shall be considered only against an undertaking furnished by such bidder that the 
dredger shall be converted to Indian flag vessel prior to the commencement of the 
contract and the same has to be submitted along with the bid. 

(v) An Indian company which is pre-qualified by relying on the credentials of a foreign 
company will not be eligible for claiming the first right of refusal. 

(vi) In case the contract is awarded to an Indian company through the process of 
exercising   the first right of refusal as detailed under (i) above and the work is 
executed by such bidder by deploying foreign flag vessel, penalty shall be imposed @ 
Rs.1,00,000/- (Rupees one lakh only) per day per dredger for the period of 
deployment of foreign flag vessel for the work. 

(vii) The sub-clauses (i) to (vi) above are made as per various guidelines issued by the 
Ministry of Shipping (Directorate General of Shipping and also Ports Wing) regarding 
chartering of foreign flag vessels. Any further guidelines issued by the Ministry till 
the issue of LOA shall also be applicable for this contract. 

(viii) If an Indian flag vessel is not available, then “Indian controlled ships” shall be 
accorded higher priority in the Right of First Refusal than Non-Indian Flag Vessels.” 

 

7.0 BID OPENING 

7.1      Part-I :Technical & Commercial Bid shall be opened on the last date fixed for receiving the 
bid at 1500 hrs Indian Standard Time on 14/03/2022 in the chamber of the Chief Engineer. 
At first, cover containing the duly signed “Integrity Pact” to be executed between the 
bidder and Cochin Port Trust for the Work shall be opened. Cover containing original 
document towards EMD and cost of bid Document as mentioned in the TCN of only those 
bidders, who have furnished duly signed “Integrity Pact”, shall only be opened. The Bid of 
only those bidders shall be opened whose Earnest Money Deposit and cost of Bid Document 
as mentioned in the TCN is found to be in order. In case the Earnest Money Deposit is not in 
order, the bid will be returned to the bidder unopened either on the spot if the bidder is 
present or later by post.  Only a mention to this effect shall be made in the bid opening 
register. The Part-I: Technical & Commercial Bid containing all particulars as detailed in sub-
clause 5.1 above, required for determining the technical and financial capability of the 
bidder for executing the works under the bid will also be opened on the due date. The 
authenticity of the details furnished by the bidders shall be verified and confirmed as per the 
bid stipulation. Part-II: Financial Bid (Price Bid) of only those bidders satisfying the bid 
requirements and who have submitted the undertaking that Part-II: Financial Bid (Price bid) 
do not contain any conditions shall only be opened. After opening of Part-I :Technical & 
Commercial Bid it shall be thoroughly checked for completeness with respect to the details 
stipulated to be furnished in Part-I :Technical & Commercial Bid by the bidders. Part-II: 
Financial Bid (Price Bid) of those bidders found responsive and satisfactory on evaluation of 
Part-I: Technical & Commercial Bid, will be opened after giving notices to the short-listed 
bidders on a date to be decided later. 
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7.2 The Chief Engineer or his duly authorized representative will open the bids on the day at the 
time and place stipulated above.  
 

7.3 At the time of Bid opening the EMPLOYER will permit authorised representative of each 
Bidder to be present provided such representative presents to the EMPLOYER at that time, a 
letter duly signed by the Bidder authorising him to be present on behalf of the Bidder. 

 

7.4  Clarification of Bids 
  
 To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask 

any Bidder for clarification of his Bid, including breakdown of unit rates. The request for 
clarification and the response shall be in writing, but no change in the price or substance of 
the Bid shall be sought, offered, or permitted. 

 No Bidder shall contact the Employer on any matter relating to his bid from the time of the 
bid opening to the time the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Employer, he should do so in writing.  

 Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

 
7.5 Part-II: Financial Bid (Price Bid) 

Price Bids of only those Bidders whose Technical and Commercial proposals are complete 
and acceptable shall be opened on a suitable date to be intimated separately later. 

 

8.0 LETTER OF ACCEPTANCE 
 
8.1 The acceptance of bid and award of contract shall be based on instructions and guidelines 

issued on dredging projects by the Govt. of India till the date of issue of Letter of Acceptance 
(LOA). 

 
8.2 The successful bidder will be informed the acceptance of his bid through a Letter of 

Acceptance (LOA) issued by the Employer. 
 

8.3 The bidder whose bid is accepted shall convey his acknowledgement of receipt of the LOA 
within 7 (Seven) days of its receipt. 

8.4 In the Bid submission, the Bidder shall compulsorily indicate two nos. of current email 
addresses to which further bid related communication can be sent by CoPT.  All 
communication from CoPT shall be deemed to have been delivered when the email is sent to 
the specified email addresses, ie., the date of sending email by CoPT shall be considered as 
the date of receipt by the Bidder. CoPT shall, in no way, be responsible for the non-receipt of 
any such communication by the Bidder due to whatever reasons on this account. 

 

9.0 SIGNING OF THE CONTRACT 
 

9.1 The successful bidder shall be required to execute an agreement at his expense on Kerala 
State stamp paper of proper value as per the Proforma indicated at Annexure – 13 to the bid 
document for the due and proper fulfilment of the contract, within 28 days after the bidder 
receives the Letter of Acceptance or within such extended time as may be permitted by the 
EMPLOYER in this behalf. In case of the bidder who has received the Letter of Intent, 
agreement shall be executed within 7 days after the bidder receives the Letter of 
Acceptance or within such extended time as may be permitted by the EMPLOYER in this 
behalf. Till such time, the bid together with the acceptance letter of the Board shall 
constitute a binding contract between the two parties. 
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9.2 Performance Security: In addition to the above, the successful bidder will be required to 
furnish a Performance Security through an irrevocable Bank Guarantee (BG), enforceable 
and encashable at Kochi, drawn from any Nationalised Bank / Scheduled Bank in India which 
has net worth not less than Rs.1000 Million and which is acceptable to the EMPLOYER, as 
per the Proforma enclosed at Annexure- 2 to the bid document. Bank Guarantee 
corresponding to 3%  of accepted contract amount shall be furnished within Twenty eight 
(28) days from the date of Letter of Acceptance(LOA) of the bid. The BG shall be valid and 
will remain in force till 30 days beyond the period of contract. The BG shall be released on 
successful completion of dredging. In case of the bidder who has received the Letter of 
Intent, Performance Security shall be furnished within fourteen (14) days from the date of 
Letter of Acceptance. The obtaining of such guarantee shall be at the expense of the 
contractor in all respects. No interest is payable by the Employer on the guarantee amount. 
The BG shall be forfeited in full or part as decided by the Chief Engineer, whose decision will 
be final and binding on the Contractor, on failure of the Contractor to perform or non-
fulfillment of the terms and conditions of the Contract by the Contract.  

 

9.3 Failure to comply with the conditions under sub-clauses 9.1 & 9.2 above will entail rejection 
of his bid with forfeiture of the EMD. The time schedule for submission Performance 
Security shall be strictly adhered to.  

9.4 The successful bidder/contractor shall arrange to submit the EMPLOYER, the executed 
agreement along with the submitted bid and its Twelve (12) copies in bound form at his own 
cost. 

10.  RELEASE OF EMD 

 The Bid Security / EMD of unsuccessful bidder other than L1 and L2 will be refunded 
immediately after ranking of the Bids.  The bid security of L2 bidder shall be refunded 
immediately after entering into agreement with L1 bidder and acceptance of the 
Performance Security. The Bid Security of the successful bidder will be discharged after he 
has signed the Agreement and furnished the required Performance Security as per Cl. 9.2 
above.  

11.  Fraud and Corrupt Practices:  

 The bidder and their respective officers, employees, agents and advisers shall observe the 
highest standard of ethics during the Selection Process. Notwithstanding anything to the 
contrary contained in this document, the Port shall reject the tender without being liable in 
any manner whatsoever to the bidder, if it determines that the bidder has, directly or 
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice (collectively the “Prohibited Practices”) 
in the Selection Process. In such an event, the Port shall, without prejudice to its any other 
rights or remedies, forfeit and appropriate the Bid Security or Performance Security, as the 
case may be, as mutually agreed genuine pre-estimated compensation and damages payable 
to the Port for, inter alia, time, cost and effort of the Authority, in regard to the Tender, 
including consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall not be 
eligible to participate in any tender or RFP issued by the Authority during a period of 2 (two) 
years from the date such Bidder is found by the Authority to have directly or through an 
agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice, as the case may be.  

 For the purposes of this Clause, the following terms shall have the meaning hereinafter 
respectively assigned to them:  

(a) “corrupt practice” means  
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(i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value 
to influence the action of any person connected with the Selection Process (for 
avoidance of doubt, offering of employment  to or employing or engaging in any 
manner whatsoever, directly or indirectly, any official of the Authority who is or has 
been associated in any manner, directly or indirectly with the Selection Process or 
the LOA or has dealt with matters concerning the Agreement or arising there from, 
before or after the execution thereof, at any time prior to the expiry of one year 
from the date such official resigns or retires from or otherwise ceases to be in the 
service of the Authority, shall be deemed to constitute influencing the actions of a 
person connected with the Selection Process; or  

(ii) engaging in any manner whatsoever, whether during the Selection Process or after 
the issue of the LOA or after the execution of the Agreement, as the case may be, 
any person in respect of any matter relating to the Project or the LOA or the 
Agreement, who at any time has been or is a legal, financial or technical consultant/ 
adviser of the Authority in relation to any matter concerning the Project;  

(b) “Fraudulent practice” means a misrepresentation or omission of facts or disclosure of 
incomplete facts, in order to influence the Selection Process;  

(c) “Coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any persons or  property to influence any person’s participation or 
action in the Selection Process; 

(d)  “Undesirable practice” means  

(i) establishing contact with any person connected with or employed or engaged by  the 
Authority with the objective of canvassing, lobbying or in any manner influencing or 
attempting to influence the Selection Process; or  

(ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among Applicants with the objective of restricting or manipulating a full 
and fair competition in the Selection Process.  

12. Rejection of Tender: 

 Any Tender not conforming to the foregoing instructions will not be considered.  The 
Employer does not bind himself to accept the lowest or any tender and has the right to 
reject any tender without assigning any reason thereof. No representation whatsoever will 
be entertained on this account. 

13 Security Clearance: 
Prequalification of Bidders is subject to security clearance from Govt. of India and their Price 
Bids will be opened only on obtaining such security clearance. 

The bidder shall submit detailed information as per Annexure – 16 along with their tender 
for the purpose of obtaining security clearance from the Govt. of India. 

The successful bidder shall also be required to comply with the relevant directives of the 
Govt. of India in this respect. 

The Bid received from any Bidder may be summarily rejected on National Security 
consideration without any intimation thereof to the Bidder 
 

14 Conflict of Interest 

14.1 The Contractor shall not have a Conflict of Interest and any breach hereof shall constitute a 
breach of the Agreement. 
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14.2 Contractor and Affiliates not to be otherwise interested in the Project. 
 

The Contractor agrees that, during the term of this Agreement and after its termination, 
the Contractor or any Associate thereof and any entity affiliated with the Contractor, shall 
be disqualified from providing goods, works, services, loans or equity for any project 
resulting from or closely related to the Services and any breach of this obligation shall 
amount to a Conflict of Interest; provided that the restriction herein shall not apply after a 
period of five years from the completion of this Assignment or to consulting assignments 
granted by banks/ lenders at any time; provided further that this restriction shall not apply 
to consultancy/ advisory services provided to the Authority in continuation of this 
Consultancy or to any subsequent consultancy/ advisory services provided to the Authority 
in accordance with the rules of the Authority. For the avoidance of doubt, an entity 
affiliated with the Contractor shall include a partner in the Contractor‘s firm or a person 
who holds more than 5% (five percent) of the subscribed and paid up share capital of the 
Contractor, as the case may be, and any Associate thereof. 
 

14.3 Prohibition of conflicting activities 
 

Neither the Contractor nor any Associate thereof/any entity affiliated with the Contractor 
nor their Personnel shall engage, either directly or indirectly, in any of the following 
activities: 

(i) during the term of this Agreement, any business or professional activities which  
would conflict with the activities assigned to them under this Agreement; 

(ii) after the termination of this Agreement, such other activities as may be specified  

in the Agreement; or 

(iii) at any time, such other activities as have been specified in the Bid as Conflict of  

Interest. 

14.4 Guidance Note on Conflict of Interest is given below. 
1) This Note further explains and illustrates the provisions of the Bid Document, if any, 

and shall be read together therewith, in dealing with specific cases. 

2) Contractors should be deemed to be in a Conflict of Interest situation if it can be 
reasonably concluded that their position in a business or their personal interest 
could improperly influence their judgment in the exercise of their duties. The 
process for selection of Contractors should avoid both actual and perceived Conflict 
of Interest. 

3) Conflict of Interest may arise between the Authority and a Contractor or between 
Contractors and present or future Concessionaries/ Contractors. Some of the 
situations that would involve Conflict of Interest are identified below: 
a) Authority and Contractors 
i) Potential Contractor should not be privy to information from the Authority which 
is not available to others; or 
ii) Potential Contractor should not have defined the Project when earlier working 
for the Authority; or 
iii) Potential Contractor should not have recently worked for the Authority 
overseeing the Project. 
b) Contractors and Concessionaires/Contractors: 
i) No Contractor should have an ownership interest or a continuing business 
interest or an on-going relationship with a potential Concessionaire/contractor save 
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and except relationships restricted to project-specific and short-term assignments; 
or 
ii) no Contractor should be involved in owning or operating entities resulting from 
the Project; or 
iii) no Contractor should Bid for works arising from the Project. 

The participation of companies that may be involved as investors or consumers 
and officials of the Authority who have current or recent connections to the 
companies involved, therefore, needs to be avoided. 

4) The normal way to identify Conflicts of Interest is through self-declaration by 
Contractors. Where a conflict exists, which has not been declared, competing companies 
are likely to bring this to the notice of the Authority. All conflicts must be declared as and 
when the Contractors become aware of them. 

5) Another approach towards avoiding a Conflict of Interest is through the use of 
“Chinese walls” to avoid the flow of commercially sensitive information from one part of 
the Contractor‘s company to another. This could help overcome the problem of 
availability of limited numbers of experts for the project. However, in reality effective 
operation of “Chinese walls” may be a difficult proposition. As a general rule, larger 
companies will be more capable of adopting Chinese walls approach than smaller 
companies. Although, “Chinese walls” have been relatively common for many years, they 
are an increasingly discredited means of avoiding Conflicts of Interest and should be 
considered with caution. As a rule, “Chinese walls” should be considered as unacceptable 
and may be accepted only in exceptional cases upon full disclosure by a Contractor 
coupled with provision of safeguards to the satisfaction of the Authority. 

6) Another way to avoid Conflicts of Interest is through the appropriate grouping of 
tasks. For example, conflicts may arise if Contractors drawing up the terms of reference 
or the proposed Documentation are also eligible for the consequent assignment or 
project. 

7) Another form of Conflict of Interest called “scope–creep” arises when Contractors 
advocate either an unnecessary broadening of the terms of reference or make 
recommendations which are not in the best interests of the Authority but which will 
generate further work for the Contractors. Some forms of contractual arrangements are 
more likely to lead to scope-creep. For example, lump-sum contracts provide fewer 
incentives for this, while time and material contracts provide built in incentives for 
Contractors to extend the length of their assignment. 

8) Every Project contains potential Conflicts of Interest. Contractors should not only 
avoid any Conflict of Interest, they should report any present/ potential Conflict of 
Interest to the Authority at the earliest. Officials of the Authority involved in 
development of a project shall be responsible for identifying and resolving any Conflicts 
of Interest. It should be ensured that safeguards are in place to preserve fair and open 
competition and measures should be taken to eliminate any Conflict of Interest arising at 
any stage in the process. 

 

SIGNATURE OF TENDERE 
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1.  General Provisions 

IV.   GENERAL CONDITIONS OF CONTRACT 
 

1.1 

Definitions 

In the Conditions of Contract ("these Conditions"), the following words and 
expressions shall have the meanings stated.  Words indicating persons or parties 
include corporations and other legal entities, except where the context requires 
otherwise. 

1.1.1 

The Contract 

 

1.1.1.1"Contract" means the Contract Agreement, the Letter of Acceptance, the 
Letter of Bid, these Conditions, the Specification, the Drawings, the 
Schedules, and the further documents (if any) which are listed in the 
Contract Agreement or in the Letter of Acceptance. 

1.1.1.2"Contract Agreement" means the contract agreement (if any) referred to 
in Sub-Clause 1.6 [Contract Agreement]. 

1.1.1.3"Letter of Acceptance" means the letter of formal acceptance, signed by 
the Employer, of the Bid submitted by the  bidder, including any annexed 
documents.   

1.1.1.4.”Letter of Intent” means intimation prior to Letter of Acceptance, issued 
to the bidder whose bid is acceptable.  

1.1.1.5"Letter of Bid" means the document entitled letter of bid, completed by 
the Contractor and includes the signed offer to the Employer for the 
Works. 

1.1.1.6"Specification" means the document entitled specification, as included in 
the Contract, and any additions and modifications to the specification in 
accordance with the Contract.  Such document specifies the Works. 

1.1.1.7"Drawings" means the drawings of the Works, as included in the Contract, 
and any additional and modified drawings issued by (or on behalf of) the 
Employer in accordance with the Contract. 

1.1.1.8"Schedules" means the document(s) entitled schedules, completed by the 
Contractor and submitted with the Letter of Bid, as included in the 
Contract.  Such document may include the Schedule of Quantities, data, 
lists, and schedule of rates and/or prices. 

1.1.1.9"Bid" means the Letter of Bid and all other documents, which the 
Contractor submitted with the Letter of Bid, as included in the Contract. 

1.1.1.10"Appendix to Bid" means the completed pages entitled appendix to bid 
ie. addendum/corrigendum, minutes of Pre-bid meeting/ any 
clarifications which are appended, to form part of the Letter of Bid. 

 
1.1.2 

Parties and Persons 

1.1.2.1"Party" means the Employer or the Contractor, as the context requires. 

1.1.2.2"Employer" means the Board of Major Port Authority for Cochin Port 
constituted under Major Port Authority Act 2021.  

1.1.2.3"Contractor" means the person/persons or firm or company/joint venture 
company or consortium of companies whose bid is accepted by the 
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Board and includes the Contractor’s authorised agents, successors and 
permitted agents. 

1.1.2.4"Engineer" means the Chief Engineer of the Cochin Port Trust 

1.1.2.5“Dy. Conservator” means the Deputy Conservator of the Port. 

1.1.2.6.”Engineer-in-charge” means the Superintending Engineer in charge of the 
work 

1.1.2.7"Contractor's Representative" means the person named by the Contractor 
in the Contract or appointed from time to time by the Contractor under 
Sub-Clause 4.3 [Contractor's Representative], who acts on behalf of the 
Contractor. 

1.1.2.8"Employer's Personnel" means the Engineer, the assistants referred to in 
Sub-Clause 3.2 [Delegation by the Engineer] and all other staff, labour 
and other employees of the Engineer and of the Employer; and any other 
personnel notified to the Contractor, by the Employer or the Engineer, as 
Employer's Personnel. 

1.1.2.9"Contractor's Personnel" means the Contractor's Representative and all 
personnel whom the Contractor utilises on Site, who may include the 
staff, labour and other employees of the Contractor and of each Sub-
contractor; and any other personnel assisting the Contractor in the 
execution of the Works. 

1.1.2.10"Sub-contractor" means any person named in the Contract as a 
subcontractor, or any person appointed as a subcontractor, for a part of 
the Works; and the legal successors in title to each of these persons. 

 
  

1.1.3 

Dates, Tests, Periods 
and Completion 

1.1.3.1 "Base Date" means the date 14 days prior to the latest date for     
submission of the Bid. 

1.1.3.2"Commencement Date" means the date notified under Sub-Clause 6.1 
[Commencement of Work]. 

1.1.3.3“Time for Completion" means the time for completing the Works or a 
Section (as the case may be) under Sub-Clause 6.2 [Time of Completion, 
Compensation for Delay to Contractor’s Negligence], as stated in the 
Appendix to Bid (with any extension under Sub-Clause 6.4 [Extension of 
Time for Completion]), calculated from the Commencement Date. 

1.1.3.4"Taking-Over Certificate" means a certificate issued under Clause 7 
[Employer's Taking Over]. 

1.1.3.5"Performance Certificate" means the certificate issued under Sub-Clause 
8.1[Performance Certificate]. 

1.1.3.6"Day" means a calendar day and "Year" means 365 days. 
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1.1.4 

M o n e y    and  

Pa y m e n t s 

1.1.4.1"Accepted Contract Amount" means the amount accepted in the Letter of 
Acceptance for the execution and completion of the Works. 

1.1.4.2"Contract Price" means the price defined in Sub-Clause 10.1 [The Contract 
Price], and includes adjustments in accordance with the Contract.  

1.1.4.3"Cost" means all expenditure reasonably incurred (or to be incurred) by 
the Contractor, whether on or off the Site, including overhead and 
similar charges, but does not include profit. 

1.1.4.4 "Final Payment Certificate" means the payment certificate issued   under 
Sub-Clause 10.12 [Issue of Final Payment Certificate]. 

1.1.4.5"Final Statement" means the statement defined in Sub-Clause 10.10   
[Application for Final Payment Certificate]. 

1.1.4.6"Currency" means Indian Rupees in which all of the Contract Price is 
payable. 

1.1.4.7"Interim Payment Certificate" means a payment certificate issued under 
Clause 10 [Contract Price and Payment], other than the Final Payment 
Certificate. 

1.1.4.8"Payment Certificate" means a payment certificate issued under Clause 10 
[Contract Price and Payment]. 

1.1.4.9"Security Deposit" means the amount retained by the Employer from the 
running account bill. 

1.1.4.10"Statement" means a statement submitted by the Contractor as part of 
an application, under Clause 10 [Contract Price and Payment] for a 
Payment Certificate. 

  
1.1.5 

Works and Goods 

1.1.5.1"Contractor's Equipment" means dredger, floating crafts, survey launch, 
all apparatus, machinery, and other things required for the execution 
and completion of the Works and the remedying of any defects.  
However, Contractor's Equipment excludes Temporary Works, 
Employer's Equipment (if any), Plant, Materials and any other things 
intended to form or forming part of the Permanent Works. 

1.1.5.2"Goods" means Contractor's Equipment and Temporary Works, or any of 
them as appropriate. 

1.1.5.3“Plant" means the apparatus, machinery and vehicles intended to form or 
forming part of the Works. 

1.1.5.4"Section" means a part of the Works specified in the Appendix to Bid as a 
Section (if any). 

1.1.5.5"Temporary Works" means all temporary works of every kind (other than 
Contractor's Equipment) required on Site for the execution and 
completion of the Permanent Works and the remedying of any defects. 
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1.1.5.6"Works" mean the works to be executed in accordance with the Contract. 

  
1.1.6 

Other Definitions 

1.1.6.1"Contractor's Documents" means the calculations, computer programs 
and other software, drawings, manuals, models and other documents of 
a technical nature (if any) supplied by the Contractor under the Contract. 

1.1.6.2"Country" means India in which the Site (or most of it) is located, where 
the Works are to be executed. 

1.1.6.3"Employer's Equipment" means the apparatus, machinery and vehicles (if 
any) made available by the Employer for the use of the contractor in the 
execution of the Works, as stated in the specification; but does not 
include Plant which has not been taken over by the Employer. 

1.1.6.4"Force Majeure" is defined in Clause 15 [Force Majeure]. 

1.1.6.5"Laws" means all national (Indian) (or state (Kerala)) legislation, statutes, 
ordinances and other laws, and regulations and by-laws of any legally 
constituted public authority. 

1.1.6.6"Performance Security" means the security (or securities, if any) under 
Sub-Clause 4.2 [Performance Security]. 

1.1.6.7"Site" means the places where the Works are to be executed and to which 
Plant and materials are to be delivered.  

1.1.6.8"Unforeseeable" means not reasonably foreseeable by an experienced 
contractor by the date for submission of the Bid. 

1.1.6.9"Variation" means any change to the Works, which is instructed or 
approved as a variation under Clause 9 [Variations and Adjustments]. 

  
1.2 

Interpretation 

In the Contract, except where the context requires otherwise: 

(a) words indicating one gender include all genders; 
(b) words indicating the singular also include the plural and words indicating the 

plural also include the singular; 
(c) provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing, and 
(d) "written" or "in writing" means hand-written, type-written,  
       printed or electronically made, and resulting in a permanent record. 
The marginal words and other headings shall not be taken into consideration in 
the interpretation of these Conditions. 

  
1.3 

Communications 

Wherever these Conditions provide for the giving or issuing of approvals, 
certificates, consents, determinations, notices and requests, these 
communications shall be: 

(a)in writing and delivered by hand (against receipt), sent by mail or courier, or 
transmitted using any of the agreed systems of electronic transmission as stated 
in the Appendix to Bid; and 
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(b) delivered, sent or transmitted to the address for the recipient's 
communications as stated in the Appendix to Bid. However: 

(i)if the recipient gives notice of another address, communications shall 
thereafter be delivered accordingly; and 

(ii)if the recipient has not stated otherwise when requesting an approval or 
consent, it may be sent to the address from which the request was 
issued. 

Approvals, certificates, consents and determinations shall not be unreasonably 
withheld or delayed. When a certificate is issued to a Party the certifier shall 
send a copy to the other Party. When a notice is issued to a Party, by the other 
Party or the Engineer, a copy shall be sent to the Engineer or the other Party, as 
the case may be. 

  
1.4 

Law and Language 

The Contract shall be interpreted and have effect in accordance with the Law of 
India and no suit or other proceedings relating to this contract shall be filed or 
taken by the contactor in any court of law except in the court of competent 
jurisdiction in Kochi. (Refer clause 2. 37 of Special Conditions of Contract). 

The language for communications shall be the English language  

  
1.5 

Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of 
one another. For the purposes of interpretation, the priority of the documents 
shall be in accordance with the following sequence: 

(a) The Contract Agreement (if completed), 
(b)   The Letter of Acceptance   
(c) The priced Schedule of Quantities, 
(d) Bid Clarification, 
(e) The Technical Specification, Special Conditions of Contract and 

Information in Appendix to Bid. 
(f) The General Conditions of Contract.  
(g) The Drawings and Annexures to the bid document. 
(h) All Post bid correspondence and any other document forming part 

of Contract 
If any ambiguity or discrepancy is found in the documents, the Engineer shall 
issue any necessary clarification or instruction. 

  
1.6 

Contract Agreement 

The Parties shall enter into a Contract Agreement within 28 days after the 
Contractor receives the Letter of Acceptance, or within such time as extended by 
the Engineer. In case of the bidders who have received the Letter of Intent, 
Contract Agreement shall be executed within 7 days after the bidder receives the 
Letter of Acceptance or within such extended time as may be permitted by the 
EMPLOYER in this behalf. The Contract Agreement shall be in the prescribed 
departmental form annexed to the bid and is on Kerala State stamp paper of 
proper value. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement and connected 
expenses shall be borne by the bidder. Till such time, the bid together with the 
acceptance letter of the Board/Employer shall constitute a binding contract 
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between the two parties. 

 
1.7 

Assignment 

The Contractor shall not assign the whole or any part of the work to any other 
Party/Firm/Individual without prior written consent of the Employer.   

1.8 

Care and Supply of 
Documents 

The Specification and Drawings shall be in the custody and care of the Employer. 
Unless otherwise stated in the Contract, one copy of the Contract and of each 
subsequent Drawing shall be supplied to the Contractor, who may make or 
request further copies at the Cost of the Contractor. 

Each of the Contractor's Documents shall be in the custody and care of the 
Contractor, unless and until taken over by the Employer. Unless otherwise stated 
in the Contract, the Contractor shall supply to the Engineer six copies of each of 
the Contractor's Documents. 

The Contractor shall keep, on the Site, a copy of the Contract, publications 
named in the Specification, the Contractor's Documents (if any), the Drawings 
and Variations and other communications given under the Contract. The 
Employer's Personnel shall have the right of access to all these documents at all 
reasonable times. 

If a Party becomes aware of an error or defect of a technical nature in a 
document, which was prepared for use in executing the Works, the Party shall 
promptly give notice to the other Party of such error or defect. 

 
1.9 

Employer's Use of 
Contractor's 
Documents 

As between the Parties, the Contractor shall retain the copyright and other 
intellectual property rights in the Contractor's Documents and other design 
documents made by (or on behalf of) the Contractor. 

The Contractor shall be deemed (by signing the Contract) to give to the Employer 
a non-terminable transferable non-exclusive royalty-free Licence to copy, use 
and communicate the Contractor's Documents, including making and using 
modifications of them. This Licence shall: 

(a) apply throughout the actual or intended working life (whichever is 
longer) of the relevant parts of the Works, 

(b) entitle any person in proper possession of the relevant part of the 
Works to copy, use and communicate the Contractor's Documents 
for the purposes of completing, operating, maintaining, altering, 
adjusting, repairing and demolishing the Works, and 

(c) in the case of Contractor's Documents, which are in the form of 
computer programs and other software, permit their use on any 
computer on the Site and other places as envisaged by the Contract, 
including replacements of any computers supplied by the Contractor. 
(In case the Contractor’s computer(s) in which the Computer 
Programs and other software installed are made available at site and 
is accessible to the Employer for checking and verification, the 
installation of the computer programs and other software on any 
other computer shall not be insisted by the Employer.) 

The Contractor's Documents and other design documents made by (or on behalf 
of) the Contractor shall not, without the Contractor's consent, be used, copied or 
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communicated to a third Party by (or on behalf of) the Employer for purposes 
other than those permitted under this Sub-Clause. 

  

1.10 

Contractor's use of 
Employer's 
Documents 

As between the Parties, the Employer shall retain the copyright and other 
intellectual property rights in the Specification, the Drawings and other 
documents made by (or on behalf of) the Employer. The Contractor may, at his 
Cost, copy, use, and obtain communication of these documents for the purposes 
of the Contract. They shall not, without the Employer's consent, be copied, used 
or communicated to a third Party by the Contractor, except as necessary for the 
purposes of the Contract. 

  

1.11 

Confidential Details 

The Contractor shall disclose all such confidential and other information as the 
Engineer may reasonably require in order to verify the Contractor's compliance 
with the Contract. 

  
1.12 

Compliance with 
Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. 
Unless otherwise: 

(a) the Employer shall have obtained (or shall obtain) the planning, 
zoning or similar permission for the Permanent Works, and any 
other permissions described in the Specification as having been (or 
being) obtained by the Employer; and the Employer shall indemnify 
and hold the Contractor harmless against and from the 
consequences of any failure to do so; and  

 
(b) the Contractor shall give all notices, pay all taxes, duties and fees, 

and obtain all permits, licenses and approvals, as required by the 
Laws in relation to the execution and completion of the Works and 
the remedying of any defects; and the Contractor shall indemnify 
and hold the Employer harmless against and from the consequences 
of any failure to do so. 

 

(c) The Contractor shall conform in all respects with the provisions of 
any such Statute, Ordinance or Law as aforesaid and the Regulations 
or Bye-laws of any local or other duly constituted authority which 
may be applicable to the Work or to any Temporary work and with 
such rules and regulations of Public bodies and Companies as 
aforesaid and shall keep the EMPLOYER indemnified against all 
penalties and liability of every kind for breach of any such Statute, 
Ordinance or Law, Regulation or Bye-Laws. 
 

 

1.13 

Joint and Several 
Liability 

If the Contractor constitutes (under applicable Laws) a joint venture company/ 
consortium of companies or other unincorporated grouping of two or more 
persons/ companies, these persons/ companies shall be deemed to be jointly 
and severally liable to the Employer for the performance of the Contract. 

 

1.14 

Details to be 
The Contract involves an obligation of secrecy and the Contractor, his agents, 
servants or Sub-contractor or their agents or servants shall observe and comply 
with the requirements of the Indian Official Secrets Act 1923, and the rules there 
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Confidential under or any statutory modifications or  re-enactments thereof. Any breach of 
this clause shall constitute a breach of the Contract.  

The Contractor shall treat the details of the Contract as private and confidential, 
except to the extent necessary to carry out obligations under it or to comply with 
applicable Laws.  The Contractor shall not publish, permit to be published or 
disclose any particulars of the Works in any trade or technical paper of 
elsewhere without the previous agreement of the Employer.  

No photographs of the Port area shall be taken or permitted by the Contractor to 
be taken by any of his employees without the approval of the Competent 
Authority and no such photographs shall be published, or otherwise circulated 
without the approval of the Board.    

 
2. The Employer 

  
2.1  

Right of Access to the 
Site 

The Employer shall give the Contractor right of access to, and possession of all 
parts of the Site within the time (or times) stated in the Appendix to Bid. The 
right and possession may not be exclusive to the Contractor. However, the 
Employer may withhold any such right or possession until the Performance 
Security has been received.  

If no such time is stated in the Appendix to Bid, the Employer shall give the 
Contractor right of access to, and possession of  the Site within such times as 
may  be required to enable the Contractor to proceed in accordance with the 
programme submitted under Sub-Clause 6.3 [Dredging Programme]. 

If the Contractor suffers delay and/or incurs Cost as a result of a failure by the 
Employer to give any such right or possession within such time, the Contractor 
shall give notice to the Engineer and shall be entitled subject to Sub-Clause 16.1 
[Contractor's Claims] to: 

(a) an extension of time for any such delay, if completion is or will be 
delayed, under Sub-Clause 6.4 [Extension of Time for Completion], 
and 

 
(b) payment of any such Cost plus reasonable profit, which shall be 

included in the Contract Price. 
After receiving this notice, the Engineer shall proceed in accordance with Sub 
Clause 3.4 [Determinations]to agree or determine these matters. 

However, if and to the extent that the Employer's failure was caused by any error 
or delay by the Contractor, including an error  in, or delay in the submission of, 
any of the Contractor's Documents, the Contractor shall not be entitled to such 
extension of time, Cost or profit. 
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2.2 

Permits, Licences or 
Approvals 

The Employer shall (where he is in a position to do so) provide reasonable 
documentary assistance to the Contractor at the request of the Contractor 
without any financial commitment. 

(a) by obtaining copies of the Laws of the Country which are relevant to the 
Contract but are not readily available, and 

(b) for the Contractor's applications for any permits, Licences or 
approvals required by the Laws of the Country: 

(i) which the Contractor is required to obtain under Sub - Clause 1.12 
[Compliance with Laws], 

(ii)for the delivery of Goods, including clearance through customs, and 

(iii)for the export of Contractor’s Equipment when it is removed from 
the   Site. 

 

2.3 

Employer's Personnel 

The Employer shall be responsible for ensuring that the Employer's Personnel 
and the Employer's other Contractors on the Site: 

(a) co-operate with the Contractor's efforts under Sub-Clause 4.5 [Co-
operation], and 

(b) take actions similar to those, which the Contractor is required to 
take under sub paragraphs (a), (b) and (c) of Sub-Clause 4.7 [Safety 
Procedures] and under Sub-Clause 4.16 [Protection of the 
Environment]. 

  
2.4 

Employer's Claims 

If the Employer considers himself to be entitled to any payment under any 
Clause of these Conditions or otherwise in connection with the Contract, and/or 
otherwise, the Employer or the Engineer shall give notice and particulars to the 
Contractor. However, notice is not required for payments due under Sub-Clause 
4.17 [ Site Facilities]. 

The notice shall be given within 15 days after the Employer became aware of the 
event or circumstances giving rise to the claim.  

The particulars shall specify the Clause or other basis of the claim, and shall 
include substantiation of the amount and/or extension to which the Employer 
considers  himself  to be entitled in connection with the Contract. The Engineer 
shall then proceed in accordance with Sub-Clause 3.4 [Determinations]to agree 
or determine the amount (if any) which the Employer is entitled to be paid by 
the Contractor.  

This amount may be included as a deduction in the Contract Price and Payment 
Certificates. The Employer shall only be entitled to set off against or make any 
deduction from an amount certified in a Payment Certificate, or to otherwise 
claim against the Contractor, in accordance with this Sub-Clause. 

3. The Engineer  

3.1 The Engineer's staff shall include suitably qualified Engineers and other 
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Engineer's Duties and 
Authority 

professionals who are competent to carry out these duties. 

The Engineer shall have no authority to amend the Contract 

The Engineer may exercise the authority attributable to the Engineer as specified 
in or necessarily to be implied from the Contract.  The Engineer shall obtain prior 
approval of the Employer for giving any instructions to the Contractor or taking 
any action on aspects, which are beyond the scope of the contract.  The 
Employer undertakes not to impose further constraints on the Engineer's 
authority, except as agreed with the Contract. 

However, whenever the Engineer exercises a specified authority for which the 
Employer's approval is required, then (for the purposes of the Contract) the 
Employer shall be deemed to have given approval. 

Except as otherwise stated in these Conditions: 

(a) whenever carrying out duties or exercising authority, specified in or 
implied by the Contract, the Engineer shall act for the Employer; 

(b) the Engineer has no authority to relieve either Party of any duties, 
obligations or responsibilities under the Contract; and 

(c) any approval, check, certificate, consent, examination, inspection, 
instruction, notice, proposal, request, test or similar act by the 
Engineer (including absence of disapproval) shall not relieve the 
Contractor from any responsibility he has under the Contract, 
including responsibility for errors, omissions, discrepancies and non-
compliances. 

  
3.2 

Delegation by the 
Engineer 

The Engineer may from time to time assign duties and delegate authority to 
assistants, and may also revoke such assignment or delegation. The assignment, 
delegation or revocation shall be in writing and shall not take effect until copies 
have been received by the Contractor.  

Each assistant, to whom duties have been assigned or authority has been 
delegated, shall only be authorized to issue instructions to the Contractor to the 
extent defined by the delegation. Any approval, check, certificate, consent, 
examination, inspection, instruction, notice, proposal, request, test, or similar act 
by an assistant, in accordance with the delegation, shall have the same effect as 
though the act had been an act of the Engineer. However: 

(a) any failure to disapprove any work, Plant or Materials shall not 
constitute approval, and shall therefore not prejudice the right of 
the Engineer to reject the work, Plant or Materials. 

 
(b) if the Contractor questions any determination or instruction of an 

assistant, the Contractor  may  refer the matter to the Engineer, who 
shall promptly confirm, reverse or vary the determination or 
instruction. 

  
3.3 

Instructions of the 
Engineer 

The Engineer may issue to the Contractor (at any time) instructions and 
additional or modified Drawings, which may be necessary for the execution of 
the Works and the remedying of any defects, all in accordance with the Contract. 
The Contractor shall only take instructions from the Engineer, or from an 
assistant to whom the appropriate authority has been delegated under this 
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Clause.  

The Contractor shall comply with the instructions given by the Engineer or 
delegated assistant, on any matter related to the Contract and no claim of any 
sort shall be made for deviating from the original dredging programme. 
Whenever practicable, their instructions shall be given in writing. If the Engineer 
or a delegated assistant: 

(a) gives an oral instruction, 
(b) receives a written confirmation of the instruction, from (or on behalf of) 

the Contractor, within two working Days after giving the instruction, and 
does not reply by issuing a written rejection and/or instruction within 
two working Days after receiving the confirmation, then the 
confirmation shall constitute the written instruction of the Engineer or 
delegated assistant (as the case may be). 

  
3.4 

Determinations 

Whenever these Conditions provide that the Engineer shall proceed in 
accordance with this Sub-Clause 3.4 to agree or determine any matter, the 
Engineer shall consult with the  Contractor in an endeavour to reach agreement. 
If agreement is not achieved, the Engineer shall make a fair determination in 
accordance with the Contract, taking due regard of all relevant circumstances 

The Engineer shall give notice to the Contractor of each agreement or 
determination, with supporting particulars. Each Party shall give effect to each 
agreement or determination unless and until revised under Clause 16 
[Contractor’s Claims]  

  
3.5 

Management Meetings 

The Contractor’s Representative shall  attend  management meetings in order to 
review the progress and arrangements for future work.  The Engineer shall 
record the business of management meetings and supply copies of the record to 
those attending the meeting.  

 
4. The Contractor  

4.1 

Contractor's General 
Obligations 

The Contractor shall design (to the extent specified in the Contract), execute and 
complete the Works in accordance with the Contract and with the Engineer's 
instructions, and shall remedy any defects in the Works. 

The Contractor shall provide the Plant and Contractor's Documents specified in 
the Contract, and all Contractor's Personnel, Goods, consumables and other 
things and services, whether of a temporary or permanent nature, required in 
and for this design, execution, completion and remedying of defects.  

The Contractor shall be responsible for the adequacy, stability and safety of all 
Site operations and of all methods of dredging. Except to the extent specified in 
the Contract, the Contractor (i) shall be responsible for all Contractor's 
Documents, and such design of each item of Plant and Materials as is required 
for the item to be in accordance with the Contract, and (ii) shall not otherwise be 
responsible for the design or Specification of the Permanent Works. 

The Contractor shall, whenever required by the Engineer, submit details of the 
arrangements and methods, which the Contractor proposes to adopt for the 
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execution of the Works. No significant alteration to these arrangements and 
methods shall be made without this having previously been notified to the 
Engineer. 

 

4.2 

Performance Security 

 

The Contractor shall obtain (at his Cost) and submit a Performance Security for 
proper performance, in the amount, currencies and mode stated in the Appendix 
to Bid.  

The Contractor shall ensure that the Performance Security is valid and 
enforceable until the Contractor has executed and completed the Works and 
remedied any defects. If the terms of the Performance Security specify its expiry 
date, and the Contractor has not become entitled to receive the Performance 
Certificate by the date 28 Days prior to the expiry date, the Contractor shall 
extend the validity of the Performance Security until the Works have been 
completed and any defects have been remedied. 

The Employer shall not make a claim under the Performance Security, except for 
amounts to which the Employer is entitled under the Contract in the event of: 

(a) failure by the Contractor to extend the validity of the Performance 
Security as described in the preceding paragraph, in which event the 
Employer may claim the full amount of the Performance Security, 

(b) failure by the Contractor to pay the Employer an amount due, under 
Clause 16 [Contractor’s Claims], within 42 Days after this agreement 
or determination, 

 
(c) failure by the Contractor to remedy a default within 42 Days after 

receiving the Employer's notice requiring the default to be 
remedied, or 

(d) circumstances, which entitle the Employer to termination under 
Sub-Clause 11.2 [Termination by Employer], irrespective of whether 
notice of termination has been given. 

The Employer shall indemnify and hold the Contractor harmless against and from 
all damages, losses and expenses (including legal fees and expenses) resulting 
from a claim under the Performance Security to the extent to which the 
Employer was not entitled to make the claim. 

The Employer shall return the Performance Security to the Contractor within  30 
Days after receiving a copy of the Performance Certificate. 

 
4.3 Contractor’s  

     Representative 

The Contractor shall appoint a single person as the Contractor’s Representative 
and shall give him all authority necessary to act on the Contractor's behalf under 
the Contract.  

 
Unless the Contractor's Representative is named in the Contract, the Contractor 
shall, prior to the Commencement Date, submit to the Engineer for consent the 
name and particulars of the person the Contractor proposes to appoint as 
Contractor's Representative. If consent is withheld or subsequently revoked, or if 
the appointed person fails to act as Contractor's Representative, the Contractor 
shall similarly submit the name and particulars of another suitable person for 
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such appointment.  

The Contractor shall not, without the prior consent of the Engineer, revoke the 
appointment of the Contractor's Representative or appoint a replacement. 

The whole time of the Contractor's Representative shall be given to directing the 
performance of the Contract. If the Contractor's Representative is to be 
temporary absent from the Site during the execution of the Works, a suitable 
replacement person shall be appointed, subject to the Engineer's prior consent, 
and the Engineer shall be notified accordingly. 

The Contractor's Representative shall, on behalf of the Contractor, receive 
instructions under Sub-Clause 3.3 [Instructions of the Engineer]. 

The Contractor's Representative may delegate any powers, functions and 
authority to any competent person, and may at any time revoke the delegation.  
Any delegation or revocation shall not take effect until the Engineer has received 
prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

The Contractor's Representative and all these persons shall be fluent in the 
language for communications defined in Sub-Clause 1.4 [Law and Language]. 

 
The Contractor’s Representative and all their persons shall also be fluent in 
English and Hindi, if Contractor’s Representative, or these persons, is not fluent 
in the above languages, the Contractor shall make a competent interpreter 
available during all working hours. 

 
4.4 

Sub-contractors 

The Contractor shall not subcontract the whole of the Works.  However, part 
work may be assigned by the Contractor to Sub-contractor(s) approved by the 
Employer. 

The Contractor shall be responsible for the acts or defaults of any Sub-
contractor, his agents or employees, as if they were the acts or defaults of the 
Contractor.  However, unless otherwise stated, in case subcontract is approved 
by Employer then; 

        (i)    the Contractor shall give the Engineer not less than  15 Days' notice of 
the intended date of the commencement of each Sub-contractor’s 
work, and of the commencement of such work on the Site; and 

(ii) each subcontract shall include provisions, which would entitle the 
Employer to require the subcontract to be assigned to the Employer in 
the event of termination under Sub-Clause 11.2 [Termination by 
Employer]. 

 
4.5 

Co-operation 

The Contractor shall, as specified in the Contract or as instructed by the 
Engineer, allow appropriate opportunities for carrying out work to: 

(a)  the Employer's Personnel,  
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(b)  any other Contractors employed by the Employer, and 

(c)  the personnel of any legally constituted public authorities, 

who may be employed in the execution on or near the Site of any work not 
included in the Contract. 

Any such instruction shall constitute a Variation if and to the extent that it causes 
theContractor to incur Unforeseeable Cost. Services for these personnel and 
other Contractors may include the use of Contractor's Equipment, or access 
arrangements, which are the responsibility of the Contractor. 

  

4.6 

Setting Out 

The Contractor shall set out the Works in relation to original points, lines and 
levels of reference specified in the Contract or notified by the Engineer. The 
Contractor shall be responsible for the correct positioning of all parts of the 
Works, and shall rectify any error in the positions, levels, dimensions or 
alignment of the Works. 

4.7 

Safety Procedures 

The Contractor shall: 

(a) comply with all applicable safety regulations, 
(b) take care for the safety of all persons entitled to be on the Site, 
(c) use reasonable efforts to keep the Site and Works clear of unnecessary 

obstruction so as to avoid danger to these persons. 
  

4.8 

Quality Assurance 

The Contractor shall institute a quality assurance system to demonstrate 
compliance with the requirements of the Contract. The system shall be in 
accordance with the details stated in the Contract. The Engineer shall be entitled 
to audit any aspect of the system. 

Details of all procedures and compliance documents shall be submitted to the 
Engineer for information before each design and execution stage is commenced. 
When any document of a technical nature is issued to the Engineer, evidence of 
the prior approval by the Contractor himself shall be apparent on the document 
itself. 

Compliance with the quality assurance system shall not relieve the Contractor of 
any of his duties, obligations or responsibilities under the Contract. 

  
4.9 

Site Data 

The Employer shall have made available to the Contractor for his information, 
prior to the Base Date, all relevant data in the Employer's possession on sub-
surface and hydrological conditions at the Site, including environmental aspects. 
The Employer shall similarly make available to the Contractor all such data, 
which come into the Employer's possession after the Base Date. The Contractor 
shall be responsible for interpreting all such data. 

To the extent which was practicable (taking account of Cost and time), the 
Contractor shall be deemed to have obtained all necessary information as to 
risks, contingencies and other circumstances which may influence the Bid or 
Works.  To the same extent, the Contractor shall be deemed to have inspected 
and examined the Site, its surroundings, the above data and other available 
information, and to have been satisfied before submitting the Bid as to all 
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relevant matters, including (without limitation): 

(a) the form and nature of the Site, including sub-surface conditions, 
(b) the hydrological, oceanographic and climatic conditions, 
(c) the extent and nature of the work and Goods necessary for the   

execution and completion of the Works and the remedying of any 
defects, 

(d) the Laws, procedures and labour practices of the Country, and 
(e) the Contractor's requirements for access, accommodation, facilities, 

personnel, power, transport, water and other services. 
  

4.10 

Sufficiency of the 
Accepted Contract 
Amount 

The Contractor shall be deemed to: 

(a) have satisfied himself as to the correctness and sufficiency of the 
Accepted Contract Amount, and 

(b) have based the Accepted Contract Amount on the data, interpretations, 
necessary information, inspections, examinations and satisfaction as to 
all relevant matters referred to in Sub-Clause 4.9 [Site Data]. 

Unless otherwise stated in the Contract, the Accepted Contract Amount covers 
all the Contractor's obligations under the Contract and all things necessary for 
the proper execution and completion of the Works and the remedying of any 
defects. 

  
4.11 

Unforeseeable Physical 
Conditions 

 

In this Sub-Clauses, "physical conditions" means natural physical conditions and 
man-made and other physical obstructions and pollutants, which the Contractor 
encounters at the Site when executing the Works, including sub-surface and 
hydrological conditions but excluding climatic conditions. 

If the Contractor encounters adverse physical conditions, which he considers to 
have been Unforeseeable, the Contractor shall give notice to the Engineer as 
soon as practicable and within 24 hours.  | 

This notice shall describe the physical conditions, so that they can be inspected 
by the Engineer, and shall set out the reasons why the Contractor considers 
them to be Unforeseeable. The Contractor shall continue executing the Works, 
using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions, which the Engineer may give. 
If an instruction constitutes a Variation, Clause 9 [Variations and Adjustments] 
shall apply. 

If and to the extent that the Contractor encounters physical conditions which are 
Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to 
these conditions, the Contractor shall be entitled subject to Sub-Clause 16.1 
[Contractor's Claims] to: 

(a) an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 6.4 [Extension of Time for Completion], and 

(b) payment of any such Cost, which shall be  added to the Contract Price. 
The Engineer may take account of any evidence of the physical conditions 
foreseen by the Contractor when submitting the Bid, which may be made 
available by the Contractor, but shall not be bound by any such evidence. 
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4.12 

Rights of Way and 
Facilities 

The Contractor shall bear all Costs and charges for special and/or temporary 
rights of-way which he may require, including those for access to the Site. The 
Contractor shall also obtain, at his risk and Cost, any additional facilities outside 
the Site, which he may require for the purposes of the Works. 

  
4.13 

Avoidance of 
Interference 

The Contractor shall not interfere unnecessarily or improperly with the 
convenience of the public. 

The Contractor shall indemnify and hold the Employer harmless against and from 
all damages, losses and expenses (including legal fees and expenses) resulting 
from any unnecessary or improper interference. 

4.14 

Access Route 

The Contractor shall be deemed to have been satisfied as to the suitability and 
availability of access routes to the Site.  

 
Except as otherwise stated in these Conditions: 

(a) the Employer shall not be responsible for any claims which may arise from 
the use or otherwise of any access route, 

(b) the Employer does not guarantee the suitability or availability of particular 
access routes, and costs due to non-suitability or non-availability, for the use 
required by the Contractor, of access routes shall be borne by the 
Contractor. 

  
4.15 

Contractor's equipment 

The Contractor shall be responsible for all Contractor's Equipment. When 
brought on to the Site, Contractor's Equipment shall be deemed to be exclusively 
intended for the execution of the Works and shall be retained at the Site till the 
completion of the work.  The Contractor shall not remove from the Site any 
major items of Contractor's Equipment without the consent of the Engineer. 
Such consent will not be refused by the Engineer if it is established that the 
particular equipment is not required for further execution of contract. 

 
4.16 

Protection of the 
Environment 

a) The Contractor shall take all reasonable steps to protect the 
environment(both on and off the Site) and to limit damage and nuisance to 
people and property resulting from pollution, noise and other results of his 
operations and to avoid damage or nuisance to persons or to property of the 
public or others resulting from pollution, noise, or other causes arising as a 
consequence to his method of operation.  

b) The Contractor shall ensure that emissions and effluent from the 
Contractor's activities and noise shall not exceed the values prescribed by 
applicable Laws. 

c) In order to ensure that there is no deterioration in environmental quality 
during the execution phase of work, required remedial measures should be 
taken whenever warranted. National and International conventions 
/legislations on shipping and port sector, and environmental protection 
should be strictly adhered to. 
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4.17 

Site Facilities 

Facilities Supplied by the Contractor 
 

The Contractor shall supply all services, amenities, temporary structures 
including security fencing and storage compounds, machinery and buildings  
necessary for the proper execution of the Works at Site at his Cost . 

The Contractor shall provide and maintain a suitable office at Kochi to which the 
Board or its representatives may send communications and instructions. 

 
4.18 

Progress Reports 
  Unless otherwise stated, monthly progress reports shall be prepared by the 
Contractor and submitted to the Engineer in six copies. The first report shall 
cover the period up to the end of the first calendar month following the 
Commencement Date. Reports shall be submitted monthly thereafter, each 
within 7 Days after the last Day of the period to which it relates. Reporting shall 
continue until the Contractor has completed all work, which is known to be 
outstanding at the completion date, stated in the Taking-Over Certificate for the 
Works. 

The Contractor shall keep up the following documents for monitoring the 
progress of the work. 

a)      the details described in Sub-Clause 5.10 [Records of Contractor's Personnel 
and Equipment]; 

b)         copies of latest sounding charts; 

c)       list of notices given under Sub-Clause 2.4 [Employer's Claims]and   notices 
given under Sub-Clause 16.1 [Contractor's Claims]; 

d)        safety statistics, including details of any hazardous incidents and activities 
relating to environmental aspects and public relations; and 

e) Comparisons of actual and planned progress, with details of any events 
or   circumstances which may jeopardize the completion in accordance 
with the Contract, and the measures being (or to be) adopted to 
overcome delays. 

  
4.19 

Security of the Site 

Unless otherwise stated: 

(a)      the Contractor shall be responsible for keeping unauthorised persons off 
the Site, and 

(b)       authorised persons shall be limited to the Contractor's Personnel and the 
Employer's Personnel; and to any other personnel notified to the 
Contractor, by the Employer or the Engineer, as authorised personnel of 
the Employer's other Contractors on the Site. 

The Contractor shall, throughout the Contract period, have full regard for the 
safety of all persons entitled to be upon the Site and keep the Site (so far as the 
same is under his control) and the work (so far as the same is completed or 
occupied by the Employer) in orderly state appropriated to the avoidance of 



60 

 

danger to such persons. 

  
4.20 

Contractor's 
Operations on Site 

The Contractor shall confine his operations to the Site, and to any additional 
areas, which may be obtained by the Contractor and agreed by the Engineer as 
working areas. The Contractor shall take all necessary precautions to keep 
Contractor's Equipment and Contractor's Personnel within the Site and these 
additional areas, and to keep them off adjacent land. 

During the execution of the Works, the Contractor shall keep the Site free from 
all unnecessary obstruction, and shall store or dispose off any Contractor's 
Equipment or surplus materials. The Contractor shall clear away and remove 
from the Site any wreckage and, rubbish and Temporary Works, which are no 
longer, required. 

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and 
remove, from that part of the Site and Works to which the Taking-Over 
Certificate refers, all Contractor's Equipment, surplus material, wreckage, and 
rubbish and Temporary Works. The Contractor shall leave that part of the Site 
and the Works in a clean and safe condition.  

  
4.21 

Fossils 
All fossils, coins, articles of value or antiquity and structures and other remains or 
things of geological or archaeological interest discovered during the work shall, as 
between the Employer and the Contractor, be deemed to be the absolute 
property of the Employer and the Contractor shall take responsible precautions to 
prevent his workman or any other persons, from removing or damaging any such 
article or thing and shall immediately upon discovery thereof and before removal 
acquaint the Employer of such recovery and carryout, at the expense of the Board 
the disposal of the same, as per the order of Engineer. 

The Contractor shall, upon discovery of any such finding, promptly give notice to 
the Engineer, who shall issue instructions for dealing with it. If the Contractor 
suffers delay and/or incurs Cost from complying with the instructions, the 
Contractor shall give a further notice to the Engineer and shall be entitled subject 
to Sub-Clause 16.1 [Contractor's Claims] to: 

    (a) an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 6.4 [Extension of Time for Completion], and 

    (b)payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Engineer shall proceed in accordance with 
Sub Clause 3.4 [Determinations]to agree or determine these matters. 

5. Staff and Labour 

5.1 

Engagement of Staff 
and Labour 

Except as otherwise stated in the Specification, the Contractor shall make 
arrangements for the engagement of all staff and labour, local or otherwise, and 
for their payment, housing, feeding and transport. 
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5.2  

Rates of Wages and 
Conditions of Labour 

The Contractor shall pay rates of wages, and observe conditions of labour, which 
are not lower than those established for the trade or industry where the work is 
carried out. If no established rates or conditions are applicable, the Contractor 
shall pay rates of wages and observe conditions, which are not lower than the 
general level of wages, and conditions observed locally by Employers whose 
trade or industry is similar to that of the Contractor. 

  
5.3 

Persons in the Service 
of Employer 

The Contractor shall not recruit, or attempt to recruit, staff and labour from 
amongst the Employer's Personnel. 

 

5.4  

Labour Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the 
Contractor's Personnel, including Laws relating to their employment, health, 
safety, welfare, immigration and emigration, and shall allow them all their legal 
rights. 

The Contractor shall require his employees to obey all applicable Laws, including 
those concerning safety at work. 

5.5 
Working Hours  The Contractor is free to work throughout Day and night and even on holidays. 

 
5.6 
Facilities for Staff and 
Labour 

Except as otherwise stated in the Specification, the Contractor shall provide and 
maintain all necessary accommodation and welfare facilities for the Contractor's 
Personnel. The Contractor shall also provide facilities for the Employer's 
Personnel as stated in the Specification. 

5.7 

Health and Safety 
The Contractor shall comply with all statutory requirements in respect of health 
and sanitation of his employees.   

The Contractor shall send, to the Engineer, details of any accident as soon as 
practicable after its occurrence. The Contractor shall maintain records and make 
Reports concerning health, safety and welfare of persons, and damage to 
property, as, the Engineer may reasonably require. 

5.8 

Contractor's 
Superintendence 

(a)  Throughout the execution of the Works, and as long thereafter as is 
necessary to fulfill the Contractor's obligations, the Contractor shall 
provide all necessary superintendence to plan, arrange, direct, manage, 
inspect and test the work. 

Superintendence shall be given by a sufficient number of persons having 
adequate knowledge of the language for communications (defined in Sub-
Clause 1.4 [Law and Language] )and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be 
encountered and methods of preventing accidents), for the satisfactory and 
safe execution of the Works. 

A reasonable proportion of the Contractor’s Superintending staff shall have 
a working knowledge of English or the Contractor shall have a sufficient 
number of competent interpreters available during all working hours. 
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(b)   Foreign Staff and Labour: 

 

The Contractor may import any personnel who are necessary for the 
execution of the Works.  The Contractor must ensure that these personnel 
are provided with the required residence visas and work permits.  The 
Contractor shall be responsible for the return to the place where they were 
recruited or to their domicile of imported Contractor’s Personnel.  In the 
event of the death in the Country of any of these personnel or members of 
their families, the Contractor shall similarly be responsible for making the 
appropriate arrangements for their return or burial. 

( c ) Measures against Insect and Pest Nuisances: 

The Contractor shall at all times take necessary precautions to protect all 
staff and all labour employed on the Site from insect and pest nuisance, and 
to reduce their danger to health.  The Contractor shall provide suitable 
prophylactics for the Contractor’s Personnel and shall comply with all the 
regulations of the local health authorities, including use of appropriate 
insecticide. 

(d)  Alcoholic Liquor or Drugs: 

The Contractor shall not, otherwise than in accordance with the Laws of the 
Country, import, sell, give, barter or otherwise dispose of any alcoholic 
liquor or drugs or permit or allow importation, sale, gift, barter, or disposal 
by Contractor’s Personnel. 

(e)  Arms and Ammunition: 
 

The Contractor shall not give, barter or otherwise dispose of to any person 
any arms or ammunition of any kind, or allows Contractor’s Personnel to do 
so. 

(f)   Festival and religious customs  
 

The contractor shall respect the Country’s recognized festivals, days of rest and 
religious or other customs.  

 
5.9 

Contractor's Personnel 

The Contractor's Personnel shall be appropriately qualified, skilled and 
experienced in their respective trades or occupations. The Engineer may require 
the Contractor to remove (or cause to be removed) any person employed on the 
Site or Works, including the Contractor's Representative if applicable, who: 

(a)persists in any misconduct or lack of care, 

(b) carries out duties incompetently or negligently, 

(c) fails to conform with any provisions of the Contract, or 

(d) persists in any conduct, which is prejudicial to safety, health, or the 
protection of the environment. 

If appropriate, the Contractor shall then appoint (or cause to be appointed) a 
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suitable replacement person. 

  
5.10 

Records of Contractor's 
Personnel and 
Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each 
class of Contractor's Personnel and of each type of Contractor's Equipment on 
the Site. Details shall be submitted each calendar month, in a form approved by 
the Engineer, until the Contractor has completed all work, which is known to be 
outstanding at the completion date, stated in the Taking-Over Certificate for the 
Works 

  
5.11 

Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst the Contractor's 
Personnel, and to preserve peace and protection of persons and property on and 
near the Site. 

 

6. Commencement, Delays and Suspension 

  
6.1 

Commencement of 
Work  

 
 

The issue of Letter of Acceptance is normally scheduled by April2022. 

 

The Contract period (2 years) of dredging work shall be from the date of expiry of 
15 days from the date of receipt of Letter of Acceptance Or date of actual 
commencement of Work whichever is earlier. 

In case of the bidder who have received the Letter of Intent, Contract period of 
dredging work shall be from the date of expiry of 15 days from the date of issue 
of Letter of Acceptance Or date of actual commencement of Work whichever is 
earlier to. 

The Contractor shall commence the execution of the Work not later than the 
date of expiry of 15days from the date of receipt of Letter of Acceptance. In case 
of the bidder who have received the Letter of Intent, bidder shall commence the 
execution of the Work not later than the date of expiry of 15 days from the date 
of receipt of Letter of Acceptance. 

  
6.2 

Time of Completion, 
Compensation for 
Delay to Contractor’s 
Negligence 

The Contractor shall complete the whole works, and each Section (if any), 
within the Time for Completion for the Works or Section (as the case may 
be), as detailed under the Special Conditions of Contract or stated 
elsewhere in the tender. 

In the event of the Contractor failing to comply with the requirements 
under Sub Clause 2.47 of the Special Conditions of Contract, recovery shall 
be made, as per Sub Clause 2.47 ‘Recovery towards shortfall in 
performance’ of the Special Conditions of Contract. 

  
6.3 Refer Clause 2.7 [Dredging Programme] of the Special Conditions of Contract. 
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Dredging Programme If, at any time, the Engineer gives notice to the Contractor that a dredging 
programme fails (to the extent stated) to comply with the Contract or to be 
consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Engineer.  

  
6.4 

Extension of Time for 
Completion 

The Contractor shall be entitled subject to Sub-Clause 16.1 
[Contractor'sClaims]to an extension of the Time for Completion if and to the 
extent that completion for the purposes of Sub-Clause 7.1 [Taking Over ofthe 
Works] is or will be delayed by any of the following causes: 

(a)  a cause of delay giving an entitlement to extension of time under a Sub-
Clause of these Conditions, 

(b)  exceptionally adverse climatic conditions, 

(c) (c)  Unforeseeable shortages in the availability of personnel or Goods caused by 
epidemic or governmental actions, or 

(d) (d) Any delay, impediment or prevention caused by or attributable to the 
Employer, the Employer's Personnel, or the Employer's other Contractors on 
the Site. 

 
If the Contractor considers himself to be entitled to an extension of the Time for 
Completion, the Contractor shall give notice to the Engineer in accordance with 
Sub-Clause 16.1 [Contractor's Claims]. When determining each extension of time 
under Sub-Clause 16.1[Contractor's Claims], the Engineer shall review previous 
determinations and may increase, but shall not decrease, the total extension of 
time. 

  
6.5 

Delays caused by 
Authorities 

If the following conditions apply, namely: 

(a) (a)   The Contractor has diligently followed the procedures laid down by the  
(b)         relevant legally constituted public authorities in the Country, 

 (b)    these authorities delay or disrupt the Contractor's work, and. 

(c)      t     ( c)    the delay or disruption was Unforeseeable, then this delay or disruption will 
be considered as a cause of delay under subparagraph (b) of Sub-Clause 6.4 
[Extension of Time for Completion]. 

6.6 

Rate of Progress 

If, at any time: 

actual progress is too slow to complete within the Time for Completion, other 
than as a result of a cause listed in Sub-Clause 6.4 [Extension of Time 
forCompletion], then the Engineer may instruct the Contractor to submit, under 
Sub-Clause 6.3 [Dredging Programme], a revised programme and supporting 
report describing the revised methods which the Contractor proposes to adopt in 
order to expedite progress and complete within the Time for Completion. 

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised 
methods, which may require increases in the dredging capacity and/or in the 
numbers of Contractor's Personnel, at the risk and Cost of the Contractor.  

6.7 Notwithstanding the payment of liquidated damages (Rebate/Recovery) if any 
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Contractor’s 
responsibility 

 

under sub-clause6.2 [Time of Completion, Compensation for Delay to 
Contractor’s Negligence], this shall not relieve the Contractor from his obligation 
to complete the work or from any other obligations / liabilities under this 
Contract. 

6.8 

Suspension of Work 

The Engineer may at any time instruct the Contractor to suspend progress of part 
or all of the Works.  

The Engineer may also notify the cause for the suspension. If and to the extent 
that the cause is notified and is the responsibility of the Contractor, the following 
Sub Clauses 6.9 [Consequences of Suspension], and 6.10 [Prolonged Suspension] 
shall not apply. 

6.9 

Consequences of 
Suspension 

If the Contractor suffers delay and/or incurs Cost from complying with the 
Engineer's instructions under Sub-Clause 6.8 [Suspension of Work]and /or from 
resuming the work, the Contractor shall give notice to the Engineer and shall be 
entitled subject to Sub-Clause 16.1 [Contractor's Claims]to: 

(a)     an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 6.4 [Extension of Time for Completion], and 

(b)     payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub 
Clause 3.4 [Determinations]to agree or determine these matters. 

The Contractor shall not be entitled to an extension of time for, or to payment of 
the Cost incurred in, making good the consequences of the Contractor's faulty 
design or workmanship. 

6.10 

Prolonged Suspension 

If the suspension under Sub-Clause 6.8 [Suspension of Work]has continued for 
more than 84 Days, the Contractor may request the Engineer's permission to 
proceed.  

6.11 

Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the 
Engineer shall jointly examine the Works affected by the suspension. The 
Contractor shall make good any deterioration or defect in or loss of the Works, 
which has occurred during the suspension. 

7. Employer's Taking Over 

7.1.  

Taking over of the 
Works  

The Works shall be taken over by the Employer when (i) the Works have been 
completed in accordance with the Contract, including the matters described in 
Sub-Clause 6.2 [Time of Completion, Compensation for Delay to Contractor’s 
Negligence]and except as allowed in sub-paragraph (a), below, and (ii) a Taking-
Over Certificate for the Works has been issued, or is deemed to have been issued 
in accordance with this Sub-Clause. 

The Contractor may apply by notice to the Engineer for a Taking-Over Certificate 
not earlier than 14 Days before the Works will, in the Contractors opinion, be 
complete and ready for taking over.  

The Engineer shall, within 28 Days after receiving the Contractor's application: 
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(a)  issue the Taking-Over Certificate to the Contractor, stating the date on which 
the Works or Section were completed in accordance with the Contract, 
except for any minor outstanding work and defects which will not 
substantially affect the use of the Works or Section for their intended 
purpose (either until or whilst this work is completed and these defects are 
remedied); or 

(b)  reject the application, giving reasons and specifying the work required to be 
done by the Contractor to enable the Taking-Over Certificate to be issued. 
The Contractor shall then complete this work before issuing a further notice 
under this Sub-Clause. 

If the Engineer fails either to issue the Taking-Over Certificate or to reject the 
Contractor's application within the period of 28 Days, and if the Works or Section 
(as the case may be) are substantially completed in accordance with the 
Contract, the Taking Over Certificate shall be deemed to have been issued on the 
last Day of that period. 

8. Defects Liability        

8.1 Performance 

Certificate                     Performance of the Contractor's obligations shall not be considered to have been 
completed until the Engineer has issued the Performance Certificate to the 
Contractor, stating the date on which the Contractor completed his obligations 
under the Contract. Subject to complying with all requirements, Engineer shall 
issue the Performance Certificate within 45 days of Contractor’s notice or 15 days 
from the date of issuing ‘Taking Over Certificate’ whichever is later. 

 

  
8.2 

Unfulfilled Obligations 

Deleted 

8.3 

Clearance of Site 

Upon receiving the Performance Certificate, the Contractor shall remove any 
remaining Contractor's Equipment, surplus material, wreckage, rubbish and 
Temporary Works from the Site. 

If all these items have not been removed within 28 Days after the Employer 
receives a copy of the Performance Certificate, the Employer may sell or 
otherwise dispose of any remaining items. The Employer shall be entitled to be 
paid the Costs incurred in connection with, or attributable to, such sale or 
disposal and restoring the Site. 

Any balance of the moneys from the sale shall be paid to the Contractor. If these 
moneys are less than the Employer's Costs, the Contractor shall pay the 
outstanding balance to the Employer. 

  
9.Variations and      

Adjustments                                
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9.1 

Price adjustment 

Base Rates and 
Adjustment for 
subsequent Price 
Variation.  

 

(a)  The quoted rate in the schedule (Base Rate) shall be based on the prices of 
main fuel prevailing as on 14 Days prior to the latest due date for 
submission of bid[opening date of Technical Bid]. 

(b)  Whenever there is Variation in the price of main fuel, the compensation for 
Variation in price due to this Variation shall be worked out based on the 
following provision. 

(c)   During execution of the Work and on actual procurement of main fuel by the 
Contractor for the Work, increase or decrease in the Cost of main fuel over 
the basic Cost as in para (a) above (which result in an increase or decrease 
of Cost to the Contractor in carrying out the Work) shall form an addition or 
reduction as the case may be to or from the Accepted Contract Amount and 
shall be paid to/allowed by the Contractor accordingly. The prices of main 
fuel considered for regulating the payment as aforesaid shall be the price 
charged by M/s. Indian Oil Corporation Ltd or M/s. Bharath Petroleum 
Corporation Ltd or M/s. Hindustan Petroleum Corporation Ltd at their local 
delivery point at Kochi. 

(d)  The compensation for Variation in fuel price shall be worked out and 
paid/adjusted on monthly basis from the date of commencement of 
Contract. The Contractor will be required to produce authentic 
documents/bills regarding the purchase of the main fuel consumed for the 
Work, to substantiate such claim. The Engineer shall be entitled to make any 
independent enquiries regarding the Cost of fuel supply. Supply and 
consumption register of the fuel shall be maintained in duplicate, one copy 
by the Contractor and other by the department, in the format approved by 
the Engineer and each supply shall be recorded in both registers and jointly 
signed by the authorized representative of the Contractor and department, 
for the purpose of collecting relevant data. The contract price will be 
subjected to adjustment on account of Variation of price of main fuel 
according to the formula below:- 

  where,  

 V = Variation in price on account of main fuel during the month under  

     consideration. 

Q = Fuel element factor to be taken as 0.25. 

R = Value of the work during the month under consideration as per relevant item 
of Bill of Quantities excluding mobilization and demobilization fees. 

P  =  Average price of main fuel fixed by M/s. Indian Oil Corporation Ltd or M/s. 
Bharath Petroleum Corporation Ltd or M/s. Hindustan Petroleum 
Corporation Ltd, at their local delivery point at Kochi for the month under 
consideration. 

P0  = Average price of main fuel fixed by M/s. Indian Oil Corporation Ltd or M/s. 
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Bharath Petroleum Corporation Ltd or M/s. Hindustan Petroleum 
Corporation Ltd,   at their local delivery point at Kochi on the Base Date.  

        NB:  No escalation on any other account will be Payable by the employer and 
the rate should be quoted accordingly. Beyond the contract period and 
during extended completion period, the price adjustment payment shall be 
made at the frozen price index prevailing on the original scheduled date of 
completion of work. 

 (e)   No price adjustments shall be made other than for the Variation in price of 
main fuel as above. The main fuel does not include heavy oil. However, if   
heavy oil is used as main fuel, its price will be considered for price 
adjustments. 

(f)  The Price Variation clause will be applicable in the case of eligible extended 
period of Contract approved by the Employer. 

(g) For the main fuel consumed during the Contract period extended due to 
reasons attributable to the lapses /negligence of the Contractor, the price of 
main fuel prevailing as on the last day of eligible extended period of 
Contract or the actual procurement price whichever is less shall be 
considered for regulating Price Variation. 

 

9.2 

Payment in Applicable 
Currencies 

All the payments under this Contract shall be made in Indian Rupees only. 

9.3 

Adjustments for 
Changes in Legislation 

The Contract Price shall be adjusted to take account of any increase or decrease 
in Cost resulting from a change in the Laws of the Country (including the 
introduction of new Laws and the repeal or modification of existing Laws) or in 
the judicial or official governmental interpretation of such Laws, made after the 
Base Date, which affect the Contractor in the performance of obligations under 
the Contract. 

If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) 
additional Cost as a result of these changes in the Laws or in such 
interpretations, made after the Base Date, the Contractor shall give notice to the 
Engineer and shall be entitled subject to Sub-Clause 16.1 [Contractor's Claims]to: 

(a) an extension of time for any such delay, if completion is or will be delayed,  

 under Sub-Clause 6.4[Extension of Time for Completion], and 

(c) payment of any such Cost, which shall be included in the Contract Price. 
 

After receiving this notice, the Engineer shall proceed in accordance with Sub 
Clause 3.4 [Determinations]to agree or determine these matters. 

10. Contract Price and Payment 
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10.1 

The Contract Price 

(a)  the Contract Price shall be agreed and be subject to adjustments in 
accordance with the Contract; 

(b)  the Contractor shall pay all taxes, duties and fees required to be paid by him 
under the Contract, and the Contract Price shall not be adjusted for any of 
these Costs except as stated in Sub-Clause 9.3 [Adjustments for Changesin 
Legislation]; 

10.2 

Advance Payment 

 

The Employer shall not make any advance payment for mobilisation of 
equipment or any reason whatsoever. 

  
10.3 

Application for 
Interim Payment 
Certificates 

The Contractor shall submit a Statement in four copies to the Engineer after the 
end of each month, in a form approved by the Engineer, showing in detail the 
amounts to which the Contractor considers himself to be entitled, together with 
supporting documents which shall include the report on the progress during this 
month in accordance with Sub-Clause 4.18 [Progress Reports]. 

The Statement shall include the following items, as applicable, in the sequence 
listed: 

a) the Contract Price of the Works executed and the Contractor's 
Documents produced up to the end of the month (including 
'Variations but excluding items described in sub-paragraphs (b) to (f) 
below);  

b) any amounts to be added and deducted for changes in legislation 
and changes in Cost, in accordance with Sub-Clause 9.3 [Adjustments 
for Changes in Legislation]; 

c) any amount to be deducted for retention, calculated by applying the 
percentage of retention stated in the Appendix to Bid to the total of 
the above amounts; 

d) any amounts to be deducted towards repayments of advances in 
accordance with Sub-Clause 10.2 [Advance Payment]; 

e) any other additions or deductions which may have become due 
under the Contract or otherwise, including those under Sub-Clause 
16.1 [Contractor's Claims] and Clause 2.36 [Settlement of Disputes  & 
Arbitration] of Special Conditions of Contract; and 

f) the deduction of amounts certified in all previous Payment 
Certificates. 

 

10.4 

Schedule of Payments 

 

Refer clause 2.29 [Bills and Payment Schedules] of Special Conditions of Contract. 

 
 

 

10.5 

Issue of Interim 

No amount will be certified or paid until the Employer has received and 
approved the Performance Security. Thereafter, the Engineer shall, within 10 
Days after receiving a Statement and supporting documents, issue to the 
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Payment Certificates Employer an Interim Payment Certificate, which shall state the amount, which 
the Engineer fairly determines to be due, with supporting particulars. 

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer 
shall not be bound to issue an Interim Payment Certificate in an amount which 
would (after retention and other deductions) be less than the minimum amount 
of Interim Payment Certificates (if any) stated in the Appendix to Bid. In this 
event, the Engineer shall give notice to the Contractor accordingly. 

An Interim Payment Certificate shall not be withheld for any other reason, 
although: 

a) if any thing supplied or work done by the Contractor is not in 
accordance with the Contract, the Cost of rectification or 
replacement may be withheld until rectification or replacement 
has been completed; and/or 

b) if the Contractor was or is failing to perform any work or 
obligation in accordance with the Contract, and had been so 
notified by the Engineer, the value of this work or obligation may 
be withheld until the work or obligation has been performed. 

The Engineer may in any Payment Certificate make any correction or 
modification that should properly be made to any previous Payment Certificate. 
A Payment Certificate shall not be deemed to indicate the Engineer's acceptance, 
approval, consent or satisfaction. 

  
10.6 

Payment 

The Employer shall pay to the Contractor: 

a) the amount certified in each Interim Payment Certificate within  45 
Days after the Engineer receives the Statement and supporting 
documents; and 

b) the amount certified in the Final Payment Certificate within 56Days 
after the Employer receives this Payment Certificate. 

Payment of the amount due in Indian Rupees shall be made into the bank 
account, nominated by the Contractor.  

 10.7 

Delayed Payment 

Deleted 

 

 
  

10.8 Retention Money/ 
Security Deposit 

Retention Money shall be deducted from each running bill @ 5% subject to a 
maximum accumulation of 5% of contract price. 

Retention Money shall be refunded within 14 days from the date of payment of 
final bill. 

If a taking over Certificate issued for a Section or part of the works, a portion of 
the Retention Money corresponding to value of the work taken over shall be 
certified and paid. 

  
10.9 Within 28 Days after receiving the Taking-Over Certificate for the Works, the 

Contractor shall submit to the Engineer/Engineer-in-charge four copies of a 
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Statement at 
Completion 

Statement at completion with supporting documents, in 

 accordance with Sub-Clause 10.3 [Application for Interim Payment Certificates], 
showing:  

a) the value of all work done in accordance with the Contract up to the 
date stated in the Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts, which the Contractor considers, 

will become due to him under the Contract. Estimated amounts shall 
be shown separately in this Statement at completion. 

The Engineer/Engineer-in-charge shall then certify in accordance with Sub-Clause 
10.5 [Issue of Interim Payment Certificates].  

10.10 

Application for Final 
Payment Certificate 

Within 56 Days after receiving the Performance Certificate, the Contractor shall 
Submit, to the Engineer/Engineer-in-charge, six copies of a draft Final Statement 
with supporting documents showing in detail in a form approved by the 
Engineer/Engineer-in-charge: 

(a)   the value of all work done in accordance with the Contract, and 

 (b) any further sums which the Contractor considers to be due to him under the       
Contract or otherwise. 
If the Engineer/Engineer-in-charge disagrees with or cannot verify any part of the 
draft Final Statement, the Contractor shall submit such further information as 
the Engineer/Engineer-in-charge may reasonably require and shall make such 
changes in the draft as may be agreed between them. The Contractor shall then 
prepare and submit to the Engineer/Engineer-in-charge the Final Statement as 
agreed. This agreed Statement is referred to in these Conditions as the "Final 
Statement". 

However if, following discussions between the Engineer/Engineer-in-charge and 
the Contractor and any changes to the draft Final Statement which are agreed, it 
becomes evident that a dispute exists, the Engineer/Engineer-in-charge shall 
deliver (with a copy to the Contractor) an Interim Payment Certificate for the 
agreed parts of the draft Final Statement. Thereafter, if the dispute is finally 
resolved, the Contractor shall then prepare and submit to the 
Engineer/Engineer-in-charge a Final Statement. 

  
10.11 

Discharge 

When submitting the Final Statement, the Contractor shall submit a written 
discharge, which confirms that the total of the Final Statement represents full 
and final settlement of all moneys due to the Contractor under or in connection 
with the Contract. This discharge may state that it becomes effective when the 
Contractor has received the Performance Security and the outstanding balance 
of this total, in which event the discharge shall be effective on such date. 

  
10.12 

Issue of Final Payment 
Certificate 

Within 28 Days after receiving the Final Statement and written discharge in 
accordance with Sub-Clause 10.10 [Application for Final Payment Certificate]and 
Sub-Clause 10.11 [Discharge], the Engineer/Engineer-in-charge shall issue, the 
Final Payment Certificate which shall state: 
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(a)         the amount which is finally due, and 

(b)        after giving credit to the Employer for all amounts previously paid by the 
Employer and for all sums to which the Employer is entitled, the balance 
(if any) due from the Employer to the Contractor or from the Contractor 
to the Employer, as the case- may be. 

If the Contractor has not applied for a Final Payment Certificate in accordance 
with Sub-Clause 10.10 [Application for Final Payment Certificate]and Sub-Clause 
10.11 [Discharge], the Engineer/Engineer-in-charge shall request the Contractor 
to do so. If the Contractor fails to submit an application within a period of 28 
Days, the Engineer/Engineer-in-charge shall issue the Final Payment Certificate 
for such amount as he fairly determines to be due. 

10.13 

Cessation of Employer's 
Liability 

The Employer shall not be liable to the Contractor for any matter or thing under 
or in connection with the Contract or execution of the Works, except to the 
extent that the Contractor shall have included an amount expressly for it: 

(a)          in the Final Statement and also 

(b)       except for matters or things arising after the issue of the Taking-Over 
Certificate for the Works) in the Statement at completion described in 
Sub-Clause 10.9 [Statement at Completion]. 

However, this Sub-Clause shall not limit the Employer's liability under his 
indemnification obligations, or the Employer's liability in any case of fraud, 
deliberates default or reckless misconduct by the Employer. 

 
10.14 
Currencies of Payment Refer Sub-Clause 9.2 [Payment in Applicable Currencies) of General Conditions of 

Contract and Clause 2.32 [Indian Contract Act] of Special Conditions of Contract. 
 

11. Termination by Employer 
  

11.1 

Notice to Correct 

If the Contractor fails to carry out any obligation under the Contract, the 
Engineer may by notice require the Contractor to make good the failure and to 
remedy it within a specified reasonable time. 

  
11.2 

Termination by 
Employer 

The Employer shall be entitled to terminate the Contract if the Contractor: 

     a)      fails to comply with Sub-Clause 4.2 [Performance Security] or with a 
notice under Sub-Clause 11.1 [Notice to Correct], 

     b)       abandons the Works or otherwise plainly demonstrates the intention 
not to continue performance of his obligations under the Contract, 

c)      without reasonable excuse fails: 

(i) to proceed with the Works in accordance with                                      
Clause 6 [Commencement, Delays and Suspension], or 

(ii) to comply with a notice issued within 28 Days after receiving it, 
     (d)     subcontracts the whole of the Works or assigns the Contract without the 
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required agreement, 

(e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, 
or carries on business under a receiver, trustee or manager for the 
benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or 
events, or 

(f) gives or offers to give (directly or indirectly) to any person any bribe, 
gift, gratuity, commission or other thing of value, as an inducement or 
reward: 
(i) for doing or forbearing to do any action in relation to the Contract, 

or 
(ii) for showing or forbearing to show favour or disfavour to any 

person in relation to the Contract, 
or if any of the Contractor's Personnel, agents or Subcontractors gives or offers 
to give (directly or indirectly) to any person any such inducement or reward as is 
described in this sub-paragraph (f). However lawful inducements and rewards to 
Contractor's Personnel shall not entitle termination. 

In any of these events or circumstances, the Employer may, upon giving 14 Days 
notice to the Contractor terminate the Contract and expel the Contractor from 
the Site. However, in the case of sub-paragraph (e) or (f), the Employer may by 
notice terminate the Contract immediately. 

The Employer's election to terminate the Contract shall not prejudice any other 
rights of the Employer, under the Contract or otherwise. 

The Contractor shall then leave the Site and deliver any required Goods, all 
Contractor's Documents, and other design documents made by or for him, to the 
Engineer. However, the Contractor shall use his best efforts to comply 
immediately with any reasonable instructions included in the notice (i) for the 
assignment of any subcontract, and (ii) for the protection of life or property or 
for the safety of the Works. 

After termination, the Employer  may complete the Works and/or arrange for 
any other entities to do so. The Employer and these entities may then use any 
Goods, Contractor's Documents and other design documents made on behalf of 
the Contractor. 

The Employer shall then give notice that the Contractor's Equipment and 
Temporary Works will be released to the Contractor at or near the Site. The 
Contractor shall promptly arrange their removal, at the risk and cost of the 
Contractor. However, if by this time the Contractor has failed to make a payment 
due to the Employer, these items may be sold by the Employer in order to 
recover this payment. Any balance of the proceeds shall then be paid to the 
Contractor. 

 

11.3 

Valuation at Date of 

As soon as practicable after a notice of termination under Sub-Clause 11.2 
[Termination by Employer]has taken effect, the Engineer shall proceed in 
accordance with Sub-Clause 3.4 [Determinations]to agree or determine the value 
of the Works, Goods and Contractor's Documents, and any other sums due to 
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Termination the Contractor for work executed in accordance with the Contract. 

11.4 

Payment after 

Termination 

After a notice of termination under Sub-Clause 11.2 [Termination by 
Employer]has taken effect, the Employer may: 

(a) proceed in accordance with Sub-Clause 2.4 [Employer's Claims], 
(b) withhold further payments to the Contractor until the Costs of 

execution, completion and remedying of any defects, damages for delay 
in completion (if any), and all other Costs incurred by the Employer, have 
been established, and/or 

(c) recover from the Contractor any losses and damages incurred by the 
Employer and any extra Costs of completing the Works, after allowing for 
any sum due to the Contractor under Sub-Clause 11.3 [Valuation at Date 
of Termination]. After recovering any such losses, damages and extra 
Costs, the Employer shall pay any balance to the Contractor. 

  
11.5 
Employer’s Entitlement 
to Termination 

The Employer shall be entitled to terminate the Contract, at any time for the 
Employer's convenience, by giving notice of such termination to the Contractor. 
The termination shall take effect 14 Days after the later of the dates on which 
the Contractor receives this notice or the Employer returns the Performance 
Security. The Employer shall not terminate the Contract under this Sub-Clause in 
order to execute the Works himself or to arrange for the Works to be executed 
by another Contractor. 
After this termination, the Contractor shall proceed in accordance with Sub- 
Clause 12 [Cessation ofWork and Removal of Contractor'sEquipment]and shall be 
paid in accordance with Sub-Clause 15.6 [Optional Termination, Payment and 
Release]. 

 
12.  

 

Cessation of Work and 
Removal of 
Contractor's Equipment 

After a notice of termination under Sub-Clause 11.5 [Employer's Entitlement to 
Termination] or  Sub-Clause 15.6 [Optional Termination, Payment and 
Release]has taken effect, the Contractor shall promptly: 

 
(a) cease all further work, except for such work as may have been instructed 

by the Engineer for the protection of life or property or for the safety of 
the Works, 
 

(b) hand over Contractor's Documents, Plant, Materials and other work, for 
which the Contractor has received payment, and 
 

(c) remove all other Goods from the Site, except as necessary for safety, and 
leave the Site. 

13. Risk and Responsibility 

  
13.1 

Indemnities 

The Contractor shall indemnify and hold harmless the Employer, the Employer's 
Personnel, and their respective agents, against and from all claims, damages, 
losses and expenses (including legal fees and expenses) in respect of: 

(a) bodily injury, sickness, disease or death, of any person whatsoever arising 
out of or in the course of or by reason of the Contractor's design (if any), the 
execution and completion of the Works and the remedying of any defects, 
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unless attributable to any negligence, willful act or breach of the Contract by 
the Employer, the Employer's Personnel, or any of their respective agents, 
and 

(b) damage to or loss of any property, real or personal (other than the Works), 
to the extent that such damage or loss: 
(i) arises out of or in the course of or by reason of the Contractor's design (if 

any), the execution and completion of the Works and the remedying of 
any defects, and 

(ii) is attributable to any negligence, willful act or breach of the Contract by 
the Contractor, the Contractor's Personnel, their respective agents, or 
anyone directly or indirectly employed by any of them. 

The Employer shall indemnify and hold harmless the Contractor, the Contractor's 
Personnel, and their respective agents, against and from all claims; damages, 
losses and expenses (including legal fees and expenses) in respect of (1) bodily 
injury, sickness, disease or death, which is attributable to any negligence, willful 
act or breach of the Contract by the Employer, the Employer's Personnel, or any 
of their respective agents, and (2) the matters for which liability may be excluded 
from Insurance cover, as described in sub-paragraphs (c)(i), (ii) and (iii) of Sub-
Clause 14.3 [Insurance Against Injury to Persons and Damage to Property]. 

  
13.2 

Contractor's Care of the 
Works 

The Contractor shall take full responsibility for the care of the Works and Goods 
from the Commencement Date until the Taking-Over Certificate is issued (or is 
deemed to be issued under Sub-Clause 7 [Taking Over of theWorks])for the 
Works, when responsibility for the care of the Works shall pass to the Employer. 
If a Taking-Over Certificate is issued (or is so deemed to be issued) for any 
Section or part of the Works, responsibility for the care of the Section or part 
shall then pass to the Employer. 

After responsibility has accordingly passed to the Employer, the Contractor shall 
take responsibility for the care of any work, which is outstanding on the date 
stated in a Taking-Over Certificate, until this outstanding Work has been 
completed. 

If any loss or damage happens to the Works, Goods or Contractor's Documents 
during the period when the Contractor is responsible for their care, from any 
cause not listed in Sub-Clause 13.3 [Defined Risks], the Contractor shall rectify 
the loss or damage at the Contractor's risk and Cost, so that the Works, Goods 
and Contractor's Documents conform with the Contract. 

The Contractor shall be liable for any loss or damage caused by any actions 
performed by the Contractor after a Taking-Over Certificate has been issued. The 
Contractor shall also be liable for any loss or damage, which occurs after a Taking 
Over Certificate, has been issued and which arose from a previous event for 
which the Contractor was liable. 

13.3 

Defined Risks 

 

The risks referred to in Sub-Clause 13.4 [Consequences of Defined Risks] below 
are: 

(a) war, hostilities (whether war be declared or not), invasion, act of foreign 
enemies, 

(b) rebellion, terrorism, revolution, insurrection, military or usurped power, 
or civil war, within the Country, 
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(c) riot, commotion or disorder within the Country by persons other than 
the Contractor's Personnel and other employees of the Contractor and 
Sub-contractors, 

(d) munitions of war, explosive materials, ionizing radiation or 
contamination by radio-activity within the Country, except as may be 
attributable to the Contractor's use of such munitions, explosives, 
radiation or radio-activity, 

(e) pressure waves caused by aircraft or other aerial devices traveling at 
sonic or supersonic speeds, 

(f)      natural catastrophes such as earthquake, tsunami, hurricane, typhoon or  
volcanic activity. 

 
13.4 

Consequences of 
Defined Risks 

If and to the extent that any of the risks listed in Sub-Clause 13.3 [Defined Risks] 

above results in loss or damage to the Works, Goods or Contractor's Documents, 
the Contractor shall promptly give notice to the Engineer and shall rectify this 
loss or damage to the extent required by the Engineer. 

If the Contractor suffers delay and/or incurs Cost from rectifying this loss or 
damage, the Contractor shall give a further notice to the Engineer and shall be 
entitled subject to Sub-Clause 16.1 [Contractor's Claims]to: 

(a) an extension of time for any such delay, if completion is or will be 
delayed, under Sub-Clause 6.4 [Extension of Time for Completion], and 
 

(b) payment of any such Cost, which shall be, included in the Contract Price 
in the case of sub-paragraph(f) of Sub-Clause 13.3 [Defined Risks], 
reasonable profit on the Cost shall also be included. 

After receiving this further notice, the Engineer shall proceed in accordance with 
Sub- Clause 3.4 [Determinations]to agree or determine these matters. 

  
13.5 

Intellectual and 
Industrial Property 
Rights 

In this Sub-Clause, "infringement" means an infringement (or alleged 
infringement) of any patent, registered design, copyright, trademark, trade 
name, trade secret or other intellectual or industrial property right relating to 
the Works; and "claim" means a claim (or proceedings pursuing a claim) alleging 
an infringement. 

Whenever a Party does not give notice to the other Party of any claim within 28 
Days of receiving the claim, the first Party shall be deemed to have waived any 
right to indemnity under this Sub-Clause. 

The Employer shall indemnify and hold the Contractor harmless against and from 
any claim alleging an infringement which is or was: 

(a) an unavoidable result of the Contractor's compliance with the Contract, 
or 

(b) a result of any Works being used by the Employer:  
(i) for a purpose other than that indicated by, or reasonably to be inferred 

from, the Contract, or 
(ii) in conjunction with any thing not supplied-by the Contractor, unless such 

use was disclosed to the Contractor prior to the Base Date or is stated in 
the Contract. 

The Contractor shall indemnify and hold the Employer harmless against and from 
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any other claim which arises out of or in relation to (i) the manufacture, use, sale 
or import of any Goods, or (ii) any design for which the Contractor is responsible. 

If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying 
Party may (at its Cost) conduct negotiations for the settlement of the claim, and 
any litigation or arbitration, which may arise from it. The other Party shall, at the 
request and Cost of the indemnifying Party, assist in contesting the claim. This 
other Party (and its Personnel) shall not make any admission, which might be 
prejudicial to the indemnifying Party, unless the indemnifying Party failed to take 
over the conduct of any negotiations, Litigation or arbitration upon being 
requested to do so by such other Party. 

 
13.6 

Limitation of Liability 

 
Neither Party shall be liable to the other Party for loss of use of any Works, loss 
of profit, loss of any Contract or for any indirect or consequential loss or damage 
which may be suffered by the other Party in connection with the Contract, other 
than under Sub-Clause 13.1 [Indemnities].  

The total liability of the Contractor to the Employer, under or in connection with 
the Contract other than under Sub-Clause 4.17 [Site Facilities], Sub-Clause 13.1 
[Indemnities]and Sub-Clause 13.5 [Intellectual and Industrial Property Rights], 
shall not exceed Accepted Contract Amount. 

This Sub-Clause shall not limit liability in any case of fraud, deliberate default or 
reckless misconduct by the defaulting Party. 

14. Insurance 

  
14.1 

General 
Requirements for 
Insurances 

The Contractor shall be responsible for effecting and maintaining the insurance 
specified in the relevant Sub-Clause. 

Each insurance shall be effected with insurers and in terms approved by the 
Employer. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take 
precedence over the provisions of this Clause. 

Each policy insuring against loss or damage shall provide for payments to be 
made inthe currencies required to rectify the loss or damage. Payments received 
from insurers shall be used for the rectification of the loss or damage. 

The Contractor shall, within the respective periods stated in the Appendix to Bid 
(calculated from the Commencement Date), submit to the Employer: 

(a) evidence that the insurances described in this Clause have been effected, 
and 

(b) copies of the policies for the insurances described in Sub-Clause 14.2 
[Insurance for Contractor's Equipment]and Sub-Clause 14.3 [Insurance 
against Injury to Persons and Damage to Property]. 

When each premium is paid, the Contractor shall submit evidence of payment to 
the Employer. 

The Contractor shall comply with the conditions stipulated in each of the 
insurance policies. The Contractor shall keep the insurers informed of any 



78 

 

relevant changes to the execution of the Works and ensure that insurance is 
maintained in accordance with this Clause. 

The Contractor shall not make any material alteration to the terms of any 
insurance without the prior approval of the Employer. If the Contractor makes 
(or attempts to make) any alteration, the same shall be informed to the 
Employer in advance. 

If the Contractor fails to effect and keep in force any of the insurances it is 
required to effect and maintain under the Contract, or fails to provide 
satisfactory evidence and copies of policies in accordance with this Sub-Clause, 
the Employer may at its option and without prejudice to any other right or 
remedy effect insurance for the relevant coverage and pay the premiums due. 
The Contractor shall pay the amount of these premiums to the Employer, and 
the Contract Price shall be adjusted accordingly. 

Nothing in this Clause limits the obligations, liabilities or responsibilities of the 
Contractor, under the other terms of the Contract or otherwise. Any amounts 
not insured or not recovered from the insurer shall be borne by the Contractor, 
in accordance with these obligations; liabilities or responsibilities. However, if 
the Contractor fails to effect and keep in force an insurance which is available 
and which it is required to effect and maintain under the Contract, and the 
Employer neither approves the omission nor effects insurance for the coverage 
relevant to this default, any moneys which should have been recoverable under 
this insurance shall be paid by the Contractor. Payments shall be subject to Sub-
Clause 2.4 [Employer's Claims]or Sub-Clause 16.1 [Contractor's Claims], as 
applicable. 

 
14.2 

Insurance for 
Contractor's Equipment 

The Contractor shall insure the Plant, Materials and Contractor's Documents for 
not less than the full reinstatement Cost including the Costs of demolition, 
removal of debris and professional fees and profit. This insurance shall be 
effective from the date by which the evidence is to be submitted under sub-
paragraph (a) of Sub-Clause 14.1 [General Requirements for Insurances], until 
the date of issue of the Taking-Over Certificate for the Works. 

The Contractor shall maintain this insurance to provide cover until the date of 
issue of the Performance Certificate, for loss or damage for which the Contractor 
is liable arising from a cause occurring prior to the issue of the Taking-Over 
Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations. 

The Contractor shall insure the Contractor's Equipment for not less than the full 
replacement value, including delivery to Site. For each item of Contractor's 
Equipment, the insurance shall be effective while it is being transported to the 
Site and until it is no longer required as Contractor's Equipment.  The assurance  

(a) shall cover all loss and damage from any cause not listed in Sub-Clause 13.3 
[Defined Risks], 

(b) may however exclude loss of, damage to, and reinstatement of Goods while 
they are not in the Country. 
 

14.3 The Contractor shall insure against each Party liability for any loss, damage, 
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Insurance against Injury 
to Persons and Damage 
to Property 

death or bodily injury which may occur to any physical property (except things 
insured under Sub-Clause 14.2 [Insurance for Contractor’s Equipment]or to any 
person (except persons insured under Sub-Clause 14.4 [Insurance for 
Contractor's Personnel], which may arise out of the Contractor’ s performance of 
the Contract and occurring before the issue of the Performance Certificate. 

The insurances specified in this Sub-Clause: 

(a) shall be effected and maintained by the Contractor as insuring Party, 
(b) shall be extended to cover liability for all loss and damage to the 

Employers property {except things Insured under Sub-Clause 14.2 
[Insurance for Contractor's Equipment]} arising out of the Contractor’s 
performance of the Contract, and 

(c) may however exclude liability to the extent that it arises from: 
(i) the Employer's right to have the Permanent Works executed on, over, 

under, in or through any land, and to occupy this land for the 
Permanent Works, 

(ii) damage which is an unavoidable result of the Contractor's obligations to 
execute the Works and remedy any defects, and 

(iii) a cause listed in Sub-Clause 13.3[Defined Risks], except to the extent 
that cover is available at commercially reasonable terms. 

14.4 
Insurance for 
Contractor's Personnel 

The Contractor shall effect and maintain insurance against liability for claims, 
damages, losses and expenses (including legal fees and expenses) arising from 
injury, sickness, disease or death of any person employed by the Contractor or 
any other of the Contractor's Personnel. 
The Employer and the Engineer shall also be indemnified under the policy of 
insurance, except that this insurance may exclude losses and claims to the extent 
that they arise from any act or neglect of the Employer or of the Employer's 
Personnel. 
The insurance shall be maintained in full force and effect during the whole time 
that these personnel are assisting in the execution of the Works. For a Sub-
contractor's employees, the insurance may be effected by the Sub-contractor, 
but the Contractor shall be responsible for compliance with this Clause. 

In respect of any persons employed by any Sub-contractor, the Contractor’s 
obligations to insure these persons under this sub-clause shall be satisfied if the 
Sub-contractor shall have insured against the liability in respect of such persons 
in such manner that the Employer is indemnified under the policy, but the 
Contractor shall require such Sub-contractor to produce before the Employer 
such policy of insurance and the receipt for the payment of current premium.  

15. Force Majeure  

15.1  

Definition of Force 
Majeure 

In this Clause, "Force Majeure" means an exceptional event or circumstance: 

(a) which is beyond a Party's control, 
(b) which such Party could not reasonably have provided against before 

entering into the Contract, 
 

(c) which, having arisen, such Party could not reasonably have avoided or 
overcome, and 
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(d)  which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign 
enemies, 

(ii) rebellion, terrorism, revolution, insurrection, military or usurped power, 
or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the 
Contractor's Personnel and other employees of the Contractor and Sub-
contractors, 

(iv) munitions of war, explosive materials, ionising radiation or 
contamination by radio-activity, except as may be attributable to the 
Contractor's use of such munitions, explosives, radiation or radio-
activity, and 

(v) natural catastrophes such as earthquake, tsunami, hurricane, typhoon or 
volcanic activity. 

15.2 

Notice of Force 
Majeure 

If a Party is or will be prevented from performing any of its obligations under the 
Contract by Force Majeure, then it shall give notice to the other Party of the 
event or circumstances constituting the Force Majeure and shall specify the 
obligations, the performance of which is or will be prevented. The notice shall be 
given within 14 Days after the Party became aware, (or should have become 
aware), of the relevant event or circumstance constituting Force Majeure. 

The Party shall, having given notice, be excused performance of such obligations 
for so long as such Force Majeure prevents it from performing them. 

Notwithstanding any other provision of this Clause, Force Majeure shall not 
apply to obligations of either Party to make payments to the other Party under 
the Contract. 

  
15.3 

Duty to Minimise Delay 

Each Party shall at all times use all reasonable endeavours to minimise any delay 
in the performance of the Contract as a result of Force Majeure. 

A Party shall give notice to the other Party when it ceases to be affected by the 
Force Majeure. 

15.4 

Consequences of 
Force Majeure 

 
 
 

If the Contractor is prevented from performing any of his obligations under the 
Contract by Force Majeure of which notice has been given under Sub-Clause 15.2 
[Notice of Force Majeure], and suffers delay and/or incurs Cost by reason of such 
Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
16.1[Contractor's Claims]to: 

(a)    an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 6.4 [Extension of Time for Completion], and 

 
(b)    if the event or circumstance is of the kind described in sub para graphs (i) to 

(v) of Sub-Clause 15.1 [Definition of Force Majeure]and, in the case of sub 
paragraphs (ii) to (iv), occurs in the Country, payment of any such Cost. 
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 After receiving this notice, the Engineer shall proceed in accordance with Sub-
Clause 3.4 [Determinations] to agree or determine these matters. 

 
15.5 

Force Majeure 
Affecting Subcontractor 

If any Sub-contractor is entitled under any Contract or agreement relating to the 
Works to relief from Force Majeure on terms additional to or broader than those 
specified in this Clause, such additional or broader Force Majeure events or 
circumstances shall not excuse the Contractor’s non-performance or entitle him 
to relief under this Clause. 

  
15.6 

Optional Termination, 
Payment and Release 

If the execution of substantially all the Works in progress is prevented for a 
continuous period of 84 Days by reason of Force Majeure of which notice has 
been given under Sub-Clause 15.2 [Notice of Force Majeure], or for multiple 
periods which total more than 140 Days due to the same notified Force Majeure, 
then either Party may give to the other Party a notice of termination of the 
Contract. In this event, the termination shall take effect 7 Days after the notice is 
given, and the Contractor shall proceed in accordance with Sub-Clause 12 
[Cessation of Work and Removal of Contractor's Equipment]. 

Upon such termination, the Engineer shall determine the value of the work done 
and issue a Payment Certificate which shall include: 

(a) the amounts payable for any work carried out for which a price is stated 
in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have been 
delivered to the Contractor, or of which the Contractor is liable to accept 
delivery: this Plant and Materials shall become the property of (and be at 
the risk of) the Employer when paid for by the Employer, and the 
Contractor shall place the same at the Employer's disposal; 

(c) any other Cost or liability which in the circumstances was reasonably 
incurred by the Contractor in the expectation of completing the Works; 
and 

(d) the Cost of removal of Temporary Works and Contractor's Equipment 
from the Site and the return of these items to the Contractor's Works in 
his country (or to any other destination at no greater Cost). 
 

15.7 

Release from 
Performance under the 
Law 

Notwithstanding any other provision of this Clause, if any event or circumstance 
outside the control of the Parties (including, but not limited to, Force Majeure) 
arises which makes it impossible or unlawful for either or both Parties to fulfill its 
or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, 
then upon notice by either Party to the other Party of such event or 
circumstance: 

(a) the Parties shall be discharged from further performance, without 
prejudice to the rights of either Party in respect of any previous breach of 
the Contract, and 

(b) the sum payable by the Employer to the Contractor shall be the same as 
would have been payable under Sub-Clause 15.6[Optional Termination, 
Payment and Release]if the Contract had been terminated under Sub-
Clause 15.6 [Optional Termination, Payment and Release]. 
 



82 

 

16. Contractor’s Claims 

  
16.1 

Contractor's Claims 

If the Contractor considers himself to be entitled to any extension of the Time for 
Completion and/or any additional payment, under any Clause of these 
Conditions or otherwise in connection with the Contract, the Contractor shall 
give notice to the Engineer, describing the event or circumstance giving rise to 
the claim. The notice shall be given as soon as practicable as and not later than 
28 Days after the Contractor became aware; or should have become aware, of 
the event or circumstance. 

If the Contractor fails to give notice of a claim within such period of 28 Days, the 
Time for Completion shall not be extended, the Contractor shall not be entitled 
to additional payment, and the Employer shall be discharged from all liability in 
connection with the claim. Otherwise, the following provisions of this Sub-Clause 
shall apply. 

The Contractor shall also submit any other notices which are required by the 
Contract, and supporting particulars for the claim, all as relevant to such event or 
circumstance. 

The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at another location acceptable to 
the Engineer. Without admitting the Employer's liability, the Engineer may; after 
receiving any notice under this Sub-Clause, monitor the record-keeping and/or 
instruct the Contractor to keep further contemporary records. The Contractor 
shall permit the Engineer to inspect all these records, and shall (if instructed) 
submit copies to the Engineer. 

Within 42 Days after the Contractor became aware (or should have become 
aware) of the event or circumstance giving rise to the claim, or within such other 
period as may be proposed by the Contractor and approved by the Engineer, the 
Contractor shall send to the Engineer a fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of time 
and/or additional payment claimed. if the event or circumstance giving rise to 
the claim has a continuing effect: 

(a) this fully detailed claim shall be considered as interim; 
(b) the Contractor shall send further interim claims at monthly intervals, giving 

the accumulated delay and/or amount claimed, and such further particulars 
as the Engineer may reasonably require; and 

(c) the Contractor shall send a final claim within 28 Days after the end of the 
effects resulting from the event or circumstance, or within such other period 
as may be proposed by the Contractor and approved by the Engineer. 

 
Within 42 Days after receiving a claim or any further particulars supporting a 
previous claim, or within such other period as may be proposed by the Engineer 
and approved by the Contractor, the Engineer shall respond with approval, or 
with disapproval and detailed comments. He may also request any necessary 
further particulars, but shall nevertheless give his response on the principles of 
the claim within such time. 

Each Payment Certificate shall include such amounts for any claim as have been 
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reasonably substantiated as due under the relevant provision of the Contract. 
Unless and until the particulars supplied are sufficient to substantiate the whole 
of the claim, the Contractor shall only be entitled to payment for such part of the 
claim, as he has been able to substantiate. 

The Engineer shall proceed in accordance with Sub-Clause 3.4 [Determinations]to 
agree or determine (i) the extension (if any) of the Time for Completion (before 
or after its expiry) in accordance with Sub-Clause 6.4 [Extension of Time for 
Completion], and/or (ii) the additional payment (if any) to which the Contractor 
is entitled under the Contract. 

The requirements of this Sub-Clause are in addition to those of any other Sub-
Clause, which may apply to a claim. If the Contractor fails to comply with this or 
another Sub-Clause in relation to any claim, any extension of time and/or 
additional payment shall take account of the extent (if any) to which the failure 
has prevented or prejudiced proper investigation of the claim, unless the claim is 
excluded under the second paragraph of this Sub-Clause. 

 Refer Clause 2.36 [Settlement of Disputes& Arbitration] of Special Conditions of 
Contract. 

  
17. Property in 
Excavated Materials 

All fossils, coins, articles of value or antiquity, and structures and other remains 
or items of geological or archaeological interest found during excavation / 
dredging shall be placed under the care and authority of the Employer. 

 
18. Drawings & Designs a)  General details of the Works are shown on the Drawings accompanying this 

Bid document. The Engineer will supply to the Contractor from time to time 
during the progress of the Works such further working Drawings as will be 
necessary in his opinion for the proper and adequate execution and 
maintenance of the Works in accordance with the Engineer's designs and/or 
any modification thereof as decided by the Engineer and the Contractor 
shall carry out the work in accordance with the said working Drawings. Two 
sets of such working Drawings will be issued. If more sets are required by 
the Contractor he will have to make his own arrangement at his Cost. 

(b)  In  the event of the Contractor proposing any alteration/modification to the 
Engineer's design, detail, method of construction, he shall at his own 
expenses prepare and submit for approval of the Engineer copies in 
duplicate (in the first instance) of detailed working Drawings which may be 
required for such alteration/modification and at the same time call the 
attention of the Engineer to any alternative detail or modification of the 
Contract Drawings which the Contractor may wish to make at least 30 Days 
prior to the commencement of the work or part of the work to which such 
Drawings relate. The Contractor shall at the same time, if so required by the 
Engineer, furnish calculation sheets in duplicate relating to the strength and 
anticipated deflections in respect of such altered/ modified Works. The 
Engineer will, after any such alteration which he may approve, record on the 
copies as amended his approval and will return one copy of the Drawings 
and calculation sheets to the Contractor, who shall carry out the work in 
accordance therewith. The Contractor shall forward to the Engineer three 
additional copies of the working Drawings and calculation sheets as 
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approved, in addition to these working Drawings and calculation sheets as 
approved. In addition to these, working Drawings are also to be submitted 
(the same procedure as in the case of the Contractor) in respect of any work 
proposed to be executed by Sub-contractors. The approval of the Engineer 
of all or any of the calculation sheets, Drawings shall not relieve the 
Contractor of responsibility in connection with the execution of the 
altered/modified or Sub-contractor’s Works. 

(c) The complete sets of tracing on linen or tracing film of all Drawings showing 
every and all Works 'As Made' under the Contract shall be made by the 
Contractor at his own expense and delivered to the Engineer within one 
month of the completion of the various Sections of the work or at such 
times as directed by the Engineer.  All departure alteration/ modifications 
from the Contract Drawings and supplementary working Drawings issued by 
the Engineer also shall be incorporated in the "As Made" Drawings. The 
Drawings shall be fully dimensioned, of an approved size and with the 
standard litho black or as approved by the Engineer. 

 

19. Contract 
Supersedes Previous 
Documents 

The Contractor shall have no right to any increase in the rates in the Schedule of 
Quantities nor any other right whatsoever by reason of any representative 
explanation or Statement or alleged representative explanation or Statement 
made or by reason of any information promise or guarantee given or alleged to 
have been given to him by any person (whether in the employment of the 
Employer or not) before the date of the Contract embodies the whole 
arrangements between the parties with reference to the Contract hereby 
constituted and all previous, correspondence/ negotiation/ representations/ 
explanations/ Statements/ promises or guarantee whether oral or written shall 
be excluded.  

  
20. Bribes and 
Commission 

Any bribe, commission, gift or advantage given, promised or offered by or on 
behalf of the Contractor or his or their behalf to any officer, servant, 
representative or agent of the Engineer or to any person on his behalf in relation 
to the obtaining or to be execution of this or any other Contract with the 
Employer shall in addition to any criminal liability which he may incur subject the 
Contractor to the cancellation of this and all other Contracts with the Employer 
and also to the payment of any loss or damage resulting from any such 
cancellation, and the Employer shall be entitled to deduct the amounts so 
payable from any money otherwise due to the Contractor under this or any other 
Contract. Any question or disputes as to the commission of any offence under 
the present clause shall be settled by the Engineer in such a manner and on such 
evidence or information as he shall think fit and consider sufficient and his 
decision shall be final and conclusive. 

 
21. Idle Time  Refer 2.14[Traffic] of Special Conditions of Contract.                       

22. Goods &ServicesTax 
(GST) 

GST shall be paid extra along with running account bill at the rate prescribed by 
the Government from time to time on production of the relevant documentary 
evidence.  



85 

 

 
23. Security Clearance Prequalification of bidders is subject to security clearance from Govt. The bids 

received from any tenderer may be summarily rejected on National Security 
consideration without any intimation thereof to the tenderer. 

APPENDIX TO BID (1 of 2) 
 

Item Sub-Clause Data 

Employer’s Name and Address 1.1.2.2 Board of Major Port Authority for Cochin 
Port constituted under Major Port 
Authority Act 2021. 

Contractor’s Name and Address 1.1.2.3 
 
(To be indicated after award of work) 

Engineer’s Name and Address 1.1.2.4 THE CHIEF ENGINEER, 

COCHIN PORT TRUST 

Time of Completion of the Work 6.2 2 years from the date of commencement. 

Defects liability 8 (Not applicable) 

Electronic Transmission Systems 1.3 E-mail/Fax 

Governing Law 1.4 Law of India 

Ruling Language 1.4 English 

Language for Communication 1.4 English  

Time for Access to the Site 2.1 As detailed in the Letter of Acceptance 

Amount of Performance Security 
 

4.2 3% of Accepted Contract Amount(in Indian 
Rupees), through an irrevocable Bank 
Guarantee, enforceable and encashable at 
Kochi, drawn from any Nationalized Bank / 
Scheduled Bank in India which has net 
worth not less than Rs.1000 Million and 
which is acceptable to the EMPLOYER. 
 
 

Normal Working Hours 5.5 24 Hrs. / Day  x  7 Days/ week 
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Recovery towards shortfall in 
performance as per the contract 

6.2 

 

As per sub clause 2.47of the Special 
Conditions of Contract.                

APPENDIX TO BID (2 of 2) 

Item Sub-Clause Data 

Total interest bearing Advance 
payment 

10.2 Nil 

Number and Timing of the 
Installments 

10.2 N.A 

Minimum amount of Interim 
Payment Certificate 

10.5 Not Applicable 

Percentage of Retention money 
/Security Deposit 
 

10.8 
 

5% of value of each Running Account 
bill  
 

Limit of Security Deposit 

Currency of payment 

10.8 

9.2 

5% of the contract value 

In Indian Rupees 

Periods for submission of Insurance:   

a) evidence of insurance 14.1 60 Days 

b) relevant policies 14.1 60 Days 
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V.    TECHNICAL SPECIFICATIONS 
 

1. PROJECT AND SITE INFORMATION 
1.1       Location  

1.1.1 Cochin Port is one of the 12 Major Ports in India. It is an all weather port located in the State 
of Kerala on the west coast of India (90 58’ N, 760 16’ E) within the Cochin lagoon, which has 
natural protection from the sea by the headlands of Fort Cochin and Vypeen. The entrance 
to the Port is through the sea outlet between the peninsular headland of Vypeen and Fort 
Cochin, popularly known as the ‘Cochin Gut’. 

 1.1.2 The present Approach Channel comprises of an Outer Channel, Entrance Channel, LNG 
basin, ICTT Basin and two Inner Channels; the Ernakulum Channel and Mattancherry 
Channel. The details of channels, basins and berth frontages are marked with coordinates in 
the attached Drawings Nos.9769-01-2022 dated 03-02-2022 and 9769-02-2022 dated 03-02-
2022. 

2.0 PROJECT BACKGROUND 

 Cochin Port intends to carryout annual maintenance dredging of the outer channel, 
approach channel, LNG basin, ICTT Basin and inner channels, berth frontages and basins 
FOR TWO  YEARS 2022-23 & 2023-24.  

 A BOT contract for the Development and Operation of the ICTT has been executed with  
M/s. India Gateway Terminal (IGT), a company incorporated by M/s Dubai Ports World, on 
31/01/2005. As per the terms and conditions of the above License Agreement, IGT has 
designed and constructed the berth in the ICTT for a minimum designed depth of 16m 
below the Port’s Chart Datum, for accommodating 8000+TEU capacity container ships 
requiring 14.5m draft and the Cochin Port would have to provide marine access for catering 
to the needs of 8000+ TEU vessels. 

Also, a Licence Agreement for the ‘Project of LNG Port & Terminal Facilities in the 
Puthuvypeen SEZ at Cochin Port” has been executed with M/s Petronet LNG Ltd (PLL), a 
company registered under the Companies Act 1956 and having its registered office at New 
Delhi, on 12/03/2009. As per the obligations of the Cochin Port Trust for the Operation & 
Maintenance of the project of the above License Agreement, Cochin Port Trust shall 
provide/cause to be provided, the PLL, maintenance of adequate depth at LNG basin.  

 

3.0 SITE INFORMATION 

3.1 General 

3.1.1 The whole coastal area is characterized by formation of the coastal land forms, which are 
made up of sand bars and barriers, sandy flats, mud flats and bars.  The coastal plain is 
occupied by quaternary and recent sediments consisting essentially of sands, sandy clays, 
clays and carbonious clays. 

3.1.2  The near shore area outside the Cochin Gut is relatively shallow reaching a water depth of 5 
m at a distance of about 2 km from the shore and gradually deepening to 10 m at a distance 
of about 6 km outside the Gut.  The sea bottom is mainly soft mud up to several meters 
deep in the near shore waters of Cochin. 

3.1.3 The siltation in the Cochin Harbour area mainly takes place due to the deposition of the 
sediments from sea, which are stirred up during the wave action and brought inside the 
lagoon during the flood tide, whereas the siltation in the outer channel is mainly due to the 
phenomena of littoral drift. 
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3.1.4 The site for the maintenance dredging work is located in the existing navigational channels 
of the Cochin Port and its adjacent areas. The location of the berth basin in front of the ICTT 
is on the northern side of the Ernakulum channel. The location of LNG basin north of the 
Outer Channel near the Cochin Gut at Puthuvypeen. 
 

3.1.5 Analysis Report on Side Scan Sonar Studies 
 No Side Scan studies have been conducted. The bidder may be permitted to conduct 
 detailed studies if the Bidder wish to do so at bidder’s cost with prior permission of the 
 Employer. 

3.3  Analysis Report on Shallow Seismic Studies 

No Shallow Seismic Studies have been conducted at site so far. The Bidder may be permitted 
to conduct detailed studies if bidder wish to do so. 

3.4  Bed Material 

(a)The bed material in the approach channel for a very small portion immediately outside 
the gut consists of very fine sand. The material in approach channel beyond this portion 
consists of predominantly silty clay having median diameter of about 2 to 20 microns in the 
flocculated state. In the inner channels the bed material is mainly fine silt and clay, 
mineralogically kaolinite and illite. The material to be dredged for maintenance of the 
channel consists of clay, silt and sand of 2 to 20 micron. Material available in the LNG basin 
berth frontage is predominantly sand with clay. 

3.5  Bathymetry and Seabed Features 

3.5.1 The seabed slopes gently in the offshore region and is about 1 in 500 to 600.  The coast 
experiences the littoral drift as anywhere else but there is a phenomenon of formation of 
the mud banks.  The mud banks are not stationary and have a tendencyto move in the 
coastal region. 

3.5.2 Bar formation at the entry of the port is a natural phenomenon and it takes place during the 
southwest monsoon season.  Hence annual maintenance dredging is to be resorted to in 
order to keep the necessary depths and widths in the navigational channel.  Littoral drift 
takes place during both the SW & NE monsoons as a result of which the channel 
experiences siltation. This effect gets compounded when material from the mud banks find 
its way to the entrance channel during the flood tides. 

3.5.3 Bidder, if he so desires is free to conduct Hydrographic Survey at his own cost with prior 
permission of the Employer. 

3.5.4 The following post-dredging survey charts taken during first week of May 2021 are provided 
to bidders in PDF format. These charts are provided for tender purpose only and not to be 
shared with any other agencies.  

 

(i) Chart No. DCI/CoPT/KOC/MD/2021/118 dated 10/05/2021 

(ii) Chart No. DCI/CoPT/KOC/MD/2021/119 dated 10/05/2021 

(iii) Chart No. DCI/CoPT/KOC/MD/2021/120 dated 10/05/2021 

 
Bidders have to sign and furnish Confidentiality and Non-Disclosure Agreement at the 
time of submission of the bid and the format of which is attached as Annexure - 17. It is to 
noted that non-submission of this Agreement shall lead to rejection of bid. 



91 

 

3.6  Meteorological Data 

3.6.1  Wind 

3.6.1.1The wind speed and wind direction is determined by the season and by the daily 
temperature differences between land and sea. The predominant wind direction during 
the SW monsoon period ie, from June to September, is west to South-West and the effect 
of land breeze is not dominant during this period. 

3.6.1.2  During the non-monsoon periods, the predominant wind direction is from North-East during 
the morning and West during the evening, which shows influence of land breeze. 

3.6.1.3  The maximum wind speed observed was of the order of 112 kmph from WSW direction.  

3.6.1.4  The estimated annual average wind rose is shown in Figure-2. 

3.6.2  Cyclonic Storms and Depressions 

Cochin lies beyond the cyclone belt and therefore the risk of cyclone is negligible. 

3.6.3  Air Temperature 

 Temperature at Cochin varies from about 23º to 32.5º C.  There are not much distinct 
seasonal variations in the temperature, which is more or less uniform throughout the year.  
However, highest temperatures tend to occur in the months of March to May.  The low 
temperature occurs during December and January. 

3.6.4  Relative Humidity 

The humidity is high throughout the year. From June to September, during monsoon, the 
humidity ranges from 95% to 100%. From October to January it comes down to 50% to 70%. 
During summer months of February to May average humidity is about 60%. 

3.6.5 Rainfall 

The maximum rainfall usually occurs during the SW monsoon period ie, from June to 
September.  The annual rainfall in the region varies between 2500 to 3500 mm. 

3.6.6  Visibility  

The visibility in the dredging area is excellent, except for few days during monsoon. 

3.7  Oceanographic Information 

3.7.1  Waves 

3.7.1.1  Deep-water Waves 

The wave climate is governed by the South West monsoon when wave action can be strong 
with prevailing wave direction from North-West to South-West. Deep water (15m depth) 
wave observation in the past indicate the significant wave heights of 4m, 2m and 1m at 
water depths of 10m, 5m and 2m respectively, the predominant wave direction being West. 

3.7.1.2  Wave action inside the harbour is insignificant because of narrow entrance between Vypeen 
Gut and Fort Cochin and the configuration of the land.  Generally calm conditions prevail in 
the harbour basin throughout the year except during the times of extreme wind action. 

3.7.1.3  Wave Rose diagram (Period and Height) near Cochin Port is presented in Figure – 1. 



92 

 

3.7.2  Tides 

Cochin experiences semi diurnal tides. The tidal levels as per Naval Hydrographic Chart No. 
2004. 

Highest High Water Level                      :                  +1.20 
Mean High Water Spring (MHWS)       :    +0.92m  
Mean Low Water Spring (MLWS)        :     +0.80m 
Mean Sea Level (MSL)                         :                       +0.582m 
Mean High Water Neap (MHWN)        :  +0.60m 
Mean Low Water Neap (MLWN)         : +0.30m 
Lowest Low Water Level                      : +0.20m 

3.7.3 Currents 

3.7.3.1 The currents along the coast of Cochin consists of tide, wave and wind induced components.  

3.7.3.2 The tidal flow inside harbour basin, towards south bifurcates and flows around Willingdon 
Island giving rise to maximum current velocities both in Ernakulum and Mattancherry 
channels but their magnitude is different at different locations inside harbour. In the 
shallow natural channels on the northern side, velocities are low. While velocities during dry 
season follow a definite pattern, monsoon brings in large amount of fresh water and this 
gives rise to highly stratified conditions in the navigation channels. The distinct saline wedge 
which intrudes into channel was shown to exhibit sharp reversal of velocities. As can be 
expected, peak velocities occur at the Cochin Gut. As per observations, the maximum 
current velocities at the Cochin Gut during the non-monsoon periods are of the order of 3 
knots, which could increase to as high as 5.5 knots during the monsoon periods. Inside the 
harbour the current velocities are low, of the order of 0.5 knots only, with directions varying 
at different locations. Maximum flood velocities during monsoon were observed at the 
bottom due to density currents. 

4.0 SCHEDULING OF WORK 

4.1  General 

Before commencement of dredging, the weekly dredging plan will be finalised jointly by the 
contractor in consultation with the Third Party Monitoring Agency engaged by the Port, 
Deputy Conservator and Chief Engineer of the Port and the dredging will be carried out as 
per this plan.  During the course of dredging due to requirement of shipping or for any other 
reasons if it is so required by the Dy. Conservator/Chief Engineer, the contractor shall 
undertake dredging in any other location or area than previously planned, in the channels or 
berth frontage as instructed or in any other location / area within the Cochin Port Limits and 
no claim of any sort shall be made for deviating from the original dredging plan. 

4.2 Chart Datum 

 
Port’s Chart Datum is 0.582 m below Indian Mean Sea Level with reference to the tide gauge 
established for the purpose. 

4.3  Tolerance 

No reduction in required length, width and depth as required in the approved dredging 
plan/programmeis permissible. However, Positive tolerance (increase in specified depth) is 
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allowed subject to limitations specified in Clause 2.5 [Maximum Permissible Dredged Depths] 
of Special Conditions of Contract.  

4.4 Method of Measurement 

4.4.1   The contractor has to carry out dredging by deploying TSHDs with total hopper capacity not 
less than 11,000Cu.m for maintaining the required depth and width in outer channel, 
Entrance channel, LNG basin, ICTT basin and inner channels (Ernakulam channel & 
Mattancherry channel) including all berths frontages as per the directions of the Deputy 
Conservator/Chief Engineer and shall have dredged and disposed a minimum monthly 
production of 2.000M.cum with bulk density not less than 1.30 tonnes/Cu.m for the material 
in the hopper. If there is any shortfall in the minimum monthly production /base density 
specified above, recovery  shall be made from the monthly payment to be released for less 
production on prorata basis as given below: 
The monthly amount to be paid considering minimum monthly production to be achieved 
and the actual monthly production shall be calculated from the following formula, 

 

Amount to be paid in that month after considering the less production in Rs.  
= A* (B/C)                  Where,  
A =   amount to be paid in that month.  
B =  Actual production during the month in M. Cu.m 
 Total actual production in that month (B) = Total hopper volume of material removed 

during the month X (Ave. Mix density in the hopper of material removed during the 
month-1.025) / (1.30- 1.025) 

1.30 t/cu.m = base density (constant)  
1.025t/cu.m = density of  sea water (constant)  

  C = minimum monthly production (2.000M.cu.m with bulk density not less than  
 1.30 tonnes/cu.m) 
 In the case of average mix density in the hopper is more than 1.3 tonnes/cu.m, it will be 

limited to 1.3 tonnes/cu.m for computation of actual production.   No  compensation shall 
be payable for production over and above minimum  requirement stated above. 

 

5.0 PERMISSIBLE LEVEL OF DREDGING 

Permissible levels of dredging are detailed separately in Clause No 2.5 [Maximum 
permissible dredged depths] of the Special Condition of Contract of this bid document.   No 
payment will be made for over dredging. 

6.0        DISPOSAL TOLERANCES 

6.1  The contractor shall ensure that no dredged soil is dumped outside the limits of lesser depth 
specified in the dumping grounds or the dumping area specified. 

6.2  In case of dumping of dredged material by the contractor at unauthorized places, such 
quantities so dumped and as assessed by the Engineer shall be removed by the contractor at 
his cost and the same shall be dumped in the designated dumping ground.  In addition, 
penal recovery shall be made based on the hopper volume of material unauthorized 
dumped, the rate applicable being 50% of the rate arrived based on the lumpsum amount 
quoted for the item of work as per Schedule of Quantities.   

6.3  The Contractor shall mark the limits of the area(s) indicated with suitable buoys and shall 
carry out the dumping as per the instruction of the Engineer. 

7.0 SURVEYING 

7.1 General 
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7.1.1 Information to enable the Contractor to accurately define the boundaries of the dredging 
and dumping areas are supplied on the Drawings. It shall be the Contractor's responsibility 
to erect and maintain any visual or other marks at site required to accurately control the 
dredging and dumping operations. 

7.1.2   The Contractor shall provide all labour, qualified surveyor, materials, plant and equipment 
including sea worthy all weather launch, echo sounder, position fixing equipments, etc. and 
arrange setting out works, taking of soundings, preparation of sounding charts, monitoring 
progress of surveying the areas of dredging and dumping that the Employer’s representative 
may require at any time.  

7.1.3 The contractor shall arrange survey equipments/survey launch to the full satisfaction of the 
Deputy Conservator. Survey should be conducted on fortnightly basis during the contract 
period. Fortnightly survey commencement days will be finalized by the Engineer/Deputy 
Conservator in consultation with the Contractors. All surveys shall be done along with the 
representatives of Employer and third party surveyor, if any, arranged by the Employer for 
witnessing and certifying the survey. For all survey works other than mentioned above, joint 
survey shall be carried out by the representatives of CoPT and Contractors. The tentative 
schedule of the Joint fortnightly surveys to be carried out are as detailed below: 

 

Sl. 
No. 

Survey to be 
conducted 

Dated on which survey is to be commenced 

1 Pre-dredge Survey First week of handing over of site by the Employer 

2 Fortnightly survey  1st and 15th  of each month throughout the contract 
period 

3 Post Dredge Survey  One week before taking over the site by the 
Employer 

 

 The contractor shall carry out joint surveys fortnightly basis in all areas including outer 
channel, entrance channel, inner channel, all basins and berth frontages and additional 
surveys, if required, as directed by the Deputy Conservator or Engineer without any 
additional cost through the contract period.  

The cost of engaging third party surveyor, if any, engaged by the Employer for survey work 
shall be fully borne by the Employer. However, any survey expenses incurred due to lapse 
from the contractor’s side shall have to be borne by the contractor as decided by the 
Engineer-in-Charge/Deputy Conservator. 

7.1.4 The equipment mobilized by the contractor during the contract period for surveying shall be 
capable of taking soundings in a wave condition of about 3m height.   

7.1.5   It shall be the responsibility of the Contractor to obtain all licences, permits and permissions 
for the use of marine radios, walkie-talkies, radio positioning systems, satellite phones for 
the placing of onshore, offshore and underwater beacons and marker buoys, and for giving 
the proper statutory notices for all maritime operators.  The costs of such licences, permits 
and notices are to be borne by the Contractor, and shall be deemed to be covered in the 
amount quoted in Schedule of Quantities. Licenses, permits and permissions to be obtained 
from WPC cell of Department of Telecommunications for using marine radios, walkie-talkies 
etc. 
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7.1.6   Each survey shall be undertaken by a surveyor suitably experienced in hydrographic survey 
work, whose "curriculum vitae" is acceptable to the Deputy Conservator of the Port. The 
surveyor shall have knowledge in the hydrographic survey, Echo sounder types specially Dual 
Frequency Echo sounder system and Dual frequency mode, Differential Global Positioning 
System (DGPS), Receiver connect artificial  satellites possible to make Geometrical 
measurements by a kind of solid or spatial triangulation, all operations interfacing dual 
frequency echo sounder Recorder, Transducer resonant frequency 33/210khz with D.G.P.S, 
and with specified Hydrographic survey software installed computer system and accessories 
computing in standard metric units both sounding and coordinates (XYZ).  

7.1.7  Field measurement and collection of data shall be executed to a degree of accuracy in 
horizontal and vertical directions and processed to scale and to the full satisfaction of the 
Employer. Employer’s Representative/ Representatives of Third Party Certification Agency 
shall be present during any surveys or any connected activities on site. 

7.1.8  The contractor shall notify the Dy. Conservator and the Engineer 48 hours in advance of 
commencing any survey work. In the case of surveys, the Dy. Conservator shall be the final 
authority.   

7.1.9 During the period from 16th May  to 30th  September  during the contract period, when the 
sea is rough due to monsoon weather, accurate measurement of depth may not be 
possible with 210 KHz echo sounder.  However, the contractor shall arrange and execute 
survey work in all areas  with 33 KHz echo sounder as detailed elsewhere in the bid 
document or as directed by the Engineer-in-charge/Deputy Conservator, for ensuring 
sufficient depth for safe navigation. 

7.1.10 During the monsoon period, ie. From 16th May to 30th September, hydrographic survey of 
the outer channel can only be taken if weather condition permits. The penalty for non 
performance of survey shall not apply in so far as the survey of outer channel is concerned 
during this period subject to certification by the Deputy Conservator. 

7.2  SURVEY LAUNCH, ECHO SOUNDER AND DIFFERENTIAL GLOBAL POSITIONING SYSTEM 
(DGPS) 
The survey launch, echo sounder and DGPS employed for the work shall comply with the 
following requirements: 

7.2.1 Survey Launch 

The contractor shall provide, maintain and operate with a skilled and efficient crew to the 
satisfaction of the Deputy Conservator, an all weather sea worthy survey launch suitable for 
surveying and site investigation work including handling gear during the currency of the 
contract. This launch shall also be spared for the joint survey conducted by the Port 
whenever  required by the Port throughout the contract period, at contractor’s own cost. 
The launch shall have the following requirements: 

 (i)    Shall be of steel/FRP hull construction with a draught of maximum 2 metres. 

(ii)   It should have minimum speed of 8 knots with excellent control and Maneuverability at 
low speeds (1 to 2knots) 

(iii) It should have ample space to accommodate the survey and soil investigation equipment 
and shall provide day accommodation for three men of the Employer’s staff, besides the 
normal crew and Contractor’s own surveyors. 



96 

 

(iv)The launch shall be fitted with Rader and VHF facilities and provide radio 
communications between all survey personnel. 

(v) Minimum deck space of 3.0m x 5.0m, equipped with safety gear as per the requirement 
of Registering Authority. 

(vi) The launch shall have adequate power back up for continuous operation of the 
equipment. 

7.2.2   Echo Sounder 

7.2.2.1. Each hydrographic survey shall be carried out using DUAL FREQUENCY ECHO SOUNDER and 
HULL MOUNTED Transducer (the digitizer of an echo sounder “Thresholds”  or “Sensitivity” 
determine part) Resonant Frequency 33/210KHz in dual frequency mode. Echo sounder 
shall be capable of taking sounding with accuracy within one percent (1%) of the depth in 
conjunction with position fixing using Real Time Differential GPS.  Echo sounder equipment 
shall be capable of logging data compactable with computers apart from the facility of 
producing echo chart.  The contractor shall provide, install and operate, the following survey 
equipments to the satisfaction of Dy. Conservator of the Port; 

i) Transducer resonant frequency 33/210 KHz and Dual frequency echo sounder  
Operation in dual frequency mode capable of printing of depth (both high and low 
frequency) echo chart. 

ii) Dual frequency echo sounder systems capable of store data in HYPACK software 
survey program as EC2 Records.  These records contain the Device Number, the Time 
tag, and the High and Low frequency depths. 

iii) Differential Global Positioning System, Receiver and Accessories. 
iv) Hypak software installed computers, printers and other accessories – 2 Nos. 
v) 2.5 kg to 10 kg Lead weight sounding chain (20m). 
vi) Hydrometer for heavy liquids. 
vii) Standard 30 metre steel measuring tape. 
viii) Echo sounder “Bar check” plate (for depth check) and accessories. 
ix) Weight measuring balance (to weigh upto 10kg). 
x) Thermometer. 
xi) A. C voltage configured systems. 
xii) D.C power systems. 
xiii) Equipments manuals and calibration certificates from authorities. 
xiv) Predefined Geodetic parameters and list of echo sounder stored parameters. 
xv) Ellipsoid and datum transformation parameters. 
xvi) Cochin chart datum vertical elevation station location plan with level. 
xvii) Tidal observatory arrangements. 
xviii) Closed triangular station plan with coordinates. 

 
In case of breakdown of the offered survey boat with HULL MOUNTED Transducer, side 
mounted fixed Transducer is permitted. 
 

7.2.2.2 It shall not be permitted for any reason to use Echo sounder for the post dredging survey at 
lower operational frequency than that has been used for the pre dredging survey. The 
sounding chart shall be prepared based on cell average depth available from the sounding 
and also based on the Hypacksoft ware program originally designed for Cartographic 
selection. 
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7.2.2.3 Integrated data acquisition and processing system complete with peripherals such as graphic, 
color display, printer, chart X-Y plotter, fully operational including software, one of the Hard 
key and software shall be made available for exclusive use of the Deputy Conservator and 
the Engineer during the contract period. Sufficient number of spare parts and consumables 
for the above shall also be made available. 

7.2.2.4 At the start of the each hydrographic survey, the DGPS is to be calibrated to the specified 
accuracy. To this effect, the contractor shall establish a fixed point (or fixed points) with 
known co–ordinates such that the survey board can easily be positioned with the transducer 
of the echo sounder always in the same position relative to the calibration point.  

7.2.3    Differential Global Positioning System (DGPS) 

The contractor shall provide, install, operate and maintain an approved DGPS, which shall 
fully cover the site of works and constantly in operation during the course of the dredging 
works. 

7.2.3.1 Composition of DGPS 

The system shall consists of mobile station and Reference Station, receivers (one for each 
dredger and one for each survey launch), the requisite number of shore stations, interfaces, 
track plotters, data storage facilities and sufficient spares to enable uninterrupted operation 
of the system to the accuracy specified and on board computer and printer and suitable 
navigational software. 

7.2.3.2 Installation and Testing  

The system shall be installed, tested and set to work for continuous operation during all 
dredging and survey operations. The system shall be fully operational, a minimum of 7 days 
before surveying operations commence including field calibration by using known/ 
established Port Survey stations. 

Once operational, the system shall remain in continuous operation until the last Post 
dredging survey is completed and the last post dredging survey drawings have been signed 
jointly by the Contractor and the Deputy Conservator’s Representatives. 

7.2.3.3 Failure of DGPS 

In case the DGPS fails or considered to be inaccurate by the Dy. Conservator, the Dy. 
Conservator may permit the use of an approved temporary back up system or may order 
that the affected works or part be carried out after the system is repaired to the required 
accuracy. No extension of time for completion shall be granted by the Engineer to the 
Contractor on account of such discontinuity in the works. Any expenditure incurred by the 
Contractor on account of this shall be deemed to be included in the lumpsum amounts 
quoted by the Contractor and shall not be paid separately. 

DGPS should have one hundred percent in built back up stand by equipment to cater for the 
failure of any individual components. 

DGPS shall at all the times maintain a repeatable accuracy, for any point within the work site 
of plus or minus 1.0m in the horizontal plane. 

7.2.3.4 Giving Notice of any irregularities   

The contractor shall inform the Deputy Conservator’s Representative forthwith, of any 
breakdown irregularities or otherwise, affecting the positioning of his vessels or other 
equipment.  
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7.3  Existing Survey Station / Control Points 

7.3.1  Established survey station/ control points, exist in the area on land for the use of the 
Contractor. The Contractor will be permitted to use these established survey marks for 
triangulation surveys, Leveling surveys or for checking purpose under the following 
conditions.  

i. That no station is damaged. 
ii. That any mark, flag or equipment required by the Contractor shall be placed adjacent to 

be directly above (if possible) the permanent mark in a position approved by the Deputy 
Conservator; 

7.3.2 That the Contractor shall be responsible for establishing the true position and level of any 
 mark, flag or equipment placed by him in relation to the permanent mark. 

 

7.4       Setting out works 

7.4.1   The setting out of boundaries and alignments of the channels and basins under the contract 
shall be executed by the Contractor.   All the surveys and connected activities shall be 
executed in the presence of Employer’s Representative.  

7.4.2 Setting out works shall be done by the Contractor on such dates as to permit timely 
commencement of the work.   The Contractor shall be provided with detailed drawing 
sufficiently in advance by the Deputy Conservator for the setting out works.   

7.4.3 The Contractor shall be responsible for the accuracy of the setting out. 
8.0 HYDROGRAPHIC SURVEY 

8.1        Hydrographic survey shall be performed by using Transducer 33/210 KHz with dual 
frequency echo sounder system and D.G.P.S both with an accuracy which ensures that the 
requirements of the contract are achieved. Echo chart record printing of both high and low 
frequency depths on same face of chart paper at a time in dual frequency mode. 

8.2 The interfacing of the GPS and Echo sounder will be done by ‘HYPACK-MAX’ or equivalent 
standard software acceptable to Deputy Conservator/Engineer.    The plan of the survey area 
and the cross sections to be surveyed shall be continuously displayed on the computer 
monitor installed in the survey vessel. 

8.3  The survey vessel guided by the ‘HYPACK-MAX’ or equivalent standard software acceptable 
to the Deputy Conservator/Engineer will be taken along the sounding line and depth shall be 
continuously recorded by the help of Echo sounder.  The depths recorded and their position 
will be continuously interfaced and stored in the memory of computer software for post 
processing and computation of volumes / dredging quantities. 

 
8.4  These surveys shall only be carried out if weather and sea conditions, condition of 

equipment and methods of execution and interpretation are, in the opinion of the Deputy 
Conservator, satisfactory for this purpose. 

8.5  The position, whether determined by the electronic or optical methods, should be regularly 
checked by reference to onshore transit marks at some point along the survey line. 

8.6 Calibration of Echo Sounder 
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8.6.1   Sound velocity value will be determined and automatic recording over chart maintained 
during full operation. Echo sounder shall be checked and calibrated at least daily before and 
after use, by means of a bar or plates suspended at known distances below the water 
surface as per the procedure requirements of calibration. Checking shall be performed at the 
actual location of the survey and the Employer’s Representative may require additional 
checks during surveying. Adjustments to recordings/readings taken shall be made 
accordingly. Records of bar or plate checks shall be retained at the start and end of the echo 
sounder record for the day of survey. The Echo sounder should maintain a repeatable 
accuracy of better than 10 cms. 

8.6.2  A calibration procedure (Path Test) shall be integrated with sub systems prior to actual 
survey. 

8.7 Accuracy of Surveys 

8.7.1  The Accuracy of Surveys in the horizontal plane, related to the relevant triangulations 
stations for the projects should be within 3.0m 

The accuracy of surveys in the vertical plane includes: 

(i) The echo sounder, which should maintain a repeatable accuracy of better than 10cm for 
measurement of distance between seabed and survey vessel waterline. 

(ii) The registration of water levels by means of temporary tide gauges which should be 
within 5cm. The water level plane between the tide gauges and the survey location can 
be assumed horizontal. 

8.7.2 The Employer’s Representative may resolve to check echo soundings by means of other 
methods to measure water depths, such as sounding poles or lead lines. The Employer’s 
Representatives may also order calibration checks of the equipment as and when considered 
necessary. The Contractor shall provide all manpower, boats and equipment that may be 
reasonably required for this verification, at no extra cost. 

8.8 Sounding Survey Requirements 

8.8.1  Sounding shall be taken to the nearest decimetre and reduced to the Port’s Chart   Datum, 
which is 0.582 m below Indian Mean Sea Level. 

8.8.2  The echo sounder transducer shall be HULLMOUNTED and located as close as practicable to 
the centre line of the survey vessel. Temporary usage of hired launch with outboard 
transducer will be permitted in case of breakdown of main survey launch. 

8.8.3  The chart (paper) speed and the associated speed of the survey vessel during a sounding 
traverse shall be calibrated to ensure that 100m of bottom traverse are represented by at 
least 75mm of echo trace. Sensitivity (gain) controls shall be adjusted to the maximum level 
so that it produces a clear bottom echo trace. 

8.8.4  The hydrographic survey software shall have capability to pickup minimum three soundings 
in a second in the sounding traverse and to produce the continuous record of the bed 
profile. 

8.8.5  All values of the gain setting and adjustments thereto shall be noted on the echo chart for 
each traverse. 
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8.8.6  The automated hydrographic survey software system shall store the recorded depths in 
digitized format for subsequent automatic computer plotting. In this event fully annotated 
analogue (hard copy) records along with raw data shall be maintained and furnished. 

8.8.7  Prior approval of the Employer shall be obtained for the method of data acquisition and 
associated processing techniques and computations, proposed by the Contractor. 

8. 9 Sounding Lines, Grid Lines and Grid Points 

8.9.1 Sounding lines are lines along which the soundings are taken. 
8.9.2  Grid lines are lines perpendicular to the sounding lines. 
8.9.3    Grid points are the points of intersection of sounding lines and grid lines, where soundings 

are to be taken for preparing the sounding charts.   

8.9.4  The location of the sounding lines shall be fixed such that they are at an interval not more 
than 50m measured along the longitudinal directions of the channels.  Grid lines shall be not 
more than 25m apart. A grid line shall be established along the design toe of each side slope 
and also near the wharf/jetty frontage.  Thus, the grid points on the cross section shall be at, 
close to but not exceeding 25m interval.  

8.9.5  An echo trace shall be obtained along each of the sounding lines. 

8.9.6  The horizontal position of soundings shall be obtained at intervals not exceeding 25m  along 
a sounding line, and these locations shall be marked on the echo trace chart as fix marks. Fix 
marks shall be obtained where a sounding line crosses the toe and the top of dredged side 
slope, where practical. Intermediate soundings representing the shallowest depth in a length 
of not more than 10m shall be obtained by interpolation between fix marks. 

8.9.7  The horizontal accuracy of each position fix shall be: 

 + 3.0 m along the sounding line 

 + 3.0 m perpendicular to the sounding line 

8.9.8  Surveying along any sounding line, which deviates by more than the specified tolerances 
above shall be repeated to the extent necessary to ensure that all fixes along the sounding 
line remain within, specified tolerances. The repeated segment of the sounding line shall 
overlap that segment of the previous sounding line, which complies with the specified 
tolerances, by a minimum of 50m. 

8.9.9  Where sounding areas abut a previously surveyed section, of the works, the sounding lines 
shall overlap the previously surveyed area by a minimum of 50m. 

8.10   Verification Lines 

8.10.1  In the pre- and post-dredging surveys, 10 percent of all sounding lines are to be known as 
verification lines. Verification lines shall be representative of the whole of the area and of 
the entire duration of the sounding sessions. Verification lines are to be sounded twice, 
immediately following one another and preferably in opposite directions. 

8.10.2  When the difference in vertical position at any common point along the two sea bed profiles 
resulting from each verification line exceeds +100 mm, then the soundings subsequent to 
the last successful verification shall be deemed unacceptable as pre- and post-dredging 
soundings. In such a case, the lower value of the two soundings shall be considered 
acceptable and accordingly corrections will be made to all soundings in the entire 
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representative areas of the verification line. If the Contractor desires he can arrange another 
joint resurvey of the concerned area at his own cost. 

8.10.3 The Employer’s Representative may resort to check echo sounding by means of other 
methods to measure water depths, such as sounding poles or lead lines.  The Employer’s 
Representative may also order calibration checks of the equipment as and when considered 
necessary.  The Contractor shall cooperate in this respect and supply any manpower, boats 
and equipment that may be reasonably required for this verification. 

8.11  Digital recording and plotting 

8.11.1  Interpretation of echo rolls, reduction of sounded depths for tidal heights obtained from tide 
gauges, Corrections for squat and wave motions (to be made using appropriate observed 
data and /or compensating devises) are to be done to the satisfaction of the Deputy 
Conservator’s Representatives. Each fix on the echo rolls shall be annotated on the track plot 
chart of the survey vessel, and interpreted data shall be plotted. 

8.11.2  The design profile shall also be clearly marked on the echo sounding trace as well as on the 
hydrographic survey software.  The design profile shall be the specified minimum bed level 
of the relevant section of works under survey. 

8.12  Drawings / Sounding Charts 

8.12.1  After each survey session, the contractor shall immediately prepare separate high frequency 
sounding chart and low frequency sounding chart drawings (with cell average readings)   
on which the results of the survey shall be recorded, to a scale of 1:1500 or as directed by 
the Deputy Conservator /Engineer. Separate sounding charts for High frequency 210 KHz 
and above soundings for Navigation purpose and Low frequency 33 Khz soundings for silt 
and sedimentation studies shall be furnished to the Port. 

8.12.2  Further more, the charts shall incorporate all reference points and markers together with 
the location and nature of obstructions, structures and facilities. Particular items of interest 
shall also be indicated on the charts. 

8.12.3  After verifying the results plotted on each drawing, the Deputy. Conservator’s 
representatives and Deputy Conservator shall put date and signature on each agreed 
drawing. 

8.12.4  A sounding chart, which does not contain soundings of at least 95% of the total number of 
theoretical grid points as above, shall not be accepted. It is to be specifically noted that the 
remaining 5% grid points where readings are missing shall not be accumulated in one area. 
They shall be in a scattered manner. The allowance of 5% given shall not be construed that 
dredging can be avoided in 5% of the area in the channels. 

8.12.5  6 hard copies and 3 soft copies of every sounding chart (final product in HYPLOT as per the 
“Sounding color settings”) and details of siltation shall be submitted to Employer at no 
extra cost within 5 days for fortnightly surveys and within a day for weekly /specific surveys.  
In case the charts in hard copy and soft copy are not submitted within the period stipulated 
above, a penalty of Rs. 10,000/- per each survey shall be recovered. Soft copies of all 
program files RAW, EDIT, SORT, etc. (in its order), extra copies of RAW, EDIT, SORT, etc. 
opened and saved in MS NOTE PAD shall also included in the soft copies so furnished. 

8.13 Field books  
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8.13.1 All Field books (in specified formats and countersigned by the authorities who entered the 
measurements/readings/parameters, etc.), calculations, maps, original records of survey 
tracks, run plots, input output parameters, keypad entries, tide, etc. of all survey activities 
shall be kept in the office of the Hydrographic Surveyor and shall be available for the 
Employer’s Representative to scrutiny and checking for the duration of the contract. 

9.0 PRE-DREDGING SURVEYS  

9.1  For determination of the bed level, before commencing dredging operations, a joint survey 
of the bed is to be undertaken by the Contractor and the representative of the Employer.  
The services of an external survey agency may also be inducted by the Employer for the Pre-
dredge surveys along with the representatives of the Employer and the Contractor. 

9.2      All the dredging drawings shall be constructed on common ellipsoids EVEREST or WGS 1984 
in Universal Transverse Mercator (UTM) projection or three parameter datum 
transformations work over a Local area. 

9.3      On completion of the survey, the Contractor shall prepare within 24 hours, survey charts and 
cross section showing the full results of the survey. Drawing in software Hypack plotting 
program as per the color legend (HYPLOT- HYPACK DATA) for AutoCAD users as well as 
Export to CAD program converts HYPACK data to DXF format shall  be submitted in soft 
and hard copies. On completion and agreement of the contents of the drawings, the 
Contractor, Deputy Conservator, Deputy Conservator’s representatives and Representative 
of external agency engaged by the Employer for witnessing and certifying the survey, shall 
sign the drawings.  

10.0  INTERIM SURVEYS 

10.1  Interim joint surveys (not less than  46 surveys during the contract period) shall be carried 
out by the Contractor and the Deputy Conservator’s representative, during the period of 
dredging works at fortnightly intervals. Soundings shall be taken under the same 
configuration and settings as used for pre-dredging surveys. On completion of each survey, 
Contractor shall prepare record drawings showing surface levels of the bed reduced to Chart 
Datum and submit the same to the Deputy Conservator for approval. Software HYPACK MAX 
or other software as approved by the Employer should be used for hydrographic data 
processing, editing, plotting, contouring, profiling and quantity calculation and digitizing. The 
fortnightly joint surveys shall be conducted in all channels and basins. If the contractor 
fails to conduct fortnightly surveys as above/Pre-Dredge Survey as detailed in Clause 9 
above/Post Dredge Survey as detailed in Clause 13 below, a penalty at the rate of Rs. 
12,00,000/- per fortnightly /pre dredge / post dredge survey that is not conducted, shall 
be recovered from the Contractor from the running bills as decided by the Engineer-in-
charge.  

10.2  In addition to the above, the Contractor shall arrangejoint surveys in front of the berths/ 
jetty/ wharf for a width of 50mas and when required by the Dy. Conservator. The soundings 
in this area, to assess the availability of target depths, shall be taken in such a way that the 
longitudinal interval shall be 25m and cross-sectional interval shall be 5m apart starting right 
in front of the jetty/wharf/berth. If any berths/ jetty/ wharves are occupied by ships on the 
day fixed for taking soundings, then the soundings shall be taken immediately after sailing of 
the ships from the berths/ jetty/ wharves. The sounding charts in this area shall be 
submitted weekly in triplicate to the Employer. If it is not possible to take the soundings very 
near to the berths using a Dual Frequency echo-sounder of 33KHz / 210 KHz, arrangements 
shall be made to take soundings in this area using sounding chain having lead weight varying 
from 2.5Kg to 10.0 Kg as the case may be, depending on depth, with standard dimensions 
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and to submit the charts by the Contractor, without any extra Cost to the department at the 
time of its completion. The joint survey shall be conducted in front of the berths/ jetty/ 
wharf for a width of 50m, as specified above.  If the contractor fails to conduct the survey 
as above, a penalty at the rate of Rs. 1,00,000/- persurvey that is not conducted, shall be 
recovered from the Contractor from the running bills as decided by the Engineer-in-charge.  

10.3  Apart from the above, the contractor shall carry out any additional survey, at any locations 
of the work, as and when required, as per the instructions of the Engineer/his representative 
at his own cost. 

10.4 Employer may consider recovery of penalty on pro rata basis, as per Clause 10.1 & 10.2 
above, provided that the failure in completion of the survey is not due to any fault of the 
contractor. 

11.0 SLOPE SURVEY 

During the pre and post dredge surveys soundings of side slopes shall be taken at intervals 
not exceeding 50m longitudinally and not exceeding 5m on the cross section commencing 
from the edge of the channel (toe of slope) towards the bank or as decided by the Engineer. 

12.0  DUMPING AREA SURVEY 

Prior to commencing the work on the Site, the Contractor shall carry out survey, including 
sounding (joint initial survey) of the dumping area.  Intermittent bathymetry survey at 
quarterly intervals and survey on completion of the dumping shall be done by the 
Contractor, for ensuring that, the shallowing of the dumping area is within the specified 
limits. 

13.        POST-DREDGING SURVEY  

13.1 The post dredging survey equipment shall have the same configuration as used for Pre 
 dredging survey. 
13.2 On completion of all required dredging Works, a post dredging final hydrographic survey will 

be conducted jointly by the Contractor and the representative of the Employer on the same 
basis as specified for pre- dredging survey. The services of an external survey agency may 
also be inducted by the Employer for Post dredging surveys along with the representatives 
of the Employer and the Contractor.  

 
13.3 On completion of the survey, the Contractor shall prepare, survey charts and cross sections 

showing the full results of the survey. All the data/raw data, fair charts/plotting sheets, 
survey report, positioning data, tidal data, echo-traces, computation worksheets, and 
analysed charts (both hard and soft copies) shall be submitted to the Employer. On 
completion and agreement on the contents of the drawings and if the Deputy Conservator’s 
Representatives had satisfied that the Works have been executed according to the Contract, 
the Contractor, the Deputy Conservator, Deputy Conservator’s Representatives and 
Representative of external agency, incase survey conducted by external agency, shall sign 
the drawings, which then acquire the status of “Post dredging Survey”.  

14.0 ADDITIONAL SURVEYS  

Additional surveys, upon instructions of the Engineer shall comprise of survey of areas 
where shoaling is expected or where artificial obstructions are suspected. Contractor shall 
carry out these surveys in presence of Deputy Conservator’s representatives without any 
extra Cost to the Contract. 

15.0  SERVICES OF EXTERNAL AGENCY FOR SURVEY 
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The services of the external survey agency, if found required, will be inducted by the 
Employer for the pre, interim and post dredge surveys along with the representative of the 
Employer and the Contractor. The cost of engaging external survey agency shall be fully 
borne by the Employer. The decision on survey and survey associated issues by the third 
party/external survey certification agency, if engaged by the Employer, will be binding on 
Employer and Contractor. 

16.0 COST OF SURVEY 

The cost of providing all survey equipment, consumables, spares etc. and carrying out all 
surveys including any additional surveys, setting out etc. and preparation of record drawings 
for the purpose of the execution of the Contract, are deemed to be included in the amount 
quoted in Schedule of Quantities. No additional payment will be payable to the Contractor in 
this regard. 

17.0 PLANT AND EQUIPMENT  

The Contractor shall arrange, mobilize and provide, all dredgers and other Plant, equipment 
and accessories for the execution of the dredging work including surveying and all connected 
works and demobilize the same on completion of the Work.  No separate mobilisation and 
demobilisation charges will be paid to the Contractor for the Plant and equipment deployed 
by him for the satisfactory completion of the Work detailed in the Contract Work.  The 
amount quoted for the work will squarely and totally include all the charges to be paid to 
the Contractor by the Employer.  The Contractor shall not change the type, number, size 
and make of dredgers indicated in the contract without written approval of the Engineer.   

If the dredger goes out of order, the Contractor should arrange for replacement of the 
same with an equivalent capacity suitable dredger within 20 days.  This shall not relieve 
Contactor from obligations under other clauses of Contract.  No additional cost and time 
will be allowed. 

18.0  NAVIGATION 

18.1  General 
 Certain area within the Port basin will be in constant use and it shall be kept free from the 
 equipment related to the dredging operations till specifically authorized by the Engineer. 
 
18.2  Channel Buoys and Navigational Lights 

The Employer shall, endeavor to provide and maintain all channel buoys and navigational 
lights. However, in case of any failure, dredger is expected to navigate and dredge on its 
Electronic position fixing system and radar. No claim from the Contractor shall be 
entertained by the Employer for failures to provide and maintain channel buoys and 
navigational lights etc., nor shall the Contractor be entitled to any such compensation. 

18.3  Minimum Interference with Navigation 
 

The number of ship movement in the channel is more than 200 per month. Throughout the 
Contract period, the Contractor shall ensure that the Work is carried out without causing 
any obstruction to or interference with the normal traffic in the harbour.  The Contractor’s 
craft and personnel shall, at all times, adhere to the established rules of the Employer and 
comply with any direction in respect of navigation in the harbour that may be issued from 
time to time by the Employer.  The Contractor shall also conform in every way, to the 
Employer’s requirements in respect of marking, lighting and watching any structure, craft or 
equipment deployed in the execution of Contract.  It is the sole responsibility of the 
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Contractor to maintain the channel free for navigation during the entire period of Contract 
irrespective of the time/period in the year during which the dredging operations have to be 
carried out.  Contractor shall provide all navigational equipments like Gyro-compass, Radar, 
Echo-sounder, V.H.F. etc. in good working condition. Also, refer Clause 2.14 [Traffic] of 
Special Conditions of Contract. 

18.4 Navigation Requirement 

18.4.1  Dredging shall be organised so that dredger(s) and other Plant are so positioned as to allow 
the normal passage of vessels to the satisfaction of the Harbour Master of the Employer. 

 
18.4.2  Navigation signals, lights and warning markers shall be provided and maintained by the 

Contractor on his floating plant, floating pipelines, anchors and any other equipment placed 
by the Contractor to the satisfaction of the Harbour Master of the Employer.  Floating 
pipeline, if any, shall be controlled to ensure that it causes least obstruction to the 
movement of vessels. 

18.4.3  The Contractor shall prior to the establishment of Plant on site notify the Harbour Master 
and the Engineer of his proposed programme and methods.  The Contractor shall be 
responsible for providing the Harbour Master and Engineer with details of any changes to 
the programme and methods approved by the Engineer. 

 

18.5      Oil Spillage 

Oil spill response equipment shall be provided on the Site in sufficient quantity to cope with 
the maximum fuel load of the dredging equipment and associated Plant. 

19.0 DIVING 

Should any diving work be carried out during the Contract, this shall be in accordance with 
the rules and regulations of the Cochin Port Trust and Statutory Authorities.  The Cost of this 
diving works will be borne by the Contractor. 

 
~~~~~ 
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VI.    SPECIAL CONDITIONS OF CONTRACT 
  

Clause Description                                                                                                                  Page No.                         

1.0 GENERAL 109 
   
2.0 THE WORK 109 
   
 2.1 Scope of Work  109 

   
 2.1.3 Nature of Work 

2.2        Contract Period 
110 
110 

 
2.3 Length & width of channels/basins 110 

 
2.4 Drafts at various locations of the channels.  110 

 
2.5 Maximum   Permissible Dredged Depth 110 

 2.6 Dredger(s) to be deployed                 112 

 2.7 Dredging Programme 113 

 2.8 Disposal of dredged material. 113 

 2.9 Mobilisation and Demobilisation.  114 

 2.10 Water, fuel and other consumables for dredger/craft. 114 

 2.11 Berthing facilities for maintenance 114 

 2.12  Vessel Related Charges  114 

 2.13 Transit  Ships  115 
 

2.14 Traffic 115 
 

2.15      Maintenance / Special repairs 115 
 

2.16     Loss or damages to Port’s crafts/ personnel. 115 
 

2.17      Working time 115 
 

2.18  Departmental supervision 115 

 2.19  Dredge Area clear of natural/artificial under water obstructions 116 

 2.20   Clearance of the Site on completion 117 
 

2.21 Contractor’s office and personnel 117 
 

2.22 Accident or injury to contractor’s workmen 117 
 

2.23      Insurance against accident to workmen 118 
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2.24 Compliance with Statutes, Regulations etc 118 

 
2.25 Return of Labour 118 

 
2.26  Dredging licence, Customs clearance etc. 118 

 
2.27 Official secrets 119 

 
2.28 Daily Dredging Report (DDR) 119 

 
2.29 Bills & Payments schedules 119 

 2.30      Insurance                                                                                                                                                           
121 

 2.31 Care of works 121 
 

2.32  Indian Contract Act 121 
 

2.33 Performance Security 121 
 

2.34 Advance payment 

2.35      Sub-letting of contract 
122 
122 

 
2.36  Settlement of Disputes  & Arbitration 122 

 
2.37  Governing Law 125 

 
2.38  Safety, Security and protection of the environment 125 

 
2.39       Reporting  accidents 125 

 
2.40    Sample collection from dredgers    125 

 
2.41  Default 125 

 
2.42 Failure of contractor 125 

 
2.43  Taking over of the site 126 

 
2.44  Duties of the Engineer’s Representative 126 

 
2.45  Engineer/Deputy Conservator’s Authority to Delegate 126 

 2.46 Deployment of Staff by the Engineer        

2.47   Recoveries towards shortfall in performance                                          

126 

126 
 
3.0 

 
THE SITE 

 
127 

 
 3.1 General Site information. 127 
    
4.0 SURVEYS AND LEVELS TO BE AGREED 127 
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5.0 SETTING OUT THE WORKS 128 
   
6.0 ORDER OF WORKS 128 
   
7.0 CO-ORDINATION AND INSPECTION OF WORKS 128 
   
8.0 WORK IN MONSOON 129 
   
9.0 CONTRACTOR'S WORKING AREA 129 
   
10.0   OPERATIONS OF THE EMPLOYER AND OTHERS 129 
   
11.0 PORT TRUST RULES 130 
   
12.0       EXISTING SERVICES. 130 
   
13.0 ENTRY ON PRIVATE OR OTHER PROPERTY 130 
   
14.0      NOTICE OF OPERATIONS 130 
   
15.0 SECURITY AND SAFETY 130 
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VI.   SPECIAL CONDITIONS OF CONTRACT 
1.0 GENERAL 

1.1 Special Conditions shall be read in conjunction with the General Conditions of Contract, 
Specifications, Drawings and any other document forming part of this Contract wherever the 
context so requires. 

 
1.2 Notwithstanding the Sub-division of the documents into these separate section and volume 

every part of each shall be deemed to be supplementary to and complementary of every 
other part and shall be read with and into the Contract so far as it may be practicable to do 
so. 

 
1.3 Where any portion of the General Conditions of Contract is repugnant to or at variance with 

any provision of the Special Conditions, the provisions of the Special Conditions shall be 
deemed to over-ride the provisions of the General Conditions of Contract and shall to the 
extent of such repugnancy of variations, prevail.  

 
1.4 Where it is mentioned in the Specifications that the Contractor shall perform certain Work 

or provide certain facilities, it is understood that the Contractor shall do so at his own Cost. 
 
1.5 The materials, design and workmanship shall satisfy the relevant Indian Standard, the 

Specification conditioned herein and codes referred to.  Where the Specifications stipulate 
requirement in addition to those contained in the Standard codes and Specifications, these 
additional requirements shall also be satisfied.   

2.0 THE WORK  
2.1 Scope of Work  

2.1.1 The scope of work involves dredging for maintenance of channels and basins at Cochin Port  
FOR TWO  YEARS 2022-23 & 2023-24, to the required widths and depths by deploying 
Trailing Suction Hopper Dredger(s) [TSHD(s)]of suitable/ not less than the specified 
capacityand disposing the dredged material at specified dumping areas as in Clause 2.8 
[Disposal of dredged material] of Special Conditions of Contract or at the areas specified 
elsewhere in the bid document as per the directions of the representatives of the Employer, 
carrying out survey works as stipulated and other related works as detailed elsewhere in the 
tender. Minimum two TSHDs with total hopper capacity not less than 11,000cu.m shall be 
deployed for the work and minimum individual hopper capacity of TSHD  shall not be less 
than 4500cu.m. 

2.1.2 The work is proposed to be carried out under lumpsum need based contract for the outer 
channel, entrance channel upto the eastern end of basin in front of the International 
Container Transhipment Terminal(ICTT), ICTT basin,LNG Basin and inner channels 
(Ernakulam channel, Mattancherry channel and its berth frontages)and any other areas / 
locations within Cochin Port limits, if it is so required by the Dy. Conservator / Chief 
Engineer, but limiting  the minimum monthly production as 2.00 Million cum  

2.1.3 Nature of Work 

The works under the contract comprise maintenance dredging and conveying and disposing 
the dredged material at specified dumping areas as detailed in Clause 2.8 [Disposal of 
Dredged Material] of Special Conditions of Contract or at the areas specified elsewhere in 
the bid document, by deploying Trailing Suction Hopper Dredger(s) [TSHD(s)] of suitable/ not 
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less than specified capacity and carrying out survey works as stipulated and other related 
works as detailed elsewhere in the bid document.  

2.2 Contract period. 

2.2.1  The issue of Letter of Acceptance is scheduled by April 2022 

2.2.2  The contract period of dredging work shall be for a period of 2 years from the date of expiry 
of 15days from the date of receipt of Letter of Acceptance or date of actual commencement 
of Work, whichever is earlier. 

2.2.3 In case of the bidder who has received the Letter of Intent, Contract period of dredging work 
shall be for a period of 2 years from the date of expiry of 10days from the date of receipt of 
Letter of Acceptance or date of actual commencement of Work, whichever is earlier. 

2.2.4  The Contractor shall commence the execution of the Work not later than the date of expiry 
of 15 days from the date of receipt of Letter of Acceptance or as directed by the Engineer-in-
Charge/Deputy Conservator. In case of the bidder who has received the Letter of Intent, 
bidder shall commence the execution of the Work not later than the date of expiry of 10 
days from the date of receipt of Letter of Acceptance. 

2.2.5 The contract period is extendable for a further period of one year, as per the same terms 
and conditions of the contract at the sole discretion of Employer. 

2.3 Length & width of channels/basins. 

 The exact length and width (horizontal dimensions) of the channels, basins, berth frontages 
etc are marked with coordinates in the attached Drawings Nos. 9769-01-2022 dated 03-02-
2022 and 9769-02-2022 dated 03-02-2022  

2.4 Drafts at various locations of the channels 
 Dredging in the channels and basins shall be as directed by the Deputy Conservator/Engineer 

based on the requirement for safe navigation of ; 
(i) vessels having draft upto 14.50 m throughout the outer channel,  entrance channel, 

ICTT basin and draft upto 12.50m at  LNG basin.  
(ii) vessels having draft upto 12.50m through the inner channel and  upto the southern 

end of COT/Q8-Q9 berth,  
(iii) vessels having draft upto 10.40m in front of Q5, Q6 and Q7 berth basin, 
(iv) vessels having draft upto 10.70 m  upto the southern end of Fertilizer berth basin,  
(v) vessels having draft upto  9.15m upto the southern end of STB basin,  
(vi) vessels having draft upto 10.00 m  upto the southern end of BTP basin, and 
(vii)  vessels having draft upto  9.15m beyond the Southern end of BTP and reaching upto 

the southern end of  SCB. 
2.5 Maximum Permissible Dredged Depths  

Over-dredging in the channels and basins as well as in front of berths shall not be permitted. 
The dredging shall be done limiting to the depth in the channels, basins and all respective 
berth frontages as given in TABLE- A. The excess quantity of material dredged and removed 
beyond the maximum permissible depth given at Table-A evidenced from the fortnightly 
sounding charts of every month, shall be deducted from  the actual monthly production  
achieved for the respective month and the payment will be restricted to the revised quantity 
thus arrived for. In case, the existing depths in the areas where dredging is not carried out 
and / or pre-dredge depth are more than the maximum permissible depths as per Table-A, 
in the respective months, shall be excluded while assessing the over dredging quantities as 
above, however if dredging has been done in the area, then earlier condition will prevail. 
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TABLE – A 

 

 
 

Description 

 

Designed 
Depth  

below Chart 
Datum in 

metres 

Maximum 
permissible  

depth below 
Chart Datum  

in metres 

1 2 3 

a) The portion of outer channel starting from No.16 buoy (00 
chainage) and towards sea upto 2km (Sector-OCA1) 
Area = 5,72,000 m2 

15.95 15.90 

b) The portion of outer channel from 2 km to 5 km towards 
the sea (Sector-OCA2) Area = 7,86,500 m2 

16.70 15.90 

c) The portion of outer channel from 5 km to 13.15km / 
(-) 15.95m contour towards the sea (Sector-OCA3) 
Area = 21,19,000m2 

17.40 
 

15.90 

d) Inner channel from 00 chainage to the end of ICTT basin 
(Entrance Channel) 
(Sector-ICA1) Area = 6,05,109 m2 

15.95 15.90 

e) Basin in front of ICTT and its berth frontage 
(Sector-ICA2) Area = 3,61,734 m2 

15.95 15.90 

f)The portion of the Ernakulum Channel starting from the 
southern boundary of the Entrance channel and basin 
developed for ICTT and leading & reaching upto the southern 
end of COT and Q8-Q9 berths. (Sector - ECB1) 
Area = 6,27,099 m2 

13.20 

 

13.20 

g) The portion of the Ernakulum Channel in front of Q5, Q6 
and Q7 berths and its berth frontages. 
(Sector- ECB2) Area = 75,849 m2 

11.00 
 

11.00 

h)The portion of the Ernakulum Channel in front of Fertilizer 
Berth. (Sector- ECB3) Area = 2,38,320 m2 

11.00 11.00 

i) The portion of the Ernakulum Channel in front of NTB & 
STB. (Sector- ECB4) Area = 1,18,060 m2 

9.75 9.75 

j) The portion of the Ernakulum Channel opposite to NTB & 
STB and along side of W/Island. (Sector- ECB5) 
Area = 46,941 m2 

8.50 
 

8.50 

k) The portion of Mattancherry channel taking off from 
southern side of the Entrance channel developed for ICTT and 
reaching upto the southern end of BTP. 
(Sector- MCB1) Area = 2,87,216 m2 

10.75 

 

10.75 

l) The portion of Mattancherry channel beyond the Southern 
end of BTP and reaching upto southern end of SCB. 
(Sector- MCB2) Area = 2,46,218 m2 

9.75 
 

9.75 

m)Basin in front of LNG Terminal 
(Sector-OCB1) Area = 3,60,000 m2 14.50 

 
14.50 
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2.6 Dredger(s) to be deployed. 

2.6.1  TSHD (s) with total hopper capacity not less than 11,000cu.m. [minimum two dredgers and 
minimum hopper capacity of each dredger shall not be less than 4500 cu.m.] shall be 
continuously deployed for maintenance dredging in the Outer channel, Entrance channel, 
ICTT Basin, LNG basin and Inner Channels and basins and all berths frontages throughout the 
contract period. The contractorshall deploy the dredgers throughout the contract period 
during 2 years from the date of commencement of dredging. All efforts shall be put to 
ensure working of TSHDs on 24 hour basis. The dredgers shall have both the tubes and 
engines fully functional and the twin screw propulsion and mechanical bow thrusters, DLM 
and track recorder shall always be in working condition. 

2.6.2 Dredging would be carried out at places where TSHD(s) will remain safely afloat and be able 
to maneuver. However, Employer shall identify and decide on the order and the priority 
areas for the deployment as per requirement, to achieve the required depths at various 
locations. 

2.6.3 Trailing Suction Hopper Dredger(s) [TSHD(s)] are to be fitted with all the necessary 
equipments and auxiliaries necessary to ensure performance to the required / projected 
level of efficiency, efficient electronic position fixing system, computer controlled dredging 
equipment, drag head level indicator, load indicator/data processing equipment to measure, 
display and record output parameters and corresponding draft, continuous wave echo-
sounder, track recorder for showing dredging track, etc. The contractor shall ensure the 
functioning of all engines, twin screw propulsion and mechanical bow thrusters, DLM, Track 
recorder, Drag-head tubes etc., of both dredgers. If any repairs are necessitated, the same 
shall be immediately attended to. Breakdown period of twin screw propulsion and 
mechanical bow thrusters, load indicator and Track recorder of TSHD(s) shall not exceed 5 
Days in a month for each case. If the breakdown period of  the twin screw propulsion and 
mechanical bow thrustersor  load indicator or  Track recorder exceeds 5 Days in a month 
individually or cumulatively, a penalty at the rate of Rs. 20,000/- per day shall be recovered 
from the Contractor for the total Days of breakdown till the equipment is made functional 
during the contract period. In case of breakdown of load indicator, the payment shall be 
released, based on the production computed based on the maximum hopper density of 
1.170 t/m3 only. 

2.6.4 In case of breakdown of dredger(s), alternate dredger(s) has/have to be mobilised, without 
affecting the programme of Work and without any additional expenditure to the Port. The 
alternate dredger(s) shall be deployed within 20 Days of breakdown. The Contractor shall 
mobilize the alternate dredger(s), in case of break down without waiting for an instruction 
from department so as to comply with above requirement. 

2.6.5 The bidder can adopt Water Injection Dredging Technology in outer channel only, if so 
desired, subject to maintenance of turbidity to the permissible limit with the prior approval 
of the Deputy Conservator/Engineer-in-charge. 

2.6.6 Efficiency Parameters of Dredgers of Trailing Suction Hopper Dredgers (TSHDs)  

1. It should be fitted with twin screw propulsion and mechanical bow thrusters. 
2.  The load and draft indicators, to be inspected and certified by a Classification 

Society being a member of IACS. The certificate issue date should be within a years' 
period or the certificate to be renewed annually. The contractor shall submit the 
certificate before mobilization of the dredgers. 



113 

 

3. It should have efficient Dredge position control monitoring system consisting of 
DGPS, necessary software capable of being loaded with survey data like Hypack or 
similar software. 

4. It should have efficient dehoppering/dewatering system. 
5. It should have preferably 2 suction pipes capable of dredging to a depth equal to the 

design depth plus 4mtrs. 
6. It should have the capability to produce jet pressure of 6 bars for maintenance 

dredging and 10 bars for capital dredging projects. 
7. It should have the capability to maintain an average speed of 8 knots  

2.7 Dredging Programme   

2.7.1    Before commencement of dredging, the weekly dredging plan will be finalised jointly by the 
contractor in consultation with the Third Party Monitoring Agency engaged by the Port, 
Deputy Conservator and Chief Engineer of the Port and the dredging will be carried out as 
per this plan. It shall be ensured that the actual dredger deployment generally adhere to the 
Dredger deployment schedule contemplated at the time of the bid. However, the 
performance of the dredging shall be continuously monitored and in case the expected 
progress of Work is not achieved, the capacity of the dredgers shall be increased as directed 
by the Engineer, at no extra Cost.   

2.7.2 During the progress of dredging, due to requirement of shipping or for any other reasons, if 
it is so required by the Employer / Dy. Conservator/ Engineer, the Contractor shall undertake 
the dredging in the area otherthan programmed earlier, in the channels or berth frontage as 
instructed and in any other areas / locations within Cochin Port limits and no claim of any 
sort shall be made for deviating from the original dredging programme. 

2.7.3 No claim shall also be entertained by the Port on account of delay due to shipping 
 movements, due to restriction by Indian Navy on account of firing exercise or for similar 
 reasons. 

2.8       Disposal of dredged material. 

2.8.1 The dredged material shall be conveyed and disposed off in the specified dumping area as 
detailed hereunder. 

2.8.2  Location of Dumping 

 Two dumping areas are shown in the Key plan, one on south and the other on the north of 
approach channel. These dumping areas are approximately 11.797 Km (Bearing 

23624’47.2”) and 12.999 Km (Bearing 29557’16.8”) from No.7 and No.8 buoys respectively 
as shown in the Drg. No.9769-03-2022 dated 03-02-2022 The dredged material may be 
dumped predominantly at the south dumping area and north-dumping area may be used 
only when there are hindrances for accessing the southern dumping area. The material shall 
be dumped only beyond the distances specified above and where depth of water is 20m or 
more, spreading evenly over an area having a diameter of 3km as shown in the Drawing, in 
such a way that the depth shall not be less than 19m at any time.  The depth of water at the 
time of dumping of each load shall also be entered in the Daily Dredging Reports of TSHD (s). 
In addition to the above, the Contractor shall furnish the movement record of other type of 
dredgers and barges, if any, deployed for the disposal of material at the specified dumping 
area. Mutually acceptable arrangements shall be made to record and certify the movement 
of barges if used for dumping of material to the dumping ground.  
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2.8.3  Disposal tolerances  
 
 The contractor shall ensure that no dredged soil is dumped outside the limits of lesser depth 
 specified in the dumping grounds or the dumping area specified. 

 In case of dumping of dredged material by the contractor at unauthorised places and times, 
such quantities so dumped and as assessed by the Engineer shall be removed by the 
contractor at his cost and the same shall be dumped in the designated dumping ground.  In 
addition, penal recovery shall be made based on the hopper volume of material 
unauthorizedly dumped, the rate applicable being 50% of the rate arrived based on the 
lumpsum amount quoted for the item of work as per Schedule of Quantities.   

The Contractor shall mark the limits of the area(s) indicated with suitable buoys and shall 
carry out the dumping as per the instruction of the Engineer. 

2.9    Mobilisation and Demobilisation. 
 

No separate mobilisation or demobilisation charges shall be payable for the deployment of 
dredgers and the cost of mobilisation and demobilisation charges of the dredgers deployed 
shall be included in the lumpsum amount quoted for the Work. 
 

2.10  Water, fuel and other consumables for dredger/craft. 

2.10.1 As there is scarcity of water, the Port will not be in a position to supply water to the 
dredgers always. In such cases, the Contractor will have to make his own arrangements at 
his Cost. However before doing so, clearance from the Dy. Conservator of the Port shall be 
obtained. The rates for supply of fresh water by the Port will be as per the Scale of Rates 
applicable from time to time. 

2.10.2 Fuel, oils and other consumables required for the dredger shall be arranged by the 
Contractor at his own Cost. 

2.11 Berthing facilities for maintenance 

For maintenance, repairs, bunkering etc. of Contractor’s floating crafts, the Employer will 
provide suitable berthing facilities subject to availability free of Cost to the Contractor as and 
when available/necessitated for a maximum period of 3 Days in a month per dredger for two 
dredgers which could be divided into maximum 3 spells.  For the period exceeding 3 Days, if 
any, per dredger per month, the berth charges shall be to the account of the Contractor at 
the prevailing rates in the Port. The Contractor can also avail the facility on cumulative basis 
subject to availability of berth.  If the number of dredgers deployed for the Work is more 
than two at a time, then the charges towards providing berthing facilities for the additional 
dredger(s) shall be to the account of the Contractor and shall be recovered from the 
Contractor’s running account bills. 

2.12 Vessel Related charges 

All vessel related charges including pilotage, tug, berth hire charges for a maximum of two 
dredgers at a time will be to the account of the Employer during the period of this contract 
including the demobilisation period of two weeks except for the berth charges as per Clause 
2.11 [Berthing facilities for maintenance] above.  If the number of dredgers deployed for the 
Work is more than two at a time then the charges in respect of the additional dredger(s) 
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shall be to the account of the Contractor and recovered from his running account bill as per 
the Cochin Port’s Scale of Rates as amended from time to time.  

2.13      Transit Ships  
 
The Contractor shall submit to the EMPLOYER every week a statement showing the proposal 
for positioning and or mooring his Equipment and crafts during the ensuing week and 
finalise the programme of dredging in consultation with the Dy. Conservator.  The 
programme of dredging thus finalized shall be binding on the Contractor.  

2.14      Traffic  
 

2.14.1 Cochin port is an operational Port and it is to use the same navigational channel for the 
vessels movement. When the dredging is undertaken in the navigational channels, the 
normal vessel movement will be continued throughout the progress of Work.  
 

2.14.2  The Contractor shall at all times observe and comply with all Laws including regulations that 
are relating to the navigation manoeuvring, and anchorage of his floating craft being used 
throughout the Works and shall get their craft within the Port limits or at the Work Site. The 
Contractor shall comply with the instructions given by the Employer in this regard. The 
Contractor shall carry out his Works strictly in manner, which would not obstruct or 
endanger the normal use of the channels, anchor areas, wharves and approaches thereto. 
The priority of navigation within Port limits will be always at discretion of the Employer.  

2.15  Maintenance / Special repairs 

No compensation will be paid to the Contractor by the Employer for the time utilized for 
routine maintenance and special repairs due to break down etc. of the dredgers and other 
crafts. 

2.16  Loss or damages to Port’s crafts/ personnel. 

The Contractor will be responsible for any collision/damage to craft/Plant/equipment such 
as fenders, cranes, mooring buoys etc. of the Employer and for any injury/accident to any of 
the Employer’s Personnel deployed directly for the Work and Contractor shall keep the 
Employer indemnified against all such damages and injuries/accidents. This is applicable for 
the personnel during the course of his duty from the time of boarding the boat provided by 
the Contractors for transit to the dredger(s) and till the time of disembarkation from the 
boat. If the Contractor fails to indemnify the Employer for any losses, the same shall be 
adjusted from any money or monies due to the Contractor under the terms of this 
Agreement. 

2.17  Working time 

The Contractor is free to Work throughout Day and night and even on holidays. 

2.18  Departmental supervision 
 

2.18.1 The expense towards Employer’s supervision shall be borne by the EMPLOYER. Essential 
 facilities like boarding and accommodation etc. on board the dredger and boat transport for 
 EMPLOYER’s representatives including Pilot shall be provided by the Contractor at his Cost.  
 Port officers like Asst.  Engineer, Asst. Exe. Engineer, Exe. Engineer, Superintending Engineer, 
 Chief Engineer, Harbour Master, Deputy Conservator, etc., may make occasional visit on 
 board the dredger as desired by them for which boat transport shall be provided by the 
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 Contractors at no extra Cost. The EMPLOYER may also send on board EMPLOYER’s 
 Engineer(s)/Surveyor(s)/ Officials nominated by the Employer for witnessing the dredging 
 and dumping by the dredgers round the clock throughout the contract period. Essential 
 facilities like boarding, accommodation, transport, etc., shall be provided by the Contractor 
 at no extra Cost for the above personnel of the EMPLOYER. Maximum two representatives 
 of the Employer may stay on board at a time apart from the Pilot. During the contract 
 period, Employer’s officials/Engineer(s) may be posted onboard the dredgers to 
 observe/witnessing the dredging operations of the contractor as decided by the Engineer/ 
 Deputy Conservator.  

2.18.2 Third Party Certification Agency shall be engaged for monitoring/supervision of the dredging 
work and for conducting surveys. 

2.18.3 In addition to the above, the contractor shall provide at his own cost one Air Conditioned 
Car or Equivalent type of vehicle in proper running condition, with driver throughout the 
contract period including extended period of contract exclusively for the use of 
departmental staff for the supervision of work limiting to a maximum distance of running 
being 1200km per month [excluding the to and fro distance for reaching  the  Port office at 
W/Island]. The supply shall commence not later than 15 days from the date of 
commencement of work. The vehicle shall be available round the clock on all days including 
Sundays and Holidays. The vehicle shall have valid registration and insurance. All 
consumables and stores for the safe working of the vehicle and driver as necessary should 
be provided by the contractor and nothing will be given by the Port for the running of the 
vehicles under this contract. The contractor shall be solely responsible for the consequences 
arising out of any loss or damage/accident etc. caused to the vehicle on duty. If the 
contractor fails to provide vehicle as above, the department will hire the same, the actual 
cost of which will be deducted from the contractor’s bills or an amount of Rs.2500/- per day 
or part thereof shall be deducted from the contractor’s running bills. 

 
2.18.5 The contractor shall provide a seaworthy all weather boat registered under Inland vessel 

Act and having license under Cochin Harbour Craft Rules and having passenger capacity of 
minimum 5 persons and minimum speed of 8 knots, at his own cost, exclusively for the 
departmental staff for supervision works, throughout the contract period, as and when 
required within one hour notice. The supply shall commence not later than 15 days from the 
date of commencement of dredging. The boat shall be made available round the clock on all 
days including Sundays and holidays. The boat and its operators shall have valid registration 
and insurance. All consumables and stores for the safe working of the boat and its operators 
as necessary should be provided by the contractor and nothing will be given by the Port for 
the running of the boat under this contract. The contractor shall be solely responsible for the 
consequences arising out of any loss or damage/accident etc. caused to the boat on duty. If 
the contractor fails to provide boat as above, the department will hire the same, the actual 
cost of which will be deducted from the contractor’s bills or an amount of Rs.25,000/- per 
day or part thereof shall be deducted from the contractor’s running bills. 

 

2.19 Dredge Area clear of natural/artificial under water obstructions. 

2.19.1 To the best of the knowledge of the Employer, there are no major artificial or uncharted 
obstructions existing in the form of sunken wrecks of ships or Plants in the area to be 
dredged. However, if any obstructions like sunken buoys, barges or pontoons, small anchors, 
steel plates, angles, boulders, concrete pieces upto a size of 3m x 2m / 5 tonnes  are 
encountered these shall be removed by the contractor at his own risk and no claim 
whatsoever on this account will be entertained by the employer. The contractor is not 
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entitled to an extension of time or an adjustment of contract price for such obstructions to 
be removed or can be removed by the dredging equipment. The Employer’s decision in this 
regard shall be final and binding on the contractor.  

2.19.2 During the dredging operation, any damage occurring to the Contractor’s dredger, 
equipments and floating crafts due to artificial uncharted obstructions shall be covered and 
compensated through the Marine Insurance Policy and P & I cover only. However, the 
amount deductible service shall be reimbursed by the Employer. 

2.20 Clearance of the Site on completion  
On completion of the Work, the Contractor shall clear away and remove from Port, the 
dredger, other Plants, materials etc. and Temporary Works of every kind. The Contractor 
shall also forthwith dispatch, raise and remove any Plant (floating or otherwise) belonging to 
him or to any person employed by him which might have sunk in the course of the Work or 
otherwise deal with the same as directed by the Deputy Conservator/Engineer and until the 
same is raised and removed, the Contractor shall set on such buoys and display at night such 
lights, for the safe navigation as may be required by the Port Trust. In the event of the 
Contractor not carrying out the obligation imposed upon him by this Clause, the Engineer 
shall raise and remove the same (without prejudice to the right of the Employer to hold the 
contractor liable) and the Contractor shall pay to the Employer all costs incurred in 
connection   therewith or the same shall be adjusted from any money (ies) due to the 
Contractor under the terms of this Agreement. The fact that the sunken vessel/craft or plant 
is insured or has been declared a total loss, shall not absolve the Contractor from his 
obligation under this Clause, to raise or remove the same. 
 

2.21 Contractor’s office and personnel 
 
2.21.1  The Contractor shall provide and maintain a suitable office at Kochi to which the EMPLOYER 

or its representatives may send communications and instructions. Contractor has to appoint 
a single person as the Contractor’s Representative and shall give him all authority necessary 
to act on the Contractor's behalf under the Contract and for liaisoning with the EMPLOYER. 
He shall receive, on behalf of the Contractors, directions, instructions or other notices from 
the EMPLOYER. The EMPLOYER shall be at liberty to object and require the Contractor to 
remove forthwith from the Works any person including Dredger Commander, Engineer or 
Dredge Master provided by the Contractor who, in the opinion of the EMPLOYER 
misconducts himself, or is incompetent or negligent in the proper performance of his duties 
or whose presence on board the dredger is otherwise considered by the EMPLOYER to be 
undesirable or impedes the progress of the Work and such person shall not be again allowed 
upon the Works without the consent of the EMPLOYER. Any person so removed shall be 
replaced with suitable person as soon as possible. 

2.21.2  The contractor’s representative shall always be available at site. In case of temporary charge 
as per clause 4.3 of General Conditions of Contract (Contractor’s Representative), this shall 
not be for more than 5 days continuously and such charge shall not be for more than a total 
of 14 days in a month. 

2.21.3  The Contractor shall appoint an experienced PROJECT MANAGER with minimum 
qualification as Graduate in Civil Engineering with 10 years experience, for monitoring and 
reporting on the day-to-day activities to the Engineer in charge. 

2.21.4  If the Project Manager is not available at site for more than 7 days continuously or if he is not 
available for a total of 15 days in a month, an amount of Rs.1,00,000/- per month will be 
deducted for such absence from the Running Account Bills/payment due to the contractor. 
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2.22   Accident or injury to contractor’s workmen 

The EMPLOYER shall not be liable for, or in respect of, any damages or compensation 
payable at Law in respect or in consequence of any accident or injury to any workmen or 
other person in the employment of the Contractor or any Sub-contractor save and except an 
accident or injury resulting from any default of the EMPLOYER, his agents or servants and 
the Contractor shall indemnify and keep the EMPLOYER indemnified against all such 
damages and compensation and against all claims, demands, proceedings, Costs, charges 
and expenses whatsoever in respect thereof or in relation thereto. 

2.23 Insurance against accident to workmen 

The Contractor shall insure against such liability and shall continue such insurance during the 
whole of the time that any persons are employed by him on the Works. Provided that, in 
respect of any persons employed by any Sub-contractor, the Contractor’s obligations to 
insure as aforesaid under this Sub-clause shall be satisfied if the Sub-contractor shall have 
insured against the liability in respect of such persons in such manner that the EMPLOYER is 
indemnified under the policy, but the Contractor shall require such Sub-contractor to 
produce before the EMPLOYER, such policy of insurance and the receipt for the payment of 
current premium. 

2.24 Compliance with Statutes, Regulations etc. 

The Contractor shall conform in all respects with the provisions of any such Statute, 
Ordinance or Law as aforesaid and the Regulations or Bye-laws of any local or other duly 
constituted authority which may be applicable to the Work or to any Temporary Work and 
with such rules and regulations of public bodies and Companies as aforesaid and shall keep 
the EMPLOYER indemnified against all penalties and liability of every kind for breach of any 
such Statute, Ordinance or Law, Regulation or Bye-laws. 

 All statutory liabilities towards Contractor’s staff including but not limited to Contract 
 Labour (Regulation and Abolition Act) 1970, Interstate Migrant Workmen Act 1979, 
 Employees Provident Fund and Miscellaneous provisions Act 1952, The Minimum 
 wages Act 1948, The payment of Wages Act, 1936, The Employees Compensation Act, 
 1923, Industrial Disputes Act 1947, Employees State Insurance, Workmen 
 Compensation Act-1923, and their amendments etc shall be the prime responsibility of the 
 Contractor; 

The contractor shall be registered under Seamens Provident Fund(SPF) and the employees 
employed under them shall be covered in the SPF scheme. The contractors shall regularly 
remit the employer and employee contribution to the authorities. If not, the Department 
would remit the same and the amount so remitted shall be deducted from the part/final bill 
of contractors. 

2.25 Return of Labour 

The Contractor shall deliver to the EMPLOYER or at the office of EMPLOYER a return in detail 
in such form and at such intervals as may be prescribed showing the staff on board the 
dredger and the names with age of the other staff from time-to-time employed by the 
Contractor ashore for the purpose of issuing dock entry permit. 
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2.26 License, Customs clearance etc. 
 

Contractor should obtain necessary licences from the D.G.Shipping. 

The EMPLOYER shall not be responsible to the Contractor where clearance is required by the 
customs for bringing the dredger and other Plants and materials and other things required. 
However, any documentary assistance to obtain such clearance will be rendered without any 
financial commitment. 

2.27  Official secrets 

2.27.1  The Contract involves an obligation of secrecy and the Contractor, his agents, servants or 
Sub-contractor or their agents or servants shall observe and comply with the requirements 
of the Indian Official Secrets Act 1923, and the rules there under or any statutory 
modifications or reenactments thereof. Any breach of this clause shall constitute a breach 
of the Contract.  

2.27.2 The Contractor shall not disclose to anybody the details of Drawings and sounding charts 
prepared by him and of the Work on which it is engaged without the approval of the 
EMPLOYER. No photographs of the Port area shall be taken or permitted by the Contractor 
to be taken by any of his employees without the approval of the competent authority and 
no such photographs shall be published, or otherwise circulated without the approval of 
the EMPLOYER.  

2.28 Daily Dredging Report (DDR) 
 
2.28.1  Dredging is to be undertaken in accordance with the Drawings and as directed. 
2.28.2  The Contractor shall supply to the Deputy Conservator/Engineer, DDR signed jointly by the 

representatives of the Employer and the Contractor in duplicate.  

2.28.3   DDRs shall contain: 

(i) Track record of the dredger viz. position, time and the track and the location from where 
the dredger took various loads.  

(ii) Time of dumping and depth of water at dumping area.  
(iii) The daily opening stock of bunker (main fuel), its receipt and closing stock; and 
(iv) The density of the dredged material in the hopper while dumping. 
(v) Average level of drag head while loading. 

 
2.28.4 The Contractor shall submit the DDR to the representative of the Deputy 

Conservator/Engineer on the next Day in his office. 

2.28.5 The loads proposed to be taken from LNG basin under lumpsum contract should be 
exclusively contained within the LNG basin and DDR and DLM print out and Track record for 
these loads should be submitted separately to the Engineer/Deputy Conservator. 

2.29 Bills & Payments Schedules 
 

2.29.1 The payment (on lumpsum basis) that will become due during various months, for 
maintenance dredging in outer channel, entrance channel, ICTT basin, LNG basin and in 
inner channels (Ernakulam channel and Mattancherry channel) during the period of 2 years 
from the date of commencement, are as given in the Table below.  
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** The work commencement/ending month, the number of available days is less than the 
total number of days in that month, the payment for that month will be regulated based on 
the actual available days on prorata basis considering the total number of days in that 
month. 

Sl. 
No. 

Month/Year Payment that will become due during the months as a 
percentage of the quoted amount for Item No.1 of the 
Schedule of Quantities for the period of 2 years (24 
months)from the date of commencement 

1 1st/Commencing  month** 4.16 

2 2nd month 4.16 

3 3rd  month 4.16 

4 4th  month 4.16 

5 5th  month 4.16 

6 6th  month 4.16 

7 7th  month 4.16 

8 8th  month 4.16 

9 9th  month 4.16 

10 10th  month 4.16 

11 11th month 4.16 

12 12th  month 4.16 

13 13th  month 4.16 

14 14th  month 4.16 

15 15th  month 4.16 

16 16th  month 4.16 

17 17th  month 4.16 

18 18th  month 4.16 

19 19th  month 4.16 

20 20th  month 4.16 

21 21th  month 4.16 

22 22th  month 4.16 

23 23th  month 4.16 

24 24thmonth/Ending month** 4.32 

TOTAL (24months) 100% 
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2.29.2. The payment for the Work done during a month which will fall due on the 1st Day of next 
month will be released within 45 days of submission of bill in full form after submission of 
weekly / fortnightly sounding charts.  

2.29.3 The bill for payment shall be prepared as per the Contract conditions. Monthly production 
should be worked out and calculation for amount to be paid in that month shall be shown 
clearly. Bills shall be presented by the Contractor every month. The bills presented by the 
Contractor not fulfilling the above conditions will be rejected. 75% of the bill amount which 
is verified for payment will be paid as advance within 30 Days of presentation of the bill, if so 
requested by the Contractor and the balance within 45 Days of presentation of the bill. 
Recoveries if any for the services rendered by the EMPLOYER, recoveries towards shortfall in 
the performance as per Clause 2.47 of SCC etc.  will be made from the advance payment 
released to the Contractor.  

2.30 Insurance 

The Contractor shall insure dredger and other supporting crafts / equipments deployed for 
the Work against normal marine risks. The dredger should also have Protection and 
Indemnity (P&I) or such cover, which shall include salvage of said dredger in case she is sunk 
within the Port limits and is required to be salvaged by the EMPLOYER. The Contractor 
should indemnify the Port of all losses, which may occur due to blockage of channel caused 
by damage to or sinking or due to any such happening to the dredger and other vessels 
deployed by the Contractor. He shall also indemnify the EMPLOYER for any claims against 
the Port or its officers arising out of any accident, failure or negligence on his part. The 
Employer shall not be liable for or in respect of any demand or compensation payable under 
Law or orders of court in respect of or in consequence of any accident, death or injury due to 
the above and the Contractor shall indemnify and keep the Employer indemnified against all 
such damages and compensation and against all claims, damages, proceedings, Costs, 
charges and expenses whatsoever in respect thereof and in relation thereto. Should the 
EMPLOYER have to pay any money in respect of such claims or demands as aforesaid, the 
amount so paid and the Cost incurred by the EMPLOYER shall be paid by the Contractor and 
the Contractor shall not be at liberty to dispute or question the right of the EMPLOYER to 
make such payments notwithstanding, the same may have been paid without the consent of 
the Contractor. 

2.31 Care of works 

From the commencement to the completion of the Work, the Contractor shall take full 
responsibility for the care of dredger, its staff and his other employees in connection with 
the Work thereof and in case any damage, loss or injury shall happen to the Works or any 
part thereof or to any Temporary Work from any cause whatsoever, he shall at his own Cost 
repair and make good the same so that the Work shall be completed in good order and in 
conformity in every respect with requirement of the Contract. In the event of any such 
damage, loss or injury happening from any of the excepted risks, the Contractor shall if and 
to the extent required by the Deputy Conservator/Engineer, make good the same as 
aforesaid and it will be to the account of the EMPLOYER.  

2.32 Indian Contract Act 

The Contract shall be governed by the Indian Contract Act and all payments due to the 
Contractor under the Contract will be made IN INDIAN RUPEES ONLY. 

2.33 Performance Security  
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2.33.1   The value of the performance Security shall be  3 % of Accepted  contract amount and shall 
be valid upto 30 days beyond the contract period.   

2.33.2  The Performance Security shall be released after 30 Days of expiry of the Contract period 
subject to the conditions regarding Performance Security as stated in sub clause 4.2 of 
General Conditions of Contract (Performance Security). 

2.33.3 In case Dredging firm do not own the Dredger and plan to execute the maintenance 
dredging works by other modes of arranging the Dredgers either fully or partially by wet 
leasing, hire etc. the above firm has to pay additional performance guarantee of 5% in 
addition to the performance guarantee indicated above which will be returned without 
interest after satisfactory completion of dredging work, in case the firm gets the contract.  

2.34 Advance payment 

The Employer shall not make any advance payment for mobilisation of equipment or on any 
reason whatsoever. 

2.35 Sub-letting of Contract 

2.35.1 The Contractor shall not sub-let any portion of the Contract without the prior written approval 
of the Engineer. The Contractor shall be responsible for all or any of the acts of commission or 
omission of Sub-contractor who may carry out any Work or supply any material in connection 
with the Contract whether such Sub-contractor be selected by the Engineer or by the 
Contractor.  

2.35.2. The Contractor shall make good any loss or damage suffered by the EMPLOYER due to any 
default, neglect or failure on the part of such Sub-contractor in relation to such Work or 
material.  

2.36 Settlement of Disputes & Arbitration 

2.36.1  Except where otherwise provided in the Contract all questions and disputes relating to the 
meaning of the Specifications, design, Drawings and instructions here- in before mentioned 
and as to the quality of workmanship or equipments used on the Work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
Contract, designs, Drawings, Specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the Works or the execution or failure to execute the 
same whether arising during the progress of the Work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter. 

2.36.2 If the Contractor considers any Work demanded of him to be outside the requirements of the 
Contract, or disputes any Drawings, record or decision given in writing by the Deputy 
Conservator/Engineer on any matter in connection with or arising out of the Contract or 
carrying out of the work, to be unacceptable, he shall promptly within 15 Days request the 
Engineer in writing for written instruction or decision.  Thereupon, the Engineer shall give his 
written instructions or decision within a period of one month from receipt of the Contractor’s 
letter. 

2.36.3   If the Engineer fails to give his instructions or decisions in writing within the aforesaid period 
or if the Contractor is dissatisfied with the instructions or decision of the Engineer, the 
Contractor may, within 15 Days of the receipt of Deputy Conservator/Engineer’s decision, 
appeal to the Chairman. The Chairman shall hear the Contractor and dispose off the appeal 
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within 30 Days of receipt of the appeal.  In case,  the dispute is not yet settled, it shall be 
referred to the Dispute Resolution Committee  constituted  by the Employer.  

2.36.4  A Dispute Resolution Committee consisting of Dredging Expert(s), officers of Cochin Port and 
representative of the dredging contractor  shall  be constituted by the  Employer for resolving 
disputes to avoid arbitration  / court cases. The dredging expert may be one of the 
representative of NTCPWC or CWPRS. The Port officers may include Chief Engineer, Dy. 
Conservator and FA& CAO. The Committee may examine the dredging related disputes and 
given its recommendation to the Board for taking a view on the disputes.  If the dispute is still 
not  settled amicably,  the same shall be settled by arbitration as detailed under clause 2.36.6 / 
2.36.7 below, as the case may be. 

 
2.36.5 Before commencement of arbitration, both Parties shall attempt to settle the dispute 

amicably. However, unless both Parties agree otherwise, arbitration may be commenced on 
or after the fifty-sixth Day after the Day on which notice of dissatisfaction was given, even if 
no attempt at amicable settlement has been made. 

 
2.36.6   Arbitration 

(i)   Arbitrators 

(a) Failing amicable settlement and/ or settlement with the assistance of Expert 
Committee / Dispute Resolution Committee, the dispute or differences or claims, 
as the case may be, shall be finally  settled by binding Arbitration under the 
Arbitration and Conciliation Act, 1996 with  the Arbitration and 
Conciliation (Amendment) Ordinance, 2015.  

(b) The Contractor shall within 30 days of receipt of the decision of  Dispute 
Resolution Committee, appoint an arbitrator and give notice to the Chairman 
and the dispute shall be resolved through Arbitral Tribunal  as detailed below:  

The Arbitral Tribunal shall be a panel of three arbitrators, one to be appointed 
by each Party and the third to be appointed by the two Arbitrators appointed by 
the Parties. A Party requiring Arbitration shall appoint an Arbitrator in writing, 
inform the other Party about such appointment and call upon the other Party to 
appoint its Arbitrator. If the other Party fails to appoint its Arbitrator, the Party 
appointing Arbitrator shall take steps in accordance with Arbitration and 
Conciliation Act, 1996 or any statutory modifications or re-enactment thereof. 

(ii)  Place of Arbitration 

 The place of Arbitration shall be Kochi. 

(iii) English Language 

 The request for Arbitration, the answer to the request, the terms of reference, any 
 written submissions, any orders and rulings shall be in English and, if oral hearings 
 take place, English shall be the language to be used in the hearings. 

            (iv) Procedure 

(a)  The arbitration proceedings under this clause and the rule of evidence, which are to 
apply, shall be in accordance with the provisions of the Arbitration and Conciliation 
Act, 1996 (26 of 1996) with the Arbitration and Conciliation (Amendment) 
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Ordinance, 2015 or any statutory modifications or re-enactment thereof and the 
rules made there under and for the time being in force. 

(b)  It is a term of this Contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute along with the notice 
for appointment of arbitrator and giving reference to the rejection by the Chairman 
of the appeal. 

(c) It is also a term of this Contract that if the Contractor does not make any demand for 
appointment of arbitrator in respect of any claim in writing as aforesaid within 120 
Days of receiving the intimation from the Engineer that the final bill is ready for 
payment, claim of the Contractor shall be deemed to have been waived and 
absolutely barred and the EMPLOYER shall be discharged and released of all 
liabilities under the contract in respect of these claims. 

(d) It is also a term of this Contract that the arbitrator shall give separate award against 
each dispute and claim referred to him and in all cases where the total amount of 
the claims by any party exceeds Rs.1,00,000/-, the arbitrator shall give reasons for 
the award. 

(v)  Fees and Expenses 
 The fees and expenses of the Arbitrators and all other expenses of the Arbitration 
 shall be equally shared by the Parties. 

(vi)       Performance during Arbitration 

 Pending the submission of and/ or final decision on a dispute, difference or claim or 
 until the Arbitral Award is published; the Parties shall continue to perform all of their 
 obligations under this Agreement, without prejudice to a final settlement in 
 accordance with such Award. 

2.36.7    If the work is awarded to a Central Public Sector Enterprises (CPSEs) inter se and CPSE(s) and 
Government Department(s)/Organization(s) the settlement/Resolution of Commercial 
disputes will be through Administration Mechanism for Resolution of CPSEs Disputes 
(AMRCD) in the following manner: 
(a) Failing amicable settlement and /or settlement with the assistance of Dispute 

Resolution Committee, the disputes or difference or claims, as the case may be, shall 
be taken up by either party for resolution through AMRCD as mentioned in DPE OM. 
No.F.No.4(1)/2013-DPE (GM)/FTS-1835 dated 22-05-2018.  

(b) In order to resolve the commercial disputes, the Structure and Procedure shall be 
followed by the concerned disputing parties, is attached at Annexure-15. 

2.36.8 Settlement of Disputes through Conciliation  

In the event of any dispute or differences between the Parties which could not be resolved 
amicably by mutual consultations / Arbitration, then the Chairman of Cochin Port Trust may 
refer such unresolved disputes or differences to a Conciliation Committee / Council 
comprising of independent subject experts, set up by the Port Trust to enable speedy 
disposal of pending / new cases. Recourse to such Conciliation shall be open before during 
or after the arbitration proceedings. The award of the Conciliation Committee / Council, if 
agreed by both the Parties, shall then be placed for consideration of the Board of Trustees of 
Cochin Port subject to the Delegation of Powers.” 
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2.37     Governing Law 

The Contract shall be interpreted and have effect in accordance with the Law of India and no 
suit or other proceedings relating to this Contract shall be filed or taken by the Contactor in 
any court of law except in the court of competent jurisdiction in Kochi. 

2.38 Safety, Security and protection of the environment  

 The Contractor shall, throughout the Contract period,  

a) have full regard for the safety of all persons entitled to be upon the Site and keep 
the Site (so far as the same is under his control) and the Work (so far as the same is 
completed or occupied by the Employer) in orderly state appropriated to the 
avoidance of danger to such persons.  

b) and take all reasonable steps to protect the environment on and off the Site and to 
avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise, or other causes arising as a consequence to his 
method of operation.  
 

2.39 Reporting accidents 

The Contractor shall report to the Dy. Conservator details of any accidents as soon as 
possible after its occurrence. In the case of any fatality or serious accident, the Contractor 
shall in addition, notify the local police authorities immediately by available means. 
 

2.40 Sample collection from dredgers. 

Samples of the mixture in the hopper if required by the Engineer/Deputy Conservator are to 
be collected and handed over in suitable plastic containers by the Contractor at his Cost for 
the purpose of testing. Sample shall be collected in the presence of his representative. If the 
Contractor fails to collect samples and hand over, a lump sum amount will be recovered from 
the Contractor and the same amount will be decided by the Engineer. The decision of Engineer 
in this regard shall be final and binding.  

2.41 Default 

 If the Contract is terminated during the tenure of the Contract without any fault of the 
Contractor, the Contractor shall be paid by the Employer, for the Work executed prior to the 
termination, at the rate and prices provided in the Contract. 

2.42 Failure of Contractor  

2.42.1  If the Contractor abandons the Contract or fail to commence the Work (without valid reasons 
acceptable to the Port) or suspends progress of Work for long duration (15 Days), the 
Employer may after giving 15 Days notice in writing to the Contractor, carry out the remaining 
Work in full or part as deemed necessary at the Cost and risk of the Contractor. If, due to the 
failure of Contractor to maintain the channels as directed by the Engineer/Deputy 
Conservator, ship movement in the channel is hampered, the loss or damage suffered by the 
Employer will be recovered from the Contractors.  
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2.42.2  If the contractor suspends the work unilaterally,  penalty at the rate of  Rs. 15,00,000/- per day 
or part thereof,  for the first five days and Rs. 30,00,000/- per day or part thereof for the next 
fifteen days will be recovered from the contractor. The above rate is applicable for the 
deployment requirement of 11,000cu.m. hopper capacity and shall vary on prorata basis for 
the specified deployment requirements. If the suspension period (non working days)  exceeds 
20 days, the contract is liable to be rescinded. 

2.43 Taking over of the Site 

At the end of the Contract period, the entire channels and basins are to be handed over to 
the Port as and where is condition.  

In order to assess whether there would be a likely requirement for continuing the dredging 
work beyond the normal contract period, the contractor shall make necessary arrangements 
to carry out joint survey of the entire channels and submit the chart, one week before the 
date of expiry of the contract period.  

2.44    Duties of the Engineer/Deputy Conservator(DC)’s Representative 

The Engineer/DC’s Representative is a person appointed by the Engineer/DC. The 
Representative is responsible to the Engineer/DC and shall carryout such duties and exercise 
such authority as may be delegated to the Representative by the Engineer/DC. 

2.45    Engineer/Deputy Conservator(DC)’s Authority to Delegate  

The Engineer/DC may from time to time delegate to the Representative any of the duties 
and authorities vested in the Engineer/DCand he may at any time revoke such delegation.  
Any such delegation or revocation shall be in writing.  Any communication given by the 
Representative to the Contractor in accordance with such delegation shall have the same 
effect provided that: 

(a) any failure of the Representative to disapprove any Work, materials or Plant shall not 
prejudice the authority of the Engineer/DC to disapprove such Work, materials or Plant 
and to give instructions for the rectification thereof; 

(b) if the Contractor questions any communication of the Representative, he may refer the 
matter to the Engineer/DCwho shall confirm, reverse or vary the contents of such 
communication. 

 
2.46     Deployment of Staff by the Engineer/Deputy Conservator(DC) 

The Engineer/Deputy Conservator shall deploy any number of persons in carrying out duties.  
Such persons have the authority to carry out their duties, verifications of Drawings, checking 
the surveys, quantities of dredging, checking the locations of disposals of dredged material, 
plant or workmanship as being in accordance with the Contract, and any instructions given 
by any of them to the Contractor for those purposes shall be deemed to have been given by 
the Engineer/DC’s Representative on behalf of the Engineer/DC.  

2.47  Recoveries towards shortfall  in performance 

2.47.1. Recovery towards non achievement of monthly production. 

 “The minimum monthly production, as specified below, shall be ensured by the contractor 
during the entire contract period.  Recovery  shall be made for less production on prorata 
basis. 
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“The contractor has to carry out dredging by deploying TSHDs with total hopper capacity not 
less than 11,000Cu.m for maintaining the required depth and width in outer channel, 
Entrance channel, LNG basin, ICTT basin and inner channels (Ernakulam channel & 
Mattancherry channel) including all berths frontages as per the directions of the Deputy 
Conservator/Chief Engineer and shall have dredged and disposed a minimum monthly 
production of 2.000 Million cum with bulk density not less than 1.30 tonnes/Cum for the 
material in the hopper. If there is any shortfall in the minimum monthly production /base 
density specified above, recovery shall be made from the monthly payment to be released 
for less production on prorata basis as given below: 
The monthly amount to be paid considering minimum monthly production to be achieved 
and the actual monthly production shall be calculated from the following formula, 
Amount to be paid in that month after considering the less production in Rs. = A* (B/C) 

                  Where,  
A =   amount to be paid in that month.  
B =  Actual production during the month in M. Cum 
Total actual production in that month (B) = Total hopper volume of material removed during 

the month X (Ave. Mix density in the hopper of material removed during the month-
1.025) / (1.30- 1.025) 

1.30 t/cum = base density (constant)  
1.025t/cum = density of  sea water (constant)  

  C = minimum monthly production (2.000M.cu.m with bulk density not less than  
 1.30 tonnes/cum) 

 In the case of average mix density in the hopper is more than 1.3 tonnes/cum, it will 
be limited to 1.3 tonnes/cum for computation of actual production.   No compensation shall 
be payable for production over and above minimum requirement stated above. “ 
 

2.47.2. Recovery towards non deployment of dredger 
 

“As per the conditions of this agreement, it is expected that the Dredging shall be carried out 
with suitable dredgers of specified capacity ie. 11,000cum, in the Port’s channels/basins or 
any other location as directed, continuously throughout the contract period except the 
permissible non-operational period not exceeding 120 hours in a calendar month. Any 
shortfall in working / deploying the dredgers below the limits specified above and/or 
elsewhere in the tender shall attract penalty as given below:  
 
i) if  both the dredgers are not working beyond 24hrs at a time[allowable 120 hours as above  
is not applicable ], an amount  of  Rs.5 lakhs per day (24hrs) or part thereof shall be 
recovered  from the first day onwards.  
ii) if any one of the dredger(s) is not working beyond the allowable 120 hours as above,  an 
amount of Rs.5.00 lakhs per Day (24 hrs) or part thereof on prorata basis of hopper capacity 
of the dredger not deployed.   
 

3.0 THE SITE 

  3.1        General Site information. 

 {Refer Clause No.3.0 [SITE INFORMATION] of Technical Specification} 

4.0 SURVEYS AND LEVELS TO BE AGREED 

4.1 Before the Works of any part thereof begun, the Contractor's agent and the Employer’s 
Representative shall together survey and take levels of the Site of the Works both above and 
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below water level / Chart Datum level, and agree all particulars on which the measurements 
of the Works are to be based. Such particulars shall be plotted by the Contractor and after 
agreement, the Drawings shall be signed by the Contractor, Deputy Conservator, Deputy 
Conservator’s Representatives and Representative of external agency, if any. 

4.2 All fortnightly/ weekly or any additional surveys carried out excluding the surveys conducted 
by ,  charts shall also be plotted by the Contractor and after Agreement, the Drawings shall 
be signed by the Contractor, Deputy Conservator, Deputy Conservator’s Representatives and 
Representative of external agency, if any. 

4.3 Failing such surveys and agreements being prepared and/or signed by the Contractor, the 
surveys and sounding charts of the Employer shall be final and binding on the Contractor. 

4.4 The Contractor shall be entirely responsible for the horizontal and vertical alignment, the 
levels and correctness of every part of the Work and shall rectify any errors or imperfection 
therein. Such rectification shall be carried out by the Contractor, at his own Cost. 

 
5.0 SETTING OUT THE WORKS 
 
5.1 The Employer shall furnish the relevant existing grid points with bench Mark with reference 

to Cochin Port Chart Datum. It shall be Contractor's responsibility to the set out the 
necessary central points on land and to set out alignment. The Contractor shall have in his 
employee’s efficient survey team for this purpose and the accuracy of such setting out 
Works shall be Contractor's sole responsibility. 

5.2 Before beginning the Work the Contractor shall Work out the control points on ground 
which are pre requisite for carrying out hydrographic surveys, accurately, with suitable 
markers as approved by the Deputy Conservator.  All these points and markings shall be 
checked and approved by the Employer’s Representative before starting the Work. 

5.3 The Contractor shall also provide necessary equipment, labour and other facilities for proper 
checking of triangulation / bench mark stations and inspection of the points during the 
survey and dredging operations at no Cost to the Employer. 

5.4 The Contractor shall give the Employer not less than 24 hours notice in writing of his 
intention the set out or give levels for any part of the Works so that arrangements may be 
made for checking the Work. 

5.5 Work shall be suspended for such times as necessary for checking lines and levels on any 
part of the Works. 

5.6 The Contractor shall at his own expense provide all assistance, which the Employer may 
require for checking the setting out. 

6.0 ORDER OF WORKS 

The order in which the Works are to be carried out shall be to the approval of the Engineer 
and shall be such as to suit the detailed method of dredging adopted by the Contractor as 
well as the CPM schedule and  shall be carried out without affecting the Port operation. 

7.0 CO-ORDINATION AND INSPECTION OF WORKS 

The Co-ordination and inspection of the day-to-day Work under the Contract shall be the 
responsibility of the Engineer.  The instructions regarding any particular Work /progress of 
Work will be normally passed by either the Engineer/his representative or Deputy 
Conservator of the Port/his representative. All instructions of work (oral/written /electronic) 
shall  be entered in an instruction book/register and shall be maintained by  the contractor. 
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The contractor shall have to be get signed these instructions by the authorized departmental 
personnel by way of acknowledgment within 12 hours. A copy such instruction shall be 
forwarded to the Engineer time to time.  

8.0 WORK IN MONSOON 

The execution of the Work entails working in the monsoon season also.  The Contractor 
must maintain sufficient equipment, Plant and labour force as may be required for the Work 
and execute the dredging & surveying according to the prescribed schedule.  No special rate 
will be considered for such work during monsoon season. 

9.0 CONTRACTOR'S WORKING AREA 

9.1 The area as available with the Employer shall be allowed to the Contractor as work area.  

9.2 The Contractor shall submit to the Engineer for his approval, Drawings and proposals for any 
 Temporary Works such as, storage yard, office, store, false work and temporary platforms, 
 workshop, etc. which he intend to construct for the execution of the Contract and no such 
 Work  shall be constructed before obtaining the written approval of the Engineer. 

9.3     The Contractor shall obtain permission for any Temporary Work and would ensure that 
during execution of Works the statutory requirements of the concerned authorities such as 
Cochin Port Trust/ Cochin Corporation/Indian Navy/ Local Police, etc. would be compiled 
with. 

9.4      Not less than one month before the date when the Contractor intends to start erecting any 
part of the Temporary Works and staging required for carrying out the Works he shall 
furnish to the Engineer complete Drawings of that part of the Temporary Works and staging.  
The Contractor shall at the same time, if so required by the Engineer, furnish design 
calculations in respect of such Temporary Works. The Contractor shall also furnish to the 
Engineer Drawings showing the method proposed for the erection of the various parts of the 
Work.  

9.5     The furnishing to the Engineer any design for any Temporary Works and staging shall not 
relieve the Contractor of any liability or obligation under the Contract in respect of such 
Temporary Works and staging. All Temporary Works shall remain the property of the 
Contractor. 

10.0     OPERATIONS OF THE EMPLOYER AND OTHERS 

10.1    The ordinary business and Works of the Employer and others as carried out on and in the 
vicinity of the Site will be continued during the dredging and surveying, completion of the 
Works and the execution of the Contract shall be conducted in such a way as to avoid 
interference with traffic of every kind by land and by water and with any other Works in 
progress in the vicinity. 

10.2 The Contractor's attention is drawn to the fact that other Contractors employed by the 
Employer and other entity authorized by the Employer may be working in the vicinity. 

10.3    The Contractor shall where so directed by the Engineer be required to Work to other 
Contractor's Drawings where so ever Drawings for Work not included in this Contract are 
related to particular details of the Works. 

10.4 The Contractor shall from time to time as the Engineer may direct, provide attendance on 
the other Contractors and carry out minor Works in connection with such Contracts. The 
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Cost of provision of such attendance and Work as may be so required will be mutually 
agreed before commencement of attendance/Work. 
 

11.0 PORT TRUST RULES 

11.1 The Contractor shall observe the conservancy rules relating to the Harbour and shall always 
take such necessary additional steps to keep the Harbourwaters free of noxious or 
unhygienic matters coming from his works as are required by the Employer. Under no 
circumstances shall inflammable material be allowed to spill to the Harbour area. 

11.2 The Contractor shall always observe and comply with the working rules and regulations of 
the Port Trust in force or as issued from time to time. 

12.0 EXISTING SERVICES 

12.1     Drains, pipes, cables, overhead-wires and similar services encountered in the course of the 
Work shall be guarded from injury by the Contractor at his own Cost so that may continue in 
full and uninterrupted use to the satisfaction of the owners thereof or otherwise occupy any 
part of the Site in a manner likely to hinder the operation of such services.  

12.2  Should any damage be done by the Contractor to any mains pipes, cables or lines (whether 
above or below ground), whether or not & shown on the Drawings the Contractor must 
make good or bear the Cost of making good the same without delay to the satisfaction of 
the Engineer and of the owners.As per Employer’s understanding there is no submarine 
cables and pipelines passing through the dredged channels. 

13.0 ENTRY ON PRIVATE OR OTHER PROPERTY 

The Contractor shall not enter upon or commence any Work in or upon, across or through 
any land, building or place being private property until authorised in writing by the Engineer 
or other competent authority to do so. 

14.0 NOTICE OF OPERATIONS 

No important operations shall be commenced nor shall Work outside the usual working 
hours be carried out without the consent of the Engineer in writing or without full and 
complete notice also in writing being given to him. 

15.0 SECURITY AND SAFETY 

15.1    The Contractor shall comply with all regulations imposed by the Customs and Cochin Port 
Security Authorities in respect of the passage of Plant, Equipment, Vehicles, materials and 
personnel through Customs and Port barriers. 

15.2   The Contractor shall take all possible precaution to prevent out breaks of fire on the Site and 
in all offices, stores, camps and other places and things connected therewith and especially 
with respect to the safe storage of petroleum products, explosives and all other dangerous 
hazardous goods. He shall comply with all rules, regulations and orders of any Statutory 
Authority and of the Engineer at no extra Cost to the Employer. 

15.3    The Contractor shall obtain from the Employer details of any restricted areas in or around the 
Site and shall have prominently and clearly displayed for the information of his staff and 
work people notices defining any such restricted areas. Such notices shall be provided at his 
own expenses. 
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15.4 The Contractor will be required to take entry passes to the restricted area of Cochin Port for 
all personnel laborers and vehicle.  No claim whatsoever on this account will be entertained.  

 

16.0 RETURNS AND DRAWINGS 

All reports, statement, returns, diagrams, photographs or Drawings, etc. which the 
contractor is required to submit to the Engineer are unless otherwise directed, to be 
furnished in the triplicate. 

17.0 POSSESSION PRIOR TO COMPLETION 

The Engineer shall have the right to take possession of or use any completed or partially 
completed Work or part of the Work. Such possession or use shall not deem to be 
acceptance of any Work completion in accordance with the Contract Agreement. If such, 
prior possession or use by the Engineer delays the progress of Work, on equitable 
adjustment in the time of completion will be made and the Contract Agreement shall be 
deemed to be modified accordingly. 

18.0 COMPLETION DOCUMENTS 

For the purpose of provision of Clause No.10 [Contract Price and Payment] of the General 
Conditions of Contract, to treat that the Work has been completed and issue a Final 
Payment Certificate, the following documents will be deemed to form the completion 
documents: 

i) The Technical documents according to which the Work was carried out. 
                ii) Sounding charts and connected details.  

19.0 DISPUTE IN MODE OF MEASUREMENT 

In case of any dispute as to the mode of measurement not covered by the Contract to be 
adopted for any item of Work, mode or measurement as per relevant Indian Standard 
Specification (Latest revision), if any , shall be followed. 

20.0 INCOME TAX 

Income tax on the bill amount of work done (excluding GST at the prevailing rates) shall be 
deducted from the Contractor's bill as per Section 194 C of the Income Tax Act or as 
applicable from time to time. 

21.0 DEPLOYMENT OF DREDGER AFTER ORIGINAL CONTRACT PERIOD 

21.1 Employer reserves the right to extend the dredging contract beyond original contract period. 
The contractor shall be obliged to keep TSHD(s) of hopper capacity not less than 11,000 cum 
for carrying out the dredging for a further period up to 12 months or for a lesser period, on 
the same terms and conditions of the original agreement.   

21.2 The requirement of retaining the dredger and carrying out the aforesaid work shall be 
notified to the contractor at least one month prior to the date or expiry of the contract 
period. Necessary extension of the contract period shall be given to cover the aforesaid 
retention period of the dredger.  

21.3 In case the contract is extended as above, the Performance Security already furnished shall 
be retained for the extended period, for which, the validity of BG furnished towards 
Performance Security shall be duly extended. 
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22.0     Recycling of dredged materials 

The Contractor shall explore the possibility of recycling of dredged material for reuse at  his 
risk and cost, with the approval of Employer and the recycled materials shall be taken away 
by the contractor, subject to complying with the statutory prevailing rules. In case, any 
bidder proposes to recycle / reuse the dredged materials, the bidder shall indicate the 
quantity of dredged material proposed to be recycled / reused and the Lumpsum amount   
that can be offered to the Employer towards this shall be quoted in the Schedule of 
Quantities (SoQ) of the Financial bid, which will be considered for evaluation of the bid. The 
amount so offered will be deducted from the amount quoted against item No.1 of SoQ for 
evaluation purpose. This Lumpsum amount quoted against this item shall be recovered on 
prorata from the contractor’s each monthly running account bills. Even if, during execution, 
the contractor has not recycled / reused the dredged material as proposed, the lumpsum 
amount quoted shall be deducted in full from the contractor.   
 
 

SIGNATURE OF THE BIDDER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



133 

 

 

BID FOR 

 

DREDGING FOR MAINTENANCE OF CHANNELS AND BASINS AT 

COCHIN PORT FOR TWO  YEARS 2022-23 & 2023-24 

 

 (Bid No.T15/T-1958/2022-C) 

 
 
 

 
 
 

 
PART-II: FINANCIAL BID 

(PRICE BID) 
 
 
 
 

COCHIN PORT TRUST 
COCHIN – 682 009 

INDIA 

Gram: PORT TRUST 

Phone: 91-0484-2666414/2582400 

Fax: 91- 0484 -2666414 

Email: ce@cochinport.gov.in/coptce@gmail.com 

 

Website:www.cochinport.gov.in 

 
 

 

 
 
 
 

mailto:coptce@satyam.net.in
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COCHIN PORT TRUST 
VII.     SCHEDULE OF QUANTITIES (SoQ) 

DREDGING FOR MAINTENANCE OF CHANNELS AND BASINS AT COCHIN PORT FOR TWO YEARS 

2022-23 & 2023-24 (Bid No.T15/T-1958/2022-C) 

Item 
No. 

Description of Work 
 

Quantit
y 

Unit Amount in 
figures  

(in Rupees) 

Amount in 
in words 

(in Rupees) 

(1) (2) (3) (4) (5) (6) 

1 Dredging for maintenance of  Cochin Port channels viz. 
Outer channel(CH:00 to CH:13150), Entrance channel 
from 0.00 chainage to the end of ICTT basin (Entrance 
Channel), LNG basin, ICTT basin and inner channels  and 
basins (Ernakulam channel & Mattancherry channel and 
berth frontage, etc.) on need basis to the required 
widths and depths by continuously deploying minimum 
two Trailing Suction Hopper Dredger(s)[TSHD(s)] with a 
total hopper capacity not less than 11,000cu.m and 
minimum capacity of each dredger not less than 4500 
cu.m,  as per Drawing No. 9769-01-2022 dated 03-02-
2022 and 9769-02-2022 dated 03-02-2022 and 
disposing/dumping the dredged material  evenly in the 
locations specified in the attached Drawing No. 9769-
03-2022 dated 03-02-2022 etc. complete as per detailed 
technical specifications, Special Conditions of Contract, 
General Conditions of Contract etc. and directions of the 
Engineer, for  two years. Dredging in other areas / 
locations within Cochin Port limits as directed shall also 
to be done. The work includes cost of conducting all 
surveys, cost/hire charges of survey launch, cost of fuel, 
all plants, labour, material, etc complete. (excluding GST 
as applicable).  

One  
Lump 

sum 

  

2 Recycling of dredged material from the channels and 
basins for reuse, at contractor’s own risk and cost, with 
the approval of Employer and taking away the recycled 
materials by the contractor subject to complying with 
the statutory prevailing rules, etc. complete as per the 
directions of the Engineer.  
[Note: The Contractor shall indicate the quantity of 
dredged material proposed to be reused / recycled and 
to be taken away and lumpsum amount that can be 
offered to the Employer (excluding GST as applicable) 
towards the material that shall be reused / taken away. 
The amount so offered will be deducted from the 
amount quoted against item No.1 for evaluation 
purpose] 

 Cum  

 

GRAND TOTAL 
[Rupees in figures and in words] (excluding GST as applicable) 

    

 

SIGNATURE OF BIDDER 
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ANNEXURE-1  

 

FORMAT OF BID SUBMISSION LETTER 

(On letter head of the bidding firm) 

Reference No.   

Date:   

From:      

……………………..   

……………………..   

To:   

The Chief Engineer, 

Cochin  Port Trust,    

Willingdon Island, 

Cochin –682 009 

Dear Sir,   

Subject: Submission of Tender for “Dredging for maintenance of channels and basins at 

Cochin Port  FOR TWO  YEARS 2022-23 & 2023-24” (Bid No.T15/T-1958/2022-C) 

Reference: Tender No: - T15/T-1958/2022-C     

1) Having examined the completeness of Bid Documents including e-TENDER CALL NOTICE (TCN), Letter 
of Bid, Instructions to Bidders, General Conditions of Contract, Technical Specifications, Special 
Conditions of Contract, Schedule of Quantities, Drawings, Figures, Charts, Annexures & Tables, 
Addenda if any, for the execution of the above named Works, We, the undersigned offer to execute 
and complete such Works and remedy any defects therein, in conformity with the said Bid Document 
being awarded to us. 

 

2) We undertake, if our Bid is accepted, to: 
i) furnish Performance Guarantee within 28 (Twenty Eight) days of receipt of the Letter of 

Acceptance. 
ii) enter into Contract Agreement within 28 (Twenty Eight) days of receipt of the Letter of 

Acceptance. Format of Contract Agreement is …………… (Annexure-13)  
 

3) Unless and until a formal Agreement is prepared and executed, this Bid together with your written 
acceptance thereof shall constitute a binding Contract between us, but without prejudice to your 
right to withdraw such acceptance under the provisions of the Conditions of Contract. 
 

4) We …………… ……..(Name of the Bidding Firm)……… submit herewith our Bid through            e-Tender 
portal for selection of our firm/organization as Contractor for the above mentioned Contract. The 
submission comprises, separately of: 
i) Proofs for Tender Fee  
ii) Earnest Money Deposit 
iii) Technical Bid and  
iv) Financial Bid   
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5) We undertake that, in competing for (and, if the award is made to us, in executing) the above 
Contract, we will strictly observe the laws against fraud and corruption in force in India namely 
“Prevention of Corruption Act 1988”. 

6) We certify that in preparation and submission of Technical and Financial Bids /Proposals, we have not 
taken any action which is or which constitutes a corrupt or fraudulent practice as defined in the Bid 
Documents. 

7) We, including our respective personnel (including subcontractors, suppliers, manufacturers) and 
affiliates, for any part of the Contract, do not have any Conflict of Interest. 

8) Our Bid is valid for the period of hundred eighty (180) days from the date of submission deadline fixed 
for the Bid and will be binding on us. 

9) We have not made any tampering or changes in the Bid Documents on which the Bid is being 
submitted and if any tampering or changes are detected at any stage, we understand the Bid will 
invite summary rejection and blacklisting / debarring, forfeiture of Bid Security/ the Contract will be 
liable to be terminated along with forfeiture of Contract Performance Security, even if LOA has been 
issued.  

10) We understand that, the Cochin Port Trust is not bound to accept any Bid that the Cochin Port Trust 
may receive.  

 

 

Yours faithfully,  

………………………….. 

Signature of authorised signatory of firm/Lead member (Seal)  

Address: ……………….   

……………………….…..   

…………………………... 
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ANNEXURE-2 
PROFORMA OF IRREVOCABLE BANK GUARANTEE FOR 

PERFORMANCE SECURITY 
(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 
Ref:       Bank Guarantee No____________ 
 Date________________________ 
To 
 The Cochin Port Trust, 
 W/Island, 
 Cochin - 682009. 
 
Dear Sirs, 
In consideration of Board of Trustees of Port of Cochin (hereinafter referred to as the ‘Employer’ which 
expression unless repugnant to the context or meaning thereof includes its successors, administrators and 
assigns) having awarded to M/s ______________________ with its Registered / Head Office at 
________________________(hereinafter referred to as the “CONTRACTOR” which expression shall unless 
repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns), a 
“CONTRACT” by issue of Employer’s Letter of Acceptance dated ______________________ the same having 
been unequivocally accepted by the Contractor resulting in a “CONTRACT” bearing No. 
____________________________________________dated___________value at 
______________________for______________________ and the CONTRACTOR having agreed to provide a 
Performance Security Guarantee for the faithful performance of the entire Contract equivalent 
to______________________, to Employer. 
We______________________________________________________________ having its Head office 
at___________________________________________________(hereinafter referred to as the “Bank”, which 
expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, 
executors and assigns) do hereby guarantee and undertake to pay the Employer on demand any and all money 
payable by the Contractor for an amount not exceeding in aggregate the amount of  ______________________ 
as aforesaid at any time upto____________________________________________ without any demur, 
reservation, contest, recourse or protest and/or without any reference to the CONTRACTOR. Any such demand 
made by the Employer on the Bank shall be conclusive and binding notwithstanding any difference between 
Employer and CONTRACTOR or any dispute pending before any Court, Tribunal, Arbitrator or any other 
Authority. The Bank undertakes not to revoke this guarantee during its currency without previous consent of 
Employer and further agrees that the guarantee herein contained shall continue to be in endorseable till the 
Employer discharges its guarantee.                                                                         
Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee 
from time to extend the time for performance of the CONTRACT by CONTRACTOR. Employer shall have the 
fullest liberty, without affecting this guarantee, to postpone from time to time the exercise of any powers vested 
in them or of any right which they might have against Contractor, and to exercise the same at any time in any 
manner and either to enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT 
between Employer and CONTRACTOR or any other course of remedy or security available to Employer. The Bank 
shall not be released of its obligations under these presents by any exercise by Employer of its liberty with 
reference to the matters aforesaid or any of them or by reason or any other acts of omission or commission on 
the part of Employer or any other indulgence shown by Employer or by any other matter or thing whatsoever 
which under Laws would, but for this provision, have the effect of relieving the Bank. 
The Bank also agrees that Employer at its option shall be entitled to enforce this Guarantee against the Bank as 
principal debtor, in the first instance without proceeding against CONTRACTOR and notwithstanding any security 
or other guarantee that Employer may have in relation to the CONTRACTOR’s liabilities. 
Notwithstanding anything contained herein above our liability under this guarantee is restricted 
to_________*________and it shall remain in force upto and including _________**____________ and shall be 
extended from time to time for such period, as may be instructed in writing by 
M/s_______________________________on whose behalf this guarantee has been given. 
Dated this______________________ day of ____________________ ___________ at  
WITNESSES _________________                                                          ______________________ 
(Signature)                                                                               (Signature) 
________(Name)___________                                        __________(Name)____________ 
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Bank’s Rubber Stamp 
________________________________________________________________________ 
_________________________________________________________________________ 
     (Name) (Name) 
________________________________________________________________________ 
(Official address)                                               (Designation with Bank Stamp)                 

+ Attorney as per Power of Attorney 
No. ______________________ 

Dated______________________ 
Notes: 
*    This sum shall be 3%  of the Accepted Contract Amount. 
**  The date will be thirty (30 )days after the end of the contract period /extended contract period as specified in 

the Contract 
+  In case of foreign Bank Guarantees, the same shall be routed through their corresponding bank operating in 

India.  
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ANNEXURE-3 
 

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 
(To be submitted on Non-judicial Stamp Paper of appropriate value) 

To 
The Chief Engineer, 
Cochin Port Trust, 
Cochin 682009. 
Kerala. 
India. 
Dear Sir, 
 
We______________________________________________________________________ 
_________________________________________________________________do hereby  
confirm that Mr./Ms. /Messrs____________________________(Name and Address) is /are authorized to 
represent us to bid, negotiate and conclude the agreement on our behalf with you against Bid No. 
__________________ 
We confirm that we shall be bound by all and whatsoever our said agents shall commit. 

Yours faithfully, 
Signature  : 
Name & Designation : 
For & on behalf of : 

         Signature, name and seal of the certifying authority 
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ANNEXURE - 4 
PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

(To be submitted on Non-Judicial Stamp Paper of appropriate value) 
 This Joint Venture /Consortium Agreement is made and entered into on this …….. day of ……..20.... by 
and between (i) M/s. …(Name of the firm to be filled in)…………., (ii) M/s……(Name of the firm to be filled 
in)….., ………….., primarily for the work under the Cochin Port Trust. 
 
All the partners of the Joint Venture /Consortium hereinafter individually referred to as the parties and 
collectively as the ‘Joint Venture/Consortium’. 
 
1.0 Formation of Joint Venture/Consortium 
1.1.  (i) M/s……… (Name of the firm to be filled in) is engaged in …………….(Details of the works undertaken 

by the party) 
 

  (ii) M/s……… (Name of the firm to be filled in) is engaged in …………….(Details of  the   works 
undertaken by the party) 

 ………………… 
 …………………. 

                         1.2.  On behalf of Board of Trustees of Cochin Port Trust  (hereinafter referred to as “Employer”), the Chief 
Engineer, Cochin Port Trust  has invited bids from the experienced,  resourceful   and bonafide dredging 
firms with proven technical and financial capabilities of executing dredging of the channels for the 
Dredging Project - “Dredging for maintenance of channels and basins at Cochin Port  FOR TWO  YEARS 
2022-23 & 2023-24” (Bid No.T15/T-1958/2022-C)” (herein after referred as “the project”). 

 
1.3. The parties have been exploring together the ways and means of collaboration for the purpose of an offer 

to be made for the said project of the Cochin Port Trust and have mutually agreed to enter into a Joint 
Venture/Consortium Agreement to submit a common bid for the project and to carry out the project 
works in the event of award of the contract, in association with each other and (……Name of Partner to be 
filled in………) shall be the Lead Partner and (i) (……Name of Partner to be filled in………), (ii) (……Name of 
Partner to be filled in………),……. shall be the  other partner(s). 

  NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS 
1.4. The Joint Venture/Consortium will be known as…(……Name of JV to be filled in………) …………………and shall 

consist of (i) (……Name of the firm to be filled in………), (ii) (……Name of the firm to be filled in………), 
…………, parties to the present agreement. 

1.5. The recitals are true and correct and form an integral part of this agreement and are representations of 
the parties to which they relate and have been relied upon by the parties to enter into the present 
agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the date of submission 
of bid. 

1.7. All costs incurred by the parties before the date of award of contract will be borne by the parties 
concerned. All costs in implementation of this Joint Venture/Consortium Agreement after award of 
contract till the expiry of this agreement will be borne by the parties as hereinafter provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have effect on 
completion of this project, maintenance and fulfilment of all other conditions under the contract, upon 
receipt of payment of all amounts from the Employer and on settlement of accounts between the parties 
as hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the name of (….Name of 
JV/Consortium to be filled in…..) and the Contract shall be signed by legally authorised signatories of all 
the parties. 

1.10. All theparties of the JV/Consortium shall be jointly and severally liable during the bidding process and the 
bid document shall be signed by legally authorised signatory of all the parties. 

1.11. The financial contribution of each partner to the JV/Consortium operation shall be: 
(i) M/s……… (Name of the partner to be filled in) - …….. 
 
(ii)M/s……… (Name of the partner to be filled in) - ………… 

 ……………………. 
 ……………………. 
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1.12. All theparties of the JV/Consortium shall be jointly and severally liable for the execution of the project in 
accordance with the Contract terms, in the event of award of contract. The delineation of duties, 
responsibilities and scope of work shall be: 
a)   The Lead Partner, shall provide suitable experienced personnel at site, for general planning, site 

management and equipment operations, during entire period of contract execution. 
b)    (……Name of Partner to be filled in………) shall carry out the following works   
c) (……Name of Partner to be filled in………) shall carry out the following works   

1.13.  The parties hereto agreed that each of them shall duly and properly perform all the functions and all 
costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with statutory and local 
authorities as the circumstances warrant individually or collectively. 

 
1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable to the “Board” of 

Cochin Port Trust for the performance of the contract. 
 
1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners, JV/Consortium 

each partner shall be liable for non performance of the whole contract irrespective of their demarcation 
or share of work. 

1.16. The Lead Partner shall be authorised to act on behalf of the JV/Consortium.  
1.17. All the correspondences between the Employer and the JV /Consortium shall be routed through the 

Lead Partner. 
1.18. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract and incur all liabilities 

therewith on behalf of the partner(s) of the JV /Consortium during the bidding process; and (b) in the 
event of a successful bid, to incur liabilities and receive instructions for and on behalf of the partner(s) 
of the JV /Consortium and to carry out the entire execution of the contract. 

1.19. In the event of default of the Lead Partner, it shall be construed as default of the Bidder/Contractor; and 
Employer shall be entitled to take action under relevant clause(s) of the Department Bid Document 
and/or Conditions of Contract. 

1.20. All the parties of the JV/Consortium shall be jointly and severally liable for due performance, 
recourse/sanctions within the joint venture in the event of default of any partner and arrangements for 
providing the required indemnities. 

1.21  All the financial obligation of the JV shall be discharged only through a JV Bank Account, 
formed for the purpose and also all payment received by JV from the Employer shall be 
through that account only. 

 
The parties hereto have mutually agreed to the terms and conditions set forth herein above and have 
assured each other to duly perform the reciprocal promises and obligations on either side for effective 
implementation of the JV/Consortium for proper and due completion of the works envisaged, in the event 
of award of contract to the JV/Consortium and have affixed their signature in this indenture on this the 
……….day of …….20.... 
(i) Signature         
 Name           

Designation seal         
  &          

Common seal of the firm       
(ii) Signature         
 Name           

Designation seal         
  &          

Common seal of the firm       
…………………………………………… 
……………………………………………… 
…………………………………………… 
Witness 1 
 
Witness 2 
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ANNEXURE – 5 
PROFORMA OF POWER- OF-ATTORNEY   

[As per Sub-clause No. 5.1.1.(i)(3) of Instruction to Bidders] 
 (On Non-Judicial stamp paper of appropriate value) 

 By this Power- of-Attorney executed on this….day of …..(month) of  20…,  we, 
(i) (……Name of legally authorized signatory of first partner to be filled in………), (ii) (……Name of legally authorized 
signatory of second partner to be filled in………),……………………………………………………………… …………… hereby jointly 
authorize and agree the Lead Partner,    M/s   (……Name of the lead partner to be filled in………),   (a) to submit 
bid, negotiate and conclude contract and incur all liabilities therewith on behalf of the partner(s) of the JV 
/Consortium during the bidding process; and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s) of the JV /Consortium and to carry out the entire execution of the 
contract including payment for the work of “Dredging for maintenance of channels and basins at Cochin Port  
FOR TWO  YEARS 2022-23 & 2023-24” (Bid No.T15/T-1958/2022-C), exclusively through Lead Partner.  
 

      (i) Signature         
  Name           

Designation seal         
   &          

Common seal of the firm       
(ii)  Signature         
  Name           

Designation seal         
   &          

Common seal of the firm       
…………………………………………… 
…………………………………………. 

Signature, name and seal of the certifying authority/Notary Public 
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ANNEXURE-6 
 

PROFORMA OF IRREVOCABLE  BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be submitted on Non-judicial Stamp Paper of Rs.100/-) 

 
B.G. No. __________________________________ dated __________. 

 

This Deed of Guarantee executed at ——————— by ______________ (Name of Bank) having its 
Head/Registered office at ______________ ______ (hereinafter referred to as “the Guarantor”) 
which expression shall unless it be repugnant to the subject or context thereof include its executors, 
administrators, successors and assigns; 

  

 

In favour of 

 

The Board of Trustees of Cochin Port Trust (hereinafter called “the EMPLOYER”), having its office at 
Willingdon Island, Cochin – 682 009, which expression shall unless it be repugnant to the subject or 
context thereof include its executors, administrators, successors and assigns; 

 

Whereas Sri................ / M/s. ______________________ /JV/Consortium of M/s..........., 
M/s............... & M/s......... (Name of Bidder).................... (composition and legal status of the 
Bidder), (hereinafter called “the Bidder”), which expression shall unless it be repugnant to the 
subject or context thereof include its executors administrators, successors and assigns, has bid for 
the work of  “Dredging for maintenance of channels and basins at Cochin Port  FOR TWO  YEARS 
2022-23 & 2023-24” (Bid No.T15/T-1958/2022-C),)” (hereinafter referred to as “the Work”).  
 

 Whereas in terms of the Tender Call Notice (TCN) dated ——— (hereinafter referred to as “Bid 
Document”) the Bidder is required to furnish to the EMPLOYER an unconditional and irrevocable 
Bank Guarantee for an amount of  Rs. ........ Million (Rupees. ………………………..Million only), as Earnest 
Money Deposit (EMD) and the Guarantor has at the request of the Bidder agreed to provide such 
Guarantee being these presents: 

 

                Now this deed witnesseth that in consideration of the premises, We, ——————————
— Bank hereby declare, undertake and agree as follows: 

 
a) We as primary obligor shall, without demur, pay to the EMPLOYER an amount not exceeding 

Rs. .......... Million (Rupees. …………………Million only), within 5 days of receipt of a written 
demand from the EMPLOYER stating that the EMD has been forfeited in terms of sub-clause 
9.3 of the Instruction to Bidders of Bid Document. Any such demand made on us by the 
EMPLOYER shall be conclusive and absolute as regards the forfeiture of the EMD and the 
amount due and payable under this Guarantee.  
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b) The above payment shall be made by us without any reference to the Bidder or any other 
person and irrespective of whether the claim of the EMPLOYER  is disputed by the Bidder or 
not.  

 
c) This Guarantee shall remain in full force for a period of 210 days from (date)*________ or for 

such extended period as may be mutually agreed between the EMPLOYER and the Bidder and 
shall continue to be enforceable till all amounts which are demanded by the EMPLOYER under 
this Guarantee are paid.  

 
d) In order to give full effect to this Guarantee, the EMPLOYER shall be entitled to treat the 

Guarantor as the principal debtor and the obligations of the Guarantor shall not be affected by 
any variations in the terms and conditions of the Bid Document or other documents or by 
extension of time of performance of any obligations by the Bidder or any postponement for 
any time of the powers exercisable by the EMPLOYER against the Bidder or forebear or 
enforce any of the terms and conditions relating to non-compliance  of the Bid Document by 
the Bidder and we shall not be relieved from our obligations by reason of any variation or 
extension being granted to the Bidder or forbearance or omission on the part of the 
EMPLOYER or any indulgence by the EMPLOYER to the Bidder to give such matter or thing 
whatsoever which under the law relating to sureties would but for this provision have effect of 
so relieving us.  

 
e) This Guarantee shall be irrevocable and shall remain in full force and effect until all our 

obligations under this Guarantee are duly discharged. 
 
f) The Guarantor has power to issue this Guarantee and the undersigned is duly authorised to 

execute this Guarantee pursuant to the power granted under —————. 
 
In Witness whereof the Guarantor has set its hands hereunto on the day, month and year first 
hereinabove written. 
 
  
 Signed and Delivered by  ——————- 
 Bank by the hand of Shri——————- 
 its ——————— and authorised official 
 
 
*  Fill in the scheduled date of submission of  bid. 
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ANNEXURE - 7 
 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH   E-PAYMENT SYSTEM 
 

 Name of the Party : 
 
 Bank A/c No  : 
 
 Account type  :  (Savings / Current / Overdraft) 
 
 Bank Name  : 
 
 Branch  : 
 
 IFSC Code Number : (11 digit code) 
 
 Centre (Location) : 
 
 FAX No.  : 
 
 E-Mail ID  : (For forwarding information of remittance) 
 
 Mobile No  : 
 
 

                                                                                                Signature of the Party     
 
   

 
 
 

ANNEXURE-8 
 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 

1 Name and full address of the beneficiary  

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 
(Full address with telephone No.) 

 

6 MICR code 
(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the beneficiary 
 
 

Telephone: 

Mobile     : 

Fax           : 

8 Cancelled Cheque  

 
 
 
 

                                                                               Signature of the party with seal 
 
 



146 

 

ANNEXURE - 9 
PROFORMA OF INTEGRITY PACT 

(To be submitted along the bid on non judicial stamp paper costing Rs.200/-) 
General 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on____________ day of the 
month of _______________ 20__, between, on one hand, the Board of Trustees of Cochin Port Trust acting 
through Shri. ________________,  (Designation of the Officer), Cochin Port Trust (hereinafter called the 
'BUYER/ EMPLOYER', which expression shall mean and include, unless the context otherwise requires, his 
successors in office and assigns) of the First Part and M/s. ____________________         represented by 
Shri.___________________________, Chief Executive Officer (hereinafter called the "BIDDER/SELLER" which 
expression shall mean and include, unless the context otherwise requires, his successors and permitted 
assigns) of the Second Part. 
WHEREAS the 'BUYER/ EMPLOYER' has invited bids for the project of  “Dredging for maintenance of channels 
and basins at Cochin Port  FOR TWO  YEARS 2022-23 & 2023-24” (hereinafter referred to as the 
“Project”)and the BIDDER/SELLER is submitting his bid for the project and 
WHEREAS the BIDDER is a Private Limited company/Public Limited company/Government 
undertaking/registered partnership firm/ constituted in accordance with the relevant law in the matter and 
the 'BUYER/ EMPLOYER' is Cochin Port Trust. 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 
into with a view to:- 
Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other corrupt practices 
and the 'BUYER/ EMPLOYER' will commit to prevent corruption, in any form, by its officials by following 
transparent procedures. 
The parties hereto hereby agree to enter into this Integrity Pact and agree as 
follows: 
Commitments of the 'BUYER/ EMPLOYER' 
1.1   The 'BUYER/ EMPLOYER' undertakes that no official of the 'BUYER/ EMPLOYER', connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly or through intermediaries, any 
bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other advantage from 
the BIDDER, either for themselves or for any person, organisation or third party related to the contract in 
exchange for an advantage in the bidding process, bid evaluation, contracting or implementation process 
related to the contract. 
1.2   The 'BUYER/ EMPLOYER' will, during the pre-contract stage, treat all BIDDERS alike and will provide to 
all BIDDERS the same information and will not provide any such information to any particular BIDDER which 
could afford an advantage to that particular BIDDER in comparison to other BIDDERS 
1.3   All the officials of the 'BUYER/ EMPLOYER' will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial suspicion of such a 
breach. 
2.    In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the 
'BUYER/ EMPLOYER' with full and verifiable facts and the same is prima facie found to be correct by the 
'BUYER/ EMPLOYER' necessary disciplinary proceedings, or any other action as deemed fit, including criminal 
proceedings may be initiated by the 'BUYER/ EMPLOYER' and such a person shall be debarred from further 
dealings related-to the contract process. In such a case while an enquiry is being conducted by the 'BUYER/ 
EMPLOYER' the proceedings under the contract would not be stalled. 
Commitments of BIDDERS 
3.    The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means and 

illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order to 
secure the contract or in furtherance to secure it and in particular commit itself to the following:- 

3.1   The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward, favour, any material or immaterial benefit or other advantage, commission, fees, 
brokerage or inducement to any official of the ' EMPLOYER' connected directly or indirectly 
with the bidding process, or to any person, organisation or third party related to the contract 
in exchange for any advantage in the bidding, evaluation, contracting and implementation of 
the contract. 
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3.2   The BIDDER further undertakes that it has not given, offered or promised to give, directly or 
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the ' 
EMPLOYER' or otherwise in procuring the Contract or forbearing to do or having done any act 
in relation to the obtaining or execution of the contract or any other contract with the 
EMPLOYER for showing or forbearing to show favour or disfavour to any person in relation to 
the contract or any other contract with the EMPLOYER 

3.3  The BIDDER undertakes that he will disclose the name and address of agents and 
representatives including the name and address of agents and representatives of foreign 
principals or associates, if there is any. 

3.4  The BIDDER undertakes that it shall disclose the payments to be made by them to 
agents/brokers or any other intermediary, in connection with this bid/contract. 

3.5  The BIDDER further confirms and declares to the ' EMPLOYER' that the BIDDER has not 
engaged any individual or firm or company whether Indian or foreign to intercede, facilitate 
or in any way to recommend to the EMPLOYER or any of its functionaries, whether officially 
or unofficially to the award of the contract to the BIDDER, nor has any amount been paid, 
promised or intended to be paid to any such individual, firm or company in respect of any 
such intercession, facilitation or recommendation. 

3.6   The BIDDER, confirms and declares to the ' EMPLOYER' that either while presenting the bid 
or during pre-contract negotiations or before signing the contract, will disclose any payments 
he has made, is committed to or intends to make to officials of the ' EMPLOYER' or their 
family members, agents, brokers or any other intermediaries in connection with the contract 
and the details of services agreed upon for such payments. 

3.7   The BIDDER confirms and declares to the ' EMPLOYER' that it will not collude with other 
parties interested in the contract to impair the transparency, fairness and progress of the 
bidding process, bid evaluation, contracting and implementation of the contract. 

3.8   The BIDDERconfirms and declares to the ' EMPLOYER' that it will not accept any advantage in 
exchange for any corrupt practice, unfair means and illegal activities. 

3.9   The BIDDERconfirms and declares to the ' EMPLOYER' it will not use improperly, for purposes 
of competition or personal gain, or pass on to others, any information provided by the ' 
EMPLOYER' as part of the business relationship, regarding plans, technical proposals and 
business details, including information contained in any electronic data carrier. The BIDDER 
also undertakes to exercise due and adequate care lest any such information is divulged. 

3.10  The BIDDER commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 

3.11  The BIDDERconfirms and declares to the ' EMPLOYER' that he shall not instigate or cause to 
instigate any third person to commit any of the actions mentioned above. 

3.12  The BIDDER confirms and declares to the ' EMPLOYER' that if the BIDDER or any employee of 
the BIDDER or any person acting on behalf of the BIDDER, either directly or indirectly, is a 
relative of any of the officers of the ' EMPLOYER' or alternatively, if any relative of an officer 
of the ' EMPLOYER' has financial interest/stake in the BIDDER/BIDDER's firm, he shall disclose 
the same  at the time of submitting the bid. 
The term 'relative' for this purpose would be as defined in Section 6 of the Companies Act 
1956. 

3.13  The BIDDERconfirms and declares to the ' EMPLOYER' that he shall not lend to or borrow any 
money from or enter into any monetary dealings or transactions, directly or indirectly, with 
any employee of the ' EMPLOYER'. 

3.14       The BIDDER further confirms and declares to the ' EMPLOYER' that after signing IP he/she 
shall not approach the Courts while representing the matters to IEMs and he/she will await 
their decision in the matter. 

4.   Previous Transgression 
4.1 he BIDDER declares that no previous transgression occurred in the last three years immediately before 

signing of this Integrity Pact, with any other company in any country in respect of any corrupt 
practices envisaged hereunder or with any Public Sector Enterprise in India or any Government 
Department in India that could justify bidder's exclusion from the tender process. 

4.2  The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified 
from the tender process or the contract, if already awarded, can be terminated for such reason. 
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5.   Earnest Money (Security Deposit) 
5.1   While submitting commercial bid, the BIDDER shall deposit an amount ____ (to be specified in Bid 

Document) as Earnest Money/Security Deposit, with the ‘ EMPLOYER' through any of the following 
instruments: 

(i)    Bank Draft or a Pay Order in favour of _______ 
(ii)   A confirmed guarantee by an Indian Nationalized Bank, promising payment of the guaranteed 

sum to the ‘ EMPLOYER' on demand within 3 working days without any demur whatsoever and 
without seeking any reasons whatsoever. The demand for payment by the 'EMPLOYER' shall be 
treated as conclusive proof of payment. 

(iii)   Any other mode or through any other instrument (to be specified in the Bid Document). 
5.2   The Earnest Money/Security Deposit shall be valid upto a period of 180 days from the Bid Due Date. 
5.3   In case of the successful BIDDER, a Performance Guarantee in the form of Bank Guarantee valid till 

30 days after the end of Contract  period will also be furnished to the BUYER/ EMPLOYER 'within 28 
days of Letter of Acceptance of the Bid by the 'EMPLOYER’. 

5.4 In case of the successful BIDDER, a clause would also be incorporated in the Article pertaining to 
Performance Security in the Project Contract that the provisions of Sanctions for Violation shall be 
applicable for forfeiture of Performance Security in case of a decision by the EMPLOYER to forfeit 
the same without assigning any reason for imposing sanction for violation of this Pact. 

 5.5   No interest shall be payable by the 'EMPLOYER' to the BIDDER on Earnest Money/Security Deposit 
for the period of its currency. 

6.   Sanctions for Violations 
6.1   Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER) shall entitle the 'BUYER/ EMPLOYER' 
to take all or any one of the following actions, wherever required:- 

(i)  To immediately call off the pre contract negotiations without assigning any reason or giving 
any compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would 
continue.  

(ii) The Security Deposit/Performance Bond shall stand forfeited either fully or partially, as 
decided by the 'EMPLOYER' and the ' EMPLOYER' shall not be required to assign any reason 
therefore.  

(iii)   To immediately cancel the contract, if already signed, without giving any compensation to 
the BIDDER.  

(iv)   If the EMPLOYER has disqualified the BIDDER from the bidding process according to Section-4 
prior to the award, the EMPLOYER is entitled to demand and recover the damages equivalent 
to 2% of the Contract value, or the amount equivalent to Performance Security, whichever is 
higher. 
If the EMPLOYER has terminated the Contract according to Section-4, or if the EMPLOYER is 
entitled to terminate the Contract according to Section-4, the EMPLOYER shall be entitled to 
demand and recover from the Contractor, liquidated damages equivalent to 5% of the 
Contract value, or the amount equivalent to Performance Security, whichever is higher. 
The BIDDER agrees and undertakes to pay the said amounts, without protest or demur, 
subject only to the condition that, if the BIDDER/Contractor can prove and establish that the 
termination of the Contract after the Contract award has caused no damage or less damage 
than the amount of the liquidated damages, the BIDDER/Contractor shall compensate the 
BUYER/ EMPLOYER, only to the extent of the damage in the amount proved. 

(v) To debar the BIDDER from participating in future bidding processes of the Government of 
India for a minimum period of five years, which may be further extended at the discretion of 
the 'EMPLOYER' 

(vi)  To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or 
broker with a view to securing the contract.  

6.2   The 'EMPLOYER' will be entitled to take all or any of the actions mentioned at para 6.1(i) to (vii) 
of this Pact also on the Commission by the BIDDER or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the BIDDER), of an offence as defined in 
Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other 
statute enacted for prevention of corruption. 

6.3   In case of a final decision by the EMPLOYER to the effect that a breach of the provisions of this 
Pact has been committed by the BIDDER, it shall be binding and therefore, notified to the 



149 

 

BIDDER forthwith. However, the BIDDER can approach the Independent Monitor(s) appointed 
for the purposes of this Pact in appeal, under intimation to the EMPLOYER, within a period not 
later than of one month of the date of such notification. In such cases, the decision of the 
Independent Monitor(s) will be final, conclusive and binding on both the BIDDER and the 
EMPLOYER. 

7.    Fall Clause 
7.1   The BIDDER undertakes that it has not performed/is not performing similar project at a price lower 

than that offered in the present bid in respect of any other Ministry/Department of the 
Government of India or PSU and if it is found at any stage that similar project was performed by 
the BIDDER to any other Ministry/Department of the Government of India or a PSU at a lower 
price, then that very price, with due allowance for elapsed time, will be applicable to the present 
case and the difference in the cost would be refunded by the BIDDER to the 'BUYER/ EMPLOYER', if 
the contract has already been concluded. 
“Similar Project” means a Project with similar location, topography, soil conditions, scope of work, 
terms and conditions of Contract and such other aspects which would have material effect on the 
Tender Price. 

8. Independent Monitors 
8.1   The 'BUYER/ EMPLOYER' has appointed the following panel of Independent Monitors (hereinafter 

referred to as Monitors) for this Pact in consultation with the Central Vigilance Commission. 
 

(a) Shri. M J Joseph, ICAS (Retd), 
37, Da Costa Square, 
3

rd
 Cross, Cooke Town, 

Bangalore – 560 084 
Emal : mohan.joseph@gmail.com 

(b)     Shri. Punati Sridhar, IFoS (Retd.) 
8C, Block – 4, 14-C Cross 
MCHS Colony, HSR 6

th
 Sector 

Bangalore – 560 102 
Email : poonatis@gmail.com 

 8.2   The task of the Monitors shall be to review independently and objectively, whether and to  
what extent the parties comply with the obligations under this Pact. 
 
8.3   The Monitors shall not be subject to instructions by the representatives of the parties and perform 

their functions neutrally and independently. 
8.4    Both the parties accept that the Monitors have the right to access all the documents relating to the 

project/bidding, including minutes of meetings. 
8.5   As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the 

Authority designated by the BUYER/ EMPLOYER, 
8.6   The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project 

documentation of the BUYER/ EMPLOYER, including that provided by the BIDDER. The BIDDER will 
also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation. The same is applicable to Subcontractors. The 
Monitor shall be under contractual obligation to treat the information and documents of the 
BIDDER/Subcontractor(s) with confidentiality. 

8.7   The BUYER/ EMPLOYER, will provide to the Monitor sufficient information about all meetings among 
the parties related to the Project provided such meetings could have an impact on the contractual 
relations between the parties. The parties will offer to the Monitor the option to participate in such 
meetings. 

8.8   The Monitor will submit a written report to the designated Authority of BUYER/ EMPLOYER within 8 
to 10 weeks from the date of reference or intimation to him by the BUYER/ EMPLOYER/ BIDDER and, 
should the occasion arise, submit proposals for correcting problematic situations. 

9.    Facilitation of Investigation 
In case of any allegation of violation of any provisions of this pact or payment of commission, the 
BUYER/ EMPLOYER or its agencies shall be entitled to examine all the documents including the Books 
of Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in 
English and shall extend all possible help for the purpose of such examination. 

10.   Law and Place of Jurisdiction 
This Pact is subject to Indian Law.' The place of performance and jurisdiction is the seat of the BUYER/ 
EMPLOYER 

11.   Other Legal Actions 

mailto:mohan.joseph@gmail.com
mailto:poonatis@gmail.com
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The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 
follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 

12.   Validity 
12.1  The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years or the 

complete execution of the contract to the satisfaction of both the BUYER/ EMPLOYER and the 
BIDDER/SELLER, including warranty period, whichever is later. In case BIDDER is unsuccessful, this 
Integrity Pact shall expire after six months from the date of the signing of the contract. 

12.2  Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact shall 
remain valid. In this case, the parties will strive to come to an agreement to their original intentions. 

13.   The parties hereby sign this Integrity Pact   at_______on________ 
BUYER/ EMPLOYER    BIDDER 
Name of the Officer.                      CHIEF EXECUTIVE OFFICER 
Designation 
Deptt./MINISTRY/PSU 
Witness                                Witness 
1. ________________                     1.___________________ 
2. _________________       2.___________________, 
* Provisions of these clauses would need to be amended/ deleted in line with the policy of the BUYER/ 
EMPLOYER in regard to involvement of Indian agents of foreign bidders. 
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ANNEXURE – 10 

 
 

PROFORMA OF POWER- OF-ATTORNEY    
[As per Sub-clause No. 5.1.1.(i)(2) of Instruction to Bidders] 

(On Non-judicial stamp paper of appropriate value ) 
 
By this Power-of-Attorney executed on this….day of ….....(month) of       , (Name and address  of the first partner 
to be filled in………)    hereby authorize  Mr./Ms.  (……Name and Address of the personto be filled in………)    for 
signing the Joint Venture Agreement to be entered  with   (i) (……Name of the second partner to be filled in………),                   
(ii) ……………………… on behalf of (……Name of the first partner to be filled in………) for the work of “DREDGING FOR 
MAINTENANCE OF CHANNELS AND BASINS AT COCHIN PORT FOR TWO  YEARS 2022-23 & 2023-24”, Bid 
No.T15/T-1958/2022-C 
Specimen Signature     
 
Attested                                                             Signature             : 
 

                                          Name & Designation     : 
                                                                                      seal 

                                Common seal of the firm        : 
 
 
 
 (Signature, name and seal of the certifying authority/Notary Public) 
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ANNEXURE – 11 
 
 

PROFORMA OF UNDERTAKING  
[As per Sub-clause No. 5.1.1.(i)(4) of Instruction to Bidders] 

 
 

We, (i) (……Name and address  of the first partner to be filled in………), (ii) (……… Name and address of the 
second partner to be filled in) …….,………………. , the partners of the JV/Consortium (……Name of JV to be filled 
in………)  hereby undertake that we are jointly and severally liable to the Board of Trustees of Cochin Port  for the 
performance of the contract for the work of “DREDGING FOR MAINTENANCE OF CHANNELS AND BASINS AT 
COCHIN PORT  for theyear2022-23”, Bid No. T15/T-1958/2022-C 

 
. 
 

(i) Signature         
 Name           

Designation seal         
  &          

Common seal of the firm       
(ii) Signature         
 Name           

Designation seal         
  &          

Common seal of the firm       
…………………………..      
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ANNEXURE – 12 

 

 
PROFORMA OF PARENT COMPANY GUARANTEE 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 

To 
 
The Board of Trustees of Cochin Port Trust, 
Kochi, 
 Kerala, 
India. 

 
Dear Sir, 
 
We do hereby confirm that……………………………………..is a fully owned subsidiary company 
of…………………………..established at…………….. 
 
……………………..and undertakes to provide………………………with all necessary support, personnel and financing 
required………………………… for the preparation and execution of the work of “DREDGING FOR MAINTENANCE OF 
CHANNELS AND BASINS AT COCHIN PORT FOR TWO  YEARS 2022-23 & 2023-24”, Bid No. T15/T-1958/2022-C 
should …………………………………………..is awarded, the contract for the project as per the terms and conditions of 
Bid. 
 
 
 

Signature   : 
 

Name & Designation : 
 

For & on behalf of  : 
 
 
 

Signature, name and seal of the certifying authority  
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ANNEXURE- 13 
 

AGREEMENT No ……. ….. 
AGREEMENT FOR THE WORK OF “DREDGING FOR MAINTENANCE OF CHANNELS AND BASINS AT COCHIN PORT 
FOR TWO  YEARS 2022-23 & 2023-24” (Tender No. T15/T-1958/2022-C) 
 
 
THIS AGREEMENT IS MADE on this day……..     of ………         BETWEEN THE BOARD OF TRUSTEES OF COCHIN 
PORT TRUST, a body corporate under the Major Port Trust Act, 1963 having office on Willingdon Island, Cochin 
– 682 009 represented by its Chief Engineer, Sri. .................  , S/o……..   , aged …… years residing at ………Village, 
Kochi Taluk, Ernakulam District (hereinafter referred to as the ‘Employer’ which expression shall include his 
successors, assignees and administrators in the office) of the one part and …………………….(hereinafter referred 
as “Contractor” which expression shall include their successors, assignees and administrators) of the other 
part. 
 
WHEREAS the Employer invited Bids for the work of “DREDGING FOR MAINTENANCE OF CHANNELS AND 
BASINS AT COCHIN PORT FOR TWO  YEARS 2022-23 & 2023-24” vide Tender Call Notice No. T15/T-1958/2022-
C dated ……and the Contractor submitted a Bid for the same giving rates/amounts subject to the terms and 
conditions etc. of the Bid document. 
 
AND WHEREAS the said Bid submitted by the Contractor has been accepted by the Employer vide Letter of 
Acceptance No. ……..dated ……….issued to the Contractor while accepting their Bid. 
 
NOW THESE PRESENTS WITNESSETH and the parties hereby agree as follows: 
 

1. The Bid submitted by the Contractor for execution for the Board, of the work specified in the under 
written memorandum within the time specified in such memorandum at the rates/amounts specified 
in the schedule attached hereto and in accordance in all respects with the specifications, designs, 
drawings and instructions in writing referred to in clauses of the annexed Conditions of Contract 
included and with such materials as are provided for, by and in all other respects in accordance with 
such conditions, is accepted. 

 
2. It is mutually understood and agreed that, notwithstanding that the works has been sectioned, every 

part of it shall be deemed to be supplementary to and complementary of every other part and shall 
be read with it or into it. 

 
3. The Contractor agreed to abide by and fulfill all the terms and provisions of the said conditions of 

contract or in default thereof forfeit and pay to the Board the sum of money mentioned in the said 
conditions. 

4. It is mutually agreed that the Bid in its entirety shall form part of this agreement.  Apart from the Bid, 
the following shall also form part of the agreement. 

a) e-bid submitted on……………..vide letter No…….dated ….by ……… 
b) CoPT’s letter No.….dated…….enclosing Addendum/Corrigendum No…, Annexure etc to the 

Bid document 
 (Attachment - I). 
c) Schedule of quantities submitted by ……….*Part-II Financial Bid (Price Bid)] 
d) Letter of Acceptance as per CoPT’s letter No. 
e) Acceptance of Letter of Acceptance by  …… 
f) Performance Guarantee.…… 
g) ….. 

 
MEMORANDUM 

a.  General description of work  : Dredging for maintenance of channels and basins at COCHIN PORT 
FOR TWO  YEARS 2022-23 & 2023-24” 

b. Estimated cost :  Rs. 2,050.60Million 
c. Accepted Contract Amount  : Rs…………………..  
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d.  Performance Security   : 3 % of the Accepted Contract Amount 
 
e. Security Deposit  (Retention Money]          : 5% of value of each Running Account bill  
 
   
f.  Time allowed for commencement :15 days from the date of receipt of LOA 

of work     (in case of the bidder who have received the LOI, 
     10 days from the date of receipt of LOA)  
  

g.  Contract Period   : 2 years [Extendable for one more year] 
 

h.  Schedule, Specifications,  
Conditions, Drawings etc.  :As per content sheet attached 

IN WITNESS WHEREOF ON BEHALF OF THE CONTRACTOR,………………………………….and on behalf of the Board of 
Trustees of COCHIN PORT TRUST, the CHIEF ENGINEER has set his hand and seal and common seal of Trustees has 
been hereunto affixed the day and year first written above.        

On behalf of  the Contractors  M/s………………. 
 
Signed, sealed and delivered By    
Shri 
 
(COMMON SEAL OF                                                               ) 
Signed and affixed seal of individual firms and common seal in the presence of    :  
1) Signature with address     :  
2) Signature with address     :  
 
On behalf of the Board of Trustees of COCHIN PORT TRUST   
Signed, sealed and delivered by 

 
 
CHIEF ENGINEER, Cochin Port Trust 
Signed and affixed the common seal of Board of Trustees of   COCHIN PORT TRUST, in the presence of :  
 
1) Signature with address     :  
2) Signature with address     :  
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ANNEXURE – 14 
 

COCHIN PORT TRUST 
DREDGING FOR MAINTENANCE OF CHANNELS AND BASINS  AT COCHIN PORT FOR TWO  YEARS 2022-23 & 

2023-24(BID NO. T15/T-1958/2022-C) 
DECLARATION  

We, M/s…………………………………….. (Name & address of the bidder) hereby declare that:- 
 
1. No conditions are incorporated in the financial bid. In case any conditions are specified in the Financial Bid, 
the Tender will be rejected summarily without making any further reference to the Bidder. 
2. We have not made any payment or illegal gratification to any persons/ authority connected with the bid 
process so as to influence the bid process and have not committed any offence under PC Act in connection 
with the bid. 
3. We disclose with that we have * made / not made payments or propose to be made to any intermediaries 
(agents) etc. in connection with the bid. 
4. We do hereby confirm that no changes have been made in the tender document downloaded and submitted 
by  us for the above bid. Port Tender document will be treated as authentic tender and if any discrepancy is 
noticed at any stage between the Port’s tender document and the one submitted by the tenderer, the Port’s 
document shall prevail. 
5. We do hereby undertake that we have not been debarred or black listed by  any Govt. of India Organizations / 
PSU/ PSE / Govt. Depts./reputed Private Sector Companies etc. for breach of any applicable laws or violation of 
regulations or breach of contractual agreement or rendering unsatisfactory services during the last 3 (Three) 
years 
6. We undertake that in case due to any change in facts or circumstances during the Tendering Process, we are 
attracted by the provisions of disqualification in terms of the provisions of this Tender Documents; we shall 
intimate the Employer of the same immediately.  

 
SIGNATURE OF BIDDER 

 
* Note: Delete whichever is not applicable. 
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ANNEXURE-15 
 

STRUCTURE AND PROCEDURES TO BE FOLLOWEDFOR RESOLVING THE DISPUTES THROUGH AMRCD AS PER 
DPE OM. No.F.No.4(1)/2013-DPE (GM)/FTS-1835 dated 22-05-2018 

A. STRUCTURE 
i. At the First level (tier), such commercial disputes shall be referred to a Committee comprising of 

Secretaries of the Administrative Ministries/Departments to which the disputing CPSEs/ Parties belong 
and Secretary-D/o Legal Affairs. The Financial Advisors (FAs) of the two concerned Administrative 
Ministries/ Departments will represent the issues related to the dispute in question before the above 
Committee. In case the two disputing parties belong to the same Ministry/ Department, the above said 
Committee will comprise Secretary of the administrative Ministry/Department concerned, Secretary- D/o 
Legal Affairs and Secretary- Department of Public Enterprises. In such case, the matter may be 
represented before the Committee by the FA and one Joint Secretary of that Ministry/Department. 

 Further, in case of a dispute between CPSE and State Government Department/ Organisation, the above 
said Committee will comprise the Secretary of the Ministry/ Department of the Union to which the CPSE 
belongs and Secretary-D/oLegal Affairs and a senior officer nominated by the Chief Secretary of the State 
concerned. In such case, the matter will be represented before the Committee by the FA of the 
concerned administrative Ministry/ Department and the concerned Principal Secretary of the State 
Government Department/Organisation. 

ii. In case the dispute remains unresolved even after consideration by the above Committee, the same will 
be referred at the Second level (tier) to the Cabinet Secretary, whose decision will be final and binding on 
all concerned. 

B. Procedure: 
i. At the First level (tier), the claiming party (Claimant)will approach the FA of it’s administrative Ministry/ 

Department for representing the dispute before the Secretary of it’s administrative 
Ministry/Department. The Secretary of administrative Ministry/Department of claiming party will 
intimate the same to the Secretary administrative Ministry/ Department of responding party 
(Respondent) and Secretary-D/o Legal Affairs and thereafter meetings will take place in the 
administrative Ministry/Department of the claiming party to examine the facts and thereafter meetings 
will take place in the administrative Ministries/Departments will represent the issues related to the 
dispute in question before the above Committee.  After arriving at a decision by the Committee, the 
Secretary of the administrative Ministry/Department of the claiming party will write down the decision 
and it will be signed jointly by both the Secretaries and Secretary-D/o Legal Affairs. A copy of the decision 
will be communicated by the Secretary of the administrative Ministry/Department of the claiming party 
to each party to the dispute for implementation. 

ii. In case where on party (I
st

 party)to the dispute is a Department/Organisation of a State Government, the 
procedure for admitting the dispute will be same as above, however, all meetings in connection with 
resolutionof he dispute will be held in the administrative Ministry/Department (Union) of other party (2

nd
 

Party) irrespective of the position of the I
st

 Party whether as a Claimant or Respondent. The presentation 
of the issues before the above Committee in this case will be done by the FA of the concerned 
Administrative Ministry/ Department and concerned principal Secretary of the State Government 
Department/ organization. 

iii. The Committee of Secretaries at the First level (tier) shall finalise its decision within 3 months after 
having received the reference/notice in writing regarding the dispute from the concerned aggrieved 
party. 

C. Appeal 
Any party aggrieved with the decision of the Committee at the First level(tier)may prefer an appeal 
before the Cabinet Secretary at the Second level (tier) within15 days from the date of receipt of decision 
of the Committee at First level, through it’s administrative Ministry/ Department, whose decision will be 
final and binding on all concerned. 

*** 
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  ANNEXURE - 16 
Format of Details for Security Clearance 

I.  Details In Respect Of Company / Firm (Indian / Foreign). 

Sl. No. Full name of companies 
and its foreign 
collaborator if any; 
including details of 
Board of Directors as in 
(ii) below 

Date of 
Registration  

Present & Permanent 
address of Head 
Office, Regional 
Offices and Registered 
Office  

Joint Ventures 
with other 
business owned  

Activities and 
other business 
owned 

Name of CEOs / 
Partners (with 
details) as in (ii) 
below 

Shareholding 
pattern for 
applicant 
company (and 
investing 
company, if 
applicable) 

Details of earlier 
approvals, if any, 
(ref. No. & date) 

Ultimate ownership of 
shareholding companies 
(and the investing 
company if applicable) 
along with detailed 
particulars of owners as 
in (ii) below 

          

          

          

Foreign investee / partner company self declaration regarding presence / operation in China & Pakistan (if any). 
 

II. Details in respect of Directors / Key Executives. 

Sl. No. Full Name of Board of 
Directors / Executives 

Present position held 
with date (since when) 

Date of birth Parentage Complete Present & 
Permanent Address 

Nationality Passport Nos. and 
issue date, if any 

 

Contact Address & 
Telephone Number, if any 

         

         

         

III. Details of Shareholders (All firms/Companies/entities to be included. Also, individuals having shareholding more than 10%). 

Sl. No. Full Name  Parentage Father / 
Mother 

Date of birth Permanent 
Address 

Complete 
Present Address 

Present 
position held 

Nationality (if hold dual 
nationality, both must be 

clearly mentioned) 

% of Shares held in other company 
(if any) than name of Company & 

complete address may be provided 
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ANNEXURE – 17 
CONFIDENTIALITY AND NON-DISCLOSURE AGREEMENT 

( To be submitted on non judicial stamp paper of Rs. 200/-) 
 

This Agreement is executed on this ……. day of …… 20…,  
BETWEEN  
THE BOARD OF TRUSTEES OF COCHIN PORT TRUST, having its registered office on Willingdon Island, Cochin-
682009 (hereinafter referred to as “Employer”/ “Disclosing Party”, which expressions shall unless repugnant 
to the context include its successors and assigns), represented by the Chief Engineer, Cochin Port Trust of the 
one part  
 
AND  
 
<Name of Tenderer/Company>whose place of business is at <Registered Address>(hereinafter referred to as 
the “Receiving Party”, which expression shall unless repugnant to the context include its successors and 
assigns), represented by …….., S/o ……… aged …….. years residing at <address> of the other part.  
 
WHEREAS the Disclosing Party invites the Receiving Party to review its Notice Inviting Tender and propose and 
quote for the Tender (hereinafter referred to as the “Tender”) and the Disclosing Party may disclose 
Confidential Information to the other party (i.e., the “Receiving Party”) and the Receiving Party may have 
access to the Confidential Information of the Disclosing Party.  
 
IT IS HEREBY AGREED AS FOLLOWS: -  
1) In this Agreement the term "Confidential Information" means:  
 
(a) all information relating to the Tender which is obtained, whether in writing, pictorially or in machine 
readable form in connection with the Tender, including but without limitation, charts, source codes, know-
how, processes, ideas, intellectual property (irrespective of its registrability or patentability status), 
schematics, trade secrets, technology, customer lists (potential or actual) and other customer-related 
information, supplier information, statistics, market intelligence, marketing and other business strategies and 
other commercial information of a confidential nature; and  
 
(b) this Agreement and the fact that the discussions have taken or are taking place or may take place and the 
content of the discussions between the Parties herein; but does not include information which becomes 
publicly available, other than as a result of a breach of this Agreement, or becomes lawfully available to the 
Receiving Party from a third party free from any confidentiality restriction or any information required to be 
disclosed under any relevant law or any order of court.  
 
2) The Receiving Party shall use the Confidential Information exclusively only for the purpose of Tender and 
not for other commercial and revenue generating purposes. The Receiving Party shall treat the Confidential 
Information with utmost care, and at least with the same degree of care and protection as it would use with 
respect to its own information.  
 
3) The Receiving Party shall not disclose any of the Confidential Information to any person, nor shall it use the 
Confidential Information for any purpose other than that stated in clause 2 hereof without the prior written 
consent of the Disclosing Party.  
4) The Receiving Party shall not copy or reproduce in any way (including without limitation, store in any 
computer or electronic system), other than for the purpose of the Tender, any Confidential Information or any 
documents containing Confidential Information without the Disclosing Party’s written consent.  
 
5) The Receiving Party will notify the Disclosing Party in writing immediately upon the occurrence of any 
unauthorized release or other breach of this Agreement.  
6) The Receiving Party shall take all necessary steps and precautions to protect the Confidential Information 
against any unauthorised access. The Receiving Party shall limit the use of and access to the Disclosing Party’s 
Confidential Information to the Receiving Party’s employees, subcontractors and agents involved in discussions 
relating to the Tender and shall cause such employees to comply with the obligations set forth herein.  
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7) The Receiving Party shall immediately upon request by the Disclosing Party or upon completion of Tender 
deliver to the Disclosing Party all material including all copies (if any) made under clause 3.  
8) The Receiving Party shall not, without the written consent of the Disclosing Party, disclose to any person 
that any discussions or negotiations have taken or are taking place concerning the Tender nor that the 
Receiving Party has requested or received any Confidential Information about the Tender.  
 
9) Both parties acknowledge that damages are not a sufficient remedy for the Disclosing Party for any breach 
of any of the Receiving Party’s undertakings herein provided and the Receiving Party further acknowledges 
that the Disclosing Party is entitled to specific performance or injunctive relief (as appropriate) as a remedy for 
any breach or threatened breach of those undertakings by the Receiving Party, in addition to any other 
remedies available to the Disclosing Party in law or in equity.  
 
10) No failure or delay by either party in exercising or enforcing any right, remedy or power hereunder shall 
operate as a waiver thereof, nor shall any single or partial exercise or enforcement of any right, remedy or 
power preclude any further exercise or enforcement thereof or the exercise or enforcement of any other right, 
remedy or power.  
 
11) The ownership of and the intellectual property in the Confidential Information shall vest in and belong 
exclusively to the Disclosing Party. The Receiving Party shall not acquire any ownership and intellectual 
property rights under this Agreement or through any disclosure hereunder, except the limited right to use such 
Confidential Information in accordance with this Agreement. No representations or warranties of any kind are 
given with respect to the Confidential Information disclosed under this Agreement or any use thereof, except 
as may be otherwise expressly agreed to in writing. The Receiving Party shall make its own assessment of the 
Confidential Information and satisfy itself as to its accuracy, completeness and appropriateness for use for the 
Tender.  
 
12) This Agreement shall be governed by and construed in accordance with the laws of India. Each party 
hereby irrevocably submits to the jurisdiction of the courts in Ernakulam.  
13) This Agreement supersedes all prior discussions and writings with respect to the subject matter hereof, 
and constitutes the entire agreement between the parties with respect to the subject matter hereof. No 
modification of this Agreement will be binding upon either party unless made in writing and signed by a duly 
authorised representative of each party. In the event that any of the provisions of this Agreement shall be held 
by a court or other tribunal of competent jurisdiction to be unenforceable, the remaining portions hereof shall 
remain in full force and effect. 
 
IN WITNESS WHEREOF this Agreement has been executed by the duly authorized representative of each party 
on the day and year first above written.  
 
For and on Behalf of THE BOARD OF TRUSTEES OF COCHIN PORT TRUST Signed, Sealed and Delivered by:  
 
(Common Seal)  
 
Signed and affixed seal of Individual firms and common seal in the presence of:  
1) Signature with Address  
 
2) Signature with Address  
 
For and on Behalf of <Name of Tenderer/Company> 
 
Signed, Sealed and Delivered by:  
 
(Common Seal)  
 
Signed and affixed seal of Individual firms and common seal in the presence of:  
1) Signature with Address  
 
2) Signature with Address 
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ANNEXURE – 18  A 
 

HISTORICAL CONTRACT NON-PERFORMANCE 
Details of the Contract(s) not performed from 1

st
 February 2019 to 31

st
 January 2022 specified in Clause 

16.1 of eTender Call Notice - Minimum Eligibility Criteria is as follows: 
 

Date, 
month 
& Year 

Non- 
performed 
portion of 
Contract 

Contract Identification 
Total Contract 
Amount INR  

[insert 
date] 

[insert 
amount  and 
percentage of 
the Contract 
Amount] 

Contract Identification: [indicate complete Contract 
name/ number, date and any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Reason(s) for non-performance: [indicate main 
reason(s)] 

[insert amount] 

[insert 
date] 

[insert 
amount  and 
percentage of 
the Contract 
Amount] 

Contract Identification: [indicate complete Contract 
name/ number, date and any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Reason(s) for non-performance: [indicate main 
reason(s)] 

[insert amount] 

[insert 
date] 

[insert 
amount  and 
percentage of 
the Contract 
Amount] 

Contract Identification: [indicate complete Contract 
name/ number, date and any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Reason(s) for non-performance: [indicate main 
reason(s)] 

[insert amount] 

Certified that the above information is correct as per records and nothing has been omitted / concealed.  
………………………………………………………(Signature of the Statutory Auditor)  
……………………………………………………… (Full Name of the Statutory Auditor)  
…………………………………………………  (Name of the Statutory Auditor’s Firm)  

………………………………………  (Complete Address of the Statutory Auditor’s Firm)  
……………………………  (Telephone/fax numbers, including country and city codes) 

…………………………………………………… (E-mail of the Statutory Auditor)  
…………………………………………………… (Seal of the Statutory Auditor)  

 
Membership No. of the Statutory Auditor: ……………………… 
Notes: 
(i)  Non-performance, as decided by the Employer, shall include all Contracts where: 

(a) non-performance was not challenged by the Contractor, including through referral to the dispute 
resolution mechanism under the respective Contract; and  

(b)  Contracts that were so challenged but fully settled against the Contractor. Non-performance 
shall not include Contracts where Employer’s decision was overruled by the dispute resolution 
mechanism.  

Non-performance must be based on all information on fully settled disputes or litigation, i.e. dispute 
or litigation that has been resolved in accordance with the dispute resolution mechanism under the 
respective Contract and where all appeal instances available to the Tenderer have been exhausted.  

(ii)  Data of non-performance of Contracts related to construction contracts only shall be given. 
(iii)     This requirement also applies to Contracts executed by the Tenderer as JV member.  
(iv)     Annexure-18 A shall be duly certified by the Statutory Auditors of the Tenderer. 
 
DATE:                                                       BIDDER’S SIGNATURE WITH STAMP   
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ANNEXURE – 18 B 
 

PENDING LITIGATION 
          Details of Pending Litigation up to 31

st
 January 2022 accordance with Clause 16.1 of of eTender Call 

Notice are as follows 
 

Date, 
month & 
Year of 
Dispute 

Amount in 
Dispute,  

INR 
Contract Identification 

Total Contract 
Amount INR  

[insert 
date] 

[insert amount] Contract Identification: [indicate complete contract name, 
number, date and any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Matter in dispute: [indicate main issues in dispute] 
Party who initiated the dispute: [indicate “Employer” or 
“Contractor”+ 
Status of dispute: [Indicate if it is being treated by the 
Adjudicator, under Arbitration or being dealt with by 
the Judiciary] 

[insert amount] 

[insert 
date] 

[insert amount] Contract Identification: [indicate complete contract name, 
number, date and any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Matter in dispute: [indicate main issues in dispute] 
Party who initiated the dispute: *indicate “Employer” or 
“Contractor”+ 
Status of dispute: [Indicate if it is being treated by the 
Adjudicator, under Arbitration or being dealt with by 
the Judiciary] 

[insert amount] 

[insert 
date] 

[insert amount] Contract Identification: [indicate complete contract name, 
number, date and any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Matter in dispute: [indicate main issues in dispute] 
Party who initiated the dispute: *indicate “Employer” or 
“Contractor”+ 
Status of dispute: [Indicate if it is being treated by the 
Adjudicator, under Arbitration or being dealt with by 
the Judiciary] 

[insert amount] 

 
Certified that the above information is correct as per records and nothing has been omitted / 
concealed.  

………………………………………………………(Signature of the Statutory Auditor)  
……………………………………………………… (Full Name of the Statutory Auditor)  
…………………………………………………  (Name of the Statutory Auditor’s Firm)  

………………………………………  (Complete Address of the Statutory Auditor’s Firm)  
……………………………  (Telephone/fax numbers, including country and city codes) 

…………………………………………………… (E-mail of the Statutory Auditor)  
…………………………………………………… (Seal of the Statutory Auditor)  

 
Membership No. of the Statutory Auditor: ……………………… 
 
 
Notes: 
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(i)  The Bidder shall provide accurate information about all pending litigation and / or arbitration cases 
resulting from contracts completed or ongoing under its execution.  

(ii) The Bidder shall also provide details of pending litigation referred in paragraph (i) above, which has 
been accounted for in the submitted latest audited Balance Sheet as follows:  
(a)  The claims and suits lodged against the company for which the company has not accounted for 

the liability in its books as the matter is pending with arbitration/ courts and the same has not 
been finally settled up to the date of Balance Sheet and the company is sure that the decision will 
not go against the company. (Please indicate the page no. of the Audited Balance Sheet where 
these amounts have been reflected) 

(b)  The claims and suits lodged by the company against customers/ supplies for recovery of dues 
and the matter is pending with arbitration/ courts and the company has accounted for the 
claims as receivable in its books of account considering the decision will be in favour of the 
company. (Please indicate the page no. of the Audited Balance Sheet where these amounts 
have been reflected). 

(iii) Annexure- 18 B  shall be duly certified by the Statutory Auditors of the Tenderer. 
 
 
DATE:                                           BIDDER’S SIGNATURE WITH STAMP   
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ANNEXURE – 18 C 
 

LITIGATION HISTORY 
 
Details of Litigation History till 31

st
 January 2022 in accordance Clause 16.1 of eTender Call Notice - 

Minimum Eligibility Criteria are as follows: 
 

Date, 
month & 
Year of 
award 

Amount of 
Award,  

INR 
Contract Identification 

Total Contract 
Amount INR  

[insert 
date] 

[insert 
amount] 

Contract Identification: [indicate complete contract name, number, date and 
any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Matter in dispute: [indicate main issues in dispute] 
Party who initiated the dispute: *indicate “Employer” or “Contractor”+ 
Status of dispute: [Indicate if it is being treated by the Adjudicator, under 
Arbitration or being dealt with by the Judiciary] 

[insert amount] 

[insert 
date] 

[insert 
amount] 

Contract Identification: [indicate complete contract name, number, date and 
any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Matter in dispute: [indicate main issues in dispute] 
Party who initiated the dispute: *indicate “Employer” or “Contractor”+ 
Status of dispute: [Indicate if it is being treated by the Adjudicator, under 
Arbitration or being dealt with by the Judiciary] 

[insert amount] 

[insert 
date] 

[insert 
amount] 

Contract Identification: [indicate complete contract name, number, date and 
any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Matter in dispute: [indicate main issues in dispute] 
Party who initiated the dispute: *indicate “Employer” or “Contractor”+ 
Status of dispute: [Indicate if it is being treated by the Adjudicator, under 
Arbitration or being dealt with by the Judiciary] 

[insert amount] 

Certified that the above information is correct as per records and nothing has been omitted / concealed.  
………………………………………………………(Signature of the Statutory Auditor)  
……………………………………………………… (Full Name of the Statutory Auditor)  
…………………………………………………  (Name of the Statutory Auditor’s Firm)  

………………………………………  (Complete Address of the Statutory Auditor’s Firm)  
……………………………  (Telephone/fax numbers, including country and city codes) 

…………………………………………………… (E-mail of the Statutory Auditor)  
…………………………………………………… (Seal of the Statutory Auditor)  

Membership No. of the Statutory Auditor: ……………………… 
Notes: 
(i)  The Bidder shall provide accurate information about any litigation or arbitration resulting from 

contracts completed or ongoing under its execution over the last three years.  
(ii) This may be noted that under this category only cases of arbitration /litigation finally settled 

against the Bidder should be listed. If the case is pending at any level of arbitration or judiciary, the 
same should be listed in Pending Litigation and NOT under Litigation History. A consistent history of 
awards against the Tenderer may result in failure of the Bid. 

(iii)      Annexure 18 C shall be duly certified by the Statutory Auditors of the Bidder.  
 
 
DATE:                                                             BIDDER’S SIGNATURE WITH STAMP   
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ANNEXURE-19 

 

        

National Electronic Fund Transfer (NEFT/RTGS) Mandate Form   

(Mandate for receiving payment s through NEFT/RTGS from COCHIN PORT TRUST)   
  

  
  

1  Vendor Name/Beneficiary Name COCHIN PORT TRUST    

2  Vendor code     

3  Permanent Account Number(PAN) AAALC - 1134F   

4 TAN NO  CHNC04095A   

5 GST NO: 32AAALC1134F1ZZ   

6  Particulars of Bnak Account Current Account   

  A.  Name of Bank STATE BANK OF INDIA   

  B.  Name of Branch Cochin Port Trust   

  C.  Branch Code 6367   

  D. Address Cochin Port Trust , Willingdon Island -682009   

  E. City Name Cochin   

  F. Telephone No 2582614   

  G. NEFT/IFSC Code SBIN0006367   

  H. SWIFT Code:  SBININBB   

  
I. 9.digit MICR code on the Cheque 
Book. 682002021   

  J.  Type of Account Current Account   

  K.  Account No. 10601197375   

5  Vendor Email-id ramesh.babu@cochinport.gov.in    

    cash@cochinport.gov.in   

6  Date of effect 01.01.2021   

(Please enclose a photocopy of the Cancelled cheque to  enable usto verify the details mentioned above)   
  

  
  

We hereby declare that the particulars given above are correct and copmlete. If the transaction is delayed or 

 lost  because  of  incomplete  or  incorrect  information. We would not hold the company responsible.   

  
  

  

  
 

SD/-   

  
 

FINANCIAL ADVISER &   

  
 

CHIEF ACCOUNTS OFFICER   

  
 

COCHIN PORT TRUST   
  

  
  

  
  

  

  Bank Certificate     

  
  

  

  We certify that ____________________has current account No _____________________with us and we  

  confirm that the  details given above are correct as per our records.   

  
  

  

  Date  : 
 

  

  Place: Authorised Official of Bank   

  
  

  

mailto:ramesh.babu@cochinport.gov.in
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Annexure- 20 
LIST OF ALL DOCUMENTS ACCOMPANYING THE BID 

 

Sl. No. Name/Particulars of the documents attached with the bid Page No. 

From To 

1 A letter of submission /covering letter of the bidder as per Annexure -1   

2 Cost of Bid Document as per Table of TCN   

3 EMD or  BG as per Annexure – 6.   

4 
Duly signed “Integrity Pact” to be executed between the Bidder and Cochin 
Port Trust as per the proforma at Annexure – 9.   

5 Declaration as per Annexure-14   

6 For partnership firms, Certified copy of registered partnership deed   

7 
For partnership firms, duly executed Power of Attorney, in the name of 
bidder’s authorised representative to act on behalf of the bidder, duly 
authenticated by a notary public or equivalent certifying authority as per the 
proforma at Annexure - 3;  

  

8 For limited company, Registration certificate of the company   

9 For limited company, duly executed Power of Attorney, in the name of bidder’s 
authorised representative to act on behalf of the bidder, duly authenticated by 
a notary public or equivalent certifying authority as per the proforma at 
Annexure – 3 

  

10 
For JV/Consortium, A legally binding JV/Consortium Agreement signed by 
authorized signatories of all the partners of the JV/Consortium, as per proforma 
at Annexure-4 

  

11 
For JV/Consortium, Duly executed Power of Attorney, authorizing the 
representatives of all the partners of the JV/Consortium for signing the 
JV/Consortium Agreement, on behalf of the JV/Consortium partners, duly 
authenticated by a notary public or equivalent certifying authority as per 
proforma at Annexure-10 

  

12 
For JV/Consortium, Power of attorney duly executed and signed by legally 
authorized signatories of all the partners, authorizing the Lead Partner as per 
the proforma at Annexure - 5 

  

13 
For JV/Consortium, an undertaking that the partners of the JV/Consortium are 
jointly and severally liable to the Employer for the performance of the contract 
as per proforma at Annexure -11. 

  

14 Details of dredgers as per Table No.1A   

15 Document in proof of possession of Trailing Suction Hopper Dredgers   

16 
Undertaking confirming that in case of successful bidder they shall deploy 
minimum two TSHD(s) with total hopper capacity not less than 11,000cu.m and 
minimum capacity of each dredger not less than 4500 cu.m continuously 

  

17 
Detailed list of floating crafts and other equipment etc. which the bidder 
intends to utilize for this work as per Table No.1B.   

18 
List of instruments for survey and monitoring of work with the details indicated 
in Table No. 1C.   

19 
Original / Notary certified copy of (a) the Letter of Acceptance (LOA); and  (b) 
Completion Certificate specifying the completion cost, quantity, type of 
dredger(s) deployed, date of commencement and date of completion etc. of 
similar works, issued by the Owner of the respective work and other details, as 
per Table No.2. 
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20 In case the bidder wants to rely on the experience of holding companies or its 
other subsidiaries, Guarantee as per Anneuxre - 12   

21 Works in hand/present commitments as per Table No- 3.   

22 Personnel capabilities as per Table No- 4 and Table No- 4 (A).   

23 Financial details as per Table No- 5.   

24 Audited Financial statements for the last 3 (THREE) financial years.   

25 Notary or equivalent certifying authority’s certified copy of the Certificate of 
Registry and latest valid certificate of class of the dredger(s) proposed for the 
work. 

  

26 
In case of Indian owner (Individual, Partnership or Company) proposing to 
convert his foreign flag vessel to Indian flag vessel before commencement of 
the work to claim right of first refusal, an undertaking to this effect. 

  

27 
A note on the proposed methodology for execution of the work i.e. design, 
planning, dredging and disposal of spoil, quantity surveying instruments and 
its accuracy and progress of the work etc., 

  

28 
An overall project schedule with detailed dredger deployment indicating total 
dredger months planned for each dredger.    

29 Details of the Party opting for e-payment system as per Annexure-7   

30 Bank information for e-payment system as per Annexure-8   

31 Historical Contract Non-Performance (Annexure-18 A), Pending Litigation 
(Annexure -18 B ) and Litigation History (Annexure -18 C) 

  

32 Copies of supporting documents in respect of Valid GST registration and PAN   

33 Proof of  EPF and ESI registration as per EPF /ESI Acts. In case, the 
Bidder does not have the required number of employees which makes 
such registration mandatory, an Undertaking  to this effect shall be 
furnished. 

  

34 Self-declaration that the Bidder should not have been blacklisted 
/debarred by any Govt. of India Organizations / PSU/ PSE / Govt. 
Depts./reputed Private Sector Companies etc. for breach of any 
applicable laws or violation of regulations or breach of contractual 
agreement or rendering unsatisfactory services during the last 3 (Three) 
years. 

  

35 Bid documents in PDF format duly filled (except price schedule), addenda, and 
clarifications/responses of queries, if any, signed and stamped on all pages. 

  

36 Any other documents   
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TABLE 1 A 
DETAILS OF TRAILING SUCTION HOPPER DREDGER(S) PROPOSED  FOR THE WORK 

 
 

 

Name of  
Dredger 

Hopper capacity Speed of 
the vessel 
in Knots 

Whether 
position 

fixing system 
available 

Whether load 
recording 

instrument 
available 

Length x 
Beam x 
Loaded 
draft in 
metres 

Year of 
Built 

Whether 
owned/rented/ 
leased/specially 
manufactured 

Location 
& Date of 
availabilit

y for 
mobilizati

on for 
the work 

Proposed 
period(s) 

of 
deploym
ent for 

the work 

Cum Tonnes 

1 2 3 4 5 6 7 8 9 10 11 

           

           

           

           

 
 

 
TABLE 1 B 

DETAILS OF FLOATING CRAFTS AND OTHER EQUIPMENTS PROPOSED FOR THE  WORK. 
 

Item of Equipment Salient Features Length x Beam x 
Loaded draft in 

meters 

Year of 
Built 

 

Whether 
owned/ rented/ 
leased/ specially 

manufactured 

Location & Date of 
availability for 

mobilization for 
the work 

Proposed 
period(s) of 

deployment for 
the work 

 

Remarks 

1 2 3 4 5 6 7 8 
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1
C 

 
TABLE 1 C 

 
LIST OF INSTRUMENTS FOR SURVEY AND MONITORING OF WORK 

 
 
 
 

 
 

 
 
          Note:  

           The bidder is requested to give all relevant and complete information as required and if required he 
can use separate sheets  

1
7
1 

 

 
Sl 
No. 

Description of 
Equipment proposed for 
the work 

 
Details required 

1 2 3 

1 Echo Sounder with Dual 
frequency 

Condition of equipment  

Transducer option  

DepthRange  

Accuracy  

Sound velocity  

Type of display  

Geographic position from  

Computer System and 
accessories  

 

Calibration  

2 
 
 
 

Differential Global 
Positioning System 

Condition of equipment  

Type of receiver  

Number of Channel  

Accuracy  

3 Survey Launch Condition of Launch  

Type of construction  

Speed in knots  

Accommodation facility  

Communication facilities 
provided 

 

Minimum deck space  

Is it satisfies Indian Mercantile 
Act 

 

Power backup  
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TABLE-2 
DETAILS OF COMPLETED SIMILAR WORKS DURING THE LAST SEVEN YEARS ENDING  31

st
  January 2022 

 

Sl. 
No. 

Name & 
Location of 
Project 

Owner’s Complete 
address including 
Telex / Fax No. with 
contact Person 

Value of 
Contract 

Quantity of 
dredging 
involved 

Duration of Contract 
 
 

Details of 
work 

including 
disposal of 

dredged 
spoil  

The type of 
dredger 

deployed 

Reference No. 
& Date of Letter 
of Acceptance 
& completion 
certificate 
enclosed 

Commencem
ent date 

Scheduled 
completion 
date 

Actual 
completion 
date 

1 2 3 4  5  6  7  8 9 10 11 

 
 
 
 

          

Note: Bidder to enclose letter of intent and completion certificate issued by owner, certified by a Notary public or equivalent certifying authority.172 
 

TABLE –3 
CURRENT COMMITMENTS OF THE BIDDER 

 

Sl. 
No. 

Full Postal Address 
of Client & Name 
of 
Officer – in-Charge 

Description 
of the work 

Value of 
Contract 

Date of 
Commencement of 
work 

Scheduled 
Completion 
period 

Stage of 
Completion as 
on date 

Expected  
date of 
Completion 

Dredger deployment programme 
 

 

Name of 
dredger 

Duration of 
deployment 
From/ To 

1 2 3 4 5 6 7 8 9 10 

 
 

 

         

      
SIGNATURE OF THE BIDDER 
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TABLE-4 
PERSONNEL CAPABILITIES 

 

Name of firm or partner 
of a joint venture 

 
For specific positions essential to contract implementation, applicants should provide the names of at least two 

candidates qualified to meet the specified requirements stated for each position. The data on their 
experiences should be supplied in separate sheets using one Form of Table  4 (A) for each candidate.  

 

1. Title of position                            : 

Name of the prime candidate       : 

Name of the alternate candidate   : 

2. Title of position                            : 

Name of the prime candidate       : 

Name of the alternate candidate   : 

  

 

 

 

 
 
 

TABLE – 4 (A) 
CANDIDATE SUMMARY 

Name of Applicant 

 

Position 
 Candidate 

Prime           Alternate 

Candidate 
Informat
ion 

1. Name of Candidate 2.Date of Birth 

 2. Professional qualifications  

Present 
Employ
ment 

3.Name of employer  

Address of Employer  

Telephone                           Contract (manager/personal officer) 

Fax                                      Telex 

Job title of candidate             Years with present Employer 

 
 
Summarise Professional experience over the last 20 years, in reverse chronological order. Indicate particulars of 

technical and managerial experience relevant to the project. 
 
 

From To Company / Project / Position / Relevant Technical and Management 
experience 
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TABLE- 5 
 

      
FINANCIAL DETAILS 

 

Name of Bidder or partner of  
a joint venture/consortium 

 
Bidder, including each partner in case of a joint venture/consortium, should provide the following financial 

information. 
I. 
 

     Banker Name of banker 

Address of banker 
 
 

Telephone                     Contact name and title 

Fax                                Telex 

Note: If necessary, use separate sheets to provide complete banker information. 
 
II. Summarize actual assets and liabilities for the previous five years. Based upon known 
     commitments, summarise projected assets and liabilities for the next two years, 
 
 
 
 

Financial 
Information 
in Million Rs. 

Actual for previous 5 years Projected for the 
next two years 
including 
current year 

       

(a) Total assets       
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

(b) Current Assets 

(c) Cash, temporary 
investments and current 
receivable 

(d) Total Liabilities 

(e) Current Liabilities 

(f) Net Worth = (a) - (d) 

(g) Working Capital = (b) – (e) 

(h) Authorised Capital 

(i) Capital Issued and paid up 

(j) Current Ratio = (b) / (e) 

(k) Acid Test Ratio = (c) / (e) 

(l) Total Liability of net worth 
= (d) / (f) 

(m) Net Profit Before Tax 

(n) Net Profit after Tax 
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III.  Specify proposed sources of financing to meet the cash flow demands of the project, net of current 
commitment. 

 
 
 

 

   Source of Financing                Amount 
            in Rs. million 

 
   1.  Own Resources 

 

 
   2.  Bank Credits  * 

 

 
   3. Working Capital with contractor   

 

 
 

IV.  Attach audited financial statements for the : 
last five years (for the individual or each 
        partner of a joint venture/consortium) ** 
Note:- 
* The availability of credits for execution of the work shall be supported by the concerned   Bank’s 

assurance letter(s) specifying the amounts involved. 
**  Firms owned by individuals, and partnerships, may submit their balance sheets certified   by a  

registered accountant, and supported by copies of tax returns, if audits are not required by the laws of 
their countries of origin. 

If audited balance sheets are not available, they shall submit their balance sheet certified by a 
Chartered Accountant and supported by copies of tax returns attested by a Notary or equivalent 
certifying authority.   

 
 
 
 
 

 
 
 
 













O
A
C
-
2
6
4

O
A
C
-
2
6
3

O
A
C
-
2
6
2

O
A
C
-
2
6
1

O
A
C
-
2
6
0

O
A
C
-
2
5
9

O
A
C
-
2
5
8

O
A
C
-
2
5
7

O
A
C
-
2
5
6

O
A
C
-
2
5
5

O
A
C
-
2
5
4

O
A
C
-
2
5
3

O
A
C
-
2
5
2

O
A
C
-
2
5
1

O
A
C
-
2
5
0

O
A
C
-
2
4
9

O
A
C
-
2
4
8

O
A
C
-
2
4
7

O
A
C
-
2
4
6

O
A
C
-
2
4
5

O
A
C
-
2
4
4

O
A
C
-
2
4
3

O
A
C
-
2
4
2

O
A
C
-
2
4
1

O
A
C
-
2
4
0

O
A
C
-
2
3
9

O
A
C
-
2
3
8

O
A
C
-
2
3
7

O
A
C
-
2
3
6

O
A
C
-
2
3
5

O
A
C
-
2
3
4

O
A
C
-
2
3
3

O
A
C
-
2
3
2

O
A
C
-
2
3
1

O
A
C
-
2
3
0

O
A
C
-
2
2
9

O
A
C
-
2
2
8

O
A
C
-
2
2
7

O
A
C
-
2
2
6

O
A
C
-
2
2
5

O
A
C
-
2
2
4

O
A
C
-
2
2
3

O
A
C
-
2
2
2

O
A
C
-
2
2
1

O
A
C
-
2
2
0

O
A
C
-
2
1
9

O
A
C
-
2
1
8

O
A
C
-
2
1
7

O
A
C
-
2
1
6

O
A
C
-
2
1
5

O
A
C
-
2
1
4

O
A
C
-
2
1
3

O
A
C
-
2
1
2

O
A
C
-
2
1
0

O
A
C
-
2
0
9

O
A
C
-
2
0
8

O
A
C
-
2
0
7

O
A
C
-
2
0
6

O
A
C
-
2
0
5

O
A
C
-
2
0
4

O
A
C
-
2
0
3

O
A
C
-
2
0
2

O
A
C
-
2
0
1

O
A
C
-
2
0
0

O
A
C
-
1
9
9

O
A
C
-
1
9
8

O
A
C
-
1
9
7

O
A
C
-
1
9
6

O
A
C
-
1
9
5

O
A
C
-
1
9
4

O
A
C
-
1
9
3

O
A
C
-
1
9
2

O
A
C
-
1
9
1

O
A
C
-
1
9
0

O
A
C
-
1
8
9

O
A
C
-
1
8
8

O
A
C
-
1
8
7

O
A
C
-
1
8
6

O
A
C
-
1
8
5

O
A
C
-
1
8
4

O
A
C
-
1
8
3

O
A
C
-
1
8
2

O
A
C
-
1
8
1

O
A
C
-
1
8
0

O
A
C
-
1
7
9

O
A
C
-
1
7
8

O
A
C
-
2
1
1

O
A
C
-
1
8
3

O
A
C
-
1
8
2

O
A
C
-
1
8
1

O
A
C
-
1
8
0

O
A
C
-
1
7
9

O
A
C
-
1
7
8

O
A
C
-
1
7
7

O
A
C
-
1
7
6

O
A
C
-
1
7
5

O
A
C
-
1
7
4

O
A
C
-
1
7
3

O
A
C
-
1
7
2

O
A
C
-
1
7
1

O
A
C
-
1
7
0

O
A
C
-
1
6
9

O
A
C
-
1
6
8

O
A
C
-
1
6
7

O
A
C
-
1
6
6

O
A
C
-
1
6
5

O
A
C
-
1
6
4

O
A
C
-
1
6
3

O
A
C
-
1
6
2

O
A
C
-
1
6
1

O
A
C
-
1
6
0

O
A
C
-
1
5
9

O
A
C
-
1
5
8

O
A
C
-
1
5
7

O
A
C
-
1
5
6

O
A
C
-
1
5
5

O
A
C
-
1
5
4

O
A
C
-
1
5
3

O
A
C
-
1
5
2

O
A
C
-
1
5
1

O
A
C
-
1
5
0

O
A
C
-
1
4
9

O
A
C
-
1
4
8

O
A
C
-
1
4
7

O
A
C
-
1
4
6

O
A
C
-
1
4
5

O
A
C
-
1
4
4

O
A
C
-
1
4
3

O
A
C
-
1
4
2

O
A
C
-
1
4
1

O
A
C
-
1
4
0

O
A
C
-
1
3
9

O
A
C
-
1
3
8

O
A
C
-
1
3
7

O
A
C
-
1
3
6

O
A
C
-
1
3
5

O
A
C
-
1
3
4

O
A
C
-
1
3
3

O
A
C
-
1
3
2

O
A
C
-
1
3
1

O
A
C
-
1
3
0

O
A
C
-
1
2
9

O
A
C
-
1
2
8

O
A
C
-
1
2
7

O
A
C
-
1
2
6

O
A
C
-
1
2
5

O
A
C
-
1
2
4

O
A
C
-
1
2
3

O
A
C
-
1
2
2

O
A
C
-
1
2
1

O
A
C
-
1
2
0

O
A
C
-
1
1
9

O
A
C
-
1
1
8

O
A
C
-
1
1
7

O
A
C
-
1
1
6

O
A
C
-
1
1
5

O
A
C
-
1
1
4

O
A
C
-
1
1
3

O
A
C
-
1
1
2

O
A
C
-
1
1
1

O
A
C
-
1
1
0

O
A
C
-
1
0
9

O
A
C
-
1
0
8

O
A
C
-
1
0
7

O
A
C
-
1
0
6

O
A
C
-
1
0
5

O
A
C
-
1
0
4

O
A
C
-
1
0
3

O
A
C
-
1
0
2

O
A
C
-
1
0
1

O
A
C
-
1
0
0

O
A
C
-
9
9

O
A
C
-
9
8

O
A
C
-
9
7

O
A
C
-
9
6

O
A
C
-
9
5

O
A
C
-
9
4

O
A
C
-
9
3

O
A
C
-
9
2

O
A
C
-
9
1

O
A
C
-
9
3

O
A
C
-
9
2

O
A
C
-
9
1

O
A
C
-
9
0

O
A
C
-
8
9

O
A
C
-
8
8

O
A
C
-
8
7

O
A
C
-
8
6

O
A
C
-
8
5

O
A
C
-
8
4

O
A
C
-
8
3

O
A
C
-
8
2

O
A
C
-
8
1

O
A
C
-
8
0

O
A
C
-
7
9

O
A
C
-
7
8

O
A
C
-
7
7

O
A
C
-
7
6

O
A
C
-
7
5

O
A
C
-
7
4

O
A
C
-
7
3

O
A
C
-
7
2

O
A
C
-
7
1

O
A
C
-
7
0

O
A
C
-
6
9

O
A
C
-
6
8

O
A
C
-
6
7

O
A
C
-
6
6

O
A
C
-
6
5

O
A
C
-
6
4

O
A
C
-
6
3

O
A
C
-
6
2

O
A
C
-
6
1

O
A
C
-
6
0

O
A
C
-
5
9

O
A
C
-
5
8

O
A
C
-
5
7

O
A
C
-
5
6

O
A
C
-
5
5

O
A
C
-
5
4

O
A
C
-
5
3

O
A
C
-
5
2

O
A
C
-
5
1

O
A
C
-
5
0

O
A
C
-
4
9

O
A
C
-
4
8

O
A
C
-
4
7

O
A
C
-
4
6

O
A
C
-
4
5

O
A
C
-
4
4

O
A
C
-
4
3

O
A
C
-
4
2

O
A
C
-
4
1

O
A
C
-
4
0

O
A
C
-
3
9

O
A
C
-
3
8

O
A
C
-
3
7

O
A
C
-
3
6

O
A
C
-
3
5

O
A
C
-
3
4

O
A
C
-
3
3

O
A
C
-
3
2

O
A
C
-
3
1

O
A
C
-
3
0

O
A
C
-
2
9

O
A
C
-
2
8

O
A
C
-
2
7

O
A
C
-
2
6

O
A
C
-
2
5

O
A
C
-
2
4

O
A
C
-
2
3

O
A
C
-
2
2

O
A
C
-
2
1

O
A
C
-
2
0

O
A
C
-
1
9

O
A
C
-
1
5

O
A
C
-
1
8

O
A
C
-
1
7

O
A
C
-
1
6

O
A
C
-
1
4

O
A
C
-
9

O
A
C
-
1
3

O
A
C
-
1
2

O
A
C
-
7

O
A
C
-
8

O
A
C
-
1
1

O
A
C
-
1
0

O
A
C
-
6

O
A
C
-
2

O
A
C
-
4

O
A
C
-
5

O
A
C
-
1

O
A
C
-
3

INDIA WEST COAST

COCHIN PORT TRUST

0

0
1
0

0

2

0

0

3

0

0

4

0

0

5

0

0

6

0

0

7

0

0
8
0

0
9
0

3
5
0

3

4

0

3

3

0

3

2

0

3

1

0

3

0

0

2

9

0

2
8
0

2
7
0

0

0
1
0

0

2

0

0

3

0

0

4

0

0

5

0

0

6

0

0

7

0

0
8
0

0
9
0

3
5
0

3

4

0

3

3

0

3

2

0

3

1

0

3

0

0

2

9

0

2
8
0

2
7
0

POST DREDGE SURVEY AT OUTER

CHANNEL & LNG BASIN AREA

DREDGING FOR MAINTENANCE OF

CHANNELS AND BASINS AT COCHIN PORT

FOR THE YEAR 2020-2021

TIDAL HEIGHTS ABOVE CHART DATUM PROVIDED BY CoPT FOR SURVEY

CHART NO: DCI/CoPT/KOC/MD/2021/118, Dated:10.05.2021

EVEREST SPHEROID-1956

TRANSVERSE MERCATOR PROJECTION

U.T.M GRID ZONE-43

DEPTH IN METERS AND DECIMETERS

REDUCED TO CHART DATUM USED FOR ATG AT COCHIN PORT TRUST

SURVEY CARRIED OUT FROM 03RD MAY'2021 TO 06TH MAY'2021

0 50 100 200 300 400 500 600 700 800 900 1000

1
0
0

1

1

0

1

2

0

1

3

0

1

4

0

1

5

0

1

6

0

1
7
0

180

2
6
0

2

5

0

2

4

0

2

3

0

2

2

0

2

1

0

2

0

0

1
9
0

1
0
0

1

1

0

1

2

0

1

3

0

1

4

0

1

5

0

1

6

0

1
7
0

180

2
6
0

2

5

0

2

4

0

2

3

0

2

2

0

2

1

0

2

0

0

1
9
0

Scale:- 1:5500

Frequency:210 KHz

Deputy Conservator

CoPT

Contractor

(DCI Ltd)

Surveyor

(IIT Madras)

Hydrographic surveyor (IC)

CoPT

AutoCAD SHX Text
NO.5

AutoCAD SHX Text
NO.3

AutoCAD SHX Text
NO.1

AutoCAD SHX Text
NO.6

AutoCAD SHX Text
NO.4

AutoCAD SHX Text
NO.2

AutoCAD SHX Text
CH 9000m

AutoCAD SHX Text
CH 11000m

AutoCAD SHX Text
CH 13150m

AutoCAD SHX Text
CH 9500m

AutoCAD SHX Text
CH 10000m

AutoCAD SHX Text
CH 10500m

AutoCAD SHX Text
CH 11500m

AutoCAD SHX Text
CH 12000m

AutoCAD SHX Text
CH 12500m

AutoCAD SHX Text
CH 13000m

AutoCAD SHX Text
NO.9

AutoCAD SHX Text
NO.7

AutoCAD SHX Text
NO.5

AutoCAD SHX Text
NO.10

AutoCAD SHX Text
NO.8

AutoCAD SHX Text
NO.6

AutoCAD SHX Text
CH 5000m

AutoCAD SHX Text
CH 7000m

AutoCAD SHX Text
CH 9000m

AutoCAD SHX Text
CH 4500m

AutoCAD SHX Text
CH 5500m

AutoCAD SHX Text
CH 6000m

AutoCAD SHX Text
CH 6500m

AutoCAD SHX Text
CH 7500m

AutoCAD SHX Text
CH 8000m

AutoCAD SHX Text
CH 8500m

AutoCAD SHX Text
CANAL

AutoCAD SHX Text
Sea wall

AutoCAD SHX Text
WALK WAY

AutoCAD SHX Text
BREAKWATER

AutoCAD SHX Text
WALK WAY

AutoCAD SHX Text
MAIN JETTY

AutoCAD SHX Text
MD 1

AutoCAD SHX Text
MD 2

AutoCAD SHX Text
MD3

AutoCAD SHX Text
MD4

AutoCAD SHX Text
MD 5

AutoCAD SHX Text
MD 6

AutoCAD SHX Text
MD 7

AutoCAD SHX Text
BD 5

AutoCAD SHX Text
BD 4

AutoCAD SHX Text
BD 3

AutoCAD SHX Text
NO.15

AutoCAD SHX Text
NO.13

AutoCAD SHX Text
NO.11

AutoCAD SHX Text
NO.16

AutoCAD SHX Text
NO.14

AutoCAD SHX Text
NO.12

AutoCAD SHX Text
New channel edge

AutoCAD SHX Text
New channel edge

AutoCAD SHX Text
BD2

AutoCAD SHX Text
BD1

AutoCAD SHX Text
CH 0m

AutoCAD SHX Text
CH 2000m

AutoCAD SHX Text
CH 3500m

AutoCAD SHX Text
CH 500m

AutoCAD SHX Text
CH 1000m

AutoCAD SHX Text
CH 1500m

AutoCAD SHX Text
CH 2500m

AutoCAD SHX Text
CH 3000m

AutoCAD SHX Text
CH 4000m

AutoCAD SHX Text
CH 4500m

AutoCAD SHX Text
BREAKWATER

AutoCAD SHX Text
WALK WAY

AutoCAD SHX Text
BREAKWATER

AutoCAD SHX Text
NO.2

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
18

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
18

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
18

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
18

AutoCAD SHX Text
3

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
18

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
18

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
18

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
18

AutoCAD SHX Text
3

AutoCAD SHX Text
18

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
18

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
18

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
18

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
18

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
18

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
3

AutoCAD SHX Text
18

AutoCAD SHX Text
6

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
3

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
3

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
3

AutoCAD SHX Text
18

AutoCAD SHX Text
4

AutoCAD SHX Text
18

AutoCAD SHX Text
4

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
3

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
3

AutoCAD SHX Text
18

AutoCAD SHX Text
4

AutoCAD SHX Text
18

AutoCAD SHX Text
3

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
3

AutoCAD SHX Text
18

AutoCAD SHX Text
4

AutoCAD SHX Text
18

AutoCAD SHX Text
5

AutoCAD SHX Text
18

AutoCAD SHX Text
1

AutoCAD SHX Text
18

AutoCAD SHX Text
4

AutoCAD SHX Text
18

AutoCAD SHX Text
3

AutoCAD SHX Text
18

AutoCAD SHX Text
5

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
18

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
15

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6



INDIA WEST COAST

COCHIN PORT TRUST

POST DREDGE SURVEY AT

MCB-SCB & ECB AREA

DREDGING FOR MAINTENANCE OF CHANNELS AND

BASINS AT COCHIN PORT FOR THE YEAR

2020-2021

TIDAL HEIGHTS ABOVE CHART DATUM PROVIDED BY CoPT FOR SURVEY

CHART NO: DCI/CoPT/KOC/MD/2021/120 Dated:10.05.2021

EVEREST SPHEROID-1956

TRANSVERSE MERCATOR PROJECTION

U.T.M GRID ZONE-43

DEPTH IN METERS AND DECIMETERS

REDUCED TO CHART DATUM USED FOR ATG AT COCHIN PORT TRUST

Scale:- 1:4000

Deputy Conservator

CoPT

Contractor

(DCI Ltd)

Surveyor

(IIT Madras)

Hydrographic surveyor (IC)

CoPT

Deputy Conservator

CoPT

Contractor

(DCI Ltd)

Surveyor

(IIT Madras)

Hydrographic surveyor (IC)

CoPT

Deputy Conservator

CoPT

Contractor

(DCI Ltd)

Surveyor

(IIT Madras)

Hydrographic surveyor (IC)

CoPT

FREQUENCY: 210 KHz

SURVEY CARRIED OUT FROM 01ST MAY'2021 TO 02ND MAY'2021  

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
F  O  R  T    C  O  C  H  I  N

AutoCAD SHX Text
W I L L I N G D O N

AutoCAD SHX Text
I  C  T  T    B  E  R  T  H

AutoCAD SHX Text
BAGGAGE

AutoCAD SHX Text
JETTY

AutoCAD SHX Text
DIESEL

AutoCAD SHX Text
JETTY

AutoCAD SHX Text
SWTD JETTY

AutoCAD SHX Text
BTP

AutoCAD SHX Text
NCB

AutoCAD SHX Text
ROAD

AutoCAD SHX Text
CHANNEL EDGE

AutoCAD SHX Text
L E A D I N G    L I G H T   L I N E

AutoCAD SHX Text
E R N A K U L A M

AutoCAD SHX Text
SOUTH

AutoCAD SHX Text
L E A D I N G   L I G H T   L I N E

AutoCAD SHX Text
SCB

AutoCAD SHX Text
W I L L I N G D O N  I S L A N D

AutoCAD SHX Text
BERTH

AutoCAD SHX Text
BARGE BERTH

AutoCAD SHX Text
foot path

AutoCAD SHX Text
70

AutoCAD SHX Text
STB

AutoCAD SHX Text
North Jetty

AutoCAD SHX Text
STB

AutoCAD SHX Text
South Jetty

AutoCAD SHX Text
foot path

AutoCAD SHX Text
PUMPING 

AutoCAD SHX Text
STATION

AutoCAD SHX Text
Dolphin

AutoCAD SHX Text
Dolphin

AutoCAD SHX Text
Dolphin

AutoCAD SHX Text
Double

AutoCAD SHX Text
W-Way

AutoCAD SHX Text
Ramp 3m Wide

AutoCAD SHX Text
JETTY

AutoCAD SHX Text
Dolphin

AutoCAD SHX Text
Leading

AutoCAD SHX Text
Mast

AutoCAD SHX Text
Dolphin

AutoCAD SHX Text
pipe line

AutoCAD SHX Text
BPC 

AutoCAD SHX Text
House

AutoCAD SHX Text
PUMP

AutoCAD SHX Text
NTB

AutoCAD SHX Text
RAJENDRA

AutoCAD SHX Text
PARK

AutoCAD SHX Text
NORTH JETTY

AutoCAD SHX Text
NTB

AutoCAD SHX Text
JETTY

AutoCAD SHX Text
Pipe line 

AutoCAD SHX Text
Pipe line 

AutoCAD SHX Text
Pipe line 

AutoCAD SHX Text
Pipe line 

AutoCAD SHX Text
Pipe line 

AutoCAD SHX Text
JETTY

AutoCAD SHX Text
Dolphin

AutoCAD SHX Text
X =  640510.8530

AutoCAD SHX Text
Y = 1101324.2590

AutoCAD SHX Text
Dolphin

AutoCAD SHX Text
Drainage

AutoCAD SHX Text
Perumanoor Jetty

AutoCAD SHX Text
Thodu 

AutoCAD SHX Text
 Area Under

AutoCAD SHX Text
Force- Navy

AutoCAD SHX Text
Old Passanger

AutoCAD SHX Text
Dolphin

AutoCAD SHX Text
Damaged

AutoCAD SHX Text
Dolphin

AutoCAD SHX Text
Walk Way

AutoCAD SHX Text
Ro-Ro

AutoCAD SHX Text
Jetty

AutoCAD SHX Text
Dolphin

AutoCAD SHX Text
Water

AutoCAD SHX Text
Tank

AutoCAD SHX Text
X =  640063.570

AutoCAD SHX Text
Y = 1101149.715

AutoCAD SHX Text
Jetty

AutoCAD SHX Text
I O C   J e t t y

AutoCAD SHX Text
NTB JETTY

AutoCAD SHX Text
Leading

AutoCAD SHX Text
Mast

AutoCAD SHX Text
Revision

AutoCAD SHX Text
Required

AutoCAD SHX Text
X =  640036.870

AutoCAD SHX Text
Y = 1101166.800

AutoCAD SHX Text
TS

AutoCAD SHX Text
W A L L A R P A D A M   I S L A N D

AutoCAD SHX Text
I S L A N D 

AutoCAD SHX Text
TANKER

AutoCAD SHX Text
NORTH

AutoCAD SHX Text
BERTH

AutoCAD SHX Text
TANKER

AutoCAD SHX Text
ICA1= -15.90 mts

AutoCAD SHX Text
ICA2= -15.90 mts

AutoCAD SHX Text
0

AutoCAD SHX Text
50

AutoCAD SHX Text
100

AutoCAD SHX Text
200

AutoCAD SHX Text
300

AutoCAD SHX Text
400

AutoCAD SHX Text
0

AutoCAD SHX Text
010

AutoCAD SHX Text
020

AutoCAD SHX Text
030

AutoCAD SHX Text
040

AutoCAD SHX Text
050

AutoCAD SHX Text
060

AutoCAD SHX Text
070

AutoCAD SHX Text
080

AutoCAD SHX Text
090

AutoCAD SHX Text
350

AutoCAD SHX Text
340

AutoCAD SHX Text
330

AutoCAD SHX Text
320

AutoCAD SHX Text
310

AutoCAD SHX Text
300

AutoCAD SHX Text
290

AutoCAD SHX Text
280

AutoCAD SHX Text
270

AutoCAD SHX Text
100

AutoCAD SHX Text
110

AutoCAD SHX Text
120

AutoCAD SHX Text
130

AutoCAD SHX Text
140

AutoCAD SHX Text
150

AutoCAD SHX Text
160

AutoCAD SHX Text
170

AutoCAD SHX Text
180

AutoCAD SHX Text
260

AutoCAD SHX Text
250

AutoCAD SHX Text
240

AutoCAD SHX Text
230

AutoCAD SHX Text
220

AutoCAD SHX Text
210

AutoCAD SHX Text
200

AutoCAD SHX Text
190

AutoCAD SHX Text
0

AutoCAD SHX Text
010

AutoCAD SHX Text
020

AutoCAD SHX Text
030

AutoCAD SHX Text
040

AutoCAD SHX Text
050

AutoCAD SHX Text
060

AutoCAD SHX Text
070

AutoCAD SHX Text
080

AutoCAD SHX Text
090

AutoCAD SHX Text
350

AutoCAD SHX Text
340

AutoCAD SHX Text
330

AutoCAD SHX Text
320

AutoCAD SHX Text
310

AutoCAD SHX Text
300

AutoCAD SHX Text
290

AutoCAD SHX Text
280

AutoCAD SHX Text
270

AutoCAD SHX Text
100

AutoCAD SHX Text
110

AutoCAD SHX Text
120

AutoCAD SHX Text
130

AutoCAD SHX Text
140

AutoCAD SHX Text
150

AutoCAD SHX Text
160

AutoCAD SHX Text
170

AutoCAD SHX Text
180

AutoCAD SHX Text
260

AutoCAD SHX Text
250

AutoCAD SHX Text
240

AutoCAD SHX Text
230

AutoCAD SHX Text
220

AutoCAD SHX Text
210

AutoCAD SHX Text
200

AutoCAD SHX Text
190

AutoCAD SHX Text
500

AutoCAD SHX Text
C O T

AutoCAD SHX Text
Q5

AutoCAD SHX Text
Q6

AutoCAD SHX Text
Q7

AutoCAD SHX Text
Q8

AutoCAD SHX Text
Q9

AutoCAD SHX Text
ERNAKULAM WHARF

AutoCAD SHX Text
BARGE JETTY

AutoCAD SHX Text
FERTILIZER

AutoCAD SHX Text
BERTH (Q IO)



F  O  R  T    C  O  C  H  I  N

W
 
I
 
L
 
L
 
I
 
N
 
G
 
D
 
O
 
N

VYPEEN

I
 
 
C
 
 
T
 
 
T
 
 
 
 
B
 
 
E
 
 
R
 
 
T
 
 
H

W
 
A
 
L
 
L
 
A
 
R
 
P
 
A
 
D
 
A
 
M
 
 
 
I
 
S
 
L
 
A
 
N
 
D

I
 
S
 
L
 
A
 
N
 
D
 

M

C

B

1

=

 

-

1

0

.

7

5

 

m

t

s

I
A
C
-
1

I
A
C
-
2

I
A
C
-
3

I
A
C
-
4

I
A
C
-
5

I
A
C
-
6

I
A
C
-
7

I
A
C
-
8

I
A
C
-
9

I
A
C
-
1
0

I
A
C
-
1
1

I
A
C
-
1
2

I
A
C
-
1
3

I
A
C
-
1
4

I
A
C
-
1
5

I
A
C
-
1
6

I
A
C
-
1
7

I
A
C
-
1
8

I
A
C
-
1
9

I
A
C
-
2
0

I
A
C
-
2
1

I
A
C
-
2
2

I
A
C
-
2
3

I
A
C
-
2
4

I
A
C
-
2
5

I
A
C
-
2
6

I
A
C
-
2
7

I
A
C
-
2
8

I
A
C
-
2
9

I
A
C
-
3
0

I
A
C
-
3
1

I
A
C
-
3
2

I
A
C
-
3
3

I
A
C
-
3
4

I
A
C
-
3
5

I
A
C
-
3
6

I
A
C
-
3
7

I
A
C
-
3
8

I
A
C
-
3
9

I
A
C
-
4
0

I
A
C
-
4
1

I
A
C
-
4
2

I
A
C
-
4
3

I
A
C
-
4
4

Deputy Conservator

CoPT

INDIA WEST COAST

COCHIN PORT TRUST

DREDGING FOR MAINTENANCE OF

CHANNELS AND BASINS AT COCHIN PORT

FOR THE YEAR 2020-2021

TIDAL HEIGHTS ABOVE CHART DATUM PROVIDED BY CoPT FOR SURVEY

EVEREST SPHEROID-1956

TRANSVERSE MERCATOR PROJECTION

U.T.M GRID ZONE-43

DEPTH IN METERS AND DECIMETERS

REDUCED TO CHART DATUM USED FOR ATG AT COCHIN PORT TRUST

0

0
1
0

0

2

0

0

3

0

0

4

0

0

5

0

0

6

0

0

7

0

0
8
0

0
9
0

3
5
0

3

4

0

3

3

0

3

2

0

3

1

0

3

0

0

2

9

0

2
8
0

2
7
0

1
0
0

1

1

0

1

2

0

1

3

0

1

4

0

1

5

0

1

6

0

1
7
0

180

2
6
0

2

5

0

2

4

0

2

3

0

2

2

0

2

1

0

2

0

0

1
9
0

0

0
1
0

0

2

0

0

3

0

0

4

0

0

5

0

0

6

0

0

7

0

0
8
0

0
9
0

3
5
0

3

4

0

3

3

0

3

2

0

3

1

0

3

0

0

2

9

0

2
8
0

2
7
0

1
0
0

1

1

0

1

2

0

1

3

0

1

4

0

1

5

0

1

6

0

1
7
0

180

2
6
0

2

5

0

2

4

0

2

3

0

2

2

0

2

1

0

2

0

0

1
9
0

0 50 100 200
300 400

500

Scale:- 1:4000

Contractor

(DCI Ltd)

Surveyor

(IIT Madras)

Hydrographic surveyor (IC)

CoPT

F  O  R  T    C  O  C  H  I  N

W
 
I
 
L
 
L
 
I
 
N
 
G
 
D
 
O
 
N

VYPEEN

I
 
 
C
 
 
T
 
 
T
 
 
 
 
B
 
 
E
 
 
R
 
 
T
 
 
H

W
 
A
 
L
 
L
 
A
 
R
 
P
 
A
 
D
 
A
 
M
 
 
 
I
 
S
 
L
 
A
 
N
 
D

I
 
S
 
L
 
A
 
N
 
D
 

M

C

B

1

=

 

-

1

0

.

7

5

 

m

t

s

I
A
C
-
1

I
A
C
-
2

I
A
C
-
3

I
A
C
-
4

I
A
C
-
5

I
A
C
-
6

I
A
C
-
7

I
A
C
-
8

I
A
C
-
9

I
A
C
-
1
0

I
A
C
-
1
1

I
A
C
-
1
2

I
A
C
-
1
3

I
A
C
-
1
4

I
A
C
-
1
5

I
A
C
-
1
6

I
A
C
-
1
7

I
A
C
-
1
8

I
A
C
-
1
9

I
A
C
-
2
0

I
A
C
-
2
1

I
A
C
-
2
2

I
A
C
-
2
3

I
A
C
-
2
4

I
A
C
-
2
5

I
A
C
-
2
6

I
A
C
-
2
7

I
A
C
-
2
8

I
A
C
-
2
9

I
A
C
-
3
0

I
A
C
-
3
1

I
A
C
-
3
2

I
A
C
-
3
3

I
A
C
-
3
4

I
A
C
-
3
5

I
A
C
-
3
6

I
A
C
-
3
7

I
A
C
-
3
8

I
A
C
-
3
9

I
A
C
-
4
0

I
A
C
-
4
1

I
A
C
-
4
2

I
A
C
-
4
3

I
A
C
-
4
4

Deputy Conservator

CoPT

INDIA WEST COAST

COCHIN PORT TRUST

DREDGING FOR MAINTENANCE OF

CHANNELS AND BASINS AT COCHIN PORT

FOR THE YEAR 2020-2021

TIDAL HEIGHTS ABOVE CHART DATUM PROVIDED BY CoPT FOR SURVEY

CHART NO: DCI/CoPT/KOC/MD/2021/119 Dated:10.05.2021

EVEREST SPHEROID-1956

TRANSVERSE MERCATOR PROJECTION

U.T.M GRID ZONE-43

DEPTH IN METERS AND DECIMETERS

REDUCED TO CHART DATUM USED FOR ATG AT COCHIN PORT TRUST

0

0
1
0

0

2

0

0

3

0

0

4

0

0

5

0

0

6

0

0

7

0

0
8
0

0
9
0

3
5
0

3

4

0

3

3

0

3

2

0

3

1

0

3

0

0

2

9

0

2
8
0

2
7
0

1
0
0

1

1

0

1

2

0

1

3

0

1

4

0

1

5

0

1

6

0

1
7
0

180

2
6
0

2

5

0

2

4

0

2

3

0

2

2

0

2

1

0

2

0

0

1
9
0

0

0
1
0

0

2

0

0

3

0

0

4

0

0

5

0

0

6

0

0

7

0

0
8
0

0
9
0

3
5
0

3

4

0

3

3

0

3

2

0

3

1

0

3

0

0

2

9

0

2
8
0

2
7
0

1
0
0

1

1

0

1

2

0

1

3

0

1

4

0

1

5

0

1

6

0

1
7
0

180

2
6
0

2

5

0

2

4

0

2

3

0

2

2

0

2

1

0

2

0

0

1
9
0

0 50 100 200
300 400

500

Scale:- 1:4000

Contractor

(DCI Ltd)

Surveyor

(IIT Madras)

Hydrographic surveyor (IC)

CoPT

F  O  R  T    C  O  C  H  I  N

W
 
I
 
L
 
L
 
I
 
N
 
G
 
D
 
O
 
N

VYPEEN

I
 
 
C
 
 
T
 
 
T
 
 
 
 
B
 
 
E
 
 
R
 
 
T
 
 
H

W
 
A
 
L
 
L
 
A
 
R
 
P
 
A
 
D
 
A
 
M
 
 
 
I
 
S
 
L
 
A
 
N
 
D

I
 
S
 
L
 
A
 
N
 
D
 

M

C

B

1

=

 

-

1

0

.

7

5

 

m

t

s

I
A
C
-
1

I
A
C
-
2

I
A
C
-
3

I
A
C
-
4

I
A
C
-
5

I
A
C
-
6

I
A
C
-
7

I
A
C
-
8

I
A
C
-
9

I
A
C
-
1
0

I
A
C
-
1
1

I
A
C
-
1
2

I
A
C
-
1
3

I
A
C
-
1
4

I
A
C
-
1
5

I
A
C
-
1
6

I
A
C
-
1
7

I
A
C
-
1
8

I
A
C
-
1
9

I
A
C
-
2
0

I
A
C
-
2
1

I
A
C
-
2
2

I
A
C
-
2
3

I
A
C
-
2
4

I
A
C
-
2
5

I
A
C
-
2
6

I
A
C
-
2
7

I
A
C
-
2
8

I
A
C
-
2
9

I
A
C
-
3
0

I
A
C
-
3
1

I
A
C
-
3
2

I
A
C
-
3
3

I
A
C
-
3
4

I
A
C
-
3
5

I
A
C
-
3
6

I
A
C
-
3
7

I
A
C
-
3
8

I
A
C
-
3
9

I
A
C
-
4
0

I
A
C
-
4
1

I
A
C
-
4
2

I
A
C
-
4
3

I
A
C
-
4
4

Deputy Conservator

CoPT

INDIA WEST COAST

COCHIN PORT TRUST

POST DREDGE SURVEY AT INNER

CHANNEL & ICTT BASIN AREA

FREQUENCY:210KHz

DREDGING FOR MAINTENANCE OF

CHANNELS AND BASINS AT COCHIN PORT

FOR THE YEAR 2020-2021

TIDAL HEIGHTS ABOVE CHART DATUM PROVIDED BY CoPT FOR SURVEY

EVEREST SPHEROID-1956

TRANSVERSE MERCATOR PROJECTION

U.T.M GRID ZONE-43

DEPTH IN METERS AND DECIMETERS

REDUCED TO CHART DATUM USED FOR ATG AT COCHIN PORT TRUST

SURVEY CARRIED OUT 01ST MAY'2021

0

0
1
0

0

2

0

0

3

0

0

4

0

0

5

0

0

6

0

0

7

0

0
8
0

0
9
0

3
5
0

3

4

0

3

3

0

3

2

0

3

1

0

3

0

0

2

9

0

2
8
0

2
7
0

1
0
0

1

1

0

1

2

0

1

3

0

1

4

0

1

5

0

1

6

0

1
7
0

180

2
6
0

2

5

0

2

4

0

2

3

0

2

2

0

2

1

0

2

0

0

1
9
0

0

0
1
0

0

2

0

0

3

0

0

4

0

0

5

0

0

6

0

0

7

0

0
8
0

0
9
0

3
5
0

3

4

0

3

3

0

3

2

0

3

1

0

3

0

0

2

9

0

2
8
0

2
7
0

1
0
0

1

1

0

1

2

0

1

3

0

1

4

0

1

5

0

1

6

0

1
7
0

180

2
6
0

2

5

0

2

4

0

2

3

0

2

2

0

2

1

0

2

0

0

1
9
0

0 50 100 200
300 400

500

Scale:- 1:4000

Contractor

(DCI Ltd)

Surveyor

(IIT Madras)

Hydrographic surveyor (IC)

CoPT

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
3

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
17

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
1

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
10

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
3

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
8

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
17

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
10

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
4

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
8

AutoCAD SHX Text
17

AutoCAD SHX Text
2

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
17

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
2

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
9

AutoCAD SHX Text
17

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
10

AutoCAD SHX Text
6

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
12

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
11

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
1

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
12

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
14

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
1

AutoCAD SHX Text
11

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
5

AutoCAD SHX Text
16

AutoCAD SHX Text
6

AutoCAD SHX Text
16

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
1

AutoCAD SHX Text
7

AutoCAD SHX Text
5

AutoCAD SHX Text
10

AutoCAD SHX Text
7

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
3

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
15

AutoCAD SHX Text
13

AutoCAD SHX Text
4

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
7

AutoCAD SHX Text
11

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
16

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
16

AutoCAD SHX Text
2

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
7

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
11

AutoCAD SHX Text
6

AutoCAD SHX Text
14

AutoCAD SHX Text
7

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
15

AutoCAD SHX Text
9

AutoCAD SHX Text
16

AutoCAD SHX Text
1

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
9

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
9

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
12

AutoCAD SHX Text
1

AutoCAD SHX Text
14

AutoCAD SHX Text
5

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
6

AutoCAD SHX Text
15

AutoCAD SHX Text
7

AutoCAD SHX Text
16

AutoCAD SHX Text
15

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
1

AutoCAD SHX Text
9

AutoCAD SHX Text
9

AutoCAD SHX Text
13

AutoCAD SHX Text
5

AutoCAD SHX Text
14

AutoCAD SHX Text
4

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
2

AutoCAD SHX Text
15

AutoCAD SHX Text
4

AutoCAD SHX Text
15

AutoCAD SHX Text
3

AutoCAD SHX Text
14

AutoCAD SHX Text
8

AutoCAD SHX Text
13

AutoCAD SHX Text
6

AutoCAD SHX Text
11

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
6

AutoCAD SHX Text
6

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
BAGGAGE

AutoCAD SHX Text
JETTY

AutoCAD SHX Text
DIESEL

AutoCAD SHX Text
JETTY

AutoCAD SHX Text
ROAD

AutoCAD SHX Text
WALK WAY

AutoCAD SHX Text
BREAKWATER

AutoCAD SHX Text
NO.16

AutoCAD SHX Text
CH 0m

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
BAGGAGE

AutoCAD SHX Text
JETTY

AutoCAD SHX Text
DIESEL

AutoCAD SHX Text
JETTY

AutoCAD SHX Text
ROAD

AutoCAD SHX Text
WALK WAY

AutoCAD SHX Text
BREAKWATER

AutoCAD SHX Text
NO.16

AutoCAD SHX Text
CH 0m

AutoCAD SHX Text
14

AutoCAD SHX Text
1

AutoCAD SHX Text
8

AutoCAD SHX Text
2

AutoCAD SHX Text
BAGGAGE

AutoCAD SHX Text
JETTY

AutoCAD SHX Text
DIESEL

AutoCAD SHX Text
JETTY

AutoCAD SHX Text
ROAD

AutoCAD SHX Text
WALK WAY

AutoCAD SHX Text
BREAKWATER

AutoCAD SHX Text
NO.16

AutoCAD SHX Text
CH 0m

AutoCAD SHX Text
14

AutoCAD SHX Text
1


	Sheets and Views
	Model

	Sheets and Views
	Model

	Sheets and Views
	Model


