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  COCHIN PORT AUTHORITY 

 

 

Chief Mechanical Engineer‟s Office 

Cochin Port Authority, Willingdon Island,  

Cochin – 682009, KERALA 

Tele: 91-0484-2666639/ 

0484-258-2300/2305/2307 

e-mail id: cme@cochinport.gov.in  

website: www.cochinport.gov.in  

 

 
TENDER NO.  GEM/2023/B/2945518                                           Dt:04/01/2023 

 

SECTION I  

NOTICE INVITING TENDER   

 

1. Tenders are invited through Government e- Marketing Place (GeM portal) in Single Stage 

Two Cover bidding procedure [Technical Bid and Financial Bid], by the Chief Mechanical 

Engineer, Cochin Port Authority, Willingdon Island, Cochin-682009, from reputed firms 

meeting the Minimum Qualification Criteria specified below, for “Checking, Repairs 

and Replacement of damaged and faulty electrical installations at Multi User Liquid 

Terminal (MULT) of Cochin Port Authority at Puthuvypin”. Tenderers, who fulfill 

the Minimum Qualification Criteria and Terms and Conditions given below, may register 

their tenders through GeM well in advance on or before the scheduled date of submission.   

2. MINIMUM QUALIFICATION CRITERIA (MQC) 
 

Tenderer must fulfill the following minimum qualifying criteria to prove the techno- 

commercial competence and submit the documents in support thereof: 
 

i. Experience  

The Bidder should have executed Electrical works in Buildings/ Malls/ Offices of 

Govt. Organizations/ Private/ Commercial establishments etc., of value as detailed 

below to their clients during the last 7 (seven) years ending on 31/12/2022; 

(a) One contract work costing not less than Rs.8,62,250/-  OR 

(b) Two contract works, each costing not less than Rs.5,38,900/- OR 

(c) Three contract works, each costing not less than Rs.4,31,100/- 
 

This may be furnished in the Proforma in ‗Annexure-4‘ of the tender document. Also 

submit copy of Purchase Order/ Work order and Completion Certificate issued by the 

Client for those previous experiences mentioned in ‗Annexure-4‘. The previous 

experience carried out by the tenderer as subcontract to the main contractor will also 

be accepted.  

ii. Financial Turnover  

Average annual financial turnover should be at least Rs.3,23,350/- during the last three 

(3) years, ending 31
st
 March 2022 [2019-‘20, 2020-21, 2021-22]. This may be 

furnished in the Proforma in ‗Annexure-5‘ of the tender document. 

iii. License 

The bidder should possess valid „B Class or above‟ Electrical Contractor‘s License 

issued by any State/ Central Licensing Authority. Copy of the valid License shall be 

furnished. 
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Explanatory Notes: 
 

Note 1:   Following enhancement factors will be used for the costs of works executed for 

bringing the financial figures to a common base value in respect of the works 

completed in past years. 

 

Year before Multiplying factor 

One year      [2021] 1.07 

Two years    [2020] 1.14 

Three years  [2019] 1.21 

Four years    [2018] 1.28 

Five years    [2017] 1.35 

Six years      [2016] 1.42 

Seven years  [2015] 1.49 

Table 1.1 

Note 2: Experience certificates of works executed in private sectors/ organizations 

shall be considered for qualification, only on submission of TDS certificate 

along with work order and completion certificate. 

Note 3: Performance/ completion certificate from the client shall be submitted in 

support of the assignments/ works performed and claimed by the tenderer 

to fulfill the eligibility criteria for qualification. The completion certificate/ 

performance certificate shall contain the work order no, work order value, 

completed cost of work and completion date and signature of issuing 

authority.  

Note 4:  A statement showing the Average Annual Financial Turnover during the 

last three financial years and financial statements (balance sheet/ profit & 

Loss Statements) for the last three years ending 31/03/2022, duly certified by 

the Chartered Accountant shall be submitted. 

3. Eventhough the tenderers meet the above qualifying criteria, they will be disqualified 

if they have: 

(i) Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/ or 

(ii) Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history or 

financial failures etc. 

4. Pertinent information to the tender is given in the following tables: 
 

(i) Schedule of different activities till submission of the tender are detailed as under: 

 

 

Sl. No. Particulars Date and Time 

1. Tender e-publication date 04/01/2023 

 

2. Download period of tender documents 17.00 hrs. on 04/01/2023 to 

14.00hrs. on 25/01/2023 

3. Last date and time of submission of bid 25/01/2023 at 15.00 hrs.  

 

4. Date and time of opening the techno-

commercial bid 
25/01/2023 at 15.30hrs.  

Table 1.2 
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(ii) Bid information: 

 

i) Estimated Amount put to 

tender 

Rs.10,77,853/- (Rupees Ten lakh seventy seven thousand 

eight hundred and fifty three only)  

ii) Earnest Money Deposit. 

(Exemption shall be 

given as per Clause 9 

below)  

Rs.10,800/-(Rupees Ten thousand eight hundred only) 

EMD shall be furnished in the form of Account Payee 

Demand Draft/ Banker‘s Cheque/ Fixed Deposit Receipt 

/Bank Guarantee from a Commercial Bank in favour of 

―FA&CAO , Cochin Port Authority‖, payable at Cochin 

or online payment in an acceptable form safeguarding 

the purchaser‘s interest in all respects) 

iii) Cost of Tender document /  

Processing Fee  

Not Applicable since tendering is made through GeM 

portal                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           

iv) Validity period of tender 60 days from the last date for receipt of tenders 

v) Period of Contract  60days from the date of LOA 

Table 1.3 
 

5. The scope of work includes the following, as per the Bill of Quantities (BoQ) 

attached. 

a) Repairing / painting / replacement of the damaged street light poles, arms, fittings, 

etc.. 

b) Supply / repair and fixing different types of ordinary/ flame proof LED lamps. 

c) Supply/Repair and Fixing different types of LED street light/ Flood lights 

d) Supply/ repair and fixing LED tube light fittings in Pump Room, DG set etc. 

e) Supply/ repair of Junction boxes, MCBs etc for Street light poles. 

f) Removing water, cleaning, painting, marking, checking insulation values etc. for 

Earth pits. 

g) Supply and laying of the 4CX 6Sqmm Cu. UG cable for street lights etc. after 

excavation of ground etc as required. 

h) Supply / repair of safety equipments like rubber mat, fire buckets etc. 

i) Providing cement concrete around the panels  and raising the areas. 

The bidder shall visit the site, ascertain the site conditions and scope before 

bidding. 

6. Tender documents which include Eligibility Criteria, Technical Specifications, 

various Conditions of Contract, Formats etc. are available in the GeM portal 

(https://gem.gov.in/), in the CoPA website (www.cochinport.gov.in ) as well as in 

the Central Public Procurement Portal of Govt. of India, (www.eprocure.gov.in) . 

Interested bidders have to necessarily register themselves in the GeM portal to 

participate in the tender and shall download the tender documents from these 

portals as per the provisions available therein on the dates specified in the above 

table.  

7. A Single Stage Two Cover Bidding Procedure with Earnest Money Deposit 

(EMD) will be adopted and will proceed as detailed in the tender documents.  

8. Bank details of Cochin Port Authority are as follows for online payment of EMD: 

State Bank of India, Cochin Port Trust Branch, Bank Branch MICR code: 682002021, 

IFSC Code: SBIN0006367, Cochin Port Authority General Reserve Fund (GRF), 

Savings Bank Account No. 41401802288. 

9. Exemption from the payment of EMD and Cost of Tender document shall be given to 

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) or are registered with 

the Central Purchase Organization or the concerned Ministry or Department as 

provided in GFR 2017.  

10. Bidders should submit their bid proposal online, complete in all aspects including 

https://gem.gov.in/
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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EMD or MSME/ UAM registration certificate, in the Portal of GeM 

(https://gem.gov.in/) on or before last date and time of Bid Submission as 

mentioned in the tender, strictly in accordance with the instructions to bidders (ITB), 

terms and conditions of the tender document. 

11. Any amendment(s)/ corrigendum(s)/ clarification(s) with respect to this tender 

shall be uploaded on the above-mentioned websites only and no intimation will be 

sent to the individual bidders. The Bidder should regularly check for any 

Amendment(s)/ Corrigendum(s)/ Clarification(s) on the above-mentioned 

websites.  

12. The bidders shall agree to all the terms and conditions of the tender document. 

13. On the due date of bid opening, the Techno-Commercial bids will be opened 

online in the GeM Portal. Bid proposals received without the prescribed Earnest 

Money Deposit (EMD) or Documents for exemption of EMD will be considered 

as non-responsive. In the event of any date indicated is a declared Holiday, the 

tender will be opened on the next working day. 

14. For proper uploading of the bids on the portal namely https://gem.gov.in/ 

(referred to as the ‗portal‘), it shall be the sole responsibility of the bidders to 

appraise themselves adequately regarding all the relevant procedures and 

provisions as detailed in the portal as well as by contacting GeM, through e-mail 

to: helpdesk-gem@gov.in  or call on Toll Free Numbers (Inbound): 1-1800-419-3436/ 

1-1800-102-3436 (9:00am-6:00pm Mon to Sat) Help Desk Out bound No's: 

+911244875125 & +917556685120, as and when required. 

15. Cochin Port Authority will not be held responsible for any technical snag or network 

failure during online bidding. It is the bidder‘s responsibility to comply with the 

system requirement, i.e. hardware, software and internet connectivity, at bidder‘s 

premises to access the GeM Portal. Under any circumstances, Cochin Port Authority 

shall not be liable to the bidders for any direct/indirect loss or damages incurred by 

them, arising out of incorrect use of the GeM Portal or internet connectivity failures.  

16. The bidder should not have been blacklisted or debarred by any Central / State 

Government / Agency of Central / State Government / Public Sector Undertaking / 

Regulatory Authority of India at the time of submission of this bid.  

17. The undersigned reserves the right to reject/cancel/postpone/annul the tenders at any 

stage of the tender, which will be binding on all bidders 

18. This tender notice shall form part of the tender document and are to be signed and 

uploaded along with the technical bid. 

 

CHIEF MECHANICAL ENGINEER 

COCHIN PORT AUTHORITY 
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COCHIN PORT AUTHORITY 

MECHANICAL ENGINEERING DEPARTMENT 
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SECTION I  

COCHIN PORT AUTHORITY 
Tender for “Checking, Repairs and Replacement of damaged and faulty electrical installations at Multi 

User Liquid Terminal (MULT) of Cochin Port Authority at Puthuvypin” 

 

2. INSTRUCTIONS TO TENDERERS 

 

Introduction 

1.1 The proposal is for Checking, repairing and replacing the damaged/ faulty electrical 

installations at the Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin. The scope of work includes the following works, as per the Bill of 

Quantities (BoQ) attached. 

1.2 Scope of work:-  

The subject proposal covers the works of :  

(a) Repairing /painting /replacement of the damaged Street light   poles, arms, 

fittings, etc.  

(b) Supply/Repair and Fixing different types of ordinary/Flame proof LED lamps   

(c) Supply/Repair and Fixing different types of LED street light/ Flood lights 

(d) Supply /Repair and Fixing LED tube light fittings in Pump Room , DG set etc 

(e) Supply/Repair of Junction boxes, MCBs etc. for Street light poles. 

(f) Removing water, cleaning, Painting, marking, checking insulation values etc. 

for Earth pits 

(g) Supply and laying of the 4CX 6Sqmm  Cu UG cable for street lights etc.  after 

excavation of ground etc. as required 

(h) Supply /Repair of safety equipments like rubber mat, fire buckets etc. 

(i) Providing cement concrete around the panels and raising the areas. 

The bidder shall visit the site, ascertain the site conditions and scope before 

bidding. 

2.  General Instructions 

2.1 The work is to be executed as described in the Bid document and in particular in the 

Technical Specifications, Special Conditions and Schedule of Quantities and in general 

includes, but is not limited to supplying all items including consumables and 

equipment necessary to execute the work as described in the Bid Document. 

2.2 Before submitting the bid, the bidder shall examine carefully all conditions of contract, 

specifications, drawings etc. supplied herewith. The bidders shall inspect the site of 

work with prior appointment with the Engineer of the work to get himself acquainted 

with the site conditions and to assess and satisfy himself of the difficulties and 

constraints which may be involved in executing the work in the location. It will be 

deemed that prior to the submission of tender, the tenderer has visited the site and has 

satisfied himself as to the nature and location of the work, general and local 

conditions, particularly those pertaining to transportation, handling and availability and 

storage of materials, availability of labour, weather conditions, tidal variations at site, 

working conditions, ground level, nature of soil etc. and that the tenderer has estimated 

his cost accordingly and the Port Trust will be in no way responsible for the lack of 

such knowledge and also consequences thereof to the tenderer. Failure to visit the site 

will in no way relieve the successful bidder of any of the obligations in performing the 

work in accordance with this Bid Document including addendum/corrigendum, within 

the quoted price. 

2.3 A bidder shall be deemed to have full knowledge of all documents, site conditions etc. 

whether he has inspected them or not. The submission of a bid by the bidder implies 

that he has read the notice and conditions of contract and has made himself aware of 

the scope and specifications and other factors bearing on the bid and that they are 

binding on him.  
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2.4 The bidders may please note that the EMPLOYER will not entertain any 

correspondence or query on the status of the offers received against this Bid. Bidders 

are also requested not to depute any of their personnel or agents to visit the Employer‘s 

offices for making such enquiries till finalization of the bid. Should the EMPLOYER 

find it necessary to seek any clarification, technical or otherwise the concerned bidder 

will be duly contacted by the EMPLOYER. 

2.5 Canvassing in any form by the bidder or by any other agency acting on behalf of the 

bidder after submission of the bid may disqualify the said bidder. The Employer‘s 

decision in this regard shall be final and binding on the bidder. 

2.6 EMPLOYER will not be liable for any financial obligation in connection with the 

work until such time the EMPLOYER has communicated to the successful bidder in 

writing his decision to entrust the Work (covered by the bid document). 

2.7 Telex/E-mail offers will not be considered. Bidders should prepare their bid 

themselves. Bids submitted by agents will not be recognized. 

2.8 Bids received after the due date and time and any change in bid after the specified date 

will be rejected. EMPLOYER will not be responsible for the loss of the bid document 

or for the delay in postal transit. 

2.9 In case of an unscheduled holiday on the prescribed closing/opening day of the bid, the 

next working day will be treated as the scheduled prescribed day of closing/opening of 

the bid. 

2.10 While evaluating the document, regard would be paid to National security 

considerations, at the discretion of the Cochin Port Authority.  Bid received from any 

bidder may be summarily rejected on National security consideration without any 

intimation thereof to the bidder. 

2.11 If there are varying or conflicting provisions made in any document forming part of 

the contract, the Chief Mechanical Engineer, Cochin Port Authority, Cochin – 682009 

shall be the deciding authority with regard to the intention of the document which will 

be binding on the Bidder. 

2.12 In case the department desires to inspect the equipments/ machinery for confirmation 

of its availability and capacity etc., necessary arrangements shall be made by the 

contractor for such inspection at his own cost. 

2.13 Any error in description, any omissions there from shall not vitiate the contract or 

release the contractors from the execution of whole or any part of the works comprised 

therein according to drawing and specifications or from any of his obligations under 

the contract 

2.14 All the Bank Guarantees (BGs) to be furnished by the contractors in connection with 

the tender shall be sent to the Chief Mechanical Engineer, Cochin Port Authority 

directly by the issuing bank under registered post with AD. The contractor shall take 

the responsibility of sending BGs directly to the Port Trust by the issuing bank. 

2.15 The contractor shall comply with all the provisions of the Indian Workmen's 

Compensations Act, Provident Fund Regulations, Employees Provident Fund and 

ESI Act etc. amended from time to time and rules framed there under and other 

laws affecting the contract labour that may be brought in to force from time to 

time. 

2.16 The contractor shall be registered under EPF and ESI Act and the employees 

employed under them shall be covered in the EPF and ESI scheme. Work Order 

shall be issued only to the contractors who are registered under EPF organisation 

and ESI Corporation. The contractors shall regularly remit the employer and 

employee contribution to the authorities. If not, the Department would remit the 

same and the amount so remitted shall be deducted from the part/final bill of 

contractors. 

2.17 The contractor shall be registered under GST and shall furnish documentary 

evidence in support of valid GST registration. 
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3 Invitation for Bids: 

 The Invitation for Bids is open to all eligible bidders meeting the eligibility criteria.  

4 Purchase of Tender Documents: 

 Tender documents which include Eligibility Criteria, Technical Specifications, 

various Conditions of Contract, Formats etc. are available in the GeM portal 

(https://gem.gov.in/), in the CoPA website (www.cochinport.gov.in ) as well as in 

the Central Public Procurement Portal of Govt. of India, (www.eprocure.gov.in) . 

Interested bidders have to necessarily register themselves in the GeM portal to 

participate in the tender and shall download the tender documents for submission 

from these portals as per the provisions available therein on the dates specified in 

the Tender documents. Demand Draft/Banker‘s cheque towards EMD, drawn in favour 

of the Financial Adviser & Chief Accounts Officer(FA &CAO), CoPT from any 

Scheduled / Nationalised Bank having its branch at Cochin shall be submitted at the 

time of submission of bids and scanned copy of the same shall be attached with the e-

tender. 

5 One Bid per Bidder:  
 Each bidder shall submit only one bid. A bidder who submits or participates in more 

than one Bid will cause all the proposals with the Bidder‘s participation to be 

disqualified.  

6 The Bidder 

 The Bidder shall be a single entity / Consortium. 

7 Cost of Bidding: 

 The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

8 Site visit:  

 The Bidder, at the Bidder‘s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for execution of the 

Works.  The costs of visiting the site shall be at the Bidders‘ own expense.  

9 Clarification of the Bidding Documents: 

9.1  The Tenderers are advised to examine the Tender Document carefully and if there be 

or appear to be any ambiguity or discrepancy in the documents, or any clarifications 

needed on the Tender Documents; these shall be referred to the Chief Mechanical 

Engineer in writing at the following address, so as to reach them at week before the 

date fixed for the bid opening.   

THE CHIEF MECHANICAL ENGINEER, 

CHIEF MECHANICAL ENGINEER‘S OFFICE, 

FIRST FLOOR, NEW ADMINISTRATIVE BUILDING, 

COCHIN PORT AUTHORITY, WILLINGDON ISLAND, 

KOCHI-9,KERALA, INDIA. 

Ph:- 91-0484-2666639/2582300. 

Fax:-91-0484-2666639. 

Email: cme@cochinport.gov.in 

9.2 Pre-Bid Meeting: 

Deleted 

10 Amendment of Bidding Documents: 

 The Chief Mechanical Engineer, Cochin Port Authority shall have the right to omit or 

suspend certain items of work or revise or amend the Bid documents prior to the due 

date of submission of the Bid by issuance of addendum/corrigendum.   Any addendum 

/corrigendum thus issued shall be part of the tender documents.  The 

addendum/corrigendum, if any, shall only be hosted in the e-tender portal as well as in 

the website of the Cochin Port. It is the responsibility of the Bidders to download such 

https://gem.gov.in/
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
mailto:cme@cochinport.gov.in
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addendum/ corrigendum hosted in the website and submit the same duly signed along 

with the Bid. In order to afford the Bidders with reasonable time to take addendum 

into account, or for any other reason, the Port Trust may, at its discretion, extend the 

due date for submission of Bid and bid extension notice shall be hosted in the web site. 

11 Preparation of bids: 

 All documents relating to the bid shall be in the English language. 

12 12.1 Minimum Qualifying Criteria: (MQC) 

Tenderer must fulfill the following minimum qualifying criteria to prove the techno- 

commercial competence and submit the documents in support thereof: 

i. Experience  

The Bidder should have executed Electrical works in Buildings/ Malls/ Offices of 

Govt. Organizations/ Private/ Commercial establishments etc. of value as detailed 

below, to their clients during the last 7 (seven) years ending on 31/12/2022; 

(a) One contract work costing not less than Rs.8,62,250/-  OR 

(b) Two contract works, each costing not less than Rs.5,38,900/- OR 

(c) Three contract works, each costing not less than Rs.4,31,100/- 
 

This may be furnished in the Proforma in ‗Annexure-4‘ of the tender document. Also 

submit copy of Purchase Order/ Work order and Completion Certificate issued by the 

Client for those previous experiences mentioned in ‗Annexure-4‘. The previous 

experience carried out by the tenderer as subcontract to the main contractor will also 

be accepted.  

ii. Financial Turnover  

Average annual financial turnover should be at least Rs.3,23,350/- during the last three 

(3) years, ending 31
st
 March 2022 [2019-‘20, 2020-21, 2021-22]. This may be 

furnished in the Proforma in ‗Annexure-5‘ of the tender document. 

iii. License 

The bidder should possess valid „B Class or above‟ Electrical Contractor‘s License 

issued by any State/ Central Licensing Authority. Copy of the valid License shall be 

furnished. 

 

Explanatory Notes: 
 

Note 1:   Following enhancement factors will be used for the costs of works executed for 

bringing the financial figures to a common base value in respect of the works 

completed in past years. 

 

Year before Multiplying factor 

One year      [2021] 1.07 

Two years    [2020] 1.14 

Three years  [2019] 1.21 

Four years    [2018] 1.28 

Five years    [2017] 1.35 

Six years      [2016] 1.42 

Seven years  [2015] 1.49 

Table 1.1 

Note 2: Experience certificates of works executed in private sectors/ organizations shall 

be considered for qualification, only on submission of TDS certificate along with 

work order and completion certificate. 

Note 3: Performance/ completion certificate from the client shall be submitted in 

support of the assignments/ works performed and claimed by the tenderer to 
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fulfill the eligibility criteria for qualification. The completion certificate/ 

performance certificate shall contain the work order no, work order value, 

completed cost of work and completion date and signature of issuing authority.  

Note 4:  A statement showing the Average Annual Financial Turnover during the last 

three financial years and financial statements (balance sheet/ profit & Loss 

Statements) for the last three years ending 31/03/2022, duly certified by the 

Chartered Accountant shall be submitted. 

12.2 Eventhough the tenderers meet the above qualifying criteria, they will be 

disqualified if they have: 

(i) Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/ or 

(ii) Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history or 

financial failures etc. 

13. Bid Prices: 

13.1 Item Rate basis contracts 

  The Bidder shall fill the rates against items for the work noted in the Bill of Quantities 

(As per the instructions given in BOQ). The contract shall be for the whole work based 

on the priced Bill of Quantities submitted by the Bidder. Tenderer should ensure that 

his tendered amount as per Price bid is not mentioned anywhere in any other 

documents in Technical bid submission, directly or indirectly. If any such mention is 

made, the tender will become invalid and shall become liable for rejection. 

  The rate quoted by the Tenderer shall be inclusive of the cost of provision of plant and 

equipment, materials, labour, execution, supervision, maintenance, overheads and 

profits and every incidental and contingent cost and charges whatsoever, excluding 

Goods and Service Tax (GST). GST as may be applicable from time to time shall be 

shown separately and the total amount including GST shall be uploaded in the GEM 

portal. 

13.2  Currencies of Bid and Payment: 

 The unit rates and the prices shall be quoted by the bidder entirely in Indian National 

Rupees (INR). 

14 Bid Validity:  

 Bids shall remain valid for a period not less than 60 (sixty) days after the deadline date 

for bid submission. A bid valid for a shorter period shall be rejected by the Employer 

as non-responsive. Should any tenderer withdraw his tender before these periods, or 

make any modification in the terms and conditions of the tender which are not 

acceptable to the department, action will be taken as per Clause 15 below. 

15 Bid Security / EMD: 

15.1 Each tender should be accompanied by an Earnest Money amounting to Rs.10,800/- 

(Rupees Ten thousand eight hundred only). The EMD shall be furnished in the form of 

Account Payee Demand Draft/ Banker‗s Cheque/ Fixed Deposit Receipt /Bank 

Guarantee from a Commercial Bank in favour of FA&CAO, Cochin Port Authority‖, 

payable at Cochin or online payment in an acceptable form safeguarding the 

purchaser‗s interest in all respects. The Earnest Money deposit will not carry any 

interest. Any bid not accompanied by an acceptable Bid Security shall be treated as 

Non- responsive and shall be rejected by the Employer. Exemption shall be given to 

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) or are registered with 

the Central Purchase Organization or the concerned Ministry or Department).  

15.2 Forfeiture of Bid security / EMD  

Bid Security/EMD will be forfeited in the following cases:  

(a) If a Bidder withdraws his bid during the period of bid validity.  

(b) The Bidder does not accept the correction of the Bid Price pursuant to any 
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arithmetical errors.  

(c) In case of a successful bidder who fails  

(i) to commence the work, within the specified time limit  

(ii) to sign the Agreement or furnish the required Performance Security within the 

specified time limit  

16 No Alternative Proposals by Bidders:  

 Bidders shall submit offers that comply with the requirements of the bidding 

documents. Alternatives will not be considered.  

17 Format and Signing of Bid: 

17.1 The Tenderer shall prepare one set of his Tender, duly completed and signed, along 

with other documents mentioned hereinafter. The Bid shall be typed or written in 

indelible ink and shall be signed by a person or persons duly authorised to sign on 

behalf of the Bidder with signature duly witnessed and company seal affixed. Then it 

shall be scanned and upload in the e tender portal for submission. However the Power 

of Attorney (in original) authorizing the signatory/s of the Tender shall be submitted in 

hard copy along with submission of tender fees and Bid Security Declaration.  

17.2 If the tender is made by an individual it shall be signed by his full name and his 

address shall be given. In the event of the tender being submitted by a registered 

partnership firm, it must be signed individually by each partner thereof or it must be 

signed by person holding a proper power-of- attorney authorizing him to do so and to 

bind the partner in all matters pertaining to the contract including the arbitration 

clause, such power-of-attorney to be attached with the tender which must disclose that 

the firm is duly registered under Indian Partnership Act. If the tender is made by a 

Limited Company it shall be signed by a duly authorized person who shall produce 

with the tender satisfactory evidence of the authorization. In the case of a Limited 

Company the tender should be accompanied by the Memorandum and Articles of 

Association of the Company. 

18 Bid Submission: 

Bid shall be submitted in two parts, Part - I: Technical Bid and Part - II: Price Bid 

through  e- tender mode. For online submission of Technical Bid, the scanned copies 

of the documents under item nos. a) to k) as detailed in clause 19.1 below need to be 

uploaded through e-Tendering mode on https://gem.gov.in . Price bid (Schedule-II) in 

the provided format shall be submitted only through e-tendering mode on 

https://gem.gov.in before 15.30 Hrs on the date notified in NIT.   

19 Information Required In The Bid 

19.1 Part I -Technical Bid shall contain the following:  

a) Financial instrument towards EMD or MSME / UAM registration certificate for 

exemption of EMD  

b) Letter of Submission (vide Annexure-1) 

c) Power of Attorney in favour of signatory/s to the Tender, duly authenticated by 

Notary Public. (vide Annexure-2). 

d) Organization Details (vide Annexure-3) 

e) Details of experience as per Annexure-4 and Certificates in proof of experience in 

similar works as detailed under clause 12 of Instruction to bidders. 

Explanatory notes:  

(1) Original or notary certified copy of completion certificates of each work issued 

by the owner/ the responsible officers of the owner under whom he has 

executed such contracts and work order shall be attached. The certificate shall 

invariably contain the following among other things: 

a) Details of work involved specifying the nature of work 

b) The completion cost of the work and 

c) Date of commencement; and  

d) Date of completion of the work.  

https://gem.gov.in/
https://gem.gov.in/
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(2) If the experience in similar works is as a member of joint venture, notary 

attested copy of joint venture agreement in this respect shall be attached. 

(3) The works indicated in Annexure-4 will only be considered for evaluation. 

Mere submission of work completion certificate will not be considered as 

Eligible Assignments 

f) Financial documents in support of MQC. Statement duly certified by Chartered 

Accountant showing Average Financial turnover of the tenderer over the last three 

financial years [2019-‘20, 2020-21, 2021-22] (vide Annexure-5) supported by 

Financial statements such as Balance sheets, Profit & Loss statements for the last 

3 years. 
g) Partnership deed or Memorandum and Articles of Association of the company and 

Registration certificate of the company as the case may be. 

h) Copies of PAN, GST, EPF and ESI registration 

i) Copy of ―B Class or above‖ grade Electrical Contractor‘s license. 

j) Declaration as per Annexure-8 that  

(i) No conditions shall be incorporated in the financial bid. In case any conditions 

are specified in the financial bid, the tender will be rejected summarily without 

making any further reference to the bidder.  

(ii) Confirmation that not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process and 

have not committed any offence under PC Act in connection with the bid. 

(iii) We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc in connection with the bid. 

(iv) We do hereby confirm that no changes have been made in the tender document 

downloaded and submitted by us for the above bid.  Port Tender document will 

be treated as authentic tender and if any discrepancy is noticed at any stage 

between the Port‘s tender document and the one submitted by the tenderer, the 

Port‘s document shall prevail. 

k) Bank information for e- Payment system as per Annexure-10. 

19.2 Part II : ―Price Bid"  

The Bidder shall fill in the rates and prices for all items of the works in the Bill of 

Quantities (BOQ) and shall submit the BoQ / Price Bid in GeM portal 

https://gem.gov.in. The quoted amount shall include all taxes and duties, including 

GST. 

20 Deadline for Submission of the Bids: 

a. Tenders attaching all documents shall be submitted through GeM portal strictly in 

accordance with the instructions to the tenderers, terms and conditions of tender 

document before the time and the day notified in NIT. 

b. A Tenderer may modify or substitute or withdraw its Tender after it has been 

submitted, provided that modification, including substitution or withdrawal of the 

Tender, is materialized prior to the deadline prescribed for submission of Tenders 

notified in the NIT. 

c. No Tender may be withdrawn, replaced or modified in the interval between the 

deadline for submission of Tenders and the expiration of the period of Tender 

validity. Withdrawal of a Tender between the deadline for submission of Tenders 

and the expiration of the period of Tender validity specified in the Tender shall 

result in the forfeiture of Bid Security/EMD, pursuant to the ITT sub-Clause:16.3. 

21 Bid Opening  

 The Chief Mechanical Engineer or his representative will open the tenders in the GeM 

portal https://gem.gov.in . The technical bids of the tenders received will be opened 

on the due date of submission. Failure to submit Bid Security (EMD) or valid MSME / 

UAM registration certificate registration certificate will make the tender defective and 

will be treated invalid and price bids of those tenderers will not be opened.   

https://gem.gov.in/
https://gem.gov.in/
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22 Bid Opening – Price Bid: 

 Price Bid of those tenderers found responsive in the evaluation of Technical bid, will 

be opened later. Short listed bidders will be communicated about the date and time of 

opening of the price bid. 

23 Clarification of Bids: 

23.1 To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing, but no 

change in the price or substance of the Bid shall be sought, offered, or permitted. 

23.2 No Bidder shall contact the Employer on any matter relating to his bid from the 

time of the bid opening to the time the contract is awarded. If the Bidder wishes to 

bring additional information to the notice of the Employer, he should do so in 

writing.  

23.3 Any effort by the Bidder to influence the Employer‘s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 

24 Examination of Bids and Determination of Responsiveness: 

 23.1 Prior to detailed evaluation of Bids, Cochin Port Authority will determine 

whether each Bid  

(a) meets the minimum eligibility criteria defined in Clause 12. 

(b) has been properly signed by an authorized signatory (accredited representative) 

holding Power of Attorney in his favour.  The Power of Attorney shall interalia 

include a provision to bind the Bidder to settlement of disputes clause;  

(c) is accompanied by the required Bid security (EMD) or MSME/UAM regn. 

certificate  

(d) is responsive to the requirements of the Bidding documents.  

23.2 A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one which affects in any 

substantial way the scope, quality or performance of the Works; 

(a) which limits in any substantial way, the Employer‘s rights or the Bidder‘s 

obligations under the Contract; or  

(b) whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids.  

(c) Undertakes in the Technical Bid that he has not incorporated any conditions in 

the Financial Bid.  

(d) The financial evaluation will be carried out together for all the items and 

contract will be awarded to the overall lowest offer. 
 If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

25 Evaluation and Comparison of Bids:  

 The Employer will evaluate and compare only the Bids determined to be responsive in 

accordance with Clause 23.  

25.1 Evaluation of Price Bid  

a)  The tenderers shall quote their total cost for all the items as per schedule, including 

GST, in the GeM portal.  

b) Only those tenders, as determined to be substantially responsive to the requirements 

of the Tender Documents will be evaluated. Other non-responsive tenders will be 

rejected. Cochin Port‗s decision on this shall be final, conclusive and binding.  

c) In order to determine the lowest evaluated bid, Cochin Port Authority will consider 

overall lowest of all the items together. 

26 Alteration of tender documents: 

 No alteration shall be made in any of the tender documents or in the Bill of Quantities 

and the tender shall comply strictly with the terms and conditions of the tender 
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document.  The Employer may however ask any tenderer for clarifications of his 

tender if required.  Nevertheless, no tenderer will be permitted to alter his tender price 

after opening of the tender. 

27 Alternative conditions and Proposal: 

 The Tenderer shall note that alternative or qualifying tender conditions, or alternative 

design proposal for whole or part of the work will not be acceptable. Tenders 

containing any qualifying conditions or even Tenderer's clarifications in any form will 

be treated as non-responsive and will run the risk of rejection.   Price Bid of such 

Tenderer‘s will not be opened. 

28 Award of Contract: 

28.1 The Employer will award the Contract to the bidder whose bid has been determined to 

be responsive to the bidding documents and who has offered the lowest evaluated bid 

price, provided that such bidder has been determined to be  

(a) Eligible in accordance with the provisions of Clause 12, and  

(b)  Qualified in accordance with the provisions of Clause 12.  

28.2 Letter of Award (“LoA)   

Prior to expiry of the validity or extended validity period of the Tender, the Employer 

will notify the Successful Bidder through e-mail confirmed by registered letter that its 

Tender has been accepted. This Letter (hereinafter and in the Contract Conditions 

referred to as the ―Letter of Award‖ (of the Tender) or ―LoA‖) shall specify the sum 

which the Employer will pay the Contractor (hereinafter and in the Contract 

Conditions referred to as the ―Contract Price‖) in consideration of the execution and 

completion of the Works for the Project and the remedying of any defects therein by 

the Contractor in terms of the Contract. 

29 Performance Security:  

29.1 Within not later than 21 days for domestic bids  and 28 days for international bids of 

receipt of the Letter of Acceptance, the successful Bidder shall deliver to the Employer 

a Performance Security in the form of Account Payee Demand Draft, Fixed Deposit 

Receipt from a commercial Bank or  Bank Guarantee from a Commercial Bank or 

payment online in an acceptable form safeguarding the purchaser‘s interest in all 

respects, for an amount equivalent to 3% of the Contract price rounded off to the 

nearest Rs. 1,000/-.  

29.2 If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued by a Nationalised /Scheduled Indian bank having its 

branch at Cochin acceptable by Cochin Port Authority.  The BG shall be issued in 

favor of Cochin Port Authority in the Format enclosed in Annexure-A of GCC. 

29.3 In the event of the tenderer, after the issue of the communication of acceptance of offer 

by the Board, failing /refusing to execute the agreement as hereinafter provided, the 

tenderer shall be deemed to have abandoned the contract and such an act shall amount 

to and be construed as the contractor‘s calculated and willful breach of the contract, 

the cost and consequence of which shall be to the sole account of the tenderer and 

upon such an event the Board shall have full right to claim damages therefore either 

together with or in addition to the conditions mentioned in Clause 15.2. 

30 Signing of Agreement  

30.1 The successful tenderer will be required to execute an Agreement at his expense 

within 28 (twenty eight) days from the date of work order, on proper value Kerala 

State Stamp Paper in the prescribed form. The agreement as finally executed will 

include the Employer‘s Bid Documents and the Bidder‘s offer as finally accepted 

by the EMPLOYER together with addendum/corrigendum, bid clarification and 

all correspondences exchanged between EMPLOYER and the bidder, if any.  Till 

the formal agreement is executed, the Letter of Acceptance together with the offer 

as finally accepted along with correspondences shall form a binding contract 

between the two parties. 
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30.2 Release of Bid Security / EMD:  

The Bid Security/EMD of unsuccessful bidder other than L1 and L2 will be 

refunded immediately after ranking of the Bids. The bid security of L2 bidder 

shall be refunded immediately after entering into agreement with L1 bidder and 

acceptance of the Performance Security. The Bid Security of the successful bidder 

will be discharged after he has signed the Agreement and furnished the required 

Performance Security. 

31 Fraud and Corrupt Practices:  

31.2  The bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Selection Process. Notwithstanding anything 

to the contrary contained in this document, the Port shall reject the tender without 

being liable in any manner whatsoever to the bidder, if it determines that the bidder 

has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice (collectively the 

―Prohibited Practices‖) in the Selection Process. In such an event, the Port shall, 

without prejudice to its any other rights or remedies, forfeit and appropriate the Bid 

Security or Performance Security, as the case may be, as mutually agreed genuine pre-

estimated compensation and damages payable to the Port for, inter alia, time, cost and 

effort of the Authority, in regard to the Tender, including consideration and evaluation 

of such Bidder‘s Proposal.  Such Bidder shall not be eligible to participate in any 

tender or RFP issued by the Authority during a period of 2 (two) years from the date 

such Bidder is found by the Authority to have directly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice, as the case may be.  

31.3  For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them:  

(a) ―corrupt practice‖ means  

(i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value 

to influence the action of any person connected with the Selection Process (for 

avoidance of doubt, offering of employment  to or employing or engaging in any 

manner whatsoever, directly or indirectly, any official of the Authority who is or has 

been associated in any manner, directly or indirectly with the Selection Process or the 

LOA or has dealt with matters concerning the Agreement or arising there from, 

before or after the execution thereof, at any time prior to the expiry of one year from 

the date such official resigns or retires from or otherwise ceases to be in the service 

of the Authority, shall be deemed to constitute influencing the actions of a person 

connected with the Selection Process; or  

(ii) engaging in any manner whatsoever, whether during the Selection Process or after the 

issue of the LOA or after the execution of the Agreement, as the case may be, any 

person in respect of any matter relating to the Project or the LOA or the Agreement, 

who at any time has been or is a legal, financial or technical consultant/ adviser of the 

Authority in relation to any matter concerning the Project;  

(b) ―fraudulent practice‖ means a misrepresentation or omission of facts or disclosure 

of incomplete facts, in order to influence the Selection Process;  

(c) ―coercive practice‖ means impairing or harming or threatening to impair or harm, 

directly or indirectly, any persons or  property to influence any person‘s 

participation or action in the Selection Process; 

(d)  ―undesirable practice‖ means  

(i) establishing contact with any person connected with or employed or engaged 

by  the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Selection Process; or  

(ii) having a Conflict of Interest; and  

(e) ―restrictive practice‖ means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a 
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full and fair competition in the Selection Process.  

32 Rejection of Tender: 

 Any Tender not conforming to the foregoing instructions will not be considered.  The 

Employer does not bind himself to accept the lowest or any tender and has the right to 

reject any tender without assigning any reason thereof. No representation whatsoever 

will be entertained on this account. 

33 Conditions for bid submission by JV  

33.2  Companies/Contractors may jointly undertake contract/contracts. Each entity would be 

jointly and severely responsible for completing the task as per the contract, however 

declaration of the Lead member to be indicated by bidders, however JV has to 

designate in their MOU.  The firms with at least 26% equity holding each be allowed to 

jointly meet the legibility criteria.  

33.3  Bid submitted by an unincorporated Joint Venture of companies (JV) /Consortium of 

companies (Consortium), shall comply with the following requirements: 

a) There shall be a Joint Venture Agreement between the constituent firms specific 

for the contract package for which the bids are submitted. The JV Agreement shall 

include among other things, the joint venture‘s objectives, the proposed 

management structures, the proposed distribution of responsibilities both financial 

as well as technical for execution of the work, the contribution of each partner to 

joint venture operation, the commitment of all partners to  jointly and severally 

liable for due performance, recourse/ sanctions within the joint venture in the event 

of default or withdrawal of any partner and arrangements for providing the 

required indemnities.  

b) The most experienced partner will be nominated as the Lead Partner and his 

nomination shall be evidenced by submitting power of attorney signed by the 

legally authorised signatories of all the partners. 

c) The Lead Partner of the joint venture will provide suitable experienced personnel 

for at least 3 (three) positions in the assignment during the whole period of 

contract execution and a statement to this effect should be included in the Joint 

Venture Agreement.  

d) The bid and in the case of the successful bidder, the Agreement, shall be signed 

and / or executed in such a manner for making it legally binding on all partners 

(including operative parts of the ensuing Contract in respect of Agreement of 

Arbitration, etc.). The Contract shall be signed by legally authorised signatories of 

all partners.  

e) The Lead Partner shall be authorised to incur liabilities and to receive instructions 

for and on behalf of the partners of the Joint venture and entire execution of the 

Contract including payment shall be carried out exclusively through the Lead 

Partner. A Statement to this effect should be included in the Joint Venture 

Agreement.  

f) All partners of the Joint Venture shall be liable jointly and severally for the 

execution of the Contract in accordance with the Contract terms, and a Statement 

to this effect should be included in the Joint Venture Agreement.  

g) Bid Security as required can be furnished by any partner but it shall be in the name 

of Joint venture.  

h) Performance Guarantee, as required, will be furnished by all partner(s), out of their 

accounts, in proportion of their participation in joint venture.  

i) Joint Venture Agreement shall contain a clause to the effect that there shall be a 

separate JV Bank Account (distinct from the Bank Account of the individual 

partners) to which the individual partners shall contribute their share capital and/or 

working capital.  

j) Joint Venture Agreement shall also contain a clause to the effect that the financial 

obligation of the JV shall be discharged through the said JV Bank Account only 

and also all payment received by JV from the Employer shall be through that 
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account only.  

k) Participation by a firm in more than one JV /Consortium is not permissible. A firm 

who submits bid on individual capacity is not eligible to be a partner of a JV 

/Consortium.   In case a firm‘s name appears in more than one bid then both 

application may be rejected. 

l) Each partner must submit the complete documentation, or portions applicable 

thereto, required to qualify the firm for bidding. 

m) All the partners of the JV/Consortium shall be jointly and severally liable for due 

performance, recourse/sanctions within the joint venture in the event of default of 

any partner and arrangements for providing the required indemnities. 

n) Notwithstanding demarcation or allotment of work among the partners, each 

partner shall be liable for non performance of the whole contract irrespective of 

their demarcation or share of work. 

o) The Lead Partner shall be authorized to act on behalf of the JV/Consortium.  

p) All the correspondences between the Employer and the contractor shall be routed 

through the Lead Partner. 

q) In the event of default by the Lead Partner, it shall be construed as default of the 

Contractor; and Employer will take action under relevant clause(s) of the Bid 

Document and/or General Terms and Conditions of Contract. 

r) A legally binding Joint Venture/Consortium Agreement signed by authorised 

signatories of all the partners of the JV/Consortium, as per the proforma at  

Annexure-13 shall be enclosed with the bid. 

s) In case, the Joint Venture/Consortium  Agreement enclosed with the bid is not 

acceptable to the Employer, the JV /Consortium will modify the agreement so as to 

be acceptable to the Employer. 

t) Power of attorney duly executed and signed by legally authorized signatories of all 

the partners, authorizing the Lead Partner (a) to submit bid, negotiate and conclude 

contract and incur all liabilities therewith on behalf of the partner(s) of the JV 

/Consortium during the bidding process; and (b) in the event of a successful bid, to 

incur liabilities and receive instructions for and on behalf of the partner(s) of the 

JV /Consortium and to carry out the entire execution of the contract including 

payment, exclusively through Lead Partner, as per the proforma at Annexure-14, 

which shall be duly authenticated by a notary public or equivalent certifying 

authority, shall be enclosed with the bid. 

u) An undertaking that all the partners are jointly and severally liable to the Employer 

for the performance of the contract shall be enclosed with the bid. 

v) In the event of any partner leaving the JV, it shall be intimated to the Employer 

within 30 days by other partner(s). Failure to do so shall be construed as default of 

the contractor and the Employer may take action under relevant clause(s) of the 

Bid Document and/or General Terms and Conditions of Contract 

w) The contractor shall not alter its composition or legal status without the prior 

written permission of the Employer. Failure to do so shall be construed as default 

of the contractor and the Employer may take action under relevant clause(s) of the 

Bid Document and/or General Terms and Conditions of Contract. 

x) One of the partners of JV/Consortium should have downloaded the bid documents. 

y) Number of partners in JV/Consortium shall be limited to maximum of three.  

 

       SIGNATURE OF BIDDER
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SECTION -I 

COCHIN PORT AUTHORITY 

MECHANICAL ENGINEERING DEPARTMENT 

Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 

 

3.   FORM OF BID  

  

To 

 

The Board of Trustees,  

Cochin Port Authority  

 

Through  

 

The Chief Mechanical Engineer  

Cochin Port Authority, Cochin -9 

 

Tender for the work of ―Tender for ―Checking, Repairs and Replacement of 

damaged and faulty electrical installations at Multi User Liquid Terminal (MULT) 

of Cochin Port Authority at Puthuvypin‖ 

I/We have read and examined the Notice inviting tenders, Instructions to tenderers, Form 

of Agreement, Contract Data, General Conditions of Contract, General description of 

work, Special conditions of Contract,  Technical Specifications, Preamble, Bill of 

Quantities, & other documents and rules referred to in the General Conditions of Contract 

and all other contents in the tender document for the work.  

I/We hereby tender for the execution of the work specified in the underwritten 

memorandum within the time specified in such memorandum at the rates specified in the 

schedule attached hereto and in accordance in all respects with the specifications designs, 

drawings and instructions in writing referred to in clause 16 of the General Conditions of 

Contract and with such materials as are provided for, by and in all other respects in 

accordance with such conditions so far as applicable. 

 

M E M O R A N D U M 

 

a) General description of work      : Checking, repairing, replacement etc. 

of the electrical facilities provided at 

the Multi User Liquid Terminal 

(MULT) of Cochin Port Authority at 

Puthuvype 

 

b) Estimated cost : Rs. 10,77,853/- 

c) Earnest Money : Rs.10,800/-  

d) Security Deposit : 3% of the value of the contract 

awarded or the value of the work done 

whichever is   higher. 

e) Percentage, if any, to be deducted 

from the bills 
: Nil 
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f) Time allowed for commencement of 

work from the date of `receipt of 

work order 

: On the same day of LoA 

g) Time allowed for the work from the 

date of commencement of work. 
: 60 days from the date of LoA.     

h) Schedule, specifications, conditions, 

drawings etc.  as per contents sheet 

attached. 

: As per ―Contents‖ sheet attached. 

        

I/ We agree to keep the tender open for 60 days from the due date of submission 

and not to make any modifications in its terms and conditions  

Should this tender be accepted, I/We hereby agree to abide by and fulfill all the 

terms and provisions of the said conditions of contract annexed here to so far as 

applicable or in default thereof forfeit and pay to the Board the sum of money mentioned 

in the said conditions and to execute an agreement with the Board in the prescribed form 

or in default thereof to forfeit the earnest money deposited by me/us. 

 

The sum of Rs....................... is hereby forwarded  in  the form of --------------------

------- in favour of Financial Adviser and Chief Accounts Officer of the Port Trust as 

earnest money/ MSME registration certificate is hereby submitted in lieu of Bid Security/ 

Earnest Money Deposit for the tender, thereby fully accepting that I/We will be 

suspended and shall not be eligible to participate in the tenders invited by Cochin Port 

Authority, for a period of two years from the date of such suspension order, without 

prejudice to any other rights or remedies of the said Board in office should I/We fail to 

commence the work specified in the Contract data  or should I/We not deposit the full 

amount of Performance Security  specified in the above Memorandum in accordance with 

clause 52 of the said conditions of contract otherwise the said sum of Rs. ...........   shall be 

retained by the Board as on account of such security deposit as aforesaid or (b) the full 

value of which shall be retained by the Board on account of the security deposit to 

execute all the works referred to in the tender documents upon the terms and conditions 

contained or referred to therein and to carry out such deviations as may be ordered, upto 

maximum of the percentage mentioned in Clause 40.1 of General Conditions of Contract 

and those in excess of that limit at the rates to be determined in accordance with the 

provision contained in Clause 40.3 of the General Conditions of Contract. 

   

Dated the .........…………............ day of …………………… 20 .  

 

                                                                              Signature of the Tenderer 

 

Address : 

 

 

Witness : 

 

 

Address : 

 

Occupation : 



 
 

                

Section-I   Form of Bid                                                                                                                                   21      
 

 ACCEPTANCE 

   

The above tender ( as modified by you as provided in the letters mentioned hereunder) is  

accepted by me for and on behalf of the Board  of Trustees  for a sum of Rs……… 

……… ( Rupees  ………………………………………………………………………) 

 

The letters referred to below shall form part of this contract Agreement 

 

a) .. 

b) .. 

c)  

 

 

 

Dated…………                 Chief Mechanical Engineer 

           Cochin Port Authority 
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SECTION -I 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 

 

4.   FORM OF AGREEMENT 

 

TO BE EXECUTED ON KERALA STAMP PAPER (Rs.200/-) 

 

AGREEMENT NO.  ……. OF 2022 

 

Sub: “    ……………………         ” 

 

THIS agreement is made at Cochin on ……. day of ………..Two thousand and Twenty three (….. -  ...……-

2023) between THE BOARD OF MAJOR PORT AUTHORITY FOR COCHIN PORT commonly known  

as COCHIN PORT AUTHORITY, a Body Corporate under the Major Port Authorities Act, 2021, with its 

Administrative Office at Willingdon Island, Cochin-682009, having PAN Card No. AAALC1134F, 

represented by its Chief Mechanical Engineer, Sri V. Thurai Pandian, S/o Sri.K.Vairava Sundaram, aged 56 

years residing at 7D, DD Bhavanam, Vidya Nagar cross road, Kadavanthra, Kochi-682 020 (hereinafter 

referred to as ―The Employer‖ which expression shall include their successors, assignees and administrators 

in the office) of the one part AND M/s.  ……………………. represented by Sri/Smt.. ------------------------- 

aged --------------------years, son/daughter of Sri. --------------------------------- residing at -------------------------

- (House name and No.) --------------------------- District -------------------------------- State ------------------------

------ (hereinafter referred to as ―The Contractor‖ which expression shall include their successors, assignees 

and administrators) of the other part. 

WHEREAS the ―Employer‖ had called for the tenders for ―                                             ‖ vide Tender Notice 

No. ………………………. Dt: ………. and the contractor had submitted a tender for the same giving the 

rates subject to the terms and conditions etc.  

AND WHEREAS the said tender of the contractor has been accepted by the employer and a letter of 

acceptance No………………………… Dt: ………… has been issued to the contractor accepting their 

tender subject to the ―General Conditions of Contract‖, ―Instructions to the Tenderers‖ and such other 

contract documents. And as per one of the terms of the above work order, an agreement has to be executed 

between the contractor and the employer. 

 
 

NOW THESE PRESENT WITNESSES AS FOLLOWS: 

1. The contractor hereby agrees to execute the work ―…………………………………………‖ as 

described in the schedule, its annexure etc. at the rates shown there under subject to the ―General 
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Conditions of Contract‖, ‗Scope of work‘ and ‗Technical Specifications‘ and all hereunto annexed 

within ……….. from the date of issue of Letter of Acceptance or in default to forfeit and pay to the 

employer the sum of money mentioned in the said conditions. 

The contractor has furnished a Bank Guarantee for Rs…… (Rupees ………………………..only) 

vide Bank Guarantee No. -------------------------------------- Dated---------------- from ---------------------

------------------, in lieu of Security Deposit for the due and proper fulfillment of the contract. The 

contractor further agrees that the aforesaid Bank Guarantee will be kept valid until one month 

beyond the expiry of the Guarantee Period. The contractor also agrees that the Bank furnished in lieu 

of Security Deposit for the due and proper fulfillment of the contract will be suitably enhanced so as 

to cover 3% cost of any additional items/works that may be required for the proper completion of the 

contract or otherwise the employer can deduct such additional amounts towards Security Deposit 

from the Contractor's bills.  

 

 

2. The following documents shall be deemed to form and be read and construed as part of this 

agreement viz: 

a) Cochin Port Trust‘s Tender Notice No. …………………..M Dt: …………. 

b) Offer from M/s. ………………….No:….. dated…………………... 

c) Cochin Port Trust‘s LoA No………………….. Dt:………………. 

d) This office e-mail letter dated ………. and your reply through e-mail received on ………….. 

3. The Conditions given in the LoA dated …………… shall over-ride the general conditions given in 

the tender document, wherever they differ. Any of the counter terms and conditions of the contractor 

shall not be taken as terms and conditions of this contract/ agreement unless the Trustees in writing 

specifically agree to it. 

IN WITNESS WHEREOF THE CONTRACTOR hereunto set his hand and seal on behalf of                                                                          

M/s……………………………….And on behalf of the Board of Trustees of Port of Cochin, the Chief 

Mechanical Engineer has set his hand and seal and common seal of Trustees as has been hereunto affixed 

the day and year first written above. 

Signed, sealed and delivered 

by Shri. ------------------------------------------------- 

of M/s ------------------------------------------------                            CONTRACTOR 

--------------------------------------------------------- 

 

(COMMON SEAL OF THE FIRM) 

 

Signed and affixed seal in the presence of: 

 

1) Signature with address: 

 

2) Signature with address: 

 

Signed, sealed and delivered by 

The Chief Mechanical Engineer, 

Cochin Port Trust on behalf of                                                   EMPLOYER 
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Board of Trustees of Port of Cochin. 

  

Signed and affixed the common 

seal of Board of Trustees of the  

Port of Cochin in the presence of 

 

1)  

 

 

2)  
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SECTION -I 

COCHIN PORT AUTHORITY  

 Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 

5.   CONTRACT DATA 

 

[To be filled up before issuing tender document as applicable for each tender] 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Clause .No. 

in GCC 

1 The following documents are also part of the Contract          

 The Schedule of other Contractors  

(Will be informed in due course)  

(8.2) 

 The Schedule of Key personnel  (9) 

 

Qualification of Staff No. 

Min. 

Experience 

(Years) 

Rate of recovery in 

case of non 

compliance 

 

    

    

    

2 The Employer is  (1) 

                 The Board of Trustees,  

                Cochin Port Authority, 

                   Cochin -9                   

 

 Name of Authorized Representative:    

 Name :      Dr. (Smt.) M.Beena, IAS 

                  Chairman,  

                  Cochin Port Authority,  

                 Cochin -9 

                  

3 The Engineer is   

 Name :      Shri. V,Thuraipandian  

Chief  Mechanical Engineer  

Cochin Port Authority,  

Cochin-9 

 

 Name of  Nominee  is :Will be notified in LoA/ LoI 

 

 

 Name :        Shri……..   

           Cochin Port Authority 

                    Cochin-9   

 

4 Name of Contract ―Checking, Repairs and Replacement of 

damaged and faulty electrical installations at Multi User Liquid 

Terminal (MULT) of Cochin Port Authority at Puthuvypin‖ 

(1) 

5   5 copies of Contract Agreement  shall be furnished by the 

Contractor  

 

[7.1] 
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Sl. 

No. 

Description Reference 

Clause .No. 

in GCC 

 

6 Tender document and other data are available at : 

 GeM portal https://gem.gov.in/, in the CoPA website 

www.cochinport.gov.in as well as in the Central Public 

Procurement Portal of Govt. of India, www.eprocure.gov.in    

(7.2) 

7 The Intended completion Date for the whole of the Work is     

60 days from date of issue of LoA with the following 

milestones: 

(17,28) 

8 Milestone dates:  
 

Physical works to be completed 60 days from the date of 

Issue of LoA 

9 The following shall form part of the Contract Document:  

(1) Agreement  

(2) Letter of Acceptance   

(3)    Bill of quantities 

(4)    Contractor‘s Bid  

(5)    Correspondence exchanged after the opening of the Bid 

and before the issue of Letter of Acceptance by which the 

Condition of Contract are amended, varied or modified in 

any way by mutual consent (to be enumerated). 

(6) Contract Data  

(7) Conditions of Contract  

(8)    General Description and  Special Conditions of Contract  

(9) Technical Specifications  

(10) Drawings and  

 (11) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(2.3) 

10 The Contractor shall submit a Program for the Works  (27) 

11 The site possession date     

The site will be handed over within immediately after issue of 

LoA/LoI  and the site is free from encumbrances.  

(21) 

12 The start date shall be same date of issue of the Letter of 

Acceptance (LoA)/LoI by the Contractor.  

(1) 

13 The site is located in Willingdon Island. 
 

14 The Defects Liability Period is One year from the date of 

completion of the work and handing over the site to CoPT 

(35) 

15 The minimum insurance cover for physical property, injury and 

death is Rs.15 lakhs (Rupees Fifteen Lakhs) per occurrence 

with the number of occurrences unlimited. After each 

occurrence, Contractor will pay additional premium necessary 

to make insurance valid always.  

(13) 

16 The period between Programme updates shall be 30 days. (27) 

17  The amount to be withheld for late submission of an updated 

Programme shall be Rs.10,000/-. 

(27) 

https://gem.gov.in/
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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Sl. 

No. 

Description Reference 

Clause .No. 

in GCC 

18  The language of the Contract documents is English. (3) 

19 The law, which applies to the Contract, is the law of Union of 

India. 

(3) 

20 The currency of the Contract is Indian Rupees. (46) 

21 The maximum amount of liquidated damages for the whole of 

the works is 10% of the contract price.  

[49] 

22 The amounts of the advance payments : Nil [51] 

23 The advance payments  as applicable to the contract  are:  
 

 The date by which ―as-built‖ drawings are required is within 60 

days of issue of certificate of completion of whole or section of 

the work, as the case may be. 

(58) 
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SECTION -I 

COCHIN PORT AUTHORITY 

MECHANICAL ENGINEERING DEPARTMENT   

 Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 

 

6.   ANNEXURES 

 

 

Annexures  Description Page 

No. 

1 Letter of Submission – Covering Letter 67 

2 Proforma of Power- of-Attorney/Letter of Authority 68 

3 Organization Details 69 

4a Eligible Assignment Details for MEC  71 

4b Details of past experience of contractors for similar 

works 
73 

5 Financial Capability 74 

6 Declaration 75 

7 Details of the Party opting for Refund of EMD 

through  e-payment system 
76 

8 Format for Furnishing Bank information for  e-

payment 
77 

9 Format of bank guarantee for EMD 78 

10 Proforma of Joint Venture/ Consortium Agreement 79 

11 Proforma of Power- of-Attorney  for lead member of 

JV/ Consortium 
 

12 Proforma of bank guarantee for security deposit 

 
84 
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Annexure-1 

 

SECTION –I 

COCHIN PORT AUTHORITY    

 Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 

 

 

LETTER OF SUBMISSION – COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

 

Date: 

To 

The Chief Mechanical Engineer,  

Cochin Port Authority. 

     

Sir, 

 

Sub :  Tender for ―Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin‖. 

 

Being duly authorized to represent and act on behalf of …………………… (Hereinafter referred to 

as ―the Bidder‖) and having reviewed and fully understood all of the requirements of the bid document and 

information provided, the undersigned hereby apply for the project referred above. 

 

 We are submitting our Bid enc MSME / UAM registration certificate  

losing the following, with the details as per the requirements of the Bid Document, for your 

evaluation. 

 

1. EMD/ MSME/UAM registration certificate 

2. Power of attorney 

 

  

 

Signature 

(Authorised Signatory) 
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Annexure- 2 

SECTION –I 

COCHIN PORT AUTHORITY    

Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 

 

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

        (To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

To 

The Chief Mechanical Engineer, 

Cochin Port Authority, 

Cochin 682009. 

Kerala, India. 

Dear Sir, 

We____________________________________________________________________ 

do hereby confirm that Mr./Ms./Messrs____________________________ [INSERT NAME AND 

ADDRESS], whose signature is given below, is /are authorized to represent us to bid, negotiate and 

conclude the agreement on our behalf with you against Tender for Contract ―Checking, Repairs and 

Replacement of damaged and faulty electrical installations at Multi User Liquid Terminal (MULT) of 

Cochin Port Authority at Puthuvypin‖. 

   

We confirm that we shall be bound by all and whatsoever our said agents shall commit. 

Signature of the authorized person  : 

Name & Designation : 

Yours faithfully, 

 

Signature, name and seal of the certifying authority 
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Annexure – 3 

 

SECTION –I 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 

 

ORGANIZATION DETAILS 

 

CONTRACT No.: 

 

NAME OF APPLICANT: 

 

 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 

 Fax No. 

 e-mail id: 

3. Description of Applicant 

 (for e.g. A or B grade electrical contractor etc.) 

 

4. Registration and Classification 

 of Contractors 

 

 

5. Name and address of bankers 

 

 

6. Number of years of experience 

 as a contractor :- 

  

 In own Country: 

  

 Internationally: 

 

7. Name and Address of partners or 

 associated companies to be involved 

 in the project and whether Parent/ 

 Subsidiary/other 

 

8. Name and address of any associates  

knowledgeable in the procedures  

of customs, immigration and local  

experience in various aspect of the  

project etc. 
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9. Name and address of the companies/ 

 Sub-contractors who will be involved 

 in the execution of works, namely: 

  

10. Name and address of companies who 

 will be involved in the supply of  

 bought out items 

 

(2021) Attach organization chart showing the structure 

 of the company including names of Directors/ 

 Key Personnel at Head Office who would be 

 responsible for the project and a separate chart 

 showing proposed Site Construction Organisation. 

 

. 

 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4a 

SECTION –I 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 

 

Tenderer shall furnish Details of ―eligibility works experience‖ as per Clause 12 of Minimum Eligible 

Criteria (MEC) of Instruction to Tenderer and certificates in the following format (Client Certificates/work 

completion certificates or any other documentary evidences with respect to the eligibility work)  

 

ELIGIBLE ASSIGNMENT DETAILS FOR MQC 

 

Assignment Number : 

 

Description Bidder to fill up the details here 

Name and Address of the Client  

Title of the Eligible Assignment  

Date of completion of the Eligible Assignment  

Project Completion Cost  

Reference No. of  the enclosed Client 

Completion Certificate/ Documentary Evidence 

for having successfully completed the Eligible 

assignment 

 

Name, telephone no, telefax no and email 

address of  the client‘s representative 

 

Description  and Scope of Work  

Instructions: 

i) Bidders are expected to provide information in respect of Eligible Assignments in this Section.  The 

assignments cited must comply with the criteria specified Clause No. 12(a) Minimum eligibility of the 

Instructions to Tenderers‖. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) The details are to be supplemented by documentary proof from the respective client /owner for having 

carried out such assignment duly certified by clients/ owner. 

iv) The works indicated in this Annexure- 4 will be only being considered for evaluation. Mere 

submission of work completion certificate will not be considered as Eligible Assignments. 
v) Original or notary certified copy of completion certificates of each work issued by the owner/ the 

responsible officers of the owner under whom he has executed such contracts shall be attached. The 

certificate shall invariably contain the following among other things. 

a) Details of work involved specifying the nature of work 

b) The completion cost of the work and 

c) Date of commencement ; and  

d) Date of completion of the work.  
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vi) If the experience in similar works is as a member of joint venture, notary attested copy of joint venture 

agreement in this respect shall be attached. 

vii) If the experience in similar works is as a subcontractor, notary attested copy(s) of approval issued by 

the Employer(s) authorizing as a sub-contractor; in proof of the claim of the tenderer as a sub-

contractor shall be attached. 

viii) If the experience in similar work is in works executed in private sectors/ rganizations, the TDS 

certificate along with notary attested copy(s) work order and completion certificate. 

ix) The tenderer is also obliged to produce the original of the certified copy(s) on request by the 

department. 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4b 

 

SECTION –I 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 

 

 

DETAILS OF PAST EXPERIENCE OF CONTRACTORS FOR SIMILAR WORKS 

 

 

 

 

Note: Bidder to enclose completion certificate issued by owner, certified by a Notary public or equivalent 

certifying authority.                 

                         

 

 

   

SIGNATURE OF TENDERER  

 

 

 

 

 

 

 

 

Sl. 

No. 

Name & 

Location 

of Project 

Owner‘s Complete 

address including 

TeleFax No. with 

contact Person 

Value of 

Contract 

Duration of Contract 
Details of work 

including major 

items of work 

involved 

Reference No. 

& Date of letter 

of intent & 

completion 

certificate 

enclosed 

Commen-

cement  

date 

Scheduled 

completion 

date 

Actual 

completion 

date 

1 2 3 4 5 6 7 8 9 

 

 

 

        

 

 

 

 



Section-I 
Annexures 

74 

 
 

 

 

 

 

Annexure- 5 

 

SECTION –I 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 

 

FINANCIAL CAPABLITY 

(2022) Average Annual Turnover of the Bidder 

 

Turnover (Rs.) 

Year 1 Year 2 Year 3 Average 

2019-20 2020-21 2021-22 

 

 

Instructions:  

 

 

(i). The Bidder shall provide audited Annual Reports / Audited financial statements such as balance 

sheets and profit & loss account statements as required under this Bid Document. 

 

(ii). Annual turnover of the bidder shall be submitted duly verified by Charted Accountant  

 

 

 

 

Certified by Chartered Accountant 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 8 

 

SECTION –I 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 

  

DECLARATION 

 

 

We M/s (Name & address of the bidder) hereby declare that:- 

 

 

1. All details regarding construction plant, temporary work and personnel for site organisation considered 

necessary and sufficient for the work have been furnished in the Annexure  7 and that such plant, 

temporary works and personnel for site organisation will be available at the site till the completion of the 

respective work.  

 

2. No conditions are incorporated in the financial bid. In case any conditions are specified in the financial 

bid, the tender will be rejected summarily without making any further reference to the bidder. 

 

3. We have not made any payment or illegal gratification to any persons/ authority connected with the bid 

process so as to influence the bid process and have not committed any offence under PC Act in 

connection with the bid. 

 

4. We disclose with that we have * made / not made payments or propose to be made to any intermediaries 

(agents) etc in connection with the bid. 

 

5. We do hereby confirm that no changes have been made in the tender document downloaded and submitted 

by us for the above bid.  Port Tender document will be treated as authentic tender and if any discrepancy is 

noticed at any stage between the Port‘s tender document and the one submitted by the tenderer, the Port‘s 

document shall prevail. 

 

 

 

Signature 

(Authorised Signatory) 

 

 

* Note: Delete whichever is not applicable. 
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Annexure-9 

 

SECTION -I 

COCHIN PORT AUTHORITY 

 Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH  

E-PAYMENT SYSTEM 

 

 Name of the Party : 

 Bank A/c No  : 

 

 Account type  :  (Savings / Current / Overdraft) 

 

 Bank Name  : 

 

 Branch   : 

 

 IFSC Code Number : (11 digit code) 

 

 Centre (Location) : 

 

 FAX No.  : 

 

 E-Mail ID  : (For forwarding information of remittance) 

 

 Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure- 10 

SECTION -I 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 

 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 MICR code 

(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone  : 

Mobile       : 

Fax            : 

e-mail id    : 

8 Cancelled Cheque  

 

 

 

 

                                                                               Signature with seal 

(Authorised Signatory) 
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Annexure- 12 

 

SECTION -I 

COCHIN PORT AUTHORITY 

MECHANICAL ENGINEERING DEPARTMENT 

Tender for “Checking, Repairs and Replacement of damaged and faulty electrical installations 

at Multi User Liquid Terminal (MULT) of Cochin Port Authority at Puthuvypin” 
 

PROFORMA OF IRREVOCABLE BANK GUARANTEE FOR  

EARNEST MONEY DEPOSIT  

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

 

 No.   Dated _  _. 

 

This Deed of Guarantee executed at ——————— by __ (Name of 

Bank) having its Head/Registered office at __  (hereinafter referred to 

as ― the Guarantor‖) which expression shall unless it be repugnant to the  subject  or context 

thereof include its executors, administrators, successors and assigns; 

In favour of 

 

The Board of Trustees of Cochin Port Authority (hereinafter called  ―the EMPLOYER‖), having 

its office at Willingdon Island, Cochin – 682 009, which expression shall unless it be repugnant to 

the subject or context thereof include its executors, administrators, successors and assigns; 

 

Whereas M/s. ., a Company registered  under  the  provisions of 

_  _   having  its  registered  office  at  _  _ (hereinafter  called  ―the 

Bidder‖) which expression shall unless it be repugnant to the subject or context thereof include its 

executors administrators, successors and assigns, has bid for the  work  of  (Tender No.-------------

---------------------) (hereinafter referred  to  as ―the Work‖). 

 

Whereas in terms of the Tender Notice dated ——— (hereinafter referred to as ―Tender 

Document‖) the Bidder is required to furnish to the Port Trust an unconditional and irrevocable 

Bank Guarantee for an amount of Rs. ………………………(Rupees 

………………………………………… only) as Earnest Money Deposit (EMD) and the 

Guarantor has at the request of the Bidder agreed to provide such Guarantee being these presents: 

 

Now this deed witnesseth that in consideration of the premises, We, ————————— 

—— Bank hereby declare, undertake and agree as follows: 

 

We as primary obligor shall, without demur, pay to the Port Trust an  amount  not exceeding Rs. 

……………. (Rupees …………………………….. only), within 5 days of receipt of a written 

demand from the Port Trust  stating that  the EMD has  been forfeited  in terms of Clause 15.2 of 

the Instruction of Bidders of Tender Document. Any such demand made on us by the Port Trust 

shall be conclusive and absolute as regards the forfeiture of the EMD and the amount due and 

payable under this Guarantee. 
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a)  The above payment shall be made by us without any reference to the Bidder or any other 

person and irrespective of whether the claim of the Port Trust is disputed by the Bidder or 

not. 

b)  This Guarantee shall  remain  in  full  force  for  a  period  of  148  days  from (date)* 

 or for such extended period as may be mutually agreed between the Port Trust and the 

Bidder and shall continue to be enforceable till all amounts which are demanded by the 

Port Trust under this Guarantee are paid.  

c)  In order to give full effect to this Guarantee, the EMPLOYER shall be entitled to treat the 

Guarantor as the principal debtor and the obligations  of  the Guarantor shall not be 

affected by any variations in the terms and conditions of the Tender Document or other 

documents or by extension of time of performance of any obligations by the Bidder or any 

postponement for any time of the powers exercisable by the EMPLOYER against the  

Bidder or forebear or enforce any of  the terms and conditions relating to non-compliance  

of the Tender Document by  the Bidder and we shall not be relieved from our obligations 

by reason of any variation or extension being granted to the Bidder or forbearance or  

omission on the part of the EMPLOYER or any indulgence by the EMPLOYER to  the 

Bidder  to give such matter or thing whatsoever which under the law relating to sureties 

would but for this provision have effect of so relieving us.  

d)  This Guarantee shall be irrevocable and shall remain in full  force and  effect until all our 

obligations under this Guarantee are duly discharged.  

e)  The Guarantor has power to issue this Guarantee and the undersigned is duly authorised to 

execute this Guarantee pursuant to the power granted under ----- 

f)  In Witness whereof the Guarantor has set its hands hereunto on the day,  month and  year  

first hereinabove written. 

 

Signed and Delivered by ——————- 

Bank by the hand  of  Shri——————- its ——————— and authorised official 

  

 *Fill in the scheduled date of submission of bid
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Annexure- 13 

SECTION -I 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty electrical 

installations at Multi User Liquid Terminal (MULT) of Cochin Port Authority at 

Puthuvypin” 
 

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT  

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 This Joint Venture /Consortium Agreement is made and entered into on this 

…….. day of ……..2022 by and between (i) M/s. …(Name of the firm to be filled 

in)…………., (ii) M/s……(Name of the firm to be filled in)….., ………….., primarily 

for the work under the Cochin Port Authority. 

All the partners of the Joint Venture /Consortium hereinafter individually referred to as 

the parties and collectively as the ‗Joint Venture/Consortium‘. 

1.0    Formation of Joint Venture/Consortium 

1.1.  (i) M/s…………………….(Name of the firm to be filled in) is engaged in   

……….……….(Details of the works undertaken by the party) 

 

  (ii) M/s……… (Name of the firm to be filled in) is engaged in     

                    …………….(Details of  the   works undertaken by the party) 

    (iii)   ………………………………………………………………………………. 

 

1.2. On behalf of Board of Trustees of Port of Cochin  (hereinafter referred to as 

―Employer‖), the Chief Mechanical Engineer, Cochin Port Authority  has invited 

bids from the experienced,  resourceful   and bonafide Developers with proven 

technical and financial capabilities of executing the work of    (herein after referred 

as ―the project‖). 

1.3.  The parties have been exploring together the ways and means of collaboration for 

the purpose of an offer to be made for the said project of the Cochin Port Authority 

and have mutually agreed to enter into a Joint Venture/Consortium Agreement to 

submit a common bid for the project and to carry out the project works in the event 

of award of the contract, in association with each other and (……Name of Partner 

to be filled in………) shall be the Lead Partner and (i) (……Name of Partner to 

be filled in………), (ii) (……Name of Partner to be filled in………),……. shall 

be the  other partner(s). 

 NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS 

FOLLOWS 

1.4. The Joint Venture/Consortium will be known as…(……Name of JV to be filled 

in………) …………………and shall consist of (i) (……Name of the firm to be 

filled in………), (ii) (……Name of the firm to be filled in………), …………, 

parties to the present agreement. 

1.5.  The recitals are true and correct and form an integral part of this agreement and are 

representations of the parties to which they relate and have been relied upon by the 

parties to enter into the present agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the 

date of submission of bid. 
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1.7. All costs incurred by the parties before the date of award of contract will be borne by 

the parties concerned. All costs in implementation of this Joint Venture/Consortium 

Agreement after award of contract till the expiry of this agreement will be borne by 

the parties as hereinafter provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to 

have effect on completion of this project, maintenance and fulfilment of all other 

conditions under the contract, upon receipt of payment of all amounts from the 

Employer and on settlement of accounts between the parties as hereinafter provided. 

1.9.  The contract, if awarded by the Employer, Letter of Acceptance shall be issued in 

the name of (….Name of JV/Consortium to be filled in…..) and the Contract shall 

be signed by legally authorised signatories of all the parties. 

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the 

bidding process and the bid document shall be signed by legally authorised 

signatory of all the parties. 

1.11. The financial contribution of each partner to the JV/Consortium operation shall be: 

 

(i) M/s……… (Name of the partner to be filled in) - …….. 

 

(ii) M/s……… (Name of the partner to be filled in) - ………… 

 

 (iii) ………………………………………………………………………. 

 

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the 

execution of the project in accordance with the Contract terms, in the event of 

award of contract. The delineation of duties, responsibilities and scope of work shall 

be: 

a)   The Lead Partner, shall provide suitable experienced personnel at site, for 

general planning, site management and equipment operations, during entire 

period of contract execution. 

         

b)   (……Name of Partner to be filled in………) shall carry out the following 

works   

                         ------------------------------------------------------------ 

c)    (……Name of Partner to be filled in………) shall carry out the following 

works   

d)   …………………………………………………………………………….… 

     ………………………………………………………………………………. 

  

1.13.  The parties hereto agreed that each of them shall duly and properly perform all the 

functions and all costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with 

statutory and local authorities as the circumstances warrant individually or 

collectively. 

1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable 

to the ―Board‖ of Port of  Cochin  for the performance of the contract. 

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium 

partners, JV/Consortium each partner shall be liable for non performance of the 

whole contract irrespective of their demarcation or share of work. 

1.16. The Lead Partner shall be authorised to act on behalf of the JV/Consortium.  
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1.17. All the correspondences between the Employer and the JV /Consortium shall be 

routed through the Lead Partner. 

1.18. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract 

and incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium 

during the bidding process; and (b) in the event of a successful bid, to incur 

liabilities and receive instructions for and on behalf of the partner(s) of the JV 

/Consortium and to carry out the entire execution of the contract including payment, 

exclusively through Lead Partner. 

1.19. In the event of default of the Lead Partner, it shall be construed as default of the 

Developer/Contractor; and Employer shall be entitled to take action under relevant 

clause(s) of the Department Bid Document and/or Conditions of Contract. 

1.20. All the parties of the JV/Consortium shall be jointly and severally liable for due 

performance, recourse/sanctions within the joint venture in the event of default of 

any partner and arrangements for providing the required indemnities. 

1.21 The JV/ Consortium shall have a separate JV/Consortium Bank account (distinct 

from the Bank account of  the individual partners) to which individual partners shall 

contribute  their share capital / or working capital. The financial obligation of the 

consortium shall be discharged through the said JV/ Consortium Bank account only 

and also all payment received by consortium from the Cochin Port Authority shall 

be through that account only.  

The parties hereto have mutually agreed to the terms and conditions set forth herein 

above and have assured each other to duly perform the reciprocal promises and 

obligations on either side for effective implementation of the JV/Consortium for 

proper and due completion of the works envisaged, in the event of award of contract 

to the JV/Consortium and have affixed their signature in this indenture on this the 

……….day of …….20... 

 

(i) Signature         

 Name           

Designation seal         

  &          

Common seal of the firm 

       

(ii) Signature         

 Name           

Designation seal         

  &          

Common seal of the firm 

       

Witness 1 

Witness 2 
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Annexure- 14 

PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ 

CONSORTIUM (NA) 

((To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

By this Power- of-Attorney  executed on  this ….day of …..(month) of  2021,     we,  

(i) (……………………………….Name of legally authorized signatory of first partner to 

be filled in………), (ii) (………………………..Name of legally authorized signatory of 

second partner to be filled in………………………………), 

……………………………………………………………… hereby jointly authorize and 

agree the Lead Partner,    M/s  (………………………………Name of the lead partner to be 

filled in………………………),   (a) to submit bid, negotiate and conclude contract and 

incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the 

bidding process; and (b) in the event of a successful bid, to incur liabilities and receive 

instructions for and on behalf of the partner(s) of the JV /Consortium and to carry out the 

entire execution of the contract including payment for the work of ― exclusively through 

Lead Partner.  

  

      (i) Signature         

  Name           

Designation seal         

   &          

Common seal of the firm 

      

(ii)  Signature         

  Name           

Designation seal         

   &          

Common seal of the firm       

…………………………………………… 

…………………………………………. 

 Signature, name and seal of the certifying authority/Notary Public. 
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Annexure- 15 

PROFORMA OF BANK GUARANTEE  FOR SECURITY DEPOSIT 

       

 (TO BE EXECUTED ON STAMP PAPER WORTH RS.200/-) 

GUARANTEE BOND NO. 

 

In consideration of the Board of Trustees of the Port of Cochin (hereafter called the ―Port 

Trust‖ which expression shall include their successors and assignees) having accepted the 

tender No. No…………………………… dated ……………. submitted by 

M/s…………………………….. (hereinafter called ―the said tender‖) for name of work 

―………………………………………………………………‖ as per the Chief 

Mechanical Engineer, Cochin Port Trust‘s order No……………… dated ………….. and 

having agreed to exempt M/s…………………………………………  (hereinafter called 

as the  ―Contractor (s)" which expression shall include their successors and assignees) 

from the demand under the terms and conditions of the said tender and the agreement to 

be executed between the Port Trust and the said contractor and which shall include any 

amendments, alterations or additions made with the mutual consent between the parties 

(hereinafter called ― the said agreement‖) of Security Deposit for the due fulfillment by 

the said contractor(s) of the terms and conditions contained in the said tender and 

Agreement, on production of a Bank Guarantee for Rs…………….. (Rupees 

……………………………………..). 

  

1. We,…………………………………………. (Name of Bank) (hereinafter referred 

to as ―the Bank‖) do hereby undertake to pay to the Port Trust an amount not 

exceeding Rs……………. (Rupees ………………..only)  against any loss or 

damage caused to or suffered by the or would be caused to or suffered by the port 

Trust by reason of any breach by the said Contractor(s) of any of the terms or 

conditions contained in the agreement. 

 

2. We, …………………………………………… Bank Ltd., do hereby undertake to 

pay  the amounts due and payable under this guarantee without any demur, merely 

on a demand from the Port Trust stating that the amount claimed is required to 

meet the recoveries due or likely to be due from the said contractor(s). Any such 

demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs………….. 

(Rupees……………………………….).   

  

3. We,………………………………………………. Bank Ltd., undertake to pay to 

the Port Trust any money so demanded not withstanding any dispute or disputes 

raised by the contractor(s) in any suit or proceeding pending before any court or 

Tribunal relating thereto, our liability under this present being absolute and 

unequivocal. The payment so made by us under this bond shall be a valid 
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discharge of our liability for payment there under and the contractor(s) shall have 

no claim against us for making such payment. 

 

 

4. We …………………………………………….. Bank ltd., further agree that the 

guarantee herein contained shall remain in full force and effect during the period 

that would be taken for the performance of the said agreement and that it shall 

continue to be enforceable till all the dues of the Port Trust under or by virtue of 

the said agreement have been fully paid and its claims satisfied or discharged or 

till Engineer – in – charge on behalf of the Port Trust certifies that the terms and 

conditions of the said agreement have been fully and properly carried out by the 

said contractor(s) and accordingly discharges this guarantee. 

 

5. We,…………………………………………… Bank Ltd., further agree with the 

Port Trust that the Port Trust shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the 

terms and conditions of the said Agreement or to extend time of performance by 

the said contractor(s) from time to time or to postpone for any time or from time 

to time any of the powers exercisable by the Port Trust against the said 

contractor(s) and to forbear or enforce any of the terms and conditions relating to 

the said Agreement and we shall not be relieved from our liability by reason of 

any such variation, or extension being granted to the said contractor (s) or for any 

forbearance act or omission on the part of the Port Trust or any indulgence by the 

Port Trust to the said contractor(s) or by any such matter or thing whatsoever 

which under the law relating to sureties would but for this provision, have effect 

of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the contractor(s). 

 

7. We, …………………………………………………. Bank Ltd., lastly undertake 

not  to revoke this guarantee except with the previous consent of the Port trust in 

writing. 

 

This guarantee shall be valid up to unless extended on demand by Port Trust. 

Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs……………….. (Rupees ………………. only). and unless in claim in 

writing is lodged with us within six months of the date of expiry or the extended date of 

expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 

 

 

Dated the  …………………day of ……………… …… … …… ………..  

 for ……………………………………………………………….. Bank Ltd. 
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SECTION II 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty 

electrical installations at Multi User Liquid Terminal (MULT) of Cochin Port 

Authority at Puthuvypin”  

 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 

1. Definitions: In the Contract (as hereinafter defined) the definition of the following words 

and expressions shall have the meanings hereby assigned to them except where the context 

otherwise requires: 

a) "Approved" or "Approval" shall mean approval in writing. 

b) "Contractor/Supplier" means the person or persons, firm, corporation or company 

whose tender to perform the Contract has been accepted by the Employer and is named 

as such in the Contract Agreement and includes his servants, agents and workers, 

personal representatives, successors and permitted assigns. 

c) "Contract" means the Contract Agreement entered into between the Employer and the 

Contractor, together with Contract Documents referred to therein, including all 

attachments, appendices, and all documents incorporated by reference therein. 

d)  ―Contract Documents‖ means the documents listed in the contract agreement, 

including any amendments thereto. 

e) "Contract Price" means the total sum of money to be paid by the Employer to the 

Supplier as specified in the Contract Agreement, subject to such additions and 

adjustments thereto or deductions there from, as may be made pursuant to the Contract.  

f) ―Completion‖ means the fulfilment of the supply of Equipments and Related Services 

by the supplier in accordance with the terms and conditions set forth in the contract. 

g) ―Commercial Use‖ means use of Goods which the contractor contemplates or of which 

it is commercially capable after enacting at project site.  

h)  ―Chief Mechanical Engineer‖ shall mean the Chief Mechanical Engineer of Cochin 

Port Authority and includes any officer who is authorized on his behalf for the purpose 

of this contract. 

i) ―Day‖ shall mean English Calendar Day. 

j) The "Drawings" shall mean the drawings, issued with the specification which will 

ordinarily be identified by being signed by the Chief Mechanical Engineer and any 

further drawing submitted by the supplier with his tender and duly signed by him and 

accepted or approved by the Chief Mechanical Engineer and all other drawings 

supplied or furnished by the suppliers or by the Chief Mechanical Engineer in 

accordance with these contract conditions. 

k) Employer/Cochin Port Authority/ CoPA" means The Board of Major Port Authority 

for Cochin Port commonly known  as Cochin Port Authority, a Body Corporate under 

the Major Port Authorities Act, 2021, by notification issued by the Government of 

India, acting through its Chairman, Dy. Chairman or Chief Mechanical Engineer or 

any other officers so nominated by the Board. 

l)  ―Employer‘s Country‖ is INDIA. 

m) ―Equipment/Goods‖, means all of the commodities, raw materials, machinery and 

equipment, and/or other materials that the Contractor is required to supply to the 

Employer under the contract.  

n)  ―GCC‖ means the General Conditions of Contract.  

o) "Month" shall mean English Calendar Month. 

p)  ―Engineer‖/ ―Officer in-Charge‖ means Employee of Employer or any other person, 

nominated by the Employer. 
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q) “Specifications" means the specification referred to in the tender documents and any 

modifications thereof or additions thereto or amendments thereto as may be from time 

to time be furnished or approved in writing by the Employer . 

r) The "Schedule" shall mean the schedule or Schedules attached to the specifications. 

 

 

2. Contract Documents: Subject to the order precedence set forth in the Contract Agreement, 

all documents forming the Contract (and all parts thereof) are intended to be correlative,   

India.  Any suit or other proceedings relating to this contract shall be filed, taken by the 

contractor in a Court of Law only in Cochin. 

2.1. Dock Safety : For the work carried out within dock area in the vicinity of any 

wharf or quay the Contractor shall abide by all the provisions of the Dock workers 

(Safety, Health &Welfare) Regulation 1990 or as amended from time to time. 

2.2. Workmen Compensation: The contractor shall indemnify the Employer in the 

event of the Trustees being held liable to pay compensations for injury to any of the 

contractor‘s servants or workmen under the Indian Workmen‘s Compensation Act, 

1923 as amended from time to time and shall take out an Insurance Policy covering 

all risks under the Act and shall keep the same renewed from time to time as 

necessary for the duration of the contract and produce the same to the Employer on 

demand whenever so required. 

3. Settlement of Dispute and Arbitration: ―Settlement of Disputes through Conciliation” 

3.1. In the event of any dispute or differences between the parties which could not be 

resolved amicably by mutual consultations/Arbitration, then the Chairman of Cochin Port 

Trust may refer such unresolved disputes or differences to a Conciliation 

Committee/Council comprising of independent subject experts, set up by the Port Trust 

to enable speedy disposal of pending/new cases. Recourse to such conciliation shall be 

open before, during or after the arbitration proceedings. The award of the Conciliation 

Committee/Council, if agreed by both the parties, shall then be placed for consideration 

of the Board of Trustees of Cochin Port subject to the delegation of powers. 

3.2. The arbitration shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-

enactment thereof and the rules made there under and for the time being in force shall 

apply to the arbitration proceeding under this clause. 

3.3. The venue of the arbitration shall be at Cochin. The fees and expenses of the 

Arbitrators and all other expenses of the Arbitration shall be equally shared by the 

parties. 

4. Scope of Work: The Goods and Related Services to be supplied shall be as specified in 

Scope of Work and Technical Specifications and in accordance with Schedule of 

Requirements. 

5. Delivery and Completion: Subject to GCC Clause 23 (Change Orders and Contract 

Amendments) the delivery of the Goods and completion of the Related Services shall be 

done within 60 days from the date of receipt of Letter of Acceptance of Employer. The 

details of shipping and other documents to be furnished by the Contractor are specified in 

the GCC Clause 8 (Payments Terms). 

6. Contractor‟s Responsibilities: 

6.1. The Contractor shall supply all the Goods and Related Services included in the 

Scope of Work in accordance with GCC Clause 4 and as per GCC Clause 5. 

6.2. Phasing of Work: The contractor will be required to furnish a phased programme 

of the works as to how he intends to complete the work to the Employer within 7 days 

from the date of receipt of the Work Order/Letter of Acceptance from the Employer. 

The contractor shall indicate separate definite times for completion of various parts of 

the work. He will be required to adhere to such programme so as to complete the entire 
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work within the stipulated completion period. The Contractor shall furnish progress 

report to the Employer on fortnightly basis for monitoring by the Employer. 

6.3. Procurement of materials: The Contractor must make his own arrangements for 

timely procurement of all materials, machinery, equipment etc. of specified and or 

approved quality required by him for the efficient and regular execution of the works 

comprised in this contract from the manufacturers and suppliers concerned. Delay in 

supply of any of these materials, machinery, equipment etc. will not be taken as an 

excuse for not completing the contract within the stipulated period. 

6.4. Compliance of regulations: The contractor warrants that all Goods/Materials 

covered by the contract have been produced, sold, dispatched, delivered and furnished in 

strict compliance with all applicable laws, regulations, labour agreement, working 

condition and technical codes and statutory requirements as applicable from time to time. 

The Supplier shall ensure compliance with the above and shall indemnify Employer 

against any actions, damages, costs and expenses of any failure to comply as aforesaid. 

7. Contract Price: 

7.1. Prices charged by the Contractor for the Goods supplied and the Related Services 

performed under the Contract shall not vary from the prices quoted by the Contractor in 

its Tender, with the exception of any price adjustments authorized by the Employer by 

issuing Change orders and Contract Amendment, if any.  

8. Terms of Payment: 

8.1 Payment shall be regulated as detailed below:  

8.1.1 The Contractor shall be entitled upon certificates of the Engineer or his nominee to 

payments  in accordance with the following provisions:  

1) For supply portion : 75% of the value, as certified by the Engineer or his nominee, 

of the materials from time to time delivered on the site. 

Balance 25% after completing the work in all respects, commissioning and handing 

over the installation to the Employer to the satisfaction of the Engineer and his 

nominee and his certification. 

2) For erection portion :  

i) 85% of the value as certified by the Engineer or his nominee, of the installation 

portion on completion of the erection work under contract, for which payments 

are claimed.  

ii) Balance 15% along with other payments if any,  after completing the work in all 

respects, commissioning and taking  over the installation by the Employer to the 

satisfaction of the Engineer and his nominee and his certification. 

8.2 All the interim payments shall be regarded as payment by way of advances against 

final payment only and shall not preclude the requiring of bad, unsound and imperfect 

or unskilled work to be rejected, removed, taken away and reconstructed or re-erected.  

Any certificate given by the Engineer or his nominee relating to the work done or 

materials delivered forming part of such payment, may be modified or corrected by 

any subsequent such certificate(s) or by the final certificate and shall not by itself be 

conclusive evidence that any work or materials to which it relates is/are in accordance 

with the contract and specifications. Any such interim payment, or any part thereof 

shall not in any respect conclude, determine or affect in any way powers of the 

Engineer- or his nominee-charge under the contract or any of such payments be 

treated as final settlement and adjustment of accounts or in any way vary or affect the 

contract. 

8.3 Pending consideration of extension of date of completion interim payments shall 

continue to be made as herein provided, without prejudice to the right of the 

department to take action under the terms of this contract for delay in the completion 

of work, if the extension of date of completion is not granted by the competent 

authority. 
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8.4 No further claims shall be made by the Contractor after submission of the final bill 

and these shall be deemed to have been waived and extinguished. 

8.5 If an amount certified is increased in a later certificate as a result of an award by the 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in 

the award. Interest shall be calculated from the date upon which the increased amount 

would have been certified in the absence of dispute. 

8.6 Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the 

Contract.  

8.7 All payments to the Contractor under the contract shall unless otherwise stated 

elsewhere be made to the Contractor in Indian currency through e- payments through 

designated Bank 

9. Taxes and Duties: 

9.1. The contract shall be treated as a works contract. The Contractor shall be 

responsible for remittance of all taxes, duties, license fees etc. incurred for the Supply, 

Installation, Testing and Commissioning of the items as per Bill of Quantities. GST shall 

be paid by the Employer to the Contractor. 

9.2. Income Tax Deduction: Deduction of Income Tax shall be made from any amount 

payable to the Contractor as per the relevant provisions of the Income Tax Act. 

9.3. TDS under GST Law: As per GST Notification No. 50/2018 dated 13.09.2018, 

TDS @ 2% will be deducted from any amount payable to the Contractor, where the total 

value of contract is more than Rs. 2.5 lakhs. 

10. Performance Security/Security Deposit: 

10.1. The successful bidder is required to furnish Security Deposit within 21 days from 

the date of receipt of Letter of Acceptance (LoA), to guarantee fulfillment of performance 

and the obligations of the contract,   in  any one of the following forms: 

i) Account Payee Demand Draft/Fixed Deposit Receipt from a Commercial Bank in 

favour of FA&CAO, Cochin Port Trust; 

ii) An irrevocable and unconditional Bank Guarantee as per the Format enclosed in 

Annexure A of tender document, from a Commercial Bank; 

iii) On-line payment to the Bank Account of Cochin Port Trust indicated in Clause 12 

of Notice Inviting Tender.  

10.2. The value of Security Deposit shall be equivalent to 3% of the total contract value 

excluding GST and duties.  

10.3. In case the Security Deposit is furnished in the form of Bank Guarantee, the same 

should remain valid for a period of 60 days beyond the completion of guarantee period.  

10.4. Cochin Port Trust is not bound to pay interest on the Security Deposit furnished by 

the successful bidder. 

10.5. In the event of the Contractor failing to honour any of the commitments entered 

into under this Contract, Cochin Port Trust shall have unconditional option to encash the 

Security Deposit. The bank shall be obliged to make payment to Cochin Port Trust upon 

demand. 

10.6. In the event of the tenderer, after the issue of the communication of acceptance of 

offer by the Board, failing /refusing to execute the agreement as hereinafter provided, the 

tenderer shall be deemed to have abandoned the contract and such an act shall amount to 

and be construed as the Contractor‘s calculated and the willful breach of the contract, the 

cost and consequence of which shall be to the sole account of the tenderer and upon such 

an event the Board shall have full right to claim damages therefore either together with or 

in addition to suspension of the  bidder from participating in the Tenders invited by 

Cochin Port Trust, for a period of two years from the date of such suspension.  

10.7. The Performance Security shall be discharged by the Employer and returned to the 

Contractor not later than Fourteen (14) days following the date of Completion of the 
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Contractor‘s performance obligations under the Contract, including any warranty 

obligations. 

 

11. Subcontracting: 

11.1. The Supplier shall notify the Employer in writing of all subcontracts awarded under 

the contract if not already specified in the tender. Such notification, in the original Tender 

or later shall not relieve the Supplier from any of its obligations, duties, responsibilities, 

or liability under the contract. 

11.2. Subcontracts shall comply with the provisions of Instructions to Tenderers Clause 

27, Instruction to Tenderers (Fraud and corrupt practices). 

12. Specification and Standards:   

12.1. Technical specification and drawings: 

(a) The Goods and Related Services supplied under this contract shall conform to the 

Technical Specifications and Standards mentioned in Section V, Scope of Work and 

Technical Specifications and when no applicable standard is mentioned, the standard 

shall be equivalent or superior to the official standards whose application is appropriate.  

(b) The Contractor shall be entitled to disclaim responsibility for any design, data, 

drawing, specification or other document, or any modification thereof provided or 

designed by or on behalf of the Employer, by giving a notice of such disclaimer to 

the Employer. 

(c) Wherever references are made in the Contract to codes and standards in accordance 

with which it shall be executed, the edition or the revised version of such codes and 

standards shall be those specified in the Schedule of Requirements. During Contract 

execution, any changes in any such codes and standards shall be applied only after 

approval by the Employer and shall be treated in accordance with GCC Clause24 

(Change Orders and Contract Amendments). 

13. Packing: 

13.1. Contractor shall provide adequate packing of Equipments to prevent the damage or 

deterioration during transit to their final destination. The contractor shall be held 

responsible for all damages or breakages to the goods due to the defective or insufficient 

packing as well as for corrosion due to insufficient protection. Packing shall withstand 

hazards normally encountered with the means of transport including loading/unloading 

operations and shall be done in such a manner to reduce volume as much as possible. 

13.2. The packing specification incorporated herein are supplementary to the internal and 

external packing methods and standards as per current general rules of J.R.A. Good Tariff 

Part-I.   

13.3. Fragile articles should be packed with special packing materials depending on the 

type of Materials and the packing shall bear the words "HANDLE WITH CARE GLASS 

FRAGILE, DON'T ROLL THIS END UP. THIS END DOWN," to be indicated by arrow. 

13.4. The hazardous materials shall be packed in accordance with the applicable rules, 

regulations and tariff of all cognizant Government Authorities and other Governing 

bodies. It shall be the responsibility of the seller of hazardous materials to designate the 

material as hazardous and to identify each material by its proper commodity name and its 

hazardous material class code. 

13.5. All packages requiring handling by crane should have sufficient space at 

appropriate place to put sling of suitable diameter (strength). Iron/Steel angle should be 

provided at the place where sling marking are made to avoid damage to package/ 

equipment while lifting. 

13.6. Item shipped in bundles must be securely tied with steel wire or strapping. Steel 

reinforcing rods, bars, pipes, structural members etc. shall be bundled in uniform lengths 

and the weight shall be within the breaking strength of the securing wire or strapping. In 
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the case of imports, for bundles the shipping marks shall be embossed on metal or similar 

tag and wired securely on each end. 

13.7. All delicate surfaces on equipment/materials should be carefully protected with 

protective paint/compound and wrapped to prevent rusting and damage. 

13.8. All mechanical and electrical equipment and other heavy articles shall be securely 

fastened to the case bottom and shall be blocked and braced to avoid any displacement/ 

shifting during transit. 

13.9. Attachments and spare parts of equipment and all small pieces shall be packed 

separately in wooden cases with adequate protection inside the case and wherever 

possible should be sent along with the main equipment. Each item shall be suitably tagged 

with identification of main equipment, item denomination and reference number of 

respective assembly drawing. A copy of the packing list shall accompany the materials in 

each package. 

13.10. All protrusions shall be suitably protected by providing a cover comprising of 

tightly bolted wooden disc on the flanges. All nozzles, holes and openings and also all 

delicate surfaces shall be carefully protected against damage and bad weather. All 

manufactured surfaces shall be painted with rust proof paint. 

13.11. In the case of imports, for bulk uniform material when packed in several cases, 

progressive serial numbers shall be indicated on each case. 

13.12. Wherever required, equipment/materials instruments shall be enveloped in 

polythene bags containing silica gel or similar dehydrating compound. 

13.13. Detailed packing list in waterproof envelope shall be inserted in the package 

together with equipment/materials. One copy of the detailed packing list shall be fastened 

outside of the package in waterproof envelope and covered by metal cover. 

13.14. Packaged equipment or materials showing damage defects or shortages resulting 

from improper packaging materials or packing procedures or having concealed damages 

or shortages, at the time of unpacking shall be to the supplier‘s account. 

13.15. All packages which require special handling and transport should have their Centre 

of Gravity and the points at which they may be slung or gripped clearly indicated and 

marked ―ATTENTION SPECIAL LOAD HANDLE WITH CARE‖ in English Language. 

13.16. Along with the packed material, supplier should attach material list, manuals/ 

instructions and also the Inspection certificate/release note, wherever applicable. 

14. Marking: 

14.1. The following details to be written on the side face of packing: 

a) Purchase Order Number. 

b) Supplier‘s Name. 

c) Batch No. with Manufacturing Date. 

15. Insurance: 

15.1. The Goods supplied under the Contract shall be insured by the Supplier at his cost, 

for the full value as specified in the Employer‘s supply order against loss or damage 

incidental to manufacture or acquisition, transportation, storage, and delivery from the 

works until they are delivered at Employer‘s premises and accepted by the Employer. 

Such insurance policy shall be in the name of Contractor and that of the Employer against 

destruction or damage by accident, fire, flood and tempests. The Contractor shall from 

time to time, when so, required by the Employer produce the Policy and the receipt for 

the premium. All money received under any such policies shall be applied in or towards 

the reconstruction or preparation of the materials, plant and things destroyed or damaged, 

but this provision shall not affect the contractor‘s liabilities under contract.  

15.2. The supplier shall be responsible for insurance of all his employees/representatives 

who are deputed for operational demonstration of equipment at Cochin, against any 

accidents and shall indemnify the Employer. 

16. Transportation: 
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16.1. The Supplier is responsible for transportation of Goods/Equipments from 

Supplier‘s premises to the Employer‘s site at the cost and risk of the Supplier.  

17. Consignee of  Equipment: 

17.1. The consignee of all materials sent to Cochin Port Trust is Deputy Materials 

Manager, Cochin Port Trust, Cochin, 682009.The way bills, invoices etc. shall be 

addressed to him under intimation to Chief Mechanical Engineer, Cochin Port Trust.  

18. Inspection and Testing: 

18.1. The Inspection and Tests shall be conducted at Contractor‘s premises and the cost 

of all such tests shall be borne by the Contractor apart from making arrangements for 

conduct of such tests. Employer shall not be liable to make any additional payments for 

conduct tests or for change of location of Test. All cost for fulfillment of obligation on the 

part of Contractor shall be deemed to have been included in the total contract price 

offered by him on which the Contract has been awarded to him. However, in case of  

Additional Tests if any are requested by the Employer shall be at the cost and time of 

Employer in which case also the Contractor shall make all arrangements required for 

conduct of such tests in the manner prescribed to do so by the Employer or TPI. 

18.2. The Employer reserves the right to witness the Pre-delivery Inspection at the 

Contractor‘s premises or any place the work demands, along with TPI. The inspections 

and tests are to be conducted to the entire satisfaction of TPI/Employer. The details of 

inspections and tests to be carried out are specified under Section V, Scope of Supply and 

Technical Specifications. 

19. Liquidated Damages /Late Delivery Charges: 

19.1. Except  as provided under GCC Clause 22 (Force Majeure) and GCC Clause 24 

(Extension of Time), if the Contractor fails to deliver any or all of the Goods by the 

Date(s) of delivery or perform the Related Service within the period specified in the 

Contract, the Employer may without prejudice to all its other remedies under the 

Contract, deduct from the Contract price,  as liquidated damages, a sum equivalent to ½ 

% of the Contract price of the respective item for which delay in delivery is occurred, per 

week of such delay or part thereof. The maximum amount of Liquidated Damages shall 

be 10% of total Contract Price of the respective item.   

19.2. The liquidated damages fixed as above shall be considered as reasonable 

compensation without any actual proof of loss or damage.   No variation made in the 

scope of contract shall be of any excuse for delay in delivery of Goods and Related 

Services nor prevent the recovery of the said liquidated damages, unless an Extension of 

date of commencement of contract shall have been granted by the Employer in writing in 

respect of such variation. The liquidated damages paid/ recovered as above shall not 

relieve the Contractor from its other obligations and liabilities under the contract. In such 

events as when the Contractor is unable to complete the delivery of Goods and Related 

Services, for the reasons not attributable to him, he shall apply for grant of extension of 

date for completion of contract immediately not later than 48 hours of such occurrence of 

event and the Employer shall examine the merit of the case and accordingly extension 

with or without levy of LD shall be given by Cochin Port Trust. 

20. Warranty: 

20.1. The Contractor warrants that all the Goods are new, unused, and of the most recent 

or current models, and that they incorporate all recent improvements in design and 

materials, unless provided otherwise in the Contract. 

20.2. The Contractor further warrants that the Goods shall be free from defects arising 

from any act or omission of the Contractor or arising from design, materials, and 

workmanship, under normal use in the conditions prevailing in INDIA. 

20.3. The Employer shall give notice to the Contractor stating the nature of any such 

defects together with all available evidence thereof, promptly following the discovery 
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thereof. The Employer shall afford all reasonable opportunity for the Contractor to inspect 

such defects. 

20.4. Upon receipts of such notice, the Contractor shall, within the period of seven days, 

repair or replace the defective Goods or parts thereof, at no cost to the Employer. 

20.5. If having been notified, the Contractor fails to remedy the defect within seven days,  

the Employer may proceed to take within a reasonable period such remedial action as 

may be necessary, at the Contractor ‗s risk and expense and without prejudice to any 

other rights which the Employer may have against the Contractor under the Contract. 

20.6. The guarantee period will be effective for a period of twelve (12) months and it will 

be in force from the date of final acceptance of the Goods/Equipment under the contract 

by the Employer and the contractor shall be responsible for any defects that may develop 

under proper use arising from faulty materials, designs, workmanship in the work but not 

otherwise and shall at his own cost remedy such defects when called upon to do so by the 

Officer In-charge who shall state in writing in what respect any portion is faulty. 

20.7. If it becomes necessary for the contractor to replace or renew or repair any 

defective portions of the Supply of the items under this clause, the provisions of this 

clause shall apply to the portions of the Supply so replaced or renewed or repaired until 

the expiry of six months from the date of such replacement/ renewal/repair or until the 

above mentioned period of 12 months, whichever may be later.  If any defects are not 

remedied within a reasonable time, the Employer may proceed to do the work at the 

Contractor‘s risk and expenses but without prejudice to any other rights which the 

Employer may have against the contractor in respect of such defects. 

20.8. If the replacement or renewals are of such a character as may affect the efficiency 

of the items Supplied, the Employer and/or the Engineer shall have the right to give to the 

contractor within one month of such replacement or renewal notice in writing the ‗Test on 

Completion‘ be made in which case test shall be carried out as provided in accordance 

with the relevant clauses under Scope of Supply and Technical Specification thereof.  

Should such guarantee not be sustained the cost of the test shall be borne by the 

Contractor. 

20.9. All inspection, adjustments, replacement or renewal carried out by the contractor 

during the period referred to in this clause shall be subject to the conditions of this 

contract which shall be binding on the contractor in all respects during the guarantee and 

the additional warrantee period. 

21. Patent indemnity: 

21.1. The contractor shall, subject to the Employer‘s compliance with the GCC Clause 

22.2, indemnify and hold harmless the Employer and its employees and officers from and 

against any and all suits, actions or administrative proceedings, claims, demands, losses, 

damages, costs, and expenses of any nature, including attorney‘s fees and expenses, 

which the Employer may suffer as a result of any infringement or alleged infringement of 

any patent, utility, model, registered design, trademark, copyright , or other intellectual 

property right registered or otherwise existing at the date of the Contract by reason of (a) 

The installation of the Goods by the Contractor or the use of the Goods in the Country 

where the site is located; and (b)The sale in any country of the products produced by the 

Goods. Such indemnity shall not cover any use of the Goods or any part thereof other 

than for the purpose indicated by or to be reasonably inferred from the Contract, neither 

any infringement resulting from the use of the Goods or any Part thereof, or any products 

produced thereby in association or combination with any other equipment, plant, or 

materials not supplied by the Contractor, pursuant to the Contract. 

21.2. If any proceedings are brought or claims is made against the Employer arising Out 

of the matters referred to in GCC Clause 22.1, the Employer shall promptly give the 

Contractor a notice thereof, and the Contractor may at its own expense and in the 
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Employer‘s name conduct such proceedings or claim and any negotiations for the 

settlement of any such proceedings or claim. 

21.3. If the Contractor, fails to notify the Employer within twenty-eight (28) days after 

receipt of such notice that it intends to conduct any such proceedings or claim, then the 

Employer shall be free to conduct the same on its own behalf. 

21.4. The Employer shall, at the Contractor‘s request, afford all available assistance to 

the Contractor in conducting such proceedings or claim, and shall be reimbursed by the 

Contractor for all reasonable expenses incurred in so doing. 

22. Force Majeure: 

22.1. In the event of either party being rendered unable by Force Majeure to perform any 

obligation required to be performed under this contract, the relative obligation of the party 

affected by such Force Majeure shall upon notification to the other party be suspended for 

the period during which such cause lasts. No payments may be made for force majeure 

period. 

22.2. For purposes of this Clause, ―Force Majeure‖ means an event or situation beyond 

the control of the Party claiming to be affected thereby,  ( the ―Affected Party‖),  which is 

not foreseeable, is unavoidable, and its origin is not due to negligence or lack of care on 

the part of the affected party. Such events may include, but not be limited to, acts of the 

Employer in its sovereign capacity, wars or revolutions, fires, floods, epidemics, 

quarantine restrictions and freight embargoes.  

22.3. Upon the occurrence of such cause and upon its termination the Affected Party, 

shall notify the other party in writing immediately not later than 48 hours of the alleged 

beginning and ending thereof giving full particulars and satisfactory evidence in support 

of its claim. Failure to do so may liable the party being denied of the shelter of the clause. 

22.4. Employer shall examine the merit of the case and accordingly Time for 

performance of the relative obligation suspended by the Force Majeure shall then stand 

extended by the period for which such cause lasts. The decision of the Employer shall be 

final and binding in this regard. 

22.5. However, should such a delay even if due to reason of Force Majeure be protracted 

for more than three 3 (months), the Employer may cancel the contract, subject to the 

consent of the Contractor,  at no charge to the Employer in Contractor‘s favour. 

22.6. The Contractor shall not be liable for forfeiture of its Performance Security, 

Liquidated damages, or termination for default if and to the extent that it‘s delay in 

performance or other failure to perform its obligations under the Contract is the result of 

an event of Force Majeure.  

23. Change Orders and Contract Amendments: 

23.1. The  Employer may at any time order the Contractor through notice to make 

changes within the general scope of the Contract in any one or more of the following: 

(a) drawing, designs, or specification, where Goods to be furnished under the 

Employer; 

(b) the method of shipment or packing; 

(c) the place of delivery; and 

(d) the Related Service to be provided by the Contractor 

23.2. If any such change causes increase or decrease in the cost of, or the time required 

for Contractor‘s performance of any provisions under the Contract, an equitable 

adjustment shall be made in the Contract Price or in the Delivery/Completion Schedule, 

or both, and the Contract shall accordingly be amended.  Any claims by the Contractor for 

adjustment under this Clause must be asserted within twenty-eight (28) days from the date 

of the Contractor‘s receipt of the Employer‘s change order. 

23.3. Prices to be charged by the Contractor for any Related Services that might be 

needed but which were not included in the Contract shall be agreed upon in advance by 
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the parties and shall not exceed the prevailing rates charged to other parties by the 

Contractor for similar services. 

23.4. Subject to the above no variation in or modification of the terms of the Contract 

shall be made except by written amendment signed by the parties. No extras shall be 

allowed for unless ordered as such in writing by the EMPLOYER and such extras will be 

paid for at rates and prices to be agreed upon mutually and upon the certification by the 

Employer or his Representative. Any extra expenses in addition to the amount specified 

in the Price Schedule which may be Incurred by The Employer in the performance of the  

work required owing to the neglect or omission on the part of the contractor/contractors 

his/their workmen in any of the cases mentioned in this contract shall be deducted from 

any sums due of which may therefore, become due to the contractor/contractors by the 

Employer or he/they may be called upon to pay the amount of such extra expenses to such 

person or persons as the Employer may appoint to receive the same and in the event of the 

contractor/contractors failing to make such payment, the said amount shall be recoverable 

from him/them in such manner as the Employer may determine.   

23.5. The quantities indicted in the Price Schedule are estimated only and are liable to be 

altered or omitted.   

24. Extension of Time:  

24.1. If at any time during performance of the contract, the contractor or its Sub-

contractors should encounter conditions impeding timely delivery of the Goods or 

completion of Related Services, pursuant to GCC Clause 6, the contractor shall promptly 

notify the Employer in writing of the delay, its likely duration, and its cause.  As soon as 

practicable after receipt of the contractor‘s notice, the Employer shall evaluate the 

situation and may at its discretion extend the contractor‘s time for performance, in which 

case the extension  shall be ratified by the parties by amendment of the contract. 

24.2. Except in case of Force Majeure, as provided under GCC Clause 23, a delay by the 

Contractor in the performance of its Delivery and Completion obligations shall render the 

Contractor liable to the imposition of liquidated damages pursuant to GCC Clause 20 

(Liquidated Damages), unless an extension of time is agreed upon, pursuant to GCC 

Clause 25.1. 

25. Termination: 

25.1. Termination for Default:   

25.1.1. The Employer, without prejudice to any other remedy for the breach of  Contract, by 

written notice of default sent to the Contractor, may terminate the contract in the 

whole or in part: 

(i) If the contractor fails to deliver any or all of the Goods within the period specified 

in the Contract, or within the extensions granted by the Employer pursuant to GCC 

Clause 25. 

(ii) If the contractor fails to perform any other obligation under the contract or 

(iii)If the contractor, in the judgment of the Employer has engaged in fraud and 

corruption as defined in Clause 27 under Instruction to Tenderers, in competing for 

or in executing the contract. 

25.1.2. In the event the Employer terminates the contract in whole or in part, pursuant to GCC 

Clause 26.1.1, the Employer reserves its right to take any one or more of the following 

actions:- 

(i) The Performance Security is to be forfeited; 

(ii) The Employer may procure, upon such terms and in such manner as it deems 

appropriate, Goods or Related Services similar to those undelivered or not 

performed, and the Contractor shall be liable to the Employer for any additional 

costs for such similar Goods or Related Services.  However, the Contractor shall 

continue performance of the Contract to the extent not terminated. 

25.2. Termination for Insolvency:  
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The Employer may at any time terminate the Contract by giving notice to the 

Contractor if the Contractor becomes bankrupt or otherwise insolvent. In such event, 

termination will be without compensation to the Contractor, provided that such 

termination will not prejudice or affect any right of action or remedy that has accrued 

or will accrue thereafter to the Employer. 

25.3. Termination for Convenience:   

(a) The Employer, by notice sent to the Contractor, may terminate the Contract, in whole 

or in part, at any time for its convenience. The notice of termination shall specify that 

termination is for the Employer‘s convenience, the extent to which performance of the 

Contractor under the Contract is terminated, and the date upon which such termination 

becomes effective. 

(b) If the contract is terminated for convenience of the Employer as stated in GCC Clause 

26.3 (a), the Goods that are complete and ready for shipment within twenty-eight (28) 

days after the Contractor‘s receipt of notice of termination shall be accepted by the 

Employer at the Contract terms and prices. For the remaining Goods, the Employer 

may elect:- 

(i) To have any portion completed and delivered at the Contract terms and prices; 

and/or 

(ii) To cancel the remainder and pay to the Contractor an agreed amount for partially 

completed Goods and Related Services and for materials and parts previously 

procured by the Contractor. 

26. Execution of Agreement: 

26.1. Upon the receipt of letter intimating award of the Contract (LoA), the Contractor shall 

prepare two sets (one original and one duplicate) of the Agreement as per the format 

attached at Annexure-C in the Tender Document, after taking into account any changes 

thereafter agreed by both the parties, at the earliest without any delay and complete all the 

formalities and submit the same to the Cochin Port Trust duly executed on Kerala stamp 

paper of appropriate value within 21 days  from the date of receipt of LoA. Original of the 

agreement will be retained by the Cochin Port Trust and the duplicate will be returned to 

the Contractor after the signature of the Chief Mechanical Engineer.  

27. Sum payable by way of compensation to be considered as reasonable compensation 

without reference to actual loss: 

27.1. All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of the Board without 

reference to the actual loss or damage sustained and whether or not any damage shall 

have been sustained. 

28. Changes in constitution of firm: 

28.1. In the case of a tender by partners, any change in the constitutions of the firm shall 

be forthwith notified by the Contractor to the Chief Mechanical Engineer for his 

information. 

29. Employees of the Board not individually liable : 

29.1. No official or employee of the Board shall in any way be personally bound or liable 

for acts or obligation under the contract or answerable for any default or omission in the 

observance or performance of any of the acts, matters or things which are herein 

contained. 

30. No Claim Certificate:  

30.1. No dispute or difference on any matter whatsoever, pertaining to the contract can be 

raised by the contractor after submission of ‗No Claim Certificate‘ in the form as per the 

format enclosed as Annexure-D. 

31. Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as possible after 

its occurrence. In the case of any fatality or serious accident, the Contractor shall, in 
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addition, notify the local police authorities immediately by the available means. 

32. Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-Contractors of the foregoing 

provisions. 

33. Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to the concerned Port 

authority for his labours and the staffs engaged in the works.  

The Contractor shall retain the original passes obtained by them in respect of their labour 

and staff engaged in the Works and produce the same to the Engineer as and when called 

for. It should not be either destroyed or allowed to be taken by the labour/staff after its use. 

34. Defect Liability 

34.1  The Engineer or his nominee shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at Completion and is defined in the 

Contract Data. The Defects Liability Period shall be extended for as long as Defects 

remain to be corrected.    

34.2  Every time notice of a Defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Engineer or his nominee‘s notice. To the intent 

that the works shall, at or as soon as practicable after the expiration of the Defects Liability 

Period, be delivered to the Employer in the condition required by the Contract, fair wear and 

tear excepted, to the  satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the Taking-Over 

Certificate within the date to be intimated by the Engineer and  

(b) Execute all such work of amendment, reconstruction, and remedying defects, 

shrinkages or other faults as the Engineer may, during the Defects Liability Period or 

within 14 days after its expiration, as a result of an inspection made by or on behalf of 

the Engineer prior to its expiration, instruct the Contractor to execute. 

34.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 36.2 shall be executed by the Contractor at his own cost 

if the necessity thereof is, in the opinion of the Engineer, due to: 

 (a) The use of materials, Plant or workmanship not in accordance with the Contract, or 

 (b) Where the Contractor is responsible for the design of part of the Permanent Works, 

any fault in such design, or the neglect or failure on the part of the Contractor to 

comply with any obligation, expressed or implied, on the Contractor's part under the 

Contract. 

34.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability Certificate shall 

have been signed by the Engineer and delivered to the Employer, with a copy to the 

Contractor, stating the date on which the Contractor shall have completed his obligations to 

execute and complete the Works and remedy any defects therein to the Engineer's 

satisfaction.  The Defects Liability Certificate shall be given by the Engineer within 28 days 

after the expiration of the Defects Liability Period, or, if different defects liability periods 

shall become applicable to different Sections or parts of the Permanent Works, the expiration 

of the latest such period, or as soon thereafter as any works instructed, pursuant to Clauses 

36, have been completed to the satisfaction of the Engineer.    

34.5  Uncorrected Defects.  

 If the Contractor has not corrected a Defect within the time specified in the Engineer‘s or 

his nominee‘s notice the Engineer or his nominee will assess the cost of having the Defect 

corrected, and the Contractor will pay this amount.  
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SECTION III 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty 

electrical installations at Multi User Liquid Terminal (MULT) of 

Cochin Port Authority at Puthuvypin” 
 

1.   GENERAL DESCRIPTION OF WORK 
 

1. General 

 Where it is mentioned in the Specifications that the Contractor shall perform certain 

Work or provide certain facilities, it is understood that the Contractor shall do so at 

his own Cost. 

The materials, design and workmanship shall satisfy the relevant Indian Standard, 

the Specification and conditioned herein referred to.  Where the Specifications 

stipulate requirement in addition to those contained in the Standard codes and 

Specifications, these additional requirements shall also be satisfied.   

2. Scope of work  

The scope of work includes the following works:  

a) Repairing /painting /replacement of  the damaged Street light   poles  , arms, 

fittings, etc  

b) Supply /Repair and Fixing different types of  ordinary/Flame proof  LED 

lamps   

c) Supply/Repair  and Fixing different types of  LED street light Flood lights 

d) Supply /Repair and Fixing    LED tube light fittings in Pump Room  , DG 

set etc 

e) Supply/Repair of Junction boxes , MCBs etc for Street lightpoles. 

f) Removing water , cleaning , Painting, marking , checking insulation values 

etc for Earth pits 

g) Supply and laying of the  4CX 6Sqmm  cu . UG cable for street lights etc.  

after  excavation of ground etc as required 

h) Supply /Repair of safety equipments like rubber mat, fire buckets etc 

i) Providing cement concrete around the panels  and raising the areas. 

The bidder shall visit the site, ascertain the site conditions and scope before bidding.. 

3. Site conditions 

3.1 Location  
The project area is at Multi User Liquid Terminal (MULT) of Cochin Port 

Authority at Puthuvypin, Ernakulam Dist. 

3.2 Tide and Flood Levels 

The various tidal levels in the area as per Naval Hydrographic Chart No.2004 are as 

indicated below for the general guidance to the tenderer. 

Tide 
 

Levels with reference to Port Chart 

datum (in metres) 

Highest High Water Level   : +1.20m 

Mean High Water Spring (MHWS) : +0.92m 

Mean Low Water Spring (MLWS) : +0.80m 

Mean Sea Level (MSL) : +0.582m 

Mean High Water Neap (MHWN) : +0.60m 
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Mean Low Water Neap (MLWN) : +0.30m 

Lowest Low Water Level  : +0.20m 

3.3 Waves 

The work site is in the inner harbour area where generally calm conditions prevail 

throughout the year 

3.4 Wind 

Wind at Cochin is highly influenced by the land and sea breezes. Wind direction 

changes from north-east during morning hours to west during evening for the 

period of October to May. During peak of south-west monsoon, especially from 

June to September, predominant wind direction remains south-west both during 

morning and evening hours. Due to strong monsoon winds, effect of land winds is 

not dominant during south-west monsoon. During the non-monsoon periods, the 

predominant wind direction is from north east during the morning and west during 

the evening which shows influence of land breeze. 

3.5 Rainfall 

The climate is characterized by dry and wet seasons. The wet seasons starts in late 

May and ends in November. During this period, two monsoons pass by one after 

another. The major monsoon is south-west monsoon which lasts from June to 

September. This is followed by north-east monsoon during October and 

November. The average annual rainfall is about 3000mm; and the major portion is 

during south-west monsoon. 

3.6 Temperature 

Cochin experiences moderate temperatures throughout the year. The temperature 

varies from 22C to 34C. The low temperature occurs during the southwest 

monsoon, December and January. Daytime temperature goes upto 30C even 

during this period. The hot months are from March to May. 

4. Drawings 

deleted  

5. Time Schedule and monitoring of progress 

5.1 Tenderer shall prepare and attach with the tender a detailed work schedule 

[preferably in MS Project / Primavera] indicating key activities and critical items 

for completing the work within the stipulated contract period. This time schedule 

forms the basis for monitoring the progress of work. Issue of working drawings by 

the department will be regulated as per the time schedule approved by the 

department. 

5.2 The contractor shall furnish to the Engineer monthly progress reports of the work 

during execution in the approved proforma indicating delay, if any, its reason and 

proposal to cover up the delay. 

6. Facilities to be provided by the Port 

6.1 Contractor‟s work area:  

An area at MULT will be made available to the Contractor for carrying out the 

work.    

6.2 Power  

Electric power required for the work can be supplied by the department from the 

nearest existing line of the Port at prevailing rates. The cost of drawing temporary 

lines/ cables/ providing switches and making connection and metering 

arrangements etc, shall be borne by the Contractor. If there is any disruption in 

the power supply due to supply failure/ restrictions imposed by the Kerala State 

Electricity Board, the department shall not be held responsible and the Contractor 

has to make suitable alternative arrangements at their cost. 
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7. Contractor‟s responsibility 

7.1 All materials for use on the works shall be supplied and provided by the contractor  

at his own cost and shall conform to relevant BIS Specification unless otherwise 

specified. 

7.2 Samples of all materials including fixtures, if any, to be incorporated in the work 

shall be got approved by the Engineer-in-Charge before procurement.  

7.3 The contractor shall thoroughly study the specifications and drawings and 

errors/omissions/modifications if any shall be brought to the notice of the 

Engineer-in-Charge well in advance so that a final decision in the matter could be 

given in time. 

7.4 All labour, skilled or unskilled shall be provided by the contractor. Settling any 

dispute with the labour will be contractor's responsibility. 

7.5 The contractor shall be solely responsible for any damage or injury to the persons 

or things caused or suffered during the execution of the work and these shall be 

made good or compensated at his risk & cost. 

7.6 The contractor shall take all care and precautionary measures for avoiding any 

kind of damage/accident in the work site on any account. The department shall not 

entertain any claim from the contractor whatsoever towards compensation for any 

damage/accidents at the site due to negligence from his part, during the execution 

of work.  

7.7 The contractor shall prior to commencement of the work insure in the joint names 

of the Employer and the contractor against all loss or damage from whatever 

cause arising for which he is responsible under the terms of contract. 

7.8 The work shall be arranged by the contractor without causing any damage to 

Port‘s/ any other structures. Any damage caused by the contractor‘s operation 

shall be compensated/ made good at contractor‘s risk and cost to the satisfaction 

of the Engineer-in-Charge of the works, failing which department will do the 

rectification work and the cost incurred will be recovered from any sum due to 

him from the Port. 

7.9 All plants and equipments and consumables required for the whole work shall be 

provided by the contractor at his own cost.  

7.10 The contractor shall not construct any structure, even of temporary nature, for any 

purpose at site, except with the written permission of the Engineer-in-Charge of 

the work and any construction so put up shall be removed by the contractor 

whenever the Engineer-in-Charge calls upon the contractor to do so. 

7.11 Qualified Engineers with sufficient experience in works of similar nature shall be 

available at site throughout the contract period during working hours in order to 

receive instructions from department and to implement them properly and in time. 

7.12 The contractor shall take all care and precautionary measures for avoiding damage 

or accidents to the work from ship or other water crafts movements or other 

operations in the area. The department will not entertain any claim from the 

contractor whatsoever, towards compensation for any such damage or accident 

occurring during the execution of the contract.  

7.13 The contractor shall observe all safety regulations during the execution of the 

work. Safety measures, precautions, warning signals etc. shall be done at the 

contractor‘s cost as directed by the Engineer-in-charge of the work. The contractor 

shall provide all necessary personnel protection equipments such as helmet, 

lifeguard, goggles, boots etc. to the workmen at his own risk and cost. 

7.14 The work shall be arranged by the contractor without causing any hindrance to the 

ship and other water craft operating in the area. No damage shall be caused to the 
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structures in the area, water crafts operating in the area or otherwise by the 

contractor‘s operations. Any damage or accident caused by the contractor‘s 

operations shall be compensated / made good at the contractor‘s risk and cost.  

7.15 The contractor shall supply at his own cost monthly or at intervals as directed by 

the Engineer-in-charge, well executed photographs in standard size 

(approximately 24x18 cm) showing the progress of the work and also such other 

particular item of the work. 

7.16 No information or photograph concerning the works shall be published without 

the prior permission of the Chief Mechanical Engineer and drafts of all such 

proposal/ publication shall be submitted for approval. 

7.17 The information and data shown in the drawing and detailed elsewhere in the 

tender document are furnished for general information and guidance only and the 

Port Authority in no case will be held responsible for the strict accuracy thereof or 

any deduction, interpretation or conclusion drawn by the tenderer. 

7.18 The contractor shall observe the conservancy rules relating to the Port and shall 

always take necessary steps to keep the Port water free of noxious or unhygienic 

matter due to the work, as are required by the Engineer-in-Charge. Under no 

circumstances, inflammable materials be allowed to spill into Port area. 

7.19 The Cochin Port is an International Ship & Port Facility Security (ISPS) code 

compliant Port and the contractor is obliged to comply with the provisions of the 

code in force and as amended from time to time. The site for the proposed work is 

a protected area and hence security rules and regulations including obtaining entry 

/ exit passes including photo passes if any for vehicles, men and materials etc. for 

entering the area shall be observed by the contractor at his cost. 

7.20 The contractor shall provide necessary arrangements as desired by the Engineer-

in-Charge for inspection of work without any extra cost from commencement till 

completion of work. 

7.21 The Contractor shall ensure that no labourers with criminal background are 

engaged for the work.   

7.22 All fossils, coins, articles of value or antiques and structures and other remains or 

things of geological or archaeological interest discovered in the site of work shall 

be deemed to be the absolute property of the Port Trust and the contractor shall 

take responsible precautions to prevent his workmen or any other persons from 

removing or damaging any such article or thing and shall immediately upon 

discovery thereof and before removal, acquaint the departmental officers of such 

recovery and carry out at the expense of the department, the Engineer-in-Charge's 

orders as to the disposal of the same. 

7.23 The contractor shall remove any plant (floating or otherwise) belonging to him or 

to any person employed by him which might have sunk in the course of work or 

otherwise deal with the same as directed by the Engineer-in-Charge and until the 

same is raised and removed, the contractor shall set on such buoys and display at 

night such lights for avoiding any mishaps.  

7.24 Water required for the construction works including curing work shall be 

arranged by the contractor on his own cost.  

7.25 The contractor shall take all precautions for not to damage any cables/pipes etc. 

passing through the area of work. 

7.26 While carrying out hot works such as welding, cutting, chipping the concrete etc. 

the following conditions shall be strictly observed by the contractor: 
(i) Hot work shall be carried out with the approval of the Dy. Conservator‘s department 

and the work shall be done as per the instruction of the fire service personnel.  
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(ii) Welding /gas cutting work shall be carried out only with the prior permission of the 

Marine Dept. and only when vessel carrying inflammable materials is not berthed at 

the existing berths near to it.  

7.27 The contractor shall remove all materials brought to work site / stacked at the 

work site or anywhere else within the Port area and clear the site at his cost to the 

full satisfaction of the Engineer-in-Charge before the site is returned to the Port 

Trust. All such materials including debris, tools & plants etc. shall be disposed off 

to any place as pointed out by the Engineer-in-Charge or be taken away from the 

location and shall be cleared in every respect and to reinstate to its original 

condition at no extra cost to the Port Trust immediately after completion of the 

work.  In case, any such material is found left in the work site or anywhere in the 

Port area, rent for the storage space occupied by the contractor, either for stacking 

the materials /debris or for areas used for such purpose but not cleared thereafter, 

will be recovered as per the prevailing Scale of Rate of Cochin Port Authority, for 

the rent applicable for open storage space for commercial purpose, for the period 

for which the area had been occupied by the contractor. In addition to the above, 

in case the Port requires the area immediately for its use, Port will repossess the 

land after restoring it to its original condition, material will be confiscated and 

disposed off at the risk and cost of the contractor, after issuing two notices giving 

15 days‘ time each for removing the material.  All expenses incurred on this shall 

be recovered by disposing off the material if any confiscated.  If any balance 

amount still remains to be realized that will be recovered from the contractor by 

appropriate means. 

7.28 The contractor shall extend all the facilitations and cooperation for other 

contractors for simultaneous execution of other works in the area entrusted 

by Cochin Port Authority. 
7.29 The contractor shall comply with all the provisions of the Indian Workmen's 

Compensations Act, Provident Fund Regulations, Employees Provident Fund and 

ESI Act etc. amended from time to time and rules framed there under and other 

laws affecting the contract labour that may be brought in to force from time to 

time." 

7.30 The contractor shall be registered under EPF and ESI Act and the employees 

employed under them shall be covered in the EPF and ESI scheme. Work Order 

shall be issued only to the contractors who are registered under EPF organisation 

and ESI Corporation. The contractors shall regularly remit the employer and 

employee contribution to the authorities. If not, the Department would remit the 

same and the amount so remitted shall be deducted from the part/final bill of 

contractors. 

7.31 The contractor shall provide, at every work place, at which 20 or more women 

workers are ordinarily employed, crèches of reasonable size and with adequate 

facility for the use of their children under at the age of six years at his risk and 

cost.     

8. Workmanship 

8.1      All the works shall be done strictly according to relevant B.I.S. specifications 

unless otherwise specified. 

8.2 The whole work shall be completed in a diligent manner within the contract 

period and defect or imperfection if any, observed during the defect liability 

period/ guarantee period, shall be rectified at contractor‘s cost to the full 

satisfaction of the Engineer-in-Charge within the time allowed. 
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8.3      The work shall be arranged in the order of preference as directed by the Engineer-

in-Charge of work. In addition to above, contractor shall submit a Quality 

Assurance Plan (QAP) for  the work  and it shall be approved by the Engineer-in-

Charge before commencing the work and shall be ensured strict compliance of the 

same.  The QAP shall contain the details of tests to be conducted for each material 

to be used in the work and work. 

9. Temporary works 

9.1 All scaffolding, staging, bracing and other temporary works required for proper 

execution of the works, shall be provided by the contractor at his own cost, unless 

stated otherwise and that should be inclusive of all materials, labour, supervision 

and other facilities. The layout and details of such temporary works shall have 

prior approval of the Engineer-in-Charge, but the contractor shall be responsible 

for proper strength and safety of the same. All temporary works shall be so 

constructed as not to interfere with any permanent work or with the work of other 

agencies. If it is necessary to remove any of the temporary works at any time to 

facilitate execution of works or work by other agencies, such removal and re 

erection, if required, shall be carried out by the Contractor at the direction of 

Engineer-in-Charge without any delay and any extra cost on this account shall be 

borne by the contractor.  

9.2 On completion of the works, temporary works if any provided by the contractor 

shall be removed from the site and the area shall be reinstated to the original 

condition at his own risk and cost. 

10. Time For Completion 

10.1 The time allowed for carrying out the work as mentioned in the Memorandum 

shall be strictly observed by the contractor. The work shall throughout the time 

period be proceeded with diligence, time being deemed to be the essence of the 

contract. 

10.2 The completion of work may entail working in monsoon period/rainy season 

without any extra cost.  The contractor shall take such an eventuality into 

consideration while quoting for the work. Normally, no extension of time will be 

admissible for work in monsoon.  

10.3 The whole work shall be completed in the stipulated time, accordance with the 

provisions under Memorandum included under ―Form of Tender‖ or such 

extended time as may be allowed under Conditions of Contract included in the 

GCC. 

11. Working time 

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on all 

working days with no interval in between. If the Contractor wishes to carry out the 

work beyond normal working hours and or on holidays, he should get specific 

approval from the Engineer-in-Charge for the same. Necessary supervision will be 

arranged by the department and the expenditure to be incurred in this connection 

will be borne by the department. 

12. Method of Execution  

The contractor shall clearly indicate in their tender the method proposed by them 

for executing the various items of works. During the actual execution of the works 

if modifications or changes in the method of execution of work is found necessary 

the contractor shall obtain approval from the Engineer-in-charge of work for such 

modifications or changes in the method. No claim from the contractor for 

additional payment shall be entertained by the department on the above account. 
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The detailed list of equipment/machineries/tools & plants proposed to be 

mobilized for the deployment in the work as furnished as per Annexure-7 of 

Section- I and method of execution furnished under clause above, are considered 

only for the technical appreciation of the proposal of the contractors and it shall 

not relieve the contractor of his responsibility of executing the work with the 

quality specified in the tender and any discrepancy occurs, the construction 

procedures detailed/specified in the tender will prevail.  In case, any additional 

equipment are required to be mobilised than those listed in the tender for 

deployment in the work, it shall be arranged and the work executed as per the 

tender specifications without any extra cost to the Department.  

The electrical work shall be executed in accordance with the civil work, without 

any delay as  per the tender conditions. 

13. Alterations and Additions  

The  Employer shall have power and authority from time  to  time  and at all times 

to make amendments or additions  or  alternations  or  changes in the scope of  the  

work,  and specifications,  drawings and bill of quantities and  give such further 

instructions and directions as may appear  to  the Employer necessary and proper 

for the guidance of  the  Contractor  and  the good and efficient execution  of  the  

works and the contractor shall receive, obey and be  bound by  the  same  

according to the true  intent  and  meaning thereof  as if the same had been 

mentioned or referred  to  in  the  scope  of  the  work,  specifications,  Bill   of 

Quantities and Schedules and drawings.  The Employer  may also  vary or alter 

the lines, levels or positions of any of  the works  contemplated  or  may order any 

of the works contemplated thereby to be omitted, with  or  without the substitution 

of any other  works  in lieu  thereof,  or may order any work or  any  portion  of 

works executed or partially executed to be removed, changed or altered, if 

required, and may order that  other work  shall  be  substituted  in  lieu  thereof  

and any difference in the cost occasioned by any such  diminution   or alteration 

so ordered and directed shall be added to or deducted from the Contract Price 

based on rates available in the contract or where the rates are not specified a  

suitable  rate backed  up  by  rate analysis shall be  submitted  by  the contractor 

and agreed upon between the contractor and  the Employer. In the event of 

disagreement, the Employer shall fix such rates or prices as shall in their opinion, 

be reasonable and proper having regard to the circumstances.  The contractor shall 

give to the Employer before the tenth day  of every month, a statement in writing 

of  any  extra work  which  he may have performed during  the  preceding month, 

failing which any claim for which he may afterwards make  for payment on 

account of any such extra  work  will not be allowed. 

 

 

-- 
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SECTION III 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty 

electrical installations at Multi User Liquid Terminal (MULT) of 

Cochin Port Authority at Puthuvypin” 

 

2.   SPECIAL CONDITIONS OF CONTRACT 

    

1. Special Conditions shall be read in conjunction with the General Conditions of 

Contract, Specifications, Drawings and any other document forming part of this 

Contract wherever the context so requires. 

Notwithstanding the Sub-division of the documents into these separate section and 

volume every part of each shall be deemed to be supplementary to and 

complementary of every other part and shall be read with and into the Contract so 

far as it may be practicable to do so. 

Where any portion of the General Conditions of Contract is repugnant to or at 

variance with any provision of the Special Conditions, the provisions of the 

Special Conditions shall be deemed to over-ride the provisions of the General 

Conditions of Contract and shall to the extent of such repugnancy of variations, 

prevail.  

2. Measurements of Work Done: 
Measurement of the work can also be done as detailed below. 

2.1 Executive Engineer (hereinafter called the Engineer‘s Nominee) shall, except as 

otherwise provided, ascertain and determine by measurement the value in 

accordance with the Contract of work done. 

2.2 All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is obtained 

of all works performed under the Contract. 

2.3 All measurements and levels shall be taken jointly by the Engineer‘s Nominee 

or his authorised representative and by the Contractor or his authorised 

representative from time to time during the progress of the work and such 

measurements shall be signed and dated by the Engineer‘s Nominee and the 

Contractor or their representatives in token of their acceptance.  If the 

Contractor objects to any of the measurements recorded, a note shall be made to 

that effect with reason and signed by both the parties. 

2.4 Department shall not entertain any claim from Contractor for any loss or 

damages on this account.  If the Contractor or his authorised representative does 

not remain present at the time of such measurements after the Contractor or his 

authorised representative has been given a notice in writing three (3) days in 

advance or fails to countersign or to record objection within a week from the 

date of the measurement, then such measurements recorded in his absence by 

the Engineer‘s Nominee or his representative shall be deemed to be accepted by 

the Contractor. 

2.5 The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

2.6 Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant 



 

107 

 

Standard Method of measurement or any general or local custom.  In the case of 

items which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available 

then a mutually agreed method shall be followed. 

2.7 The Contractor shall give not less than seven days' notice to the Engineer‘s 

Nominee or his authorised representative in charge of the work before covering 

up or otherwise placing beyond the reach of measurement any work in order that 

the same may be measured and correct dimensions thereof be taken before the 

same is covered up or placed beyond the reach of measurement and shall not 

cover up and place beyond reach of measurement any work without consent in 

writing of the Engineer‘s Nominee or his authorised representative in charge of 

the work who shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of 

measurements without such notice having been given or the Engineer‘s 

Nominee's consent being obtained in writing the same shall be uncovered at the 

Contractor's expense, or in default thereof no payment or allowance shall be 

made for such work or the materials with which the same was executed. 

2.8 Engineer‘s Nominee or his authorised representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of measurements or 

levels. 

2.9 It is also a term of this Contract that recording of measurements of any item of 

work in the measurement book and/or its payment in the interim, on account or 

final bill shall not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the Contractor from 

liabilities from any over measurement or defects noticed till completion of the 

defects liability period. 

3. PHASING OF WORKS 

The work has to be carried out in phases as approved by CLIENT from time to 

time. 

4.  STRUCTURAL ALTERATIONS TO BUILDINGS 

4.1.  No structural member in the building shall be damaged/altered, without prior 

approval from CLIENT. 

4.2.   Structural provisions like openings, pipes if any, provided by CLIENT for the 

work, shall be used.  Where these require modifications, such contingent or 

works shall be carried out by the contractor, at his cost after the prior approval of 

CLIENT. 

4.3.   All cut out openings in floors provided by CLIENT shall be closed, after 

installing the cables/pipes/ducts in accordance with the item therefore in the 

schedule of work.  

4.4.   All cuttings made by the contractor in connection with the works shall be filled 

by him at his cost to the original finish. 

5.  SAMPLES 

 The Contractor shall require to provide to CLIENT samples of all the materials 

sufficiently in advance free of cost to obtain approval of CLIENT. Approved 

samples shall be retained by CLIENT until the completion of the work and all 

materials and workmanship incorporated in the work are to conform to the approved 

samples in all respects.  Rejected materials shall be removed from the site 
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immediately under the supervision of CLIENT. 

6. SCHEDULE OF QUANTITIES (SOQ) 

 The quantities given in the tender SOQ are tentative and shall vary as per the site/ 

CLIENT requirements.  Only required items & quantities are to be supplied/ 

installed. Contractor shall take detailed site measurements, for the items like Supply 

of HT & LT cables, Earth strips, piping, ducting etc., before placing purchase order 

/ taking procurement action. 

Contractor shall monitor the requirements of various items and shall report to 

CLIENT Engineer in charge with regard to deviations in the existing items and 

requirement of additional / extra items, if any, for taking necessary action. 

7. GENERAL REQUIREMENTS OF COMPONENTS 
7.1. Quality of materials 

All materials and equipments supplied by the contractor shall be new.  They shall be 

of such design, size and material as to satisfactorily function under the rated 

conditions of operation and to withstand the environmental conditions at site. 

7.2.  Inspection of material and Equipments 

Materials to be used in the work shall be inspected by the engineer-in-charge.  Such 

inspection will be of the following categories. 

a) Inspection of materials/Equipments to be witnessed at the Manufacturer‘s 

premises in accordance with relevant BTS/Agreement Inspection Procedure.  The 

contractor has to give inspection call for each item at least three weeks in 

advance. The inspection call should include (i) Name of the item (ii) Reference 

number of schedule of quantity (iii) Details of approval of specification/drawings 

etc (iv)Address of the suppliers/sub suppliers and (v) Tentative date of inspection. 

No item/equipment should be supplied without giving inspection call. All 

arrangements for conducting the inspection and testing at the factory shall be 

responsibility of the contractor.  Inspection / despatch clearance issued by 

Engineer in charge does not absolve the contractor for the responsibility to meet 

the tender specification. After the receipt of inspection call for an item from the 

contractor CLIENT will depute inspectors to suppliers works. In case the offered 

item is not ready or inspection could not be carried out due to lack of facilities for 

testing etc. at supplier‘s works, the inspector will return and the item has to be re-

offered for inspection as per its readiness. In this case all the expenses (boarding, 

lodging, travelling expenses etc.) of the inspector for the second inspection shall 

have to be borne by the contractor. In case any defect is noticed at a later stage the 

contractor has to rectify / replace the entire lot to meet specified standards. 

b) To receive materials at site with manufacturer‘s Test Certificate(s) 

c) To receive materials after physical inspection at site. 

7.3. Ratings of components 

All current carrying components in an installation shall be of appropriate ratings of 

voltage, current and frequency as required at the respective sections of the electrical 

installation in which they are used without their respective ratings being exceeded. 

8. RESTRICTIONS IN WORKING HOURS 
The number of hours working in the area might be restricted due to operational 

reasons and contractor will not have any claim for extra payment on this account.  

The contractor‘s staff working in the operational area will obey the instructions of 

authorities in clearing the site.  Also prior permission has to be obtained before 

stacking of materials in the premises. 

The work shall be done in phases, in close co-ordination with civil/electrical/air 

conditioning false ceiling works and other works as directed by CLIENT. 



 

109 

 

The contractor shall note that the site for installation will be made available in 

parts or in phases.  It is the responsibility of the contractor to programme his work 

accordingly.  No extra amount will be paid on account of site being made 

available in phases/parts. 

9. LIQUIDATED DAMAGES 

For levying LD as per General Conditions of Contract, the employer is not 

required to have documentary evidence to quantify or prove the losses suffered by 

the Employer due to delay in completion of work by the contractor, as per 

agreement conditions. 

10. CONTRACTOR TO SUBMIT PROGRAMME 
After the acceptance of his Tender, the Contractor shall submit to the Engineer-in-

Charge for his approval, a detailed programme taking into account the total time 

period stipulated in the contract showing the order, the procedure and method in 

which he proposes to carry out the works. 

11. PROGRESS REPORTS AND SCHEDULES 

The Contractor shall submit to the Engineer-in-Charge by the third day of every 

fortnight, report in a duly approved format showing the progress made in the 

works during the previous fortnight. 

The Contractor shall particularly note that the tender rates of the various items 

shall be inclusive of all incidental charges, if found necessary during execution 

and no extra shall be due therefore on any account to the Contractor. 

The Contractor should see that the labour and staff employed by him behave in a 

proper manner and should dispense with services of such person or persons from 

the site as directed by the Engineer-in-charge. 

12. TAXES & DUTIES 
12.1 All duties, taxes including Goods and Services Tax (GST)] and other levies 

payable by the bidder/Contractor under the Contract, or for any other cause as 

applicable on the last date of submission of Bid, shall be included in the rates, 

prices and the total Bid Price submitted by the Bidder. All investments, operating 

expenses, incidentals, overheads etc. as may be attendant upon execution and 

completion of works shall also be included in the rates, prices and total Bid price 

submitted by the bidder. However, such duties, taxes, levies etc. which is notified 

after the last date of submission of Bid and/ or any increase over the rate existing 

on the last date of submission of Bid shall be reimbursed by the company on 

production of documentary evidence in support of payment actually made to the 

concerned authorities. Similarly if there is any decrease in such duties, taxes and 

levies the same shall become recoverable from the contractor. The details of such 

duties, taxes and other levies along with rates shall be declared by the bidder. 

12.2 The Contractor shall be solely responsible for all taxes that may be levied on the 

Contractor or on the earnings of any of his employees or personnel engaged by him 

and shall hold the Owner/Purchaser indemnified and harmless against any claims 

that may be against the Owner/Purchaser in this behalf. The Owner/Purchaser does 

not undertake any responsibility whatsoever regarding taxes under Indian Income 

Tax Act of the Contractor or his personnel. If it is obligatory under the provision 

under the Indian Income Tax deduction of Income Tax at source shall be done by 

the Owner/Purchaser. 

12.3 Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 of 

1996) at the rate of one percent or at the rates prevailing in force at the time of 

payment of bills, of the cost of construction should be borne by the contractor and 

the same will be deducted from contractor‗s bills while making payment or when 
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crediting amount to contractors account.    

12.4 The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies 

but excluding GST. GST shall be shown separately. Payment of GST is 

responsibility of bidder/contractor. 

12.5 However, in case contractor is GST unregistered bidder/dealer in compliance with 

GST rules, the bidder/dealer shall not charge any GST on the bill/invoice. In such 

case, applicable GST will be deposited by CIL/Subsidiary directly to concerned 

authorities.  

Input tax credit is to be availed by Paying Authority as per rule. 

If the Input Tax Credit (ITC) claimed is disallowed due to failure on the part of 

supplier / vendor of goods and services in incorporating the tax invoice issued to 

HCSL in its relevant returns under GST, payment of CGST & SGST or IGST, GST 

(Compensation to State ) shown in tax invoice to the tax authorities, issue of proper 

tax invoice or any other reason whatsoever, the applicable taxes paid based on such 

Tax invoice shall be recovered from the current bills or any other dues of the 

supplier / vendor along with interest, if any. 

12.6 The rates and prices quoted by the Bidder shall be fixed for the duration of the 

contract and shall not be subject to variations on any account except to the extent 

variations allowed as per the conditions of the contract of the bidding document. 

The Company reserved the right to deduct / withheld any amount towards taxes, 

levies etc. and to deal with such amount in terms of the provisions of the Statute or 

in terms of the direction of any statutory authority and the Company shall only 

provide with certificate towards such deduction and shall not be responsible for any 

reason whatsoever. 

 

13. AUTHORIZED PERSONAL  

The Contractor shall engage an authorised agent experienced and qualified technical 

personnel for managing and supervising the work and shall see that all of them are 

always at the work spot during the working hours, personally checking all items of 

work.  He shall take such orders as may be given to him by the Engineer-in-charge 

from time to time and shall be responsible to carry them out properly.  In case 

contractor fails to provide an agent as per terms given above, CLIENT reserves the 

right to deduct a reasonable amount from the contractor‘s bill, subject to a 

maximum of Rs.25, 000/- per month, for every month of absence. 

 

14. TEST REPORTS OF EQUIPMENTS 

  On completion of tests of equipment at manufacturer‘s works, the Contractor 

shall furnish four copies of test certificates to the Owner for approval and 

subsequent dispatch clearance. The test report shall invariably indicate 

identification data, including model no., sl. no. etc. of the equipment, method of 

application and duration of test along with test results. Only on approval of these 

test results by the Owner or Owner‘s representative, dispatch clearance will be 

issued for dispatch of material to site.  Traceability certificate in original of 

testing equipment shall be   submitted to the owner or his representative 

attending tests and a copy of the same shall be   attached with the reports. 

 

15. LIST OF APPROVED MAKES 
  It will be deemed that the contractor has priced the respective items on the basis 

of the approved makes. List of approved makes applicable for the contract is 

placed at respective volumes of technical specification. 
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i) Where makes have not been indicated in the approved make list, such items 

shall be of ISI marked/reputed brands/UL certified.  Reputed brand implies a 

brand which is supported by nationwide sales & service distributors/ 

dealers/network/centers.  And all such items shall be got approved from 

Engineer-In-Charge. 

ii) Wherever ―equivalent‖ mentioned against makes, suitable evidence shall be 

produced and get the prior approval of such makes from the Engineer-In-

Charge. 

16. TESTING AND MEASURING EQUIPMENTS  
  Equipment for measurement of work and testing the installation shall be procured 

 by the Contractor for their use at their own cost.  The same shall also be made 

available to CLIENT without any charges to CLIENT. 

 

17. SITE MAINTENANCE DURING CONSTRUCTION  
  The Contractors shall time to time clear and remove all rubbish and obstructions 

from the site and the work area shall be kept clear and unobstructed at all times.  

Nothing extra shall be paid on this account.   

 

18. CONTRACTOR‟S STAFF AND LABOUR 
20.1. Workers above 60 years of age and below 18 years of age shall not be deployed 

by the contractor. All labour, skilled or unskilled shall be provided by the 

contractor. Settling any dispute with the labour, labour union, any Outside union, 

subcontractor will be contractor‘s responsibility. Loss of day in this regard 

should not be claimed for any hindrance at site. The workers engaged for works 

should have sufficient knowledge and experience in the respective fields. This 

shall be proved to the Engineer. The Owner may at any time request the 

contractor to remove from the Work/Site contractor‘s / subcontractor's supervisor 

or any other authorized representative including any employee of the Contractor 

or his Sub-contractor(s) or any person(s) deployed by Contractor for professional 

incompetence or negligence or for being deployed for work for which he is not 

suited.   

 

20.2. The Owner may at any time object to and require the Contractor/sub-contractor 

to remove forthwith from the Site a supervisor or any other authorized 

representative or employee of the Contractor's /sub-contractor(s) or any 

person(s), if in the opinion of the Owner, the person in question has 

misconducted himself or his deployment is otherwise considered undesirable by 

the Owner, the contractor/sub-contractor shall forthwith remove and shall not 

again deploy the person in question of the Work Site without the written consent 

of the Owner.   

20.3. The workmen deployed by the contractor are strictly banned from use of any 

kind of Narcotics drugs / Alcohol / smoking etc. at site and any illegal activity by 

the work men should be reported to Engineer without delay and the contractor 

shall remove such persons from the work site forthwith.  

19.    STATUTORY APPROVALS 

The scope of work also includes obtaining Initial and final approval/ NOC for the 

system from State Fire Department/concerned departments /local bodies/ other 

statutory bodies and liaison work with the department. All incidental expenses in 

this regard shall be borne by the contractor however the statutory fees paid to the 

authorities will be reimbursed at actual on submission of documentation evidence.  
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a) All the equipment to be supplied and works to be executed should conform to 

the Electrical Inspectorate/CEA Standards including all protection and 

metering accessories. 

b) Contractor has to obtain necessary scheme approval (NOC) for various 

facilities, if any, from the Electrical Inspectorate/CEA immediately after the 

award of work. Electrical works are included in different packages. However 

the scheme approval and final approval from KSEI shall be obtained by the 

electrical contractor having A Grade license issued by KSEI. 

c) All testing/calibration, etc. are to be carried out as per the requirements of 

statutory authorities. The tests/calibration certificates shall be submitted to 

CLIENT 

d) On completion of work, the contractor has to obtain necessary safety / 

energisation certificate from Electrical Inspectorate / CEA by submitting 

necessary completion certificates, drawings, equipment details, load details, 

test results, etc. before energisation. 

e) All costs incurred in obtaining such approval/certificates are to be borne by 

the contractor. Statutory fees paid shall be reimbursed on presentation of 

documents. 

f) If the current rating of any of the switchgears including circuit breakers 

mentioned in the Schedule of requirements is not available or is not in 

conformation to the Inspectorate standards then it shall be rated to the nearest 

higher rating available with the current rating/fuse rating as specified. 

g) Obtaining approval from authorities like Navy, Railway, National Highway, 

Corporation, Traffic Police, PTCC etc. for laying of cables along side roads, 

railway lines, crossing of roads/railway line etc. before commencement of 

work, shall be the sole responsibility of the contractor. 

h) The Electrical works shall be carried out as per Central/State Electrical 

Inspectorate   standards/specifications /guidelines and the contractor shall get 

the approval and safety certificate from the inspectorate after the completion 

of work and before energisation. 

i) The Contractor shall comply with proper and legal orders and directions of 

local or public authority or municipality and abide by their rules and 

regulations and pay all fees and incidental charges which may be liable 

during the contract period. 

20. PERFORMANCE TESTING  

22.1.    At Manufacturers works 

    Before dispatching the equipment to site, the equipment will be inspected at the 

discretion of the CLIENT and tested for various parameters as detailed in the 

Technical Specifications, by the officials of CLIENT/Consultants at the 

manufacturer's works and then cleared for shipment. The tenderer shall give 

adequate notice to enable CLIENT to plan their visit for such tests/inspection. The 

inspection conducted will however, not in any way absolve the contractor of his 

responsibility for the continued performance of the system/components after 

erection & commissioning at the designated site during the period of defects 

liability. 

22.2.  At site 

(a)  On-site testing shall be conducted to ensure that the machine performance 

continue to be with the contracted performance parameters for which 

contractor shall make necessary provisions during installation which will 



 

113 

 

enable testing of the machines. 

(b)  All the required equipments and measuring instruments for carrying out the 

testing has to be arranged by the contractor. The instruments used shall be 

calibrated to test and the valid certificate of calibration should be submitted to 

the CLIENT‘s Engineer in charge. 

21.   COMMISSIONING AND HANDING OVER OF EQUIPMENTS 

23.1. DEFECTIVE WORKS   
  

 If the works or any portion thereof shall be damaged in any way excepting by the 

acts of the Purchaser, or if defects not readily detected by prior inspection shall 

develop before the final completion and acceptance of the whole work, the 

Contractor shall forthwith make good, without compensation, such damage or 

defects in a manner satisfactory to the Purchaser/Engineer. In no case shall 

defective or imperfect work be retained.   

23.2.    INITIAL TRIAL 
 On completion of works, erection of equipment, each item of the work / equipment as 

applicable shall be thoroughly cleaned and inspected jointly by the Owner / Consultant 

and Contractor for correctness and completeness of installation and acceptability for 

initial trials of the equipment by the Contractor & Owner. During the above joint walk 

down, the list of equipment deficiency & defects shall be prepared and for such a 

punch list, action shall be initiated by the Contractor in agreed time frame. The list of 

tests to be performed prior to initial trials shall be mutually agreed and included in the 

Field Quality Plan by Contractor. Prior to starting of initial trials all site tests, 

calibrations and parameter settings as indicated in the technical specification shall be 

carried out. The purpose of these trials is to ensure integrity of each individual 

equipment for its operation in the system for initial operation.   

23.3.  INITIAL OPERATION  

            After successful completion of works, initial trials of all the individual equipment, all 

equipment‘s shall be operated together as a system. The purpose of this initial operation 

is to ensure integrity of all the sub-systems which compose the total system. Based on 

the observations made during initial operation, necessary corrections shall be effected 

in the equipment / systems to ensure proper integrated operation of the system. After 

satisfactory completion of initial operation for each equipment & sub-system, the 

complete equipment shall be considered ready for trial operation/performance guarantee 

testing. The Contractor has also to ensure that he trains Owner‘s Engineers at site 

dealing with this system in proper way. During commissioning of major equipment, 

contractor has to ensure the presence of commissioning Engineers of OEMs wherever 

required. 

24. TRIAL OPERATION / PERFORMANCE GUARANTEE TEST  
 The method of trial operation, duration and loading conditions shall be discussed with 

the Engineer and a plan shall be prepared. During the period of trial operation, all the 

necessary adjustments in the plant/ equipments shall be made by the Contractor to 

establish that the complete system as a whole with all subsystems and with all standby 

equipment is ready for continuous operation. During these trials, all the standby 

equipments also shall be run alternatively and continuously to prove their performance. 

 A trial operation report comprising of dates and duration of trial, observations and 

recordings of various parameters to be measured shall be prepared by the Contractor and 

signed jointly by the Engineer and the Contractor. If the trial operation is not 

satisfactory, then based on the observations during trial operation, necessary 

modification/repairs to the plant/ equipment shall be carried out by the Contractor and on 
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completion of such works, the trial operation shall be repeated again as per the relevant 

procedures.    

25. FINAL ACCEPTANCE:  
Final acceptance of the equipment/system is after obtaining statutory approvals from all 

statutory authorities as applicable as per Clause 22 of SCC. 

26. HANDING OVER / CERTIFIED DATE OF COMPLETION 

Up on the satisfactory commissioning of the entire system, the system shall be observed 

for 15 days. After this satisfactory trial period, the work shall be handed over officially 

and completion date recorded by Engineer-in-charge with all the prescribed formalities 

for handing over. 

This date shall be reckoned, as the certified date of completion and the defects liability 

period shall commence form this date. 

Until the handing over of the installation, the responsibility lies with the contractor for 

safety, upkeep etc. 

26.1.   COMPLETION CERTIFICATE 

For all works completion certificate shall be submitted to CLIENT, after completion of 

work. 

It is the responsibility of the contractor to provide and make arrangement of all spares 

including consumables for carrying out periodical/preventive maintenance during 

warranty / defect liability period without any cost to CLIENT. However, the tenderer 

should furnish a list of spares, they plan to make available at site, to take care of 

warranty period. These spares shall be supplied along with the equipment. In case, any 

spares are required other than the listed spares, contractor will provide the same without 

any cost to CLIENT including customs duty. 

27. PAYMENT  TERMS 

27.1. Bills shall be prepared and submitted by the Contractor. Joint measurements shall 

be taken continuously and need not be connected with billing stage. System of 4 

copies of measurements, one each for Contractor, Employer and Engineer or his 

nominee, and signed by both Contractor and  Engineer or his nominee shall be 

followed.    

27.2. Payment for Electrical  and Mechanical works shall be regulated as detailed 

below:  

27.2.1. The Contractor shall be entitled upon certificates of the Engineer or his 

nominee to payments  in accordance with the following provisions:  

a) For supply portion : 75% of the value, as certified by the Engineer or his 

nominee, of the materials from time to time delivered on the site. 

Balance 25% after completing the work in all respects, commissioning and 

handing over the installation to the Employer to the satisfaction of the 

Engineer and his nominee and his certification. 

b) For erection portion :  

i) 85% of the value as certified by the Engineer or his nominee, of the 

installation portion on completion of the erection work under contract, 

for which payments are claimed.  

ii) Balance 15% along with other payments if any,  after completing the 

work in all respects, commissioning and taking  over the installation by 

the Employer to the satisfaction of the Engineer and his nominee and his 

certification. 

27.2.2. For HT works, the work shall not be considered as completed until the 

installation is energized after obtaining approval certificate from Central Electrical 

Authority(CEA)  and upon the issuance of taking over certificate by  Engineer or 
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his nominee. The final payment shall be made only after taking over the 

installation by the Employer. 

27.2.3. Running Bills shall be paid as per contract condition within 21 days of 

date of submission of bills in full shape by the Contractor on the jointly agreed 

quantities.  However 50 % of the bill amount shall be paid within 10 days of 

submission of the bill, if on request by the Contractor. Balance amount of the 

verified bill shall be paid within 21 days of the submission of the bill.  

27.2.4. For final bill: The Final Bill shall be paid within 2 months on submission 

of CEA approval for energizing the installation if required, commissioning and  

taking over the installation.   The Contractor shall submit final Bill within 10 days 

of issue of Taking over Certificate. Engineer or his nominee shall check the bill 

within 20 days after its receipt and return the bill to Contractor for corrections, if 

any. The Contractor should re-submit the bill with corrections within 15 days of 

its return by the Engineer or his nominee. The re-submitted bill shall be checked 

and paid within 15 days of its receipt.  

27.3. All the interim payments shall be regarded as payment by way of advances against 

final payment only and shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be rejected, removed, taken away and 

reconstructed or re-erected.  Any certificate given by the Engineer or his nominee 

relating to the work done or materials delivered forming part of such payment, 

may be modified or corrected by any subsequent such certificate(s) or by the final 

certificate and shall not by itself be conclusive evidence that any work or 

materials to which it relates is/are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in any 

respect conclude, determine or affect in any way powers of the Engineer- or his 

nominee-charge under the contract or any of such payments be treated as final 

settlement and adjustment of accounts or in any way vary or affect the contract. 

27.4. Pending consideration of extension of date of completion interim payments shall 

continue to be made as herein provided, without prejudice to the right of the 

department to take action under the terms of this contract for delay in the 

completion of work, if the extension of date of completion is not granted by the 

competent authority. 

27.5. No further claims shall be made by the Contractor after submission of the final bill 

and these shall be deemed to have been waived and extinguished. 

27.6. If an amount certified is increased in a later certificate as a result of an award by 

the Arbitrator, the Contractor shall be paid interest upon the delayed payment as 

set out in the award. Interest shall be calculated from the date upon which the 

increased amount would have been certified in the absence of dispute. 

27.7. Items of the Works for which no rate or price has been entered in will not be paid 

for by the Employer and shall be deemed covered by other rates and prices in the 

Contract.  

27.8. All payments to the Contractor under the contract shall unless otherwise stated 

elsewhere be made to the Contractor in Indian currency through e- payments 

through designated Bank.  

28. MEASUREMENTS 

 The quantities set out in the Schedule of quantities (Price Bid) are the estimated 

quantities of the work, but they are not to be taken as the actual and exact quantities of 

the Work to be executed by the Contractor in fulfillment of his obligations under the 

Contract. The payment shall be made for actual measured quantity both for supply and 

installation. In this case the quantity shall be taken after installation, i.e. only installed 
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portion of the work after completing the work would be measured. Scrap and balance 

materials would not be measured and hence no payment would be made for the same. 

It may be noted that payment against the supply of items, in any case shall not exceed 

the final measured quantity. However Electrical works related to mechanical works is 

treated as a package and the amount is on lump sum basis for the successful 

completion of the work. Additional payment, if any released during the supply of 

items more than the final measured quantity, corresponding payment shall be adjusted 

later, while processing subsequent bills after the final measurement.  

29. PARTIAL TAKING OVER 

 CLIENT reserves the right to take over a portion of the work which is completed in all 

respects before the handing over of the entire work if the remaining portion of the 

work is getting delayed. The operation of such completed works taken over by 

CLIENT, during the defect liability period, shall be under the scope of the contractor.  

30. ACCOMMODATION/SITE OFFICE 
 CLIENT will not provide any quarters for the accommodation of contractor‘s 

personnel. The contractor shall make his own arrangements at his cost for 

accommodation/medical aid/treatment for staff and workers engaged by him on this 

project, and the contractor should ensure water supply, sanitation, access roads, 

electrification and general cleanliness of his camps, as required by labour laws in 

force.  All arrangements regarding sanitation, water supply, electric supply and 

cleanliness shall be tidy and workman like and shall be got approved by the Engineer-

in-Charge prior to the construction of the camps.  

 Warehouse, shed, shop and office facilities as required by the contractor shall be 

provided by him at his own expense, and shall be approved by the CLIENT.  After the 

work is over, all these temporary facilities shall be removed by the contractor at his 

own expense to the satisfaction of Engineer-in-Charge/CLIENT within 30 days from 

the date of completion of work.  

31. WATER AND ELECTRIC SUPPLY 

 Electric power required for the work can be supplied by the department from the 

nearest existing line of the Port Trust at prevailing rates as per the prevailing term and 

conditions of Cochin Port which may be amended time to time. If electric power is 

supplied by the department, the Contractor shall make payment of monthly electricity 

bills. The cost of drawing temporary lines/ cables/ providing switches and making 

connection and metering arrangements etc, shall be borne by the Contractor. If there is 

any disruption in the power supply due to supply failure/ restrictions imposed by the 

Kerala State Electricity Board, the department shall not be held responsible and the 

Contractor has to make suitable alternative arrangements at their cost. 

 The CLIENT will not be responsible for the supply of water to the Contractor.   

32. PRICES 

 The rate quoted for all items (Imported and Indigenous) shall be in Indian Rupees 

only. Price shall be Inclusive of all taxes & duties, labour, tools & plants, packing, 

freight/ transportation & insurance up to the site, loading, unloading, fee (s) for testing, 

inspection, documents etc. excluding GST  . 

 Fee(s) payable for obtaining statutory license/approval etc from concerned department 

shall be reimbursed by CLIENT on actual basis on production of original receipt from 

concerned department. 

 CLIENT does not give any concessional forms/ certificates/ permits towards any   

taxes, duties & other levies likeroad taxes/ permits, etc. 

 All items shall be fully insured by the contractor. The cost of Insurance and Freight 

& handling charges shall be paid by the contractor. The documents in support of 



 

117 

 

insurance policy shall be submitted to CLIENT as well as the supplier before 

shipment.  

The contractor shall send the goods to consignee i.e., CLIENT in a fully packed 

condition as per requirement of component/equipment and fully insured. 

 

The contractor shall be solely responsible to ensure the following: 

a.  Sound packing of equipment / components.  

b.  Shipment of the items by the due date as per schedule. 

c. Insurance.  

d.     Forwarding and transhipment of equipment/components up to the        

destination. 

e.  Insurance of Inland transhipment.  

f.  Receipt of equipment at site and safe custody till they are installed, tested and 

commissioned & taken over by CLIENT.  

g. Execution, installation, testing and commissioning of the installation as 

specified in the tender. 

h. Handing over of installation to the authorized representative of CLIENT. 

33. GUARANTEE / WARRANTY 

All the items of equipment and installations shall be guaranteed to be free from 

defective workmanship or materials for a period of 1 year from the date of handing 

over.  The Contractor at his own cost shall rectify any defect /replace material that may 

appear during the period. 

During this period, the contractor shall without any extra cost, carry out all routine and 

special maintenance of the works executed by him and attend to any difficulties and 

defects that may arise in the day to day operation of the system within 24 hrs. Of 

complaint reported by CLIENT. 

The Contractor shall guarantee that all material, machinery, Consumables and 

components, supplied, fabricated, designed and installed by him shall be free from 

defects due to faulty material and/or workmanship and that the system shall perform 

satisfactorily, and the efficiency of the system and all the components shall not be less 

than the values laid down in the specifications and the capacities shall be at least equal 

to those specified. During the guarantee period any or all components found to be 

defective shall be replaced or repaired free of charge and shortcoming found in the 

system as specified shall be removed at no extra cost. The Contractor shall provide the 

necessary personnel and tools for fulfilling the guarantee. If the defects are not 

remedied within a reasonable time, CLIENT may proceed to get the defects remedied 

at the Contractor‘s risk & expenses without prejudices to his right. The Contractor 

shall without any cost to the Employer carry out during the guarantee period all routine 

and special maintenance of the system and attend to any defects that may arise in the 

operation of the system. 

The Contractor shall hold himself fully responsible for reinstallation or replace free of 

cost to CLIENT during the defect liability period as stipulated hereunder. 

a) Any defective material supplied by the Contractor or defective workmanship of 

the Contractor. 

b)  Any material supplied by CLIENT which is proved to be damaged or destroyed as 

a result of defective workmanship by the Contractor. 

34. ARRANGEMENT OF MATERIALS 

 All the materials required for this work should conform to relevant BIS Specifications 

unless otherwise specified.  The copies of Purchase Vouchers & Gate Passes should be 

produced along with the materials.  The test certificates, Routine test certificates and 
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acceptance test certificates are also to be submitted. 

35. STORAGE OF MATERIALS 

 The storage and custody of materials brought to site is the full responsibility of the 

contractor.  Necessary store rooms if necessary should be constructed by the contractor. 

The land required for stores will be provided by the CLIENT free of cost.  The store 

should have double lock arrangement with one key with the CLIENT Engineer-in-charge 

and the other with the Contractor. All materials supplied by the contractor should be 

covered under storage insurance. 

36. PROCUREMENT OF MATERIALS 

 Contractor shall make his own arrangements for the timely procurement of all materials 

required for the work. Status of procurement of every item required for the project is to 

be submitted every week. In case materials are not supplied in time, Engineer in charge 

will arrange for procurement directly from the supplier and the expenses incurred will be 

deducted from the contractor‘s bill. Immediately on award of contract, the contractor has 

to submit the list of makes of item, which he is planning to procure for the project and 

approval has to be obtained from the engineer in charge. After the make approval, 

detailed specification/drawings/ test reports etc of every item has to be submitted. 

37. BYE-LAWS 
a) The contractor shall comply with all bye-laws and regulations of local and 

statutory authorities having jurisdiction over the works and shall be responsible 

for obtaining prior approval, if any, and payment of all fees and other charges, 

giving and receiving of all necessary notices and keeping the Engineer-in-Charge 

informed of the said compliance with the bye-laws, payments made, notices 

issued and received. 

 The Contractor shall indemnify CLIENT against all claims in respect of royalties, 

patent rights, design trademarks of name or other protected rights in respect of any 

plant, machine, work or materials used for or in connection with the work or 

temporary works and from and against all claims, demands proceedings, costs, 

charges and expenses whatsoever in respect of or in relation thereto.  The 

Contractor shall defend all actions arising from such claims and shall himself pay 

all royalties, licence fees, damages, costs and charges of all and every sort that 

may be legally incurred in respect thereof.  

b) The Electrical works shall be carried out as per the local electrical inspectorate 

standards/specifications/guide lines and the contractor shall get the approval and 

safety certificate from the inspectorate after the completion of work and before 

energisation.  

c) The Contractor shall comply with proper and legal orders and directions of the 

local or public authority or municipality and abide by their rules and regulations 

and pay all fees and charges which he may be liable. 

d) The contractor should liaise with local authorities to ascertain the underground 

cables, pipes, ducts etc., if any, in the areas of construction site and furnish to the 

Engineer-in-Charge the information and precautions that are being taken to avoid 

damages. 

e ) The work shall be carried out without infringing on any of the local Municipal 

Bye-Laws. 

38. SUBCONTRACTS 

The Contractor shall be fully responsible to CLIENT for the acts and omissions of 

his subcontractors and of persons directly or indirectly employed by them, as he is 

for the acts and omissions of persons employed by him. 

Nothing contained in the contractual documents shall create any contractual relation 
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between any subcontractor and the CLIENT.  

In case of specialized nature of work requiring very high quality stipulations, such 

works shall not be subcontracted unless:- 

a) The subcontractor firm has sufficient expertise, equipment/plant back up and 

experience in the similar nature of work. 

b) The subcontractor firm has sufficient financial background.  The firm should 

have atleast 20% of the value of work to be sublet as net assets. 

c) The subcontractor firm has a track record of completing the works on time and 

to the quality stipulations. 

d) The subcontractor firm has not run into litigation/ arbitration in the past three 

years with the clients. 

 In no event can any delay or unsatisfactory work conducted by the subcontractor can 

either be accepted or can be contractor adduce such delay or unsatisfactory work 

attributable to subletting of work.  The main contractor shall be fully responsible for the 

contract and Management of subcontractors. 

39. CONFORMITY TO RULES AND REGULATIONS 

39.1. The work shall be carried out in the best workmanlike manner in conformity 

with this specification, the relevant specification/codes of practice of the Bureau of 

Indian Standards or IEC recommendations (Except where specified otherwise) and 

other relevant Indian/International standards with latest amendments, approved 

drawings and the instructions issued by the Engineer-in-charge or his authorised 

representative, from time to time. Equipment meeting any other authoritative 

standard, which ensures an equal or better quality than the above standards, will 

also be acceptable.  

39.2. In addition to the standards, all works shall also conform to the requirements 

of the followings: 

 a)  All Electrical works shall be carried out in accordance with the provisions of 

Indian Electricity Act- 2003, Indian Electricity Rules 1956 amended upto 

date (Date of call of tender unless specified otherwise) 

 b) The works shall also conform to relevant Bureau of Indian Standards‘ Codes 

of practice (COP) for the type of work involved.  

 c) Materials to be used in work shall be ISI marked/UL certified wherever 

applicable.  

 d)  In all electrical installation works, relevant Safety codes of practices shall be 

followed.   

 e)  Fire Insurance Regulations. 

 f)  Regulations laid down by the Chief Electrical Inspector of the State 

Electrical Inspectorate/State Electricity Board/ Central Electrical Authority 

or any other agencies concerned. 

 g)  Regulations laid down by Fire & Rescue Services and National Building 

Code. 

 h)  Any other regulations laid down by the local authorities. 

 i)  Installation & operating manuals of original manufacturers of equipment. 

40. CONTRACT DOCUMENTS 
The Contract document is confidential and must strictly confined to the contractor‘s 

own use (except so far as confidential disclosure to sub-contractors or suppliers, if 

necessary) and to the purpose of the contract. 

41. PLAN OF OPERATION AND CO-ORDINATION 

For execution of the work under the contract the contractor shall be required to co-

ordinate his work with that of other contractors performing works at the site and also 
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in the same areas.  So far as practicable all contractors shall have equal rights to use all 

roads, ground and facilities made available for the joint use of the contractors.  The 

contractor shall permit such works to be carried out without any hindrance and fully 

co-ordinate his activities with other agencies.  No compensation or claim for such 

contingencies shall be entertained.  

42. SAFETY 

The contractor shall take necessary precautions to ensure safety of his crew, materials, 

equipment and the works during the period of the contract.  No claim from the 

contractor for loss of or damage to equipment, materials, crew of the works during the 

course of the work due to natural causes like cyclones, gales, floods, rains or other 

cause or combination of causes will be entertained by CLIENT.  The contractor shall 

be fully liable to compensate CLIENT for any loss or damage to works till the time of 

taking over of the work by CLIENT.  

43. ASSISTANCE FOR TAKING MEASUREMENTS 

The contractor shall provide necessary labour and assistance to the Engineer-in-charge 

for checking layout, alignments, levels and other survey works connected with the 

execution of work and also for taking measurement for finalised works at no extra 

cost.  

44. SCHEDULE OF QUANTITIES AND RATES  
The schedule of quantities to be read in conjunction with these Particular 

Specifications, special conditions, general conditions of contract, specifications, 

drawings documents forming part of this contract.    All corrections in the tender 

schedule shall be duly attested by the dated initials of the tenderer. Corrections which 

are not attested may entail the rejection of the tender.  The tender document should be 

signed and returned without detaching any part of the document. Rates shall include 

labour, materials, tools, plants, appliances, transport, equipment, taxes, duties, water 

and power supply, metering and consumption charges, temporary plumbing, cost of 

cistern sheds for materials, contractor‘s supervision, overheads, profits, general risks 

or liabilities and all that is necessary for the satisfactory completion of the job.  The 

rates shall be firm and shall not be subject to exchange variations, labour conditions or 

any conditions whatsoever other than what is approved in the contract.        

45. SITE INVESTIGATION 
The contractor acknowledges that  he has satisfied himself as to the nature and location 

of the work, the general and local conditions, particularly those bearing upon 

transportation, disposal, handling and storage of materials, availability of labour, 

water, electric power, roads and uncertainties of weather, or similar physical 

conditions of the site, the conformation and conditions of the ground, the character, the 

quality and quantities of surface and sub-surface materials to be encountered, 

including the subsoil water levels, the character of equipment facilities needed 

preliminary to and during the progress of the work, and all other matters upon which 

information is reasonably obtainable and which can in any way affect the work or his 

cost thereof under this contract.  Any failure of the contractor to acquaint himself with 

all the available information concerning these conditions will not relieve him from 

responsibility for not estimating properly the difficulty or cost of successfully 

performing the work.  Non-familiarity with the site conditions will not be considered a 

reason either for extra claims or for not carrying out the work in strict conformity with 

drawings and specifications.  The contractor shall note that if any clarifications 

regarding specifications, conditions of contract, schedule of quantities, scope of work, 

etc. are required, he should contact the Engineer-in-Charge, CLIENT.  No claim on 

account of ambiguity in any respect will be entertained. 
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46. DRAINAGE ARRANGEMENTS 

The contractor shall control the grading in the vicinity of the buildings and trenches, so 

that surface water is prevented from running into excavated areas.  The contractor shall 

also be responsible to see that no area around his works becomes flooded during the 

rainy season because of his piled up material, etc. and subsequently flood other 

buildings.  At the discretion of the Engineer-in-charge the contractor shall take steps to 

prevent flooding.  It shall be the contractor‘s responsibility to keep areas around his 

work dry.  The cost of repairing flood damage shall be the sole responsibility of the 

contractor.  

47. TESTING AND MEASURING EQUIPMENTS 

Equipment for measurement of work and testing the installation shall be procured by 

the Contractor for their use at their own cost. The same shall also be made available to 

the Engineer-in-charge without any charges to CLIENT. Equipment for measurement 

shall be made available at site for use of Engineer-in- Charge and shall be periodically 

calibrated. 

48. SECURITY RULES 

The contractor shall follow all Security rules existing in the Port premises and strictly 

adhered to security norms.  The Port security is under CISF and entry to the restricted 

area will be subject to security checks and other security procedures existing in 

working Ports.  Only selected persons will be permitted to enter to restricted areas 

under special permission as required for the completion of the project.   

 

The contractor shall also follow at site all Security rules as may be framed by the 

CLIENT from time to time regarding removal of materials from site, issue of identity 

cards, control of entry of personnel and all similar matters. The contractor and his 

personnel shall abide by all security measures imposed by the Managing Director or 

his duly authorised representative from time to time.  

The contractor shall take ultimate care while working in a running port and minimize 

nuisance to the public.  All the work sites shall be separated by providing temporary 

partitions as directed by Engineer-in-charge.  Fencing, partitions, signages shall be 

provided as per directions of Engineer-in-charge. 
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SECTION  IV 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and 

faulty electrical installations at Multi User Liquid Terminal (MULT) 

of Cochin Port Authority at Puthuvypin” 

 

TECHNICAL SPECIFICATIONS 

 
1 SCOPE OF WORKS 

 The subject proposal covers the works of :  

(i)  Repairing /painting /replacement of  the damaged Street light   poles  , arms, 

fittings, etc  

(ii)  Supply /Repair and Fixing different types of  ordinary/Flame proof  LED lamps   

(iii)  Supply/Repair  and Fixing different types of  LED street light Flood lights 

(iv)  Supply /Repair and Fixing  LED tube light fittings in Pump Room, DG set etc 

(v)  Supply/Repair of Junction boxes, MCBs etc for Street light poles. 

(vi)  Removing water, cleaning, Painting, marking, checking insulation values etc for 

Earth pits 

(vii)  Supply and laying of the  4CX 6Sqmm Cu UG cable for street lights etc.  after  

excavation of ground etc as required 

(viii)  Supply /Repair of safety equipments like rubber mat, fire buckets etc 

(ix)  Providing cement concrete around the panels  and raising the areas. 

 

DETAILED TECHNICAL SPECIFICATION  

1.1 General specifications  

 

In addition to the above, the scope intends to cover but not restrict to the following 

activities, services and works. 

1. Complete design and engineering of all the systems, sub-systems, equipment, 

material and services. 

2. In addition to the requirements indicated in Technical Specifications, all the 

requirements as stated in relevant regulations stipulated for successful 

commissioning of the installation also be considered as part of this specification 

and Contractor  is bound to compliance of the same. 

3. The Contractor shall be responsible for the overall management and supervision of 

works. He shall provide experienced, skilled, knowledgeable and competent 

personnel for all phases of the project, so as to provide the Employer with a high 

quality system. 

1.2 Testing and commissioning 

The scope includes testing and commissioning of all equipment, sub-systems and systems 

of the project and putting them into successful commercial operation. The scope shall 

include but not limited to the requirements given elsewhere in the specification. The 

Contractor shall be responsible for providing all necessary testing and commissioning 

personal, tools and plant, test equipment, etc. 
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The Contractor shall identify all interface issues with Employer and other agencies, and 

shall be responsible for each interfacing, coordination and exchange of all necessary 

information. 

1.3  COMPLIANCE OF ELECTRICITY ACT, REGULATIONS, ETC. 

Contractor is required to follow statutory regulations stipulated in Electricity Act 2003, 

Indian telegraph act 1889, Electricity (Supply) Act 1948, Indian Electricity Rules 1956, 

CEA (Regulation relating to safety of electrical installation) Regulation 2010, with all 

amendments till date and other local rules  and regulation referred in this specifications. 

The Contractor shall comply with all the statutory rules and regulations prevailing in the 

state of Kerala including those related to safety of equipment and human beings. 

The Bidder shall possess at least ―B‖ class electrical license issued by the Kerala State 

Electricity Licensing Board. 

The Contractor shall do complete coordination with all local and statutory agencies for 

execution of complete works including obtaining clearance for energizing of the HT 

system upon completion of entire works. 

The Contractor shall be responsible for transportation to site all the materials to be 

provided by the Contractor   as well as proper storage and preservation of the same at his 

own cost, till such time the erected installation is taken over by the Employer. 

Chipping, grouting, etc as recommended shall be done for completion and installation 

work on the finished floor, wall, roof, etc. It is the responsibility of the contractor to 

supply all necessary materials and to bring the disturbed surface to the original finish. 

Touch painting of scratches found on equipment, other painted metallic surfaces, 

galvanized, etc. associated with this work is also included in the scope of contractor 

without any extra cost. Base steel structures shall be painted with 2 coats of epoxy primer 

and 2 coats of epoxy paint.  

1.4  GENERAL SPECIFICATIONS FOR WIRING  

All the switches, plugs etc. shall be of modular type with plates, cover etc. complete. All 

cables shall be Fire Retardant PVC insulated copper conductor multi stranded cable. 

Wiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5 sq.mm Fire 

Retardant PVC insulated copper conductor multi stranded cable in surface / concealed 

medium class Capping and casing, with Modular type switch, modular plates, suitable 

size M.S. box and earthing the point with 1.5 sq.mm. FRLS PVC insulated multi stranded 

core cable etc as required All inter connections shall be provided as follows:  

A.  The following shall be deemed to be included in the wiring.  

a.  Modular Switch, plates, cover, connector etc as required.   

b.  Earth wire from the distribution boards to all current carrying apparatus through 

switch boards, M. S. Boxes etc.  

c.  All metal blocks, boards, covers and M. S. Boxes, recessed or surface mounted 

including those required for mounting fan regulators but excluding those for 

fixing the distribution switch boards.  

d. All fixing accessories such as clips, nails, screws, phil plug, rawl plug etc. as 

required. 

e. Wiring for Plug & sockets/power points for AC etc. from the DB‘s etc. with  PVC 

capping and casing etc. in complete. 

f.  Looping in the same switch board and inter connections between points on the 

same circuit. 

 B.  All points in the distribution system shall be measured under point wiring 
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irrespective of length of circuit from the respective switches to the  Plug 

points/ceiling rose/connector etc.  

C.  In the case of plug points the point length shall be measured from the DB to 

individual plug socket.  

D.  Power wiring shall be kept separate and distinct from lighting and fan wiring. All 

conductors shall run as far as possible along the walls and ceiling so as to be easily 

accessible and capable of being thoroughly inspected except for concealed system. In 

all types of wiring due consideration shall be given for neatness, good appearance and 

safety. The balancing of circuits in 3 wires on poly phase installation shall be 

arranged to the satisfaction of Engineer-in-charge. In large/important rooms light fans 

and socket outlet points shall be distributed over more than one circuit as directed by 

the Engineer-in-charge.   

E.  All Civil works connected with this contract like plastering, grouting, making holes 

for providing fans, making good any damages caused etc shall be done by the 

contractor. The wall/ ceiling etc shall be re plastered by providing original surface 

coating using putty, paints etc as required. No additional cost shall be given for 

repairing/resurfacing the wall, ceilings etc.  

F.  For power points the Metal clad sockets will be supplied by C.P.T and connections 

shall be given by the contractor. 

G.  The plug sockets shall be earthed continuously using separate multi stranded Cu wire. 

H.  Damaged MCBs and timers shall be replaced or repaired according to the extent of 

damage. Cables from junction boxes to the lamp fittings shall be checked, properly 

laid and connections shall be given with good quality connectors/glands etc. Cables 

laid along the road for street light poles shall be checked and if found faulty  the fault 

shall be rectified or shall be re-laid with new cable. The excavated portions for the 

purpose of checking shall be resurfaced with soil/bitumen as per the original 

condition. After rectifying all the defects of poles , arms , fittings and junction boxes, 

painting shall be done after applying primer.   

1. TECHNICAL SPECIFICATIONS OF ELECTRICAL WORKS 

Sl.No.1 Straightening the bended Street light Poles and realigning the poles. 

GI Street light poles are erected along the road and approach trestles of both jetties at 

MULT area.  The poles which are found bent shall be straightened by proper method and 

realigned. After the work AL/GI spray paint shall be provide for neat appearance as 

required. 

Sl.No.2  Repairing/ welding / painting  the damaged Street light arms by providing 

suitable supports/pipes in top of the pole. 

Proper   GI supports/pipes shall be provided on top of the street light poles for damaged 

street light arms for supporting the light fittings. Damaged arms shall be repaired 

/welded; welding joints shall be properly applied primer and epoxy/marine paint. The 

fully damaged arm cannot be repaired shall be replaced with suitable arm with supports. 

The existing supports provided in the arm for fixing the lights shall be re-welded, 

damaged supports shall be replaced with suitable GI supports, repainted with Epoxy 

primer/paint and   painted with AL /GI spray paint.  

Sl.No.3 Repairing the damaged ordinary Street light fitting, supports, Giving 

connections, repainting etc. 

The fittings shall be repaired and the faulty components shall be replaced. Drives/Gaskets 

etc shall be replaced if damaged/ faulty. The fittings shall be properly fixed on to the 
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arms by suitable GI clamps by fasteners /welding, replacing the existing damaged clamps, 

re- welding the  old supports, repainted after proper treatment etc. as per the requirements  

The fittings shall be sealed with proper materials for preventing  rain water entering 

inside.  

Sl.No.4  Repairing the damaged Street light fitting Flame Proof, replacing the 

drives, gasket washers  Giving connections etc. 70/90W  

The fittings shall be repaired and the faulty components shall be replaced. Drives/Gaskets 

etc shall be replaced if damaged. The fittings shall be properly fixed on to the arms by 

suitable GI clamps by welding, replacing the existing damaged clamps, re-welding the  

old supports, repainted after proper treatment  etc. as per the requirements  The fittings 

shall be sealed with proper materials for preventing  rain water entering inside. The 

fittings shall be tested and commissioned after the repair work. 

 Sl.No.6- Supply and fixing of Ordinary LED lamps street light, 45/70W 

Includes supply and fixing the LED street lights for areas where the lights levels are less. 

The lamps shall be provided with suitable clamps, fixtures etc. including supply of same. 

Where replacement of faulty lamps is required the old one has to be removed and fitted 

with new one after removing the old connections etc as per requirements. Repainting to 

the existing supports with marine grade epoxy paint has to done without any extra cost. 

 

Sl.No.6a/6b- Supply and commissioning of 100/150 W LED Flood lights 

Includes supply and fixing the LED Flood lights for areas where the lights levels are less. 

The lamps shall be provided with suitable clamps, fixers etc. including supply of same.  

Where replacement of faulty lamps is required the old one has to be removed and fitted 

with new one after removing the old connections etc as per requirements. Repainting to 

the existing supports with marine grade epoxy paint has to done without any extra cost. 

Sl. No. Item  Rating 

1. System wattage 100/150W 

2. IP 66 

3. Integral  4KV +10KV 

4. Operating Voltage  120-270V, 50Hz 

5. Surge Protection  10KV 

6. Efficacy  120Lm/wattage 

7. PF >.95 

8. Material Pressure die cast AL (IK-08) with 

polycarbonate/ toughened  glass. 

9. Others  5700K, 50000Hrs, Secondary lens. 

Sl. No. Item  Rating 

1. System wattage 45/75W 

2. IP 66 

3. Integral  4KV  

4. Operating Voltage  120-270V, 50Hz 

5. Surge Protection  10KV 

6. Efficacy  120Lm/W 

7. PF >.95 

8. Material Pressure die cast AL(IK-08) with 

polycarbonate/ toughened  glass. 

9. Others  5700K, 50000Hrs, Secondary lens 
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Sl.No.7a: Supply and fixing of Out Door Flame Proof LED luminary 150W 

Includes supply and fixing the LED Flame proof Flood lights for areas where the lights 

levels are less. The lamps shall be provided with suitable clamps, fixtures etc. including 

supply of same.  Where replacement of faulty lamps is required the old one has to be 

removed and fitted with new one after removing the old connections etc as per 

requirements. Repainting to the existing supports with marine grade epoxy paint has to 

done without any extra cost. 

 

Sl. 

No. 

Item  Rating 

1. System wattage 150W 

2. IP 66 

3. Integral  4KV +10KV 

4. Operating Voltage  120-270V, 50Hz 

5. Surge Protection  10KV 

6. Efficacy  110Lm/wattage 

7. PF >.90 

8. Material Die Cast Aluminium Enclosure Special Designed 

Aluminium, Heat sink, Heat resistant toughened 

glass. 

9. Others  5700K, cool white, 50000Hrs, Secondary lens, 

Beam angle 120  degree,  CIMFR, BIS, PESO 

10. Application :  Hazardous area zone 1 &2 

11. Mounting Type Pendant / Surface 

 

Sl.No.7b and 7c :  Supply and fixing of Outdoor Flame Proof well glass LED 

luminary 40/60W 

 

Sl.No.8: Checking   the connections and tightening, repairing the damaged MCBs 

and commissioning the street light junction boxes. 

The Existing street  fittings lights , has to be checked and if any fault is noticed same has 

to repaired  by replacing the necessary items/ components, gaskets, JB‘s ,  cable Glands,  

terminals etc.  to make the same into operational mode as per requirements. 

Sl. 

No. 

Item  Rating 

1. System wattage 40/60w 

2. IP 66 

3. Integral  4KV +10KV 

4. Operating Voltage  120-270V, 50Hz 

5. Surge Protection  10KV 

6. Efficacy  110Lm/wattage 

7. PF >.90 

8. Material Die Cast Aluminium Enclosure Special Designed 

Aluminium, Heatsink, Heat resistant toughened glass.  

9. Others  5700K, cool white, 50000Hrs, Secondary lens, Beam 

angle 120  degree 

10. Application Hazardous area zone 1 & 2 

11. Mounting Type Pendant / Surface 
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Sl.No.9 : Replacing Faulty MCBs  for Street lights in poles 

The faulty and damaged MCB in the street lights JB, etc. as per requirements where ever 

not mentioned in other works.  

Sl.No.10: Checking, repairing the Tube light fittings in Pump House , DG room and 

wherever required. 

The existing  items has to be checked and if faulty same has to be  repaired by replacing 

the necessary items/ components, gaskets, JB‘s , cable Glands terminals etc.  to make the 

same into operational mode as per requirements. 

 

INDOOR LIGHTING 

Tube fittings  /Industrial type fittings/Flood light fittings  are provided in Pump Room, 

DG Room, Transformer room , motor sheds etc.  All the indoor lighting shall be checked 

and made functioning after rectifying the defects. Faulty fittings/ drives/ switches/ cables/ 

sockets/ junction boxes/terminations/connectors etc shall be rectified or replaced 

according to the extent of damage  for the system to be functional.  

 

Sl.No.11: Supply and fixing industrial 36/40 W LED tube light fittings after 

removing the faulty fittings. 

 The lights fittings shall be of industrial type with PC Housing –PC diffuse weather proof 

LED batten luminary with 110Lm/W efficacy, equipped with 4KV in build surge 

protection. The item shall be fitted in areas were lights are less and also in  existing 

fittings if faulty by replacing the same  by giving connection etc. in complete for 

functioning the lights. 

 

Sl.No.12: Removing water, cleaning, Painting, marking, checking insulation values 

etc for Earth pits. 

All the earth pits shall be checked and cleaned after removing  water or waste material etc 

if any. Connections shall be made perfect and insulation values to be checked and 

marked.   The earth chamber shall be made perfect and painted as per the standards.  

 

Sl.No.13: Supply and laying of the 4CX 6Sqmm Cu UG XLPE cable for street lights 

etc.  after excavation etc. and refilling the same in soft and hard soil . 

The cable shall be 1.1 KV grade(E), XLPE Aluminium conductor cable of size   as per 

schedule . The cable shall be of best quality and as per the approved makes. The cables 

shall confirm to relevant latest Indian Standards. The length of the cables mentioned in 

the schedule is only approximate and is likely to change. The payment for the cable work 

will be made on the actual length of the cable used for the work. All routine tests shall be 

conducted as specified in the relevant standards and test certificate shall be furnished. 

Technical particulars of LT cables 

i)  Size of Cable     As per schedule of works 

ii)  Voltage Rating                 1100 V 

iii)  Conductor Material    Plain Aluminium  

iv)  Insulation 

      Type      XLPE Compound 

             Tolerance     0.1 mm + 0.1 nominal  

               thickness of  insulation 

v) Inner sheath thickness   As per IS 

vi)         Outer sheath                   -   Process of application :  Extrusion 

   Thickness : As per IS 
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Laying Of Cables  

            The trenches shall be excavated manually/by using JCB and utmost care shall be taken 

while excavating the trenches. The trenches shall be excavated with 45cm width and 60 

cm depth from the ground level   for LT cables. The trenches shall be 60 CM depth from 

the ground level.  For laying two or more cables in same trenches the width of the trench 

shall be as per the norms and both cables shall be laid horizontally with sufficient spacing 

and brick protection for all cables specified. The trenches shall be resurfaced and 

provided the compaction after laying the cable.  

 

Sl.No.14 Excavation of the soft/ hard soil etc. for checking the cable fault and  

retrieving the cable  for  rectification  the cable fault , relaying the cables and 

refilling etc. 

 

Excavation for taking out/ retrieving the damaged portion of the UG cable used for street 

lighting etc.  for doing the repair work   and after doing the repair work the cable shall be 

laid properly at a depth as per the standards. 

 

Sl.No.15:  Providing Heat shrinkable Straight joints 4CX 6Sqmm  

 

Existing cables shall be checked and the end joints etc if found faulty shall be removed 

and properly redone with new lugs/kits as the case may be. If there is any need for 

providing straight joints, it shall be also be done as per site conditions. At berth 

/Jetties/Terminal areas the exposed cables shall be wrapped with fibre glass tapes. 

 

Sl.No.16: Resurfacing the hard surface with CC 

 

Resurfacing of the excavated areas, poles foundation area etc. has to be done with CC as 

per standards as the direction of Engineer in charge. Cement concrete has to be done 

around the HT panels etc. for raising the areas.  If side wall is needed, same to be carried 

out with CC block. The measurement will be taken in SQM for the work. 

 

Sl.No.17: Supply, Providing End termination if any for 4CX 25 sqmm Al cables 

 

Existing cables shall be checked and the end joints etc if found faulty shall be removed 

and properly redone with new lugs/kits as the case may be. If there is any need for 

providing straight joints, it shall be also be done as per site conditions. At berth 

/Jetties/Terminal areas the exposed cables shall be wrapped with fibre glass tapes. 

 

Sl.No.18: Checking the connections, repairing the damaged MCBs and 

commissioning and repainting the junction boxes, providing sealant, other than 

street lights. 

 

The existing  damaged junction boxes shall  be repaired by  JB, Glands, repainting the 

same with marine grade paint , sealant for preventing water entry  etc. 

 

Sl.No.19: Supply and providing Fibre glass wrapping on the electrical cables in 

Berth/ terminal areas. 

 

The fibre glass tape shall be self adhesive, Heat/Fire resistance, Chemical resistance high 

tensile and as per IS, PESO stds, etc. as per requirements.  Running Meter length of the  
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actual  length  of cables will be considered for measurement . Fifty ( 50)  percentage over 

lapping of tape shall be done while wounding .  

 

Sl.No.20: Supply and fixing FRP JB for street lights poles etc. after removing old 

ones with terminals, re-glanding and giving connects etc. 

 

The existing  damaged JB shall be removed and fixed with new  PC  junction boxes , Cu 

RYBN terminals ( 32A) , re-glanding the cables to the new boxes, giving terminals etc. in 

complete for functioning of the same including supply of all materials  as  required .   

Min  size : 15CM X 15CM X 10CM  

 

Sl.No.21: Supply and providing Insulation rubber mats 1M Wide. 

 

SITC of  3MM  thick , 11KV grade rubber sheet, IS and CEA  standards for providing in 

the front of the electrical panels by plastering to the floor etc. as per requirements  

 

Sl.No.22: Repainting of panels, Fire buckets and stand and refilling the buckets. 

 

Repainting of the electrical panels (HT/LT), safety items etc with marine grade epoxy 

paints after proper cleaning the surface, providing primer etc..  For sand buckets the one 

unit will be considered as two buckets & one stand. For Electrical panel measurements 

will be one considered as ONE square meter for one unit. Sand buckets shall be filled 

with sand after the work. 

 

Sl.No.23: Providing point wiring with wires and switches, GI pipes etc. as required. 

 

Point wiring for giving supply to the electrical fittings shall be carried as given in the 

technical specification in the tender documents and as the direction of Engineer- in- 

charge.  

 

Sl.No. 24: Checking the electrical items such as Lights,  HT/LT panels, street lights 

control panels, DB's, Barriers, UPS, invertors, battery charges etc. and during 

preliminary rectifications of same for making into functioning. 

 

All the electrical systems auxiliary items like lighting, indications, sirens, battery 

chargers, UPS etc shall be checked for its functioning and made functional upto the 

satisfaction of the Engineer in Charge.  Minor items for rectifying the defects has to 

supplied by the contractor  such as  switches, cables , fuses , indications lamps, supports, 

glands, sleeves, lugs  etc. The major spares such as battery, electronic cards etc. if any 

needed for rectifying the fault will be supplied by departments as per the requirements. 

 

 

 

 

 

 

 

 

 

 



 

130 

 

 

24 APPROVED MAKES  

 

 ITEM  MAKES  

1 PVC CONDUIT PIPES / 

CASING & CAPPING 

BALCO/ ATUL/ GEO/ CLIPSAL/ PRECISION/ 

AVONPLAST/ KONSEAL 

2 WIRING  / LT CABLE FINOLEX/ QFLEX/ RR KABEL/ RPG CABLES/ LAPP 

KABEL/ V-GUARD/ HAVELLS/ L&T/ RALLISON 

/KEI/PRIMECABLE /GLOSTER/ APAR 

3 MODULAR  

SWITCHES/ PLUG 

SOCKETS/ TELEPHONE 

SOCKETS    

ANCHOR/ MK/ LEADER / CRABTREE/SIEMENS/ 

FINOLEX/LEGRAND/ABB / INDOASIAN 

4 CEILING FAN / WALL 

MOUNTING FAN/ 

 EXHAUST FAN 

CROMPTON / BAJAJ / USHA / KHAITAN / 

HAVELLS  /  ORIENT /  ALMONARD 

5 LED LIGHT FITTINGS OSRAM / BAJAJ/  CG/ PHILIPS / WIPRO/ GE / 

POLYCAB / LIGHTING TECHNOLOGIES/ KLITE 

6 RCCB / MCB  LEGRAND / MERLIN GERIN / MK / ABB/ 

INDOASIAN /  L &T / SIEMENS /SCHNEIDER / HPL 

7 INDUSTRIAL PLUG 

WITH MCB 

ABB / HAGER / HAVELLS / INDOASIAN / 

CROMPTON/ LEGRAND / SCHNEIDER / L& T / HPL 

8 DISTRIBUTION BOARD ABB/ L&T/ SIEMENS/ SCHNEIDER /HENSEL / 

MENNEKES/ HAGGER/ LEGRAND/ HPL 

 

9 1.1 KV XLPE CABLE CCI / INCAB/ UNIVERSAL/ RPG/ NICCO/ TORRENT 

/ POLYCAB /  PARAMOUNT/ KEI / HAVELLS / 

FINOLEX / V-GUARD/ L&T /  PRIMECAB / RR 

KABEL / GLOSTER 

10 CABLE TERMINATION 

KIT           

RAYCHEM /MAHINDRA / DENSON/3M/CCI / 

CABSEAL 

11 TOD ENERGY METER         L&T/ ENERCON/SECURE 

12 ENERGY METER / 

AMMETER / 

VOLTMETER   

SIMCO / MECO/ L&T/ HPL/ AE / RISHAB / 

SCHNEIDER / SECURE /SOCOMEC / CONZERVE 

/SIEMENS/ABB/C&S 

13 RELAYS ABB/ L&T/ SIEMENS / RISHAB / GE /SCHNEIDER / 

ALSTOM / EASUN REYROLLE / C&S 

14 CURRENT / 

POTENTIAL 

TRANSFORMER                           

INTRANS/ KAPPA/ INDUS/ CG/ 

CYRO/ABB/BHEL/CG/ MEGAWIN/TRANSDELTA / 

KEL 

15 MCCB / MCB / 

CONTACTOR / TIMER 

LEGRAND / MERLIN GERIN / MK / ABB/  

INDOASIAN /  L &T / SIEMENS /SCHNEIDER / HPL 

15 LT ACB LEGRAND /  ABB/  L &T /SIEMENS /SCHNEIDER  

16 INDUSTRIAL PLUG 

WITH MCB 

ABB / HAGER / HAVELLS / INDOASIAN / 

CROMPTON / LEGRAND / SCHNEIDER / L& T / HPL 
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17 PLUG SOCKETS -IP66  MENNEKES / HENSEL / MERLIN GERIN / L&T / 

ABB / WALTHER / CAPE 

18 STREET LIGHT POLE  BAJAJ / GE / ASTER / CG / PHILIPS / K LITE / 

UNIQUE POLES 

19 LED street / flood light 

fittings 

OSRAM / BAJAJ/  CG/ PHILIPS / WIPRO/ GE   

20 LED light fittings OSRAM / BAJAJ/  CG/ PHILIPS / WIPRO/ GE 

/POLYCAB / Lighting Technologies 

21 PVC CONDUIT PIPES / 

CASING & CAPPING 

BALCO/ ATUL/ GEO/ CLIPSAL/ PRECISION/ 

AVONPLAST/ KONSEAL 

22 HDPE PIPE/ FLEXIBLE 

HOSE 

KONDOOR or any other make with BIS 

23 WIRING  CABLE FINOLEX/ QFLEX/ RR KABEL/ RPG CABLES/ LAPP 

KABEL/ V-GUARD/ HAVELLS/ L&T/ RALLISON   

24 INSTRUMENTATION / 

TELEPHONE CABLES 

 TRACO / HINDUSTAN CABLES / DELTON / 

FINOLEX /  USHA BELTRON / PRIMECAB / VIDYA 

25 MODULAR  SWITCHES/ 

PLUG SOCKETS/ 

CEILING ROSE   

ANCHOR/ MK/ LEADER / CRABTREE/SIEMENS/ 

FINOLEX/LEGRAND/ABB / INDOASIAN 

26 MV PANEL / 

DISTRIBUTION BOARD 

ABB/ INTRANS/ MEGAWIN/HESSEL/ 

WAVES/POWER CONTORLS / ABB /L&T/ 

SIEMENS/SCHNEIDER 

/HENSEL/MENNEKAS/HAGGER/ IMPERIAL 

27 CEILING/ WALL 

MOUNTED / EXHAUST 

FAN 

CROMPTON / BAJAJ / USHA / KHAITAN / 

HAVELLS  /  ORIENT /  ALMONARD 

28 ALTERNATOR CROMPTON GREAVES / STAMFORD / 

LEROYSOMER / KIRLOSKAR / KEL / BHEL 

29 FRP CABLE TRAY PUSTRON/ SUMIP/ ERCON OR FIRM HAVING 1SO 

AND  CERTIFICATES  AS PER THE TENDER 

SPECIFICATION . 

30 GI  CABLE TRAY   PUSTRON/ SUMIP/ ERCON/L&T   OR REPUTED 

MAKE WITH ISO CERTIFICATION. 

 

*Makes of items not mentioned if any shall be get approved from Engineer in charge 

before executing the work. 
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SECTION VI 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty 

electrical installations at Multi User Liquid Terminal (MULT) of 

Cochin Port Authority at Puthuvypin”  
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COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty 

electrical installations at Multi User Liquid Terminal (MULT) of 

Cochin Port Authority at Puthuvypin” 

 

 

1. PREAMBLE TO BILL OF QUANTITIES 

 

General Instructions  

1.1. General  

1.1.1. This Bill of Quantities must be read with the Conditions of Contract and the 

Specifications, and the Contractor shall be deemed to have examined the 

Drawings, Specifications, General Conditions of Contract and to have acquainted 

himself with the detailed descriptions of the Works to be done, and the way in 

which they are to be carried out.  

1.1.2. Notwithstanding that the work has been sectionalized every part of it shall be 

deemed to be supplementary to and complementary of every other part and shall 

be read with it or into it so far as it may practicable to do so.  

1.1.3. The detailed descriptions of work and materials given in the Specifications are not 

necessarily be repeated in the Bill of Quantities.  

1.1.4. The Contractor shall be deemed to have visited the Site before preparing his 

tender and to have examined for himself the conditions under which the work will 

proceed and all other matters affecting the carrying out of the works and cost 

thereof.  

1.1.5. The Tenderer will be held to have familiarized himself with all local conditions, in 

so far as they affect the work, means of access and the locality of existing 

services, in order to execute the Works measured and described hereinafter. No 

claims for want of knowledge in this respect will be reimbursed.  

1.2.  Rates and Prices to be Inclusive  

1.2.1. Rates and prices set against items are to be the all-inclusive value of the finished 

work shown on the Drawings and/or described in the Specification or which can 

reasonably be inferred there from and are to cover the cost of provision of plant, 

labour, supervision, materials, test charges, freight, transportation, erection, 

installation, performance of work, care of works, insurance, maintenance, 

overheads and profits and every incidental and contingent cost and charges 

whatsoever including all taxes and duties such as turnover tax and every kind of 

temporary work executed or used in connection therewith (except those items in 

respect of which provision has been separately made in the Bills of Quantities) 

and all the Contractor's obligations under the Contract and all matters and things 

necessary for the proper completion and maintenance of the Works.  

1.2.2. The Specifications are intended to cover the supply of material and the execution 

of all work necessary to complete the works. Should there be any details of 

construction or material which have not been referred to in the Specifications or in 

the Bill of Quantities and Drawings, but the necessity for which may reasonably 

be implied or inferred there from, or which are usual or essential to the completion 

of all works in all trades, the same shall be deemed to be included in the rates and 
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prices entered in the Bill of Quantities. The rates and prices are to cover the item 

as described in the Bill of Quantities and if there is inconsistency in the 

description between the Bill of Quantities, Specifications or Drawings, the 

interpretation will be done according to General Conditions of Contract.  

1.2.3.  The quantities given in the Bill are approximate and are given to provide a 

common basis for tendering. They are not to be taken as a guarantee that the 

quantities scheduled will be carried out or required or that they will not be 

exceeded. The Employer / Engineer reserves the right to delete any item and / or 

increase / reduce quantities indicated in the Bills of Quantities at any time. 

Payment will be made according to the actual quantities of work ordered and 

carried out in the contract. However, the rates quoted shall be valid for any extent 

of variation in quantity of each individual item provided that the total contract 

value does not get altered by more than indicated in conditions of contract. No 

claim whatsoever for extra payment due to variation of quantities within the above 

said limit would be entertained.  

1.2.4.  The drawings for tender purposes are indicative only of the work to be carried out. 

However, the Tenderer must allow within his price for the items of work included 

in the Tender Documents for the details which will appear on subsequent 

drawings developed for construction purposes. Rate and price shall include any 

additional design/ detailing to be carried out by contractor.  

1.2.5. The rates and prices shall include (except where separate items are given) for the 

provision and operation of the following items, for compliance with the Condition 

of Contracts, Special Conditions, the specifications and Tender drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, welfare 

facilities, overheads and profit and every incidental and contingent costs 

and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary accommodation, 

general security arrangements, welfare facilities and first aid provision;  

vi) Provision and maintenance of Contractor's Site offices, cabins, huts, 

maintenance and storage areas;  

vii) All taxes and duties including General Tax, Turn-Over tax, Duties etc. 

viii) All necessary temporary services including fresh water, compressed air 

lines, electrical cabling and switchgear, telephone, walkie-talkie and 

facsimile facilities  

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allow for complying with all environmental aspects as specified; 

xii) For carrying out hot work of any kind contractor should consider safety of 

vessel in adjoining berth; 

xiii) Detail design of components of temporary works, wherever necessary as 

directed by Engineer.  
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1.3. Method of Measurement  

Standard Method: The work included in Bill of Quantities once completed will be 

presented to the Engineer‘s representative for checking quality and quantity of 

work. The Engineer‘s representative after satisfying himself issue a certificate to 

that effect.  Unless stated or billed otherwise quantities shall be measured in 

accordance with Indian Standard Code No.1200 for civil work and shall be not as 

they are provided in the works.  The rates and prices shall include whatsoever 

allowance is considered to be necessary for wastage, working spaces, construction 

slopes and batters. 

The mode of measurement and payment described in the relevant technical 

specifications shall apply for the relevant items. 

1.4.  Currency  

1.4.1.  All monetary reference herein and the Bill of Quantities shall be priced in Indian 

Rupee Currency.  
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SECTION VI 

COCHIN PORT AUTHORITY 

Tender for “Checking, Repairs and Replacement of damaged and faulty 

electrical installations at Multi User Liquid Terminal (MULT) of 

Cochin Port Authority at Puthuvypin” 

 

2.   BILL OF QUANTITIES  

 

 

 

 

 

 

 

Bill of Quantities attached separately as uploaded in the available in the 
GeM portal( https://gem.gov.in/) 
 

“Price Bid" shall contain Bill of Quantities duly filled in and fully priced, which 

shall be submitted only in e-tendering mode in the above mentioned website. 

 

 

 

 

 

 

 

 

https://gem.gov.in/

