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Tender No. T6/T-1986/2023-C Date :16/03/2023

NOTICE INVITING TENDER

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port Authority
on behalf of Gol from reputed contractors in Single Stage Two Cover bidding procedure
[Technical Bid and Financial Bid], meeting the Minimum Eligibility Criteria specified
below for the work of “Painting and roof repair works at CISF Barrack”.

1.
a)

b)

Minimum Eligibility Criteria:
Experience

The tenderers should have experience of having successfully completed during the
last 7 (seven) years ending 28" February, 2023, at least either:

) Three Similar Works each costing not less than Rs. 2.97 lakhs
(OR)

i) Two Similar Works each costing not less than Rs.3.71 lakhs
(OR)

iii) One Similar Work costing not less than Rs. 5.94 lakhs

Financial Turnover

Average Financial Turnover of the tenderer over the last three financial years
ending 31% March 2022 [2019- 20, 2020-°21 & 2021-22] shall not be less than
Rs.2.23 lakhs.

Explanatory Notes to a) & b) :

I. Similar work(s) means “Civil Construction work / Civil Repair Works/
Civil Maintenance Works”. The experience certificate of works executed
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in private sectors/ organisations shall be considered for qualification, only
on submission of TDS certificate along with work order and completion
certificate.

Copy of completion certificates of each work issued by the owner/
responsible officer of the owner under whom he has executed such contract
shall be attached. The certificate shall contain details of work involved
specifying the nature of work, the completion cost of the work, date of
commencement & date of completion of the work.

The works reckoned for the above purpose are those executed by the
tenderers as prime Contractor or proportionately as member of joint venture
or Sub Contractor. The Sub-Contractor shall be an authorized and approved
Sub-Contractor by the Employer of the work(s) against which the tenderer
has claimed his experience. The tenderer shall attach attested copy(s) of
approval issued by the Employer(s) authorizing as a Sub-Contractor; in
proof of the claim of the tenderer as a sub-Contractor. The tenderer is also
obliged to produce the original of the certified copy(s) on request by the
department.

Following enhancement factors will be used for the costs of works executed
for bringing the financial figures to a common base value in respect of the
works completed in the past years.

Table 1
Year before Multiplying factor
One year 1.07
Two years 1.14
Three years 1.21
Four years 1.28
Five years 1.35
Six years 1.42

Financial Turnover:

In proof of Financial Turnover Audited Annual Accounts Statements or IT
returns duly acknowledged by the Income Tax department along with
Computation Statement signed by the Auditor/ Chartered Accountant, for
the last three years shall be produced by the tenderer..

Other Eligibility Considerations

Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have:

1) made misleading or false representations in the forms, statements and

attachments submitted in proof of the qualification requirements; and/or
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i) record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures, black listing/ debarring by Govt. departments etc.

2.2  The bidders having EPF/ ESI registration certificates only shall be considered
for qualification in the tenderers, if applicable, as per EPF /ESI Acts. In case,
the Tenderer does not have the required number of employees which makes
such registration mandatory, an Undertaking as per Annexure | to the effect
shall be furnished.

3. Pertinent information to the tender is given in the following Tables:
i) Schedule of different activities till submission of the bid are detailed as
under:
Table 2
Ii(l)' Particulars Date and Time
1 | Tender e- publication date 16-03-2023
2 | Download period of Bid Documents 16-03-2023 to 05-04-2023
3 | Date of Pre-Bid meeting Not Applicable
4 | Last date for seeking clarification 29-03-2023
5 | Last date and time of submission of Bid | 05-04-2023 up to 14.30 hrs
6 | Date and time of opening the Bid 05-04-2023 after 15.00 hrs
i) Bid information :
Table 3
i) | Estimated Amount put | Rs.7,41,990/-

to Tender
i) | Earnest Money Deposit | Rs.7,420/- furnished through  Demand
Draft or Banker’s Cheque drawn in favour
of Financial Adviser & Chief Accounts
Officer, CoPA from any Nationalised Bank/
Scheduled Bank in India.

iii) | Cost of Bid document | Rs.840/- (Rs.750/-+12% GST) (Non
refundable) furnished either through
Demand Draft/ Banker’s Cheque drawn in
favour of the Financial Adviser & Chief
Accounts  Officer, CoPA from any
Nationalized Bank/ Scheduled Bank in
India, being the cost of single copy of the
tender document

iv) | Validity period of | 120 days from the Last Date of Submission

Tender of Bid.
v) | Time for Completion 3 Months




10.

11.

This work essentially comprises of the following:
I. Providing roofing with troughed prepainted galvalume sheets.
ii. Leak proofing works on existing tile profile roofing sheets using tar felt
sheets

iii. Painting with Acrylic emulsion paint.

Iv. Painting with synthetic enamel paint.
Tender documents can be downloaded from the e-Tendering portal
www.tenderwizard.com/CPT on the dates specified in Table 2 given above by
making online requisition. Bid document will also be available in Cochin Port
website  (www.cochinport.gov.in) as well as Govt. tender website,
WwWw.eprocure.gov.in, which can be downloaded for submission. The cost of bid
document shall be furnished in the form of Demand Draft/ Banker’s Cheque drawn
in favour of FA & CAO, CoPA. The bidder shall submit the Originals of (i) DD /
Bankers Cheque towards the cost of tender and EMD and (ii) Power of Attorney in
favour of signatory(s) to the tender, with letter of submission in a sealed cover to
the Suptdg. Engineer(CM), Cochin Port Authority, W/lsland, Cochin-
682009, Kerala, within 3 (Three) working days from the date of opening. Non
submission of original financial documents towards cost of tender document
and EMD within 3 (Three) working days from the date of opening, will make
the tender liable for rejection.
The bidders need to obtain the one time User ID & password for log-in to in e-
Tendering system from the service provider KEONICS by paying registration
amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking or
DD in favour of “KSEDCL, Bangalore™.
The intending bidder must have valid Class-11 or Il digital signature certificate to
submit the bid. For further details and to obtain the digital signature, please contact
e-Tender Help Desk N0.080-40482000 / 9746118529 / 9605557738.
Tenders shall be submitted “online” strictly in accordance with the Instructions to
Tenderers and Terms & Conditions given in the tender document.
The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies to
the queries of the bidders etc., if any, issued by the Employer, from the website
before submission of the bid. Any shortfall in uploading the said Addenda/
Amendments/ Errata/ Replies to the queries of Tenderer etc. duly signed
along with the downloaded documents while uploading the Tender will
render the Tender incomplete and incomplete Tender Documents may be
rejected.
All Bids are to be submitted online only on the website www.tenderwizard.com/
COPT. No Bids shall be accepted off-line (Hard copy).
Original DD / Bankers Cheque towards the cost of tender and EMD, shall be
submitted in a sealed cover to the Suptdg. Engineer (CM), COCHIN PORT
AUTHORITY, W/lsland, Cochin-682009, KERALA, and these original
documents shall be reached to the employer within 3 (THREE) working days
from the Bid Due date. Non submission of original financial instruments
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12.

13.
13.1
13.2

13.3

14.

15.

16
16.1

towards the cost of tender document, EMD, within the above period leads to
disqualification of Bids.
The intending bidder must have valid Class-11 or Il digital signature certificate to
submit the bid. For further details, please contact e-Tender Help Desk No. 080-
40482000/ 9746118529/9605557738.
EARNEST MONEY TO BE DEPOSITED
Each tender should be accompanied by an Earnest Money amounting to Rs.6,140/-
The Earnest Money can be deposited through Demand Draft or Banker’s Cheque
or Pay Order from a Scheduled Bank in India, drawn in favour of Financial
Adviser & Chief Accounts Officer, COCHIN PORT AUTHORITY. The original
DD/ Banker’s Cheque/ Pay Order shall be submitted to the SE(CM), COCHIN
PORT AUTHORITY, Cochin-9, within 3 (THREE) working days from the Bid
Due date.. Scanned copy of the DD/ Banker’s Cheque/ Pay Order shall be
attached with the tender submitted “online”. The Earnest Money deposited will not
carry any interest.
EMD shall be refunded to the Contractor on acceptance of Performance Security
and entering into agreement.
Cochin Port Authority will not be held responsible for any technical snag or net
work failure during online bidding. It is the bidder’s responsibility to comply with
the system requirements i.e. hardware, software and internet connectivity at
bidder’s premises, to access the e-Tender portal. Under any circumstances, Cochin
Port Authority shall not be liable to the bidders for any direct/indirect loss or
damages incurred by them arising out of incorrect use of the e-Tender system or
internet connectivity failures.
The Bidder shall submit Originals of: (i) DD / Banker’s Cheque towards the cost
of Tender document and EMD; and (ii) Power of Attorney along with letter of
submission in a sealed cover to the Suptdg. Engineer(CM), Cochin Port
Authority, W/lsland, Cochin - 682009, KERALA, , within 3 (THREE)
working days from the Bid Due date. Non submission of original financial
document towards cost of Tender document and EMD etc as above will be
liable for rejection.
Securities:
Security Deposit (SD) shall be 3% of the Contract value or value of the work done
whichever is higher and it shall consist of the following:
a) Performance Security 3% of contract value payable on award of the work.
B) Retention Money: NIL
In case, where the value of work done exceeds Contract value, Additional
Security Deposit @ 3% of the excess amount will be deducted from the RA
Bills. While making payment, which will be released along with the
Performance Security only
The total amount thus deposited towards SD will be retained as security for the
due and proper fulfillment of the Contract and will not carry any interest. Such




16.2

16.3

16.4

16.5

16.6

16.7

16.8

deposit shall be forfeited on failure to perform or non-fulfillment by the Contractor
of the terms and conditions of the Contract.

Performance Security: The Performance Security retained till end of Defect
Liability period (1 year from the date of completion of work) shall be 3% of
Contract Value or Cost of Work Done, whichever is higher. So, initially 3% of the
Contract value shall be furnished as Performance Security.

In case, whether the value of work done exceeds Contract value, Additional
Security Deposit @ 3% of the excess amount will be deducted from the RA Bills,
while making payment, which will be released along with the Performance
Security only.

The Security Deposit/ Performance Security @ 3% of the value of the contract
awarded, shall be furnished by the Contractor to the Employer, not later than 14
days from the date of letter of acceptance or such extension of that period as may
be permitted by the Engineer in writing, and shall be furnished in one of the
following forms:

) Banker’s Cheque/Demand Draft/Pay Order of a Scheduled Bank.

i) An irrevocable Bank Guarantee(BG) enforceable and encashable at
Cochin, drawn from any Scheduled Bank operating in India as per the
prescribed proforma.

The Security Deposit/ Performance Security retained till end of Defects Liability
Period (1 year from the date of completion) shall be 3% of Contract Value or
Cost of Work Done, whichever is higher. So, initially 3% of the Contract value
shall be furnished as Performance Security. The BG furnished towards the
Performance Security shall be valid until a date 30 days from the day of
expiry of the Defect Liability Period stipulated as per the terms of the
Contract.

Unless Performance Security is furnished within the period as specified above or
such extension of that period as may be permitted by the Engineer in writing,
tenderer will be suspended and shall not be eligible to participate in the tenders
invited by COCHIN PORT AUTHORITY for a period of Two Years from the
date of such suspension order.

Retention Money: NIL. In case, where the value of work done exceeds Contract
value, Additional Security Deposit @ 3% of the excess amount will be deducted
from the RA Bills. While making payment, which will be released along with the
Performance Security only.

The Performance Security retained till end of Defect Liability Period (1 Year
from the date of completion) shall be 3% of Contract Value or Cost of Work
Done, whichever is higher.

If the Cost of Work done exceeds the Contract Value, the total amount retained as
Security Deposit considering the Performance Security initially submitted together
with the Additional Security Deposit recovered from the running account bills,
shall amount to 3% of the Cost of Work done.




17

19
19.1

In the event of the tenderer, after the issue of the communication of acceptance of
offer by the Board, failing /refusing to execute the agreement as hereinafter
provided, the tenderer shall be deemed to have abandoned the Contract and such
an act shall amount to and be construed as the Contractor’s calculated and willful
breach of the Contract, the cost and consequence of which shall be to the sole
account of the tenderer and upon such an event, the Board shall have full right to
claim damages therefore either together with or in addition to the forfeiture of
Earnest Money Deposit.

Signing of Agreement:

The successful tenderer will be required to execute within 21 days from the date

of receipt of work order, an agreement at his expense on proper value Kerala

State Stamp Paper in the prescribed departmental form, consisting of:

a) The Tender Notice, all the documents including additional
conditions/specifications and drawings, if any, forming the tender as issued
at the time of invitation of tender and acceptance thereof together with any
correspondence leading there to, and

b) General Conditions of Contract-2016 (GCC), for the due and proper
fulfillment of the Contract.

19.2 The Contractor shall make 10 copies of the Agreement and submit to CoPT within

20

1.21

16.

17.

18

7 days following the date of signing of Agreement.

Till signing of agreement the tender together with the acceptance letter shall
constitute a binding Contract between the Contractor and Cochin Port.

Failure to comply with conditions 3ii(iv), 16 and 19 above will entail forfeiture of
the Earnest Money.

MSME Bidders who are registered with District Industries Centre (DIC) or
Khadi and Village Industries Commission (KVIC) or Khadi and Village
Industries Board (KVIB) or Coir Board or National Small Industries
Corporation (NSIC) or directorate of Handicrafts and Handlooms or Udyog
Aadhaar Memorandum or any other body specified by Ministry of MSME
for similar nature of Works shall be eligible for issue of Bid Document free of
cost and exemption from payment for issue of tender document & payment of
EMD. They are required to submit documentary proof of such registration
along with the offer, as detailed in Instructions to Bidders, for claiming the
available exemptions and a scanned copy of Exemption Certificate duly
notarized shall be uploaded in the e-Tender Portal. If the Registration
Certificate does not pertain to the Category of ‘Similar Works’ mentioned
above, the Tender will be rejected.

The undersigned reserves the right to reject/cancel/postpone any one or all tenders
at any stage of the tender, which shall be binding on all bidders.

Tenders which do not fulfill all or any of the above conditions or which contain
any other condition of any sort including conditional rebates or are incomplete in
any respect is liable for rejection. Such tenders shall be entered in the tender
opening register but their rates shall neither be read out nor entered in the register.
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Only remark mentioning the reason of rejection in brief shall be appended against
such entry.

19 Canvassing in connection with tender is strictly prohibited and tenders submitted
by the Contractors who resort to canvassing will be liable to rejection.

20  Taxes and Duties:

20.1 Deductions towards statutory taxes as per the rules, prevailing in force at the time
of payment of bills shall be made while releasing the bill amount.

20.2. GST for the work will be paid extra by the Port. The GST applicable as per law can
be billed on the Port Authority, which will be paid to the Contractor by the Board
along with the bills, for which the Contractor holds valid GST Registration
number and the GST is being collected. The following are also to be considered
while claiming payment towards GST:

I. Invoice in specific format should be provided by the Contractor for every
payment.

Il. GST Registration Number of Cochin Port Authority and the Contractor is
to be clearly mentioned with all the bills.

lii. Invoice should be attached along with the running bills.

Iv. The Contractor shall comply all the GST regulations, viz.; timely uploading
of invoices and issue of debit/ credit notes.

20.3. Any stipulation by a tenderer that taxes and duties deductable from these bills
should be borne by the Port Authority will result in the summary rejection of his
/their tender.

21  Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 of
1996) at the rate of one percent or at the rates prevailing in force at the time of
payment of bills, of the cost of construction should be borne by the Contractor and
the same will be deducted from Contractor’s bills while making payment or when
crediting amount to Contractor’s account.

22 This Tender Notice shall form part of the Contract.

Sd/-
Suptdg. Engineer(CM)
COCHIN PORT AUTHORITY
FOR AND ON BEHALF OF THE BOARD OF MAJOUR PORT
AUTHORITY FOR COCHIN PORT



2. TENDER FOR WORKS

To

The Board of

Majour Port Authority

for Cochin Port

Through

The Chief Engineer

Cochin Port Authority, Cochin-9

I/We hereby tender for the execution of the work specified in the underwritten
memorandum within the time specified in such memorandum at the rates specified in the
schedule attached hereto and in accordance in all respects with the specifications,
designs, drawings and instructions in writing referred to in ‘clause 16’ of the General
Conditions of Contract and with such materials as are provided for, by and in all other
respects in accordance with such conditions so far as applicable.

MEMORANDUM

a) General description of work : Painting and roof repair works at
CISF Barrack

b) Estimated cost : Rs.7,41,990/-

c) Earnest Money . Rs.7,420/-

d) Security Deposit . 3% of the value of the Contract awarded

or value of the work done whichever is
higher. (Performance Security @ 3%)

e) Percentage, if any, to be deducted : In case, Where the value of work done
from the bills exceeds Contract value, Additional
Security Deposit @ 3% of the excess
amount will be deducted from the RA
Bills, while making payment, which
will be released along with the

Performance Security only.

f) Time allowed for commencement of : 7 days
work from the date of receipt of
work order

g) Time allowed for the work from the : 3 Months
date of commencement of work

h) Schedule, specifications, conditions, : As per “Contents” sheet attached.
drawings etc.
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Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of Contract annexed here to so far as applicable or in
default thereof forfeit and pay to the Board the sum of money mentioned in the said
conditions and to execute an agreement with the Board in the prescribed form or in
default thereof to forfeit the Earnest Money deposited by me/us. The sum of
RS i, has been deposited with Financial Adviser and Chief Accounts Officer
of the Port Authority as Earnest Money: (a) the full value of which is to be absolutely
forfeited to the Board in office without prejudice to any other rights or remedies of the
said Board in office should 1/We fail to commence the work specified in the Contract
Data or should I/We not deposit the full amount of Performance Security specified in
the Contract Data in accordance with clause 52 of the said conditions of Contract
otherwise the said sum of Rs. ........... shall be retained by the Board as on account of
such security deposit as aforesaid; or (b) the full value of which shall be retained by the
Board on account of the security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered, upto maximum of the percentage mentioned in
Contract Data and those in excess of that limit at the rates to be determined in accordance
with the provision contained in Clause 40.3 of the Conditions of Contract.

Dated the .......c...oeovvvvivinnodayof oo 2023

Signature of the Tenderer
Address

Witness
Address
Occupation

ACCEPTANCE
The above tender is hereby accepted by me for and on behalf of the Board.

Datedthe ...........coooiiiiiii dayof .....oooviiiiiiiiiiiieeen.... 2023,

Chief Engineer
COCHIN PORT AUTHORITY
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3. CONTRACT DATA

Items marked “N/A” do not apply in this Contract.

Sl Description Reference
No. Clause No.
in GCC
1 The following documents are also part of the Contract
The Schedule of other Contractors (8.2)
The Schedule of Key personnel — As per Tender €)]
Qualification of Staff | No. Min. Rate of
Experience | recovery in
(Years) case of non-
compliance
Graduate Engineer 1 2 Rs.15,000/-
p.m
or
1 5 Rs.15,000/-
Diploma Engineer p.m
2 The Employer is: (1)
The Board of Majour Port Authority for
Cochin Port,
Cochin Port Authority,
Cochin -9.
Name of Authorized Representative:
Name: Dr. M. Beena,
Chairperson,
Cochin Port Authority,
Cochin -9.
3 The Engineer is
Name : Shri. Paritosh Bala,

Chief Engineer,
Cochin Port Authority,
Cochin-9.

Name of Nominee/Engineer-in-Charge:
Name:  Sri. Sathyan.A.G, Suptdg. Engineer(CM)
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Sl Description Reference
No. Clause No.
in GCC
4 | Name of Contract- Painting and roof repair works at 1)
CISF Barrack.
Tender No. T6/T-1986/2023-C
5 | 10 copies of Contract Agreement shall be furnished by (7.1)
the Contractor
6 | Tender document and other data are available at Cochin (7.2)
Port web site, Government of India CPP Portal and e —
tendering portal.
Www.cochinport.gov.in
WWW.eprocure.gov.in
www.tenderwizard.com/CPT
7 The Intended completion date for the whole of the Work (17,28)
Is 3 Months with the following milestones:
8 Milestone dates:
Physical works to be Period from the date of
completed receipt of LOA to proceed
with the work
3 Months 7 days
9 The following shall form part of the Contract Document: (2.3)

(1) Agreement

(2) Letter of Acceptance

(3) Bill of quantities

(4) Contractor’s Bid

(5) Correspondence exchanged after the opening of
the Bid and before the issue of Letter of
Acceptance by which the Condition of Contract
are amended, varied or modified in any way by
mutual consent (to be enumerated).

(6) Contract Data

(7) General Conditions of Contract

(8) General Description and Special Conditions of
Contract

(9) Technical Specifications

(10) Drawings if any and
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SI. Description Reference
No. Clause No.
in GCC
(11) Any other documents listed in the Contract Data
as forming part of the Contract.
10 | The Contractor shall submit a Program for the Works (27)
within 21 days of date of the Letter of Acceptance.
11 | The site possession date (21)
The site will be handed over within 7 days after issue of
LoA.
12 | The start date shall be 7 days from the date of receipt of (¢D)]
the Letter of Acceptance (LoA) by the Contractor.
13 | The site is located in W/lsland.
14 | The Defects Liability Period: One year from the date of (36)
completion of the work.
15 | The minimum insurance cover for physical property, (13)
injury and death is Rs.10 lakhs (Rupees Ten lakhs) per
occurrence with the number of occurrences unlimited.
After each occurrence, Contractor will pay additional
premium necessary to make insurance valid always.
Also refer Clause 4 of Special Conditions of Contract —
Section Il of this tender document.
16 | The following events shall also be Compensation Events: (44)
NIL
17 | The period between Programme updates shall be 30 days. (27)
18 | The amount to be withheld for late submission of an (27)
updated programme shall be ------- NA
19 | The language of the Contract documents is English. 3
20 | The law, which applies to the Contract, is the law of Union 3
of India.
21 | The currency of the Contract is Indian Rupees. (46)
22 | The proportion of payments retained (Retention Money) (48)
shall be 3% from each bill subject to a maximum of 3%
of the contract price. - NA
23 | The maximum amount of Liquidated Damages for the (49)
whole of the works is 10% of the Contract Price.
24 | The amounts of the advance payments : (51)
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Sl Description Reference
No. Clause No.
in GCC
The advance payments as applicable to the contract are:
NA
25 | Repayment of advance payment for mobilization: NA (51)
26 | Repayment of advance payment for Construction and (51)
equipment: NA
27 | Repayment of Secured Advance (51)
28 | The date by which “as-built” drawings are required is (58)
within 90 days of issue of certificate of completion of
whole or section of the work, as the case may be: NA
29 | The amount to be withheld for failing to supply “as built” (58)
drawings and/or operating and maintenance manuals by the
date required is ------- NA
30 | Schedule of Rates Applicable: CPWD DSR 2018 + 55%
Cost Index x 0.8768 for deducting GST.
31 | Base Rate for materials to be considered for price variation 47)
NA
32 | Permissible wastage on theoretical quantities of (47)
(a) Cement - (+) 2%

(b) Steel Reinforcement and

structural steel

sections for each diameter,

section and category (+) 5.99 %
(c) Bitumen/Bitumen emulsion :(+) 2.5%
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4.1

4.2

4.3

4.4

4.5
45.1

45.2

4. INSTRUCTIONS TO TENDERERS

Electronic Tenders (e-tenders) on percentage basis under “Two Cover system” are
invited for “Painting and roof repair works at CISF Barrack”

The tenderer shall submit the tender Cover-A (Hard Copy of EMD & Cost of
Tender form) within 3 (THREE) working days from the Bid Due date. All the
Technical Bid documents & Price Bid shall be submitted “online”.

The Tender Document will be available as three separate files in the e-tendering
Portal:

I. A. Technical Bid Documents (as per SI. No 1 to 7 of the Contents sheet)
il B. Price Bid: Schedule of quantities of Work- Schedule-A and
I. C. General Conditions of Contract-2016

The tenderer shall upload the documents indicated in 4.3 (i) & (iii) above and also
the Schedule of Quantities(Percentage) [as per Cl.4.3(ii), duly filled in, “online”.

SUBMISSION OF TENDERS

The Cover A shall contain — hard copy of EMD & Cost of Tender form as
mentioned in Table 3 of Tender Notice shall be submitted within 3 (THREE)
working days from the Bid Due date.

Technical Bid (Online mode)

Technical Bid shall contain all technical and commercial details except Schedule

of Quantities. It shall consist scanned/ soft copies of the following documents.

a) A covering letter from the tenderer enlisting the enclosures/ attachments.

b) Original Tender Document (Technical Bid) except Schedule of Quantities.

C) Copy of the documents in proof of fulfillment of the Minimum
Quialification Criteria.

d) Copy of PAN Card, ESI/EPF & GST Registration documents.

e) Copy of Authorisation documents of Signatory of the bid in case of
Registered Partnership firm / Limited company

f) Partnership deed or Memorandum and Article of Association of the
company and registration certificate of the company as the case may be.

9) Any other relevant document.

4.5.2.3 Scanned copies of all documents as per Clause 4.5.2, EMD and Cost of Tender

Form shall be submitted as “Technical Bid”.

4.5.2.4 Departmental Tender Document (except Schedule of Quantities), along with

scanned copies of Cost of Tender form, EMD and other documents as per Clause
4.5.2 shall be submitted “online’ before 14.30 hrs of opening date of the Tender.
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453
453.1

4.5.3.2

4.6

In no case shall filled in Price Bid - Schedule of Quantities be submitted in
hard copy, as it shall result in rejection of the tender.

Price Bid:

Price Bid shall contain only the “Schedule of Quantities”, which shall be
submitted only in e-tendering mode.

Tenderer should ensure that his tendered percentage as per ‘Price Bid’ is
not mentioned anywhere in any other documents, directly or indirectly. If
any such mention is made, the tender will become invalid and shall become
liable for rejection.

Minimum Eligibility Criteria:
a) Experience

The tenderers should have experience of having successfully completed during the

last 7 (seven) years ending 28™ February, 2023, at least either:

1)  Three Similar Works each costing not less than Rs.2.97 lakhs
(OR)

i) Two Similar Works each costing not less than Rs.3.71 lakhs
(OR)

1) One Similar Work costing not less than Rs.5.94 lakhs

b) Financial Turnover

Average Financial Turnover of the tenderer over the last three financial years
ending 31% March 2022 [2019- 20, 2020-"21& 2021-‘22] shall not be less than
Rs.2.23 lakhs.

Explanatory Notes to a) & b) :

I.  Similar work(s) means “Civil Construction work / Civil Repair Works/
Civil Maintenance Works”. The experience certificate of works executed
in private sectors/ organisations shall be considered for qualification, only
on submission of TDS certificate along with work order and completion
certificate.

ii. Copy of completion certificates of each work issued by the owner/
responsible officer of the owner under whom he has executed such contract
shall be attached. The certificate shall contain details of work involved
specifying the nature of work, the completion cost of the work, date of
commencement & date of completion of the work.

iii. The works reckoned for the above purpose are those executed by the
tenderers as prime Contractor or proportionately as member of joint venture
or Sub Contractor. The Sub-Contractor shall be an authorized and approved
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Sub-Contractor by the Employer of the work(s) against which the tenderer
has claimed his experience. The tenderer shall attach attested copy(s) of
approval issued by the Employer(s) authorizing as a Sub-Contractor; in
proof of the claim of the tenderer as a sub-Contractor. The tenderer is also
obliged to produce the original of the certified copy(s) on request by the
department.

iv. Following enhancement factors will be used for the costs of works executed
for bringing the financial figures to a common base value in respect of the
works completed in the past years.

Table 1
Year before Multiplying factor
One year 1.07
Two years 1.14
Three years 1.21
Four years 1.28
Five years 1.35
Six years 1.42

v. FEinancial Turnover:
In proof of Financial Turnover Audited Annual Accounts Statements or IT
returns duly acknowledged by the Income Tax department along with
Computation Statement signed by the Auditor/ Chartered Accountant, for
the last three years shall be produced by the tenderer..

c) Other Eligibility Considerations

I.  Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:
made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or
record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history,
or financial failures, black listing/ debarring by Govt. departments etc.

d) The bidders having EPF/ ESI registration certificates only shall be
considered for qualification in the tenderers, if applicable, as per EPF
/ESI Acts. In case, the Tenderer does not have the required number of
employees which makes such registration mandatory, an Undertaking
as per Annexure | to the effect shall be furnished.

4.7. OPENING AND EVALUATION OF TENDERS

4.7.1 Technical Bids of the tenders received shall be opened at 15.00 hrs. on
05/04/2023, the last date fixed for receiving the bid, in the SE’s chamber in the
presence of the tenderers or their representatives as may be present.
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4.7.2 After opening the Technical Bid documents, it shall be thoroughly checked for
completeness with respect to the details stipulated to be submitted as Technical
Bid by the tenderer. The Price Bid of those tenderers satisfying the tender
requirements shall only be opened. The Price Bid of those tenderers who are found
responsive and satisfactory on evaluation of Technical Bid documents, will be
opened after bringing all tenderers to the same footing and giving notice to the
short listed tenderers, on a date to be decided and intimated later.

48 GENERAL INSTRUCTIONS TO TENDERERS

4.8.1 The submission of a tender by the tenderer implies that he has read the whole
tender Documents including GCC-2016.

4.8.2 The tenderer is advised to visit and examine the site of work and its
Surroundings, discuss with connected agencies and collect all necessary
information on his own responsibility for preparing the tender.

4.8.3 The tenderer is expected to examine the Tender Documents including all
conditions, specifications, forms etc and also conditions in the G.C.C. Failure to
furnish the information required in the Tender Documents/ G.C.C. or submission
of a tender not conforming to the requirements in every respect, is likely to result
in the rejection of the tender.

4.8.4 The tenderer shall quote for the work on percentage basis. The departmental rate
for each item of work is given in the Schedule of Quantities. The tenderer shall fill
the percentage above or below the Departmental rate, in the column provided for
the purpose in the Schedule.

4.8.5 In case of discrepancy between the specifications and the drawings, the following
order of preference shall be observed:

a. Conditions & Specifications of tender
b. Drawings.

C. B.1.S Specifications.

d. Sound Engineering Practice.

4.8.6. If there are varying or conflicting provisions made in any document forming part
of the Contract, the Chief Engineer, Cochin Port Authority, Cochin-682009 shall
be the deciding authority with regard to the intention of the document which will
be binding on the tenderer/ Contractor.

4.8.7 Any error in description, any omissions there shall not vitiate the Contract or
release the Contractor from the execution of whole or any part of the works
comprised therein according to specifications or from any of his obligation under
the Contract.

4.8.8 The Chief Engineer, Cochin Port Authority shall have the right to omit or Suspend
certain items of work or revise or amend the Tender. Documents at any time prior
to the due date of submission of the tender. Such revisions or amendments or
extensions if any, shall be communicated to all the bidders who have downloaded
the Tender Documents, in the form of an addendum by telefax /e- mail / writing.
In order to afford the Bidders with reasonable time to take addendum into
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account, or for any other reason, the Port Authority may, at its discretion, extend
the due date for submission of tender.

4.8.9 All payments due to the Contractor under this Contract will be made in Indian
Rupees only.

4.8.10 Tenders received after the date specified for submission shall not be opened.

4.8.11 The Bank Guarantees (BGs) to be furnished by the Contractors in connection with
the tender shall be sent to by the Chief Engineer, Cochin Port Authority directly
by the issuing bank under registered post with AD. The Contractor shall take the
responsibility of sending BGs directly to the Port Authority by the issuing bank.

SIGNATURE OF TENDERER.
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5. GENERAL DESCRIPTION AND SPECIAL CONDITIONS OF CONTRACT

1.

1.1

1.2

3.1

SCOPE OF WORK

The proposed work is for “Painting and roof repair works at CISF Barrack”.
The work consists of the following:

I. Providing roofing with troughed prepainted galvalume sheets.
Ii. Leak proofing works on existing tile profile roofing sheets using tar
felt sheets
iii. Painting with Acrylic emulsion paint.
Iv. Painting with synthetic enamel paint.

The work shall be meticulously planned in consultation with the departmental
supervisory staff and nearby users, so that minimum inconvenience is caused to
the functions of the wharf.

WORK SITE

The work has to be carried out is NTRO Building at Willingdon Island near
Cochin Port’s Container Freight Station. The site is accessible through road.
Security rules and regulations including obtaining passes etc. for work are to be
observed by the contractor. The work is to be carried out without disturbing the
normal Port operations.

TIME SCHEDULE AND MONITORING OF PROGRESS

The tenderer shall prepare and attach with the tender a detailed work schedule
indicating key activities and critical items for completing the work within the
stipulated Contract period of 2 Months. This time schedule will form the basis for
monitoring the progress of work.

MATERIALS /FACILITIES TO BE PROVIDED BY DEPARTMENT

CONTRACTOR'S WORK AREA

Space will be made available to the Contractor free of rent for storing materials
and equipments etc., adjacent to the work site for the duration of the Contract.
After the work is over, Contractor shall at his cost, reinstate the area by clearing
the temporary works, debris etc. as decided by the Engineer’s Nominee.

CONTRACTOR'S RESPONSIBILITY
The tenderer shall visit the area before tendering. It will be deemed that the
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5.2

5.3

5.4

5.5

5.6

5.7

5.8

5.9

5.10

5.11

tenderer has visited the site and studied the site conditions before submitting the
tender. The tenderer should get himself acquainted with the nature and extent of
the work. No claim whatsoever will be entertained on the plea of ignorance of
difficulties involved in execution of work or carriage of materials etc.

All materials, plants and equipments, required for the work shall be provided by
the Contractor at his own cost, and shall conform to relevant 1.S. Specification
unless otherwise specified.

Samples of all materials, to be incorporated in the work shall be got approved by
the Engineer’s Nominee before procurement.

The Contractor shall thoroughly study the specifications and errors /
omissions/modifications if any shall be brought to the notice of the Engineer —
in-Charge well in advance so that a final decision in the matter could be given
in time.

All labour, skilled or unskilled shall be provided by the Contractor. Settling any
dispute with the labour will be Contractor's responsibility. Insurance as per Indian
Workmen’s Compensation Act for the Contractors’ workmen and Public Liability
Policy shall be provided by the Contractor at his own cost.

The Contractor shall be solely responsible for any damage or injury to the persons
or things caused or suffered during the execution of the work and shall be made
good or compensated at his own cost.

The Contractor shall take all care and precautionary measures for avoiding any
kind of damage/accidents in the work site due to any of his reasons. The
Contractor shall indemnify the Port against any compensation whatsoever payable
to the workmen for accident or loss arising out of and in the course of their
employment under this Contract.

The work shall be arranged by the Contractor without causing any damage to Port
structures. Any damage or accident caused by the Contractor’s operation shall be
compensated / made good at Contractor’s risk and cost to the satisfaction of the
Engineer’s Nominee of the works, failing which department will do the
rectification work and the cost incurred will be recovered from his bill or from
security deposit.

The Contractor shall not construct any structure, even of temporary nature, for any
purpose at site, except with the written permission of the Engineer’s Nominee of
the work and any construction so put up shall be removed by the Contractor
whenever the Engineer’s Nominee calls upon the Contractor to do so.

The Contractor shall remove all temporary works, clear and make good the site, at
his cost to the satisfaction of the Engineer’s Nominee before the site is returned to
the Port Authority. All materials shall be disposed to any place as pointed out by
the Engineer’s Nominee of the work and site shall be cleared in every respect at no
extra cost after completion of work.

The Contractor shall remove all materials brought to work site / stacked at the
work site or anywhere else within the Port area and clear the site at his cost to the
full satisfaction of the Engineer’s Nominee before the site is returned to the Port
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5.12

5.13

5.14

5.15

5.16

5.17

5.18

Authority. All such materials including debris, tools & plants etc. shall be disposed
off to any place as pointed out by the Engineer’s Nominee or be taken away from
the location and shall be cleared in every respect and to reinstate to its original
condition at no extra cost to the Port Authority immediately after completion of
the work. In case, any such material is found left in the work site or anywhere in
the Port area, rent for the storage space occupied by the Contractor, either for
stacking the materials /debris or for areas used for such purpose but not cleared
thereafter, will be recovered as per the prevailing Scale of Rate of Cochin Port
Authority, for the rent applicable for open storage space for commercial purpose,
for the period for which the area had been occupied by the Contractor. In addition
to the above, in case the Port requires the area immediately for its use, Port will
repossess the land after restoring it to its original condition, material will be
confiscated and disposed off at the risk and cost of the Contractor, after issuing
two notices giving 15 days’ time each for removing the material. All expenses
incurred in this shall be recovered by disposing off the material if any confiscated.
If any balance amount still remains to be realized that will be recovered from the
Contractor by appropriate means.

The Contractor shall observe all safety regulations during the execution of the
work. Safety measures, precautions, warning signals etc. shall be taken/provided at
the Contractor’s cost, as directed by the Engineer-in-Charge of the work. The
Contractor shall provide all necessary personnel protection equipments such as
helmet, lifeguard, goggles, boots, safety belts etc. to the workmen at his own cost
and it shall be the Contractor’s responsibility to ensure that they use it while on the
work site.

The Contractor shall ensure that no labourers with criminal background are
engaged for the work.

The contractor shall take all precautions for not to damage any cables, pipelines
etc. passing through the area of work.

The Contractor shall comply with all the provisions of the Indian Workmen’s
Compensations Act, Public Liability Policy, Provident Fund Regulations,
Employees Provident Fund and ESI Act etc. amended from time to time and rules
framed there under and other laws affecting the Contract labour that may be
brought in to force from time to time.

The bidders having EPF/ ESI registration certificates only shall be considered
for qualification in the tenderers, if applicable, as per EPF /ESI Acts. In case,
the Tenderer does not have the required number of employees which makes
such registration mandatory, an Undertaking as per Annexure | to the effect
shall be furnished..

The Contractor shall provide, at every work place, at which 20 or more women
workers are ordinarily employed, créches of reasonable size and with adequate
facility for the use of their children under the age of six years at his risk and cost.
The Contractor shall also be responsible for arranging and carrying out works as
mentioned in Clauses 1.1 & 1.2 above.
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5.19 Defect Liability period of the work is one year from the date of completion of

6.2

7.1

7.2

7.3
7.4

8.2

the work.
POWER AND WATER

Electric power required for the work can be supplied by the department from the
nearest existing line of the Port Authority at prevailing rates. The cost of drawing
temporary lines/ cables/ providing switches and making connection and metering
arrangements etc, shall be borne by the Contractor. If there is any disruption in the
power supply due to supply failure/ restrictions imposed by the Kerala State
Electricity Board, the department shall not be held responsible and the Contractor
has to make suitable alternative arrangements at their cost.

Water required for the work shall be arranged by the Contractor at his own cost.
WORKMANSHIP

All the works shall be done strictly according to relevant B.I.S. specifications
unless otherwise specified. Whenever special conditions and other specifications
deviate from the B.1.S. the former shall prevail.

The whole work shall be completed in a diligent manner within the Contract
period and defect or imperfection if any, observed during the Defect Liability
Period/ guarantee period the same shall be rectified at Contractor’s cost to the full
satisfaction of the Engineer’s Nominee within the time allowed.

Precautions shall be taken for not to damage cables/ pipe lines etc.

The work shall be arranged in the order of preference and as directed by the
Engineer’s Nominee of work.

TEMPORARY WORKS

All scaffolding, staging, bracing and other temporary works required for proper
execution of the works, shall be provided by the Contractor at his own cost, unless
stated otherwise and that should be inclusive of all materials, labour, supervision
and other facilities. The layout and details of such temporary works shall have
prior approval of the Engineer’s Nominee, but the Contractor shall be responsible
for proper strength and safety of the same. All temporary works shall be so
constructed as not to interfere with any permanent work or with the work of other
agencies. If it is necessary to remove any of the temporary works at any time to
facilitate execution of works or work by other agencies, such removal and re
erection, if required, shall be carried out by the Contractor at the direction of
Engineer’s Nominee without any delay and any extra cost on this account shall be
borne by the Contractor.

On completion of the works, temporary works if any provided by the Contractor
shall be removed from the site and the area shall be reinstated to the original
condition at his own risk and cost.

TIME FOR COMPLETION

The time allowed for carrying out the work as mentioned in the memorandum
shall be strictly observed by the Contractor. The work shall throughout the time
period be proceeded with diligence, time being deemed to be the essence of the
Contract. The number of days lost due to heavy rain shall be certified by the
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9.2

10.

11.

12.

13.

14.

15.

16.

Engineer’s Nominee. The Contract period shall be extended for such certified days
also without imposing compensation for delayed performance.

The whole work shall be completed in accordance with the provisions under
Contract Data or such extended time as may be allowed as per clause 29 of G.C.C.
WORKING TIME

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on all
weekdays. If the Contractor wishes to carry out the work beyond normal working
hours and or on holidays, he should get specific approval from the Engineer’s
Nominee for the same. Necessary supervision will be arranged by the department
and the expenditure to be incurred in this connection will be borne by the
department.

RATES FOR VARIOUS ITEMS

The rate specified for each item shall be all inclusive value of the finished work,
income tax and other taxes but excluding Service Tax.

ALTERATIONS / ADDITIONS / OMISSIONS

The quantities given in the bill of quantities (Schedule of items) are only
approximate and payment will be made as per actual quantity of work done and
rate specified.

MEASUREMENT

The quantities shall, unless otherwise stated, be measured in accordance with
1.S.1200.

For levying compensation as per Clause-49 of General Conditions of Contract
(GCC), the Employer is not required to have documentary evidence to quantify or
prove the losses suffered by the Employer due to delay in completion of work by
the Contractor, as per conditions.

Clause-25 of GCC- ‘Settlement of Disputes and Arbitration’ is not applicable in

this Contract.
Clause-26 of GCC- ‘Computerised Measurement Book’ is modified to the extent
as detailed below.

Measurements of Work Done:

Executive Engineer (hereinafter called the Engineer’s Nominee) shall, except as
otherwise provided, as certain and determine by measurement the value in
accordance with the Contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is obtained of
all works performed under the Contract.

All measurements and levels shall be taken jointly by the Engineer’s Nominee or
his authorised representative and by the Contractor or his authorised representative
from time to time during the progress of the work and such measurements shall be
signed and dated by the Engineer’s Nominee and the Contractor or their
representatives in token of their acceptance. If the Contractor objects to any of the
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measurements recorded, a note shall be made to that effect with reason and signed
by both the parties.

If for any reason the Contractor or his authorised representative is not available
and the work of recording measurements is suspended by the Engineer’s Nominee
or his representative, the Engineer’s Nominee and the Department shall not
entertain any claim from Contractor for any loss or damages on this account. If
the Contractor or his authorised representative does not remain present at the time
of such measurements after the Contractor or his authorised representative has
been given a notice in writing three (3) days in advance or fails to countersign or
to record objection within a week from the date of the measurement, then such
measurements recorded in his absence by the Engineer’s Nominee or his
representative shall be deemed to be accepted by the Contractor.

The Contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general or local custom. In the case of items
which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available then a
mutually agreed method shall be followed.

The Contractor shall give not less than seven days' notice to the Engineer’s
Nominee or his authorised representative in charge of the work before covering up
or otherwise placing beyond the reach of measurement any work in order that the
same may be measured and correct dimensions thereof be taken before the same is
covered up or placed beyond the reach of measurement and shall not cover up and
place beyond reach of measurement any work without consent in writing of the
Engineer’s Nominee or his authorised representative in charge of the work who
shall within the aforesaid period of seven days inspect the work, and if any work
shall be covered up or placed beyond the reach of measurements without such
notice having been given or the Engineer’s Nominee's consent being obtained in
writing the same shall be uncovered at the Contractor's expense, or in default
thereof no payment or allowance shall be made for such work or the materials with
which the same was executed.

Engineer’s Nominee or his authorised representative may cause either themselves
or through another officer of the department to check the measurements recorded
jointly or otherwise as aforesaid and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this Contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
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17.

18.

any work or material to which it relates nor shall it relieve the Contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

Clause 45 and Clause 80 of GCC shall be modified as below;

Clause 45-Rates for items to be inclusive of Taxes The rate quoted by the
Contractor shall be inclusive of the cost of provision of plant and equipment,
materials, labour, execution, supervision, maintenance, overheads and profits and
every incidental and contingent cost and charges whatsoever excluding Goods and
Service Tax (GST). GST as may be applicable from time to time shall be shown
separately in the invoice. The Employer will perform such duties in regard to the
deduction of such taxes at sources as per applicable law. Any new Taxes, levies,
duties imposed after signing the Contract shall be reimbursed by the Employer on
production of documentary evidence. The invoice to be submitted by the
Contractor should include the GST Registration Number of the Contractor as well
as the Employer.

Clause 80-Taxes and Duties Income Tax The Contractor and his staff shall be
responsible for payment of all personal income taxes to the concerned authorities
as per the law in force from time to time. Deduction of Income Tax shall be made
by the Employer from each certificate of payment to the Contractor at the rate of
2% plus surcharge or such other rates as may be specified by the Central
Government from time to time, on the gross amount of the Contractor’s bill for
payment. The Contractor shall comply all the GST Regulations viz. timely
uploading of bills, issue of debit/ credit notes etc.

Sub clause 43.2 under Clause 43:Payments,..... in GCC 2016 stands amended as
given below:
43.2  Payment of bills for Civil Works shall be regulated as detailed hereunder:

43.2.1 Any Interim/Final bill which is incomplete in any respect shall be
returned to the Contractor within 5 days of date of submission of bill
to the Engineer or his Nominee.

43.2.2 Interim bills shall be paid within 21 days of date of submission of
bills in full shape, by the Contractor, as detailed below.

43.2.3 Clarifications/corrections if any required on an Interim bill
submitted, shall be sought from the Contractor within 4 days of
submission of the bill and also, all such clarifications/corrections
required shall be sought at one go except in exceptional
circumstances. The Contractor shall submit the clarifications
including carrying out corrections in the bill, if required, within 4
days thereafter. The clarified / corrected bill shall be verified and
forwarded to Finance Department within the next 4 days.
Clarifications if any required by the Finance Department shall be
sought within 3 days and the Engineer/Nominee shall clear it on top
priority within the next 3 days and, finally, the bill shall be paid to
the Contractor within 3 days thereafter, i.e., within a total 21 days of
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date of submission of bills in full shape, as indicated above.

43.2.4 However, on request by the Contractor, 75% of the bill amount shall
be paid within 7 days of submission of the bill. Balance amount of
the verified bill shall be paid within 21 days of the submission of the
bill, on completion of all contractual requirements as brought out at
sub clause 43.2.3. above.

43.2.5 Final bill shall be paid within 3 months of issue of Taking Over
Certificate by the Engineer / Nominee, as detailed below.

43.2.6 The Contractor shall submit the Final bill to the Engineer / Nominee
within 20 days of issue of Taking Over Certificate by the Engineer /
Nominee. The bill shall be checked and all clarifications/corrections
required on the bill submitted, shall be sought from the Contractor
within 15 days thereafter. The Contractor shall submit the
clarifications including carrying out corrections in the bill, if
required, within the next 10 days. The clarified / corrected bill shall
be verified and forwarded to Finance Department within the next 15
days. Thereafter, clarifications if any required by the Finance
Department shall be sought within 10 days and the
Engineer/Nominee shall clear it on top priority within the next 10
days and, finally, the bill shall be paid to the Contractor within 10
days thereafter, i.e., within a total 3 months of issue of Taking Over
Certificate by the Engineer / Nominee, as indicated above.

43.2.7 However, on request by the Contractor, 50% of the final bill amount
shall be paid within 7 days of submission of the bill, which will be
adjusted against the final bill payment, on completion of all
contractual requirements as brought out at sub clause 43.2.6. above.

SIGNATURE OF TENDERER
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6. DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED ON WORK

6.1 GENERAL

6.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge,
materials supplied by the contractor shall conform to the latest edition of the
Indian Standard Specifications and code of practices published by the Indian
Standard Institution. Samples of materials to be supplied by the contractor shall be
shown to the Engineer-in-Charge sufficiently in advance for approval of its quality
for use on the work.

6.1.2 All materials supplied shall be stored appropriately to prevent deterioration/
damage from any cause what so ever and to the entire satisfaction of the
Engineer-in Charge.

6.1.3 The materials required for the work shall be brought to the site and stacked at the
places shown by the Engineer-in-Charge and the same shall be got approved for
use in work sufficiently advance so that the progress of the work is not affected
by the supply of materials.

6.1.4 Payment for the materials supplied, shall be given only after they are used on the
work.

6.1.5 Tolls are payable by the Contractor as per rules for vehicles using the Port’s road
for supplying the materials.

6.2 ACRYLIC EMULSION PAINT EXTERIOR/INTERIOR

6.2.1 The weather proof exterior acrylic emulsion paint shall be of approved premium
quality either “Weather coat” by Berger or Nerolac Excel or “Weather shield” by
ICI Dulux or Snowcryl XT-premium by Snowcem India Ltd. or Jotun Paints/
Asian paints. The interior acrylic emulsion paint shall be of approved premium
quality either manufactured by Berger or Dulux or Nicholson or Jotun Paints/
Asian paints. The coverage shall conform to the manufacture’s specification. The
colour/ shade shall be as per direction of the Engineer-in-Charge.

6.2.2 The Weather Proof Exterior Acrylic Emulsion paint shall be of approved premium
quality manufactured by either Asian Paints/ Berger Paints/Nerolac Excel Paints
or its equivalent. The coverage shall conform to the Manufacturer’s specification.
The colour / shade shall be as per schedule or as per the direction of Engineer-in-
Charge. . The paint shall be brought to the site of work by the Contractor in its
original containers in sealed condition. The material shall be brought in at a time
in adequate quantities to suffice for the whole work or at least a week’s work. The
materials shall be kept in the joint custody of the Contractor and the Engineer-in-
Charge. The empty containers shall not be removed from the site of work till the
relevant item of the work has been completed and permission obtained from the
Engineer-in-Charge.

6.2.3 The Contractor shall invariably produce the Test Certificates and Bills with batch
number and date, signed by an authorised person of the Manufacturer / Dealer,
while seeking final approval of the Engineer-in-Charge for use on the Work.
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6.3
6.3.1

6.3.2

6.4
6.4.1

6.5
6.5.1

6.5.2

SYNTHETIC ENAMEL PAINT

The Synthetic Enamel paint shall be of approved premium quality and shall
conform to IS : 2923 (2003). The coverage shall conform to the Manufacturer’s
specification. The colour / shade shall be as per schedule or as per the directions of
Engineer-in-Charge. The paint shall be brought to the site of work by the
Contractor in its original containers in sealed condition. The material shall be
brought in at a time in adequate quantities to suffice for the whole work or at least
a week’s work. The materials shall be kept in the joint custody of the Contractor
and the Engineer-in-Charge. The empty containers shall not be removed from the
site of work till the relevant item of the work has been completed and permission
obtained from the Engineer-in-Charge.

The Contractor shall invariably produce the Test Certificates and Bills with batch
number and date, signed by an authorised person of the Manufacturer / Dealer,
while seeking final approval of the Engineer-in-Charge for use on the Work.
MATERIALS NOT SPECIFIED

All materials not herein detailed and fully specified but which may be required for
use on works, shall be subjected to the approval of the Engineer-in-Charge without
which they shall not be used anywhere in the permanent works.

SAMPLING AND TESTING OF MATERIALS

Sampling and testing of the material supplied by the contractor for use on the
Work shall be done as per the provisions of the relevant BIS codes/specifications.
In the absence of BIS specification in a particular case, the sampling and testing
shall be done as directed by the Engineer-in-Charge as per sound engineering
practice. Material conforming to the specifications and approved by the Engineer-
in-Charge shall only be used by the Contractor.

All the sampling and testing shall be done at the Contractor’s cost.

SIGNATURE OF TENDERER
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7.1
711

7.2
7.2.1

7.2.2

7.2.3

DETAILED SPECIFICATIONS FOR ITEMS OF WORKS

GENERAL

Except where otherwise specified or authorized by the Engineer-in-Charge, all
items of works executed by the contractor shall conform to the latest edition of the
Bureau of Indian Standard Specifications and code of practices published by the
B.1.S. Where no such specifications or code of practice exists the latest B.S.S.
codes of practice or any other equivalent / standard code of practice shall also be
considered for adoption. The tenderer while indicating any such specifications
shall enclose the full set of the publication so referred and not in extracts.
Photostats / Xerox copies in duplicate shall be forwarded which shall not be
returned to the contractor. In absence of any specification, the department deserves
the right to adopt trade specifications and/or sound engineering practices for the
specialized work as may be decided by the Engineer-in-Charge which shall be
final, conclusive and binding on the contractor.

PAINTING-GENERAL

Commencing Work

Painting shall not be started until the Engineer-in-Charge has inspected the items
to be used, satisfied himself about their proper quality and given his approval to
commence the painting work with the approved materials. Painting of external
surface shall not be done in adverse weather condition like hail storm and dust
storm. Painting, except the priming coat, shall generally be taken in hand after
practically finishing all other building works. The rooms should be thoroughly
swept out and the entire building cleaned up, at least one day in advance of the
Paint work being started.

Preparation of Surface

The surface shall be thoroughly cleaned and dusted off. All rust, dirt, scales,
smoke splashes, mortar droppings and grease shall be thoroughly removed before
painting is started. The prepared surface shall have received the approval of the
Engineer-in-Charge after inspection, before painting is commenced.

Application

7.2.3.1Before pouring into smaller containers for use, the Paint shall be stirred

thoroughly in its containers, when applying also, the Paint shall be continuously
stirred in the smaller containers so that its consistency is kept uniform.

7.2.3.2 The painting shall be laid on evenly and smoothly by means of crossing and

laying off, the latter in the direction of the grains of wood. The crossing and laying
off consists of covering the area over with Paint, brushing the surface hard for the
first time over and then brushing alternately in opposite direction, two or three
times and then finally brushing lightly in a direction at right angles to the same. In
this process, no brush marks shall be left after the laying off is finished. The full
process of crossing and laying off will constitute one coat.
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7.2.3.3 No left over Paint shall be put back into the stock tins. When not in use, the
containers shall be kept properly closed.

7.2.3.4 No hair marks from the brush or clogging of Paint puddles in the corners of
panels, angles of mouldings etc. shall be left on the work.
7.2.3.5 In painting doors and windows, the putty round the glass panes must also

be painted but care must be taken to see that no Paint stains etc. are left on the
glass. Tops of shutters and surfaces in similar hidden locations shall not be left out
in painting. However, bottom edge of the shutters where the painting is not
practically possible, need not be done nor any deduction on this account will be
done but two coats of primer of approved make shall be done on the bottom edge
before fixing the shutters.
7.2.3.6 On painting steel work, special care shall be taken while painting over
bolts, nuts, rivets overlaps etc.
7.2.3.7The additional specifications for primer and other coats of Paints shall be as
according to the detailed specifications under the respective headings.
7.2.3.8 Brushes and Containers
After work, the brushes shall be completely cleaned of Paint and linseed oil
by rinsing with turpentine. A brush in which Paint has dried up is ruined
and shall on no account be used for painting work. The containers when not
in use, shall be kept closed and free from air so that Paint does not thicken
and also shall be kept safe from dust. When the Paint has been used, the
containers shall be washed with turpentine and wiped dry with soft clean
cloth, so that they are clean, and can be used again.
7.3 EXTERIOR PAINTING ON WALL
7.3.1 This paint shall be brought to the site of work by the Contractor in its original
containers in sealed condition. The material shall be brought in at a time in
adequate quantities to suffice for the whole work or at least a fortnight’s work.
The materials shall be kept in the joint custody of the Contractor and the Engineer-
in-Charge. The empty containers shall not be removed from the site of work till
the relevant item of work has been completed and permission obtained from the
Engineer-in-Charge.
7.3.2 Preparation of Surface
For new work, the surface shall be thoroughly cleaned off all mortar dropping, dirt
dust, algae, fungus or moth, grease and other foreign matter of brushing and
washing, pitting in plaster shall make good, surface imperfections such as cracks,
holes etc. should be repaired using white cement. The prepared surface shall have
received the approval of the Engineer-in-Charge after inspection before painting is
commenced.

32



7.3.3

7.3.4

7.3.5

7.4

74.1
1.4.2

7.4.3

Before pouring into smaller containers for use, the paint shall be stirred thoroughly
in its container, when applying also the paint shall be continuously stirred in
smaller containers so that its consistency is kept uniform. Dilution ratio of paint
with potable water can be altered taking into consideration the nature of surface
climate and as per the recommended dilution given by manufacturer. In all cases,
the manufacturer’s instructions & directions of the Engineer-in-Charge shall be
followed meticulously. The lids of paint drums shall be kept tightly closed when
not in use, as by exposure to atmosphere, the paint may thicken and also dust may
accumulate.

Paint shall be applied with a brush on the cleaned and smooth surface. Horizontal
strokes shall be given, First and vertical strokes shall be applied immediately
afterwards. This entire operation will constitute one coat. The surface shall be
finished as uniformly as possible leaving no brush marks.

5The specifications in respect of scaffolding, protective measures, measurements
and rate shall be as described under 2.4 above.

WALL PAINTING WITH PREMIUM ACRYLIC INTERIOR EMULSION
PAINT

The wall surface shall be prepared as specified in Clause 15.5.2 above.
Application: The number of coats shall be as stipulated in the item. The Paint will
be applied in the usual manner with brush, spray or roller. The Paint dries by
evaporation of the water content and as soon as the water has evaporated the film
gets hard and the next coat can be applied. The time of drying varies from one
hour on absorbent surfaces to 2 to 3 hours on non-absorbent surfaces. The thinning
of emulsion is to be done with water and not with turpentine. Thinning with water
will be particularly required for the under coat which is applied on the absorbent
surface. The quantity of water to be added shall be as per manufacturer’s
instructions. The surface on finishing shall present a flat velvety smooth finish. If
necessary more coats will be applied till the surface presents a uniform
appearance.

Precautions

(a) Old brushes if they are to be used with emulsion Paints, should be completely
dried of turpentine or oil Paints by washing in warm soap water. Brushes should
be quickly washed in water immediately after use and kept immersed in water
during break periods to prevent the Paint from hardening on the brush.(b) In the
preparation of wall for plastic emulsion painting, no oil base putties shall be used
in filling cracks, holes etc. (c) Splashes on floors etc. shall be cleaned out without
delay as they will be difficult to remove after hardening. (d) Washing of surfaces
treated with emulsion Paints shall not be done within 3 to 4 weeks of application.
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7.4.4

7.5
7.5.1

7.5.2

7.5.3

Measurements

The length and breadth shall be measured correct to a cm. Measurements of the
work under this head shall be made on the basis of the area of work done and the
rate quoted shall include the cost of labour, materials scaffoldings etc. required for
the completion of the work.

APPLYING SYNTHETIC ENAMEL PAINT

The surface shall be thoroughly cleaned off all dirt, rust, dust, grease etc. with wire
brush, sand paper etc., and be made perfectly clean and dry while painting.

The number of coats shall be as per schedule. Successive coats shall be applied
only on the next day after rubbing with the finest grade of wet abrasive paper and
dusting of the loose particles. The primers and paints used shall be of approved
quality.

Measurements of the work under this head shall be made on the basis of the area
of work done and rate quoted shall include the cost of surface preparation,
materials, labour, scaffolding etc. required for the completion of works as detailed
above.

SIGNATURE OF TENDERER
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ANNEXURE-I

COCHIN PORT AUTHORITY

PAINTING AND ROOF REPAIR WORKS AT CISF BARRACK

UNDERTAKING REGARDING EPF AND ESI REGISTRATION

I W, M S (Name &
Address of the tenderer) solemnly affirm and undertake that I/ We do not have the
required number of employees for taking registration under EPF Organisation and ESI
Corporation. I/ We also undertake that I/ We take the full responsibility for all the
consequences arising due to the above and indemnify CoPA officials for any actions

taken in this regard

SIGNATURE OF TENDERER
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