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  Chief Engineer‟s Office 

 Cochin Port Authority 

 W/Island ,  Cochin – 682009, KERALA 

 Tele: 91-0484-2666414/0484-258-2400 

 website: www.cochinport.gov.in 

 

 

Tender No. T6/T-2019/2024-C                                                                      Date : 18/10/2024 

 NOTICE INVITING TENDER 

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port Authority from 

reputed contractors in Single Stage Two Cover bidding procedure [Technical Bid and 

Financial Bid], meeting the Minimum Eligibility Criteria specified below for the work of 

“Providing Fencing Between Harbour House & New Administrative Building and 

Painting Compound Wall & Grill at North Side of Harbour House”. 

1. Minimum Eligibility Criteria:  

a) Experience  

 The tenderers should have experience of having successfully completed during the last 

7 (seven) years ending 30
th

 
 
September, 2024, at least either: 

i. Three Similar Works each costing not less than Rs. 2.32 lakhs 

(OR) 

ii. Two Similar Works each costing not less than Rs.2.90 lakhs 

(OR) 
iii.          One Similar Work costing not less than Rs.4.64 lakhs 

b) Financial Turnover 
 Average Financial Turnover of the tenderer over the last three financial years ending 

31
st
 March 2023 [2020-‘21, 2021-’22 & 2022-‘23] shall not be less than Rs. 1.74 

lakhs. 

Explanatory Notes to a) & b): 

i. Similar work(s) means “Civil Construction work/ Civil Repair works/  Civil 

Maintenance Works”. The experience certificate of works executed in private 

sectors/ organisations shall be considered for qualification, only on submission 

of TDS certificate (Form 26AS) along with work order and completion 

certificate. 

ii. Copy of completion certificates of each work issued by the employer/ owner/ 

responsible officer of the employer/owner under whom he has executed such 

contract shall be attached. The certificate shall contain details of work involved 

specifying the nature of work, the completion cost of the work, date of 

commencement & date of completion of the work. 

iii. The works reckoned for the above purpose are those executed by the tenderers 

as prime Contractor or proportionately as member of joint venture or Sub 

Contractor. The Sub-Contractor shall be an authorized and approved Sub-

Contractor by the Employer of the work(s) against which the tenderer has 

claimed his experience. The tenderer shall attach attested copy(s) of approval 

issued by the Employer(s) authorizing as a Sub-Contractor; in proof of the 

http://www.cochinport.gov.in/
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claim of the tenderer as a sub-Contractor.  The tenderer is also obliged to 

produce the original of the certified copy(s) on request by the department. 

iv. Following enhancement factors will be used for the costs of works executed 

for bringing the financial figures to a common base value in respect of the 

works completed in the past years. 

                                              Table  1 

Year before Multiplying factor 

One year 1.07 

Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

v.  Financial Turnover: 

In proof of Financial Turnover Audited Annual Accounts Statements (Balance 

Sheet & Profit & Loss Account Statement) & Turnover Certificate signed by 

the Chartered Accountant or IT returns duly acknowledged by the Income Tax 

department along with Computation Statement signed by the Chartered 

Accountant, for the last three years ending on 31
st
 March 2023 shall be 

produced by the tenderer. 

2. Other Eligibility Considerations 

2.1 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i) made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures, disqualifications/ black listing/ debarring by Govt. departments 

etc. 

2.2 The bidders having EPF/ ESI registration certificates only shall be considered for 

qualification in the tender, if applicable, as per EPF /ESI Acts. In case, the 

Tenderer does not have the required number of employees which makes such 

registration mandatory, an Undertaking as per Annexure I to the effect shall be 

furnished. 

3. Pertinent information to the tender is given in the following Tables:  

i) Schedule of different activities till submission of the bid are detailed as 

under: 

 

Table  2 

Sl. 

No. 
Particulars Date and Time 

1 Tender  e- publication date  21-10-2024 

2 Download period of Bid Documents 21-10-2024 to 12-11-2024 

3 Date of Pre-Bid meeting Not Applicable 

4 Last date for seeking clarification  05-11-2024 

5 Last date and time of submission of Bid 12-11-2024 up to 14.30 hrs 

6 Date and time of opening the Bid 12 -11-2024 after 15.00hrs 
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ii) Bid information :  

Table 3 

i) Estimated Amount put to 

Tender 

 Rs.5,79,410/- ,(Rs. 5,79,409.07/-)  

ii) Earnest Money Deposit  Rs.11,590/- furnished through  Demand Draft 

or Banker‟s Cheque drawn in favour of 

Financial Adviser & Chief Accounts Officer, 

CoPA from any Nationalised Bank/ 

Scheduled Bank in India or through 

RTGS/NEFT mode. 

iii) Cost of Bid document Rs.885/- (Rs.750+18% GST) (Non 

refundable) furnished either through Demand 

Draft/ Banker‟s Cheque drawn in favour of 

the Financial Adviser & Chief Accounts 

Officer, CoPA from any Commercial Bank in 

India, or through RTGS/NEFT mode. being 

the cost of single copy of the tender document 

iv) Validity period  of Tender 90 days from the Last Date of Submission of 

Bid. 

v) Time for Completion 3 Months from the date of commencement 

 

4. This work essentially comprises of  the following: 

i) Structural steel work including applying a priming coat of approved steel 

primer all complete. 

ii) Providing and fixing G.I. chain link fabric fencing of required width in 

mesh size 50x50 mm including strengthening with 2 mm dia wire or nuts, 

bolts and washers as required  

iii) Providing and laying in position cement concrete of specified grade 

excluding the cost of centering and shuttering 

iv) Painting works with aluminium paint, Acrylic Smooth exterior & synthetic 

enamel paint. 

5. Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/CPT on the dates specified in Table 2 given above by making 

online requisition. Bid document will also be available in Cochin Port website 

(www.cochinport.gov.in) as well as Govt. tender website, www.eprocure.gov.in, 

which can be downloaded for submission. The cost of bid document and EMD shall be 

furnished in the form of Demand Draft/ Banker‟s Cheque drawn in favour of FA & 

CAO, CoPA or through RTGS/NEFT mode. The bidder shall submit the Originals of 

(i) DD / Bankers Cheque towards the cost of tender document and EMD and (ii) 

Power of Attorney in favour of signatory(s) to the tender if applicable, with letter of 

submission in a sealed cover to the Suptdg. Engineer-I, Cochin Port Authority, 

W/Island,  Cochin-682009, Kerala, on due date of Submission of bid within the 

prescribed time limit Non submission of original financial document towards cost 

of tender document and EMD will make the tender liable for rejection, and such 

tenders would not be evaluated further. 
6. The bidders need to obtain the one time User ID & password for log-in to in e-

Tendering system from the service provider KEONICS by paying registration 

amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking or DD 

in favour of “KSEDCL, Bangalore”. 

7. The intending bidder must have valid Class-II or III digital signature certificate to 

http://www.tenderwizard.com/CPT
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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submit the bid. For further details and to obtain the digital signature, please contact e-

Tender Help Desk No.080-40482000 / 9746118529 / 9605557738.  

8. Tenders shall be submitted “online” strictly in accordance with the Instructions to 

Tenderers and Terms & Conditions given in the tender document.  

9. The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies to the 

queries of the bidders etc., if any, issued by the Employer, from the website before 

submission of the bid. Any shortfall in  uploading the said Addenda/ Amendments/ 

Errata/ Replies to the queries of Tenderer etc. duly signed along with the 

downloaded documents while uploading the Tender will render the Tender 

incomplete and such incomplete Tender Documents may be rejected by the 

employer and would not be evaluated.  

10. All Bids are to be submitted online only on the website  www.tenderwizard.com/ 

COPT. No Bids shall be accepted off-line (Hard copy).   

11. EARNEST MONEY TO BE DEPOSITED 

11.1 Each tender should be accompanied by an Earnest Money amounting to Rs. 11,590/-.  

11.2 The Earnest Money can be deposited through Demand Draft or Banker‟s Cheque from 

a Scheduled Bank in India, drawn in favour of Financial Adviser & Chief Accounts 

Officer, COCHIN PORT AUTHORITY or online payment through RTGS/NEFT. The 

original DD/ Banker‟s Cheque shall be submitted to the Superintending Engineer-I, 

Cochin Port Authority, Cochin-09, on the due date of submission of the bid within 

the prescribed time limit. Scanned copy of the DD/ Banker‟s Cheque shall be 

attached with the tender submitted “online”. If online payment is made, the evidence 

thereof shall be attached with the tender submitted “online”. If hard copy of the 

original DD/Bankers Cheque is not received within the stipulated period, or if the 

evidence of making online payment towards EMD is not attached with the tender 

submitted online, then such bids will not be further evaluated and shall be rejected 

summarily. The Earnest Money deposited will not carry any interest. 

11.3 Bank details of Cochin Port Authority are given below. 

Name of bank               : State Bank of India 

Name of Branch   : Cochin Port Trust Branch 

IFSC Code    : SBIN0006367 

Account No    : 41401802288 

Account Holders Name  : Cochin Port Authority 

11.4 EMD of L1 & L2 bidder shall be refunded to the respective bidders on submission and 

acceptance of Performance Security and entering into agreement by the L1 Bidder. 

EMD of other bidders will be refunded immediately after finalization of the bid. 

12. Cochin Port Authority will not be held responsible for any technical snag or net work 

failure during online bidding. It is the bidder‟s responsibility to comply with the 

system requirements i.e. hardware, software and internet connectivity at bidder‟s 

premises, to access the e-Tender portal. Under any circumstances, Cochin Port 

Authority shall not be liable to the bidders for any direct/indirect loss or damages 

incurred by them arising out of incorrect use of the e-Tender system or internet 

connectivity.  

13. Securities:  
13.1 Security Deposit (SD) shall be 10% of the Contract value or value of the work done 

whichever is higher and it shall consist of the following:  

a)  Performance Security 5% of contract value payable on award of the work. 

b) Retention Money: @ 5% of the gross amount of each bill. 

The total amount thus deposited towards SD will be retained as security for the due 

and proper fulfilment of the Contract and will not carry any interest. Such deposit 

http://www.tenderwizard.com/COPT
http://www.tenderwizard.com/COPT
http://www.tenderwizard.com/COPT
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shall be forfeited on failure to perform or non-fulfilment by the Contractor of the 

terms and conditions of the Contract. 

13.2   Performance Security: The Performance Security retained till end of Defect Liability 

period (1 year from the date of completion of work) shall be 5% of Contract Value or 

Cost of Work Done, whichever is higher. So, initially 5% of the Contract value shall 

be furnished as Performance Security.  

13.3  The Security Deposit/ Performance Security @ 5% of the value of the contract awarded 

(Rounded off to the nearest Rs.1000/-), shall be furnished by the Contractor to the 

Employer, not later than 14 days from the date of receipt of letter of acceptance or 

such extension of that period as may be permitted by the official of Cochin Port 

writing, and shall be furnished in one of the following forms: 

i) Banker‟s Cheque / Demand Draft of a Scheduled Bank/ online payment 

through RTGS/NEFT. If online payment is made, the evidence thereof shall 

be submitted to the office. 

ii)       An irrevocable Bank Guarantee(BG) enforceable and encashable at Cochin, 

drawn from any Scheduled Bank operating in India as per the prescribed 

proforma.   

13.4   The BG furnished towards the Performance Security shall be valid until a date 

30 days from the day of expiry of the Defect Liability Period stipulated as per the 

terms of the Contract. 

13.5  If  Performance Security is not furnished within the period as specified above or such 

extension of that period as may be permitted by the official of Cochin Port Authority 

in writing, Cochin Port Authority at its discretion may cancel the Letter of Acceptance 

without paying any compensation to such bidder, and in addition to forfeiture of 

EMD. In addition, such bidder shall not be eligible to participate in the tenders invited 

by COCHIN PORT AUTHORITY for a period of Two Years from the date of such 

cancellation of Letter of Acceptance. 

13.6 Retention Money:  Retention Money @ 5% shall be retained from each payment 

due to the Contractor.  

13.7  Retention Money shall be deducted at 5% of the gross amount of the bill from the first 

Running Account bill onwards till the recovered sum alongwith Performance Security 

amounts to 10% of the Contract value or the value of the work done whichever is 

higher at all times. Retention Money shall be refunded to the Contractor within 14 

days from the date of payment of final bill.  
13.8  If the Cost of Work done exceeds the Contract Value, the total amount retained as 

Security Deposit considering the Performance Security initially submitted together 

with the Retention Money recovered from the running account bills, shall amount to 

10% of the Cost of Work done. 

139 In cases where cost of Work done exceeds the Contract Value while releasing the 

Retention Money after payment of Final Bill, only 5% cost of Work Done is released, 

instead of the entire Retention Money recovered from the bills. The balance amount 

shall be retained; to make up for the shortage in the Performance Security, upto the 

completion of  Defects Liability Period. 

14    In the event of the tenderer, after the issue of the communication of acceptance of 

offer by Cochin Port Authority, failing /refusing to execute the agreement as 

hereinafter provided, the tenderer shall be deemed to have abandoned the Contract and 

such an act shall amount to and be construed as the Contractor‟s calculated and willful 

breach of the Contract, the cost and consequence of which shall be to the sole account 

of the tenderer and upon such an event, Cochin Port Authorityshall have full right to 
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claim damages therefore either together with or in addition to the forfeiture of Earnest 

Money Deposit. 

15       Signing of Agreement:  

15.1 The successful tenderer will be required to execute within 21 days from the date of 

receipt of Letter of Acceptance and after submission of Performance Security, an 

agreement at his expense on  proper value of Kerala State Stamp Paper in the 

prescribed departmental form, consisting of: 

a) The Tender Notice, all the documents including additional 

conditions/specifications and drawings, if any, forming the tender as issued at 

the time of invitation of tender and acceptance thereof together with any 

correspondence leading there to, and 

b) General Conditions of Contract-2016 (GCC), for the due and proper 

fulfillment of the Contract. 

If  Agreement is not executed within the period as specified above or such 

extension of that period as may be permitted by the official of Cochin Port 

Authority in writing, Cochin Port Authority at its discretion may cancel the 

Letter of Acceptance without paying any compensation to such bidder, and in 

addition to forfeiture of Performance Security. 

15.2  The Contractor shall make 10 copies of the Agreement and submit to CoPA within 7 

days following the date of signing of Agreement. 

16   Till signing of agreement the tender together with the acceptance letter shall constitute a 

binding Contract between the Contractor and Cochin Port. 

17 Failure to comply with conditions 3ii(iv), 13 and 15 above will entail forfeiture of the 

Earnest Money.  

18. Micro and Small Enterprises (MSE‟s) Bidders who are registered with District 

Industries Centre (DIC) or Khadi and Village Industries Commission (KVIC) or 

Khadi and Village Industries Board (KVIB) or Coir Board or National Small 

Industries Corporation (NSIC) or directorate of Handicrafts and Handlooms or 

Udyog Aadhaar Memorandum or any other body specified by Ministry of MSME 

for similar nature of Works shall be eligible for issue of Bid Document free of 

cost and exemption from payment for issue of tender document & payment of 

EMD. They are required to submit documentary proof of such registration along 

with the offer, as detailed in Instructions to Bidders, for claiming the available 

exemptions and a scanned copy of Exemption Certificate duly notarized shall be 

uploaded in the e-Tender Portal. If the Registration Certificate does not pertain 

to the Category of „Similar Works‟ mentioned above, the Tender will be rejected.  

19. The undersigned reserves the right to reject/cancel/postpone any one or all tenders at 

any stage of the tender, which shall be binding on all bidders. It is not mandatory for 

Cochin Port to accept the bid of the Lowest Bidder, and Cochin Port at its discretion 

may accept the bid of any bidder, without mentioning any reason. 

20. CoPA will determine whether the Tender is substantially responsive to the 

requirements of the Tender documents.   For the purpose of this clause a substantially 

responsive Tender is one which inter alia conforms to all the terms, general conditions 

and specifications of the Tender documents and technically suitable. The Tenderer 

shall carefully submit all the documents as required under the Tender failing which the 

offer is liable to be treated as non-responsive.  A Tender which, in relation to the cost 

estimates of CoPA, is seriously unbalanced may be rejected as non-responsive. The 

Tender which does not satisfy the pre-qualification criteria shall summarily be rejected 

and shall not be considered for further evaluation Tenders which do not fulfill all or 

any of the above conditions or which contain any other condition of any sort including 
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conditional rebates or are incomplete in any respect is liable for rejection. Such tenders 

shall be entered in the tender opening register but their rates shall neither be read out 

nor entered in the register. Only remark mentioning the reason of rejection in brief 

shall be appended against such entry. 

21. The Tenderer shall quote realistic rates in respect of the services to be provided.   The 

rates shall be firm and no other increase or decrease in prices will be allowed during 

the currency of the contract. Canvassing in connection with tender is strictly 

prohibited and tenders submitted by the Contractors who resort to canvassing will be 

liable to rejection. 

22. Taxes and Duties: 

22.1 TDS as per Income Tax Law & GST law shall also be deducted at prevailing rates. 

22.2 Deductions towards statutory taxes as per the rules, prevailing in force at the time of 

payment of bills shall be made while releasing the bill amount. 

21.2.   GST for the work will be paid extra by the Port. The GST applicable as per law can be 

billed on the Port Authority, which will be paid to the Contractor by the Board along 

with the bills, for which the Contractor holds valid GST Registration number and the 

GST is being collected. The following are also to be considered while claiming 

payment towards GST:  

i. Invoice in specific format should be provided by the Contractor for every 

payment. 

ii. GST Registration Number of Cochin Port Authority and the Contractor is to be 

clearly mentioned with all the bills. 

iii. Invoice should be attached along with  the running bills. 

iv. The Contractor shall comply all the GST regulations, viz.; timely uploading of 

invoices and issue of debit/ credit notes. 

21.3. Any stipulation by a tenderer that taxes and duties deductable from these bills should 

be borne by the Port Authority will result in the summary rejection of his /their tender. 

22 Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 of 

1996) at the rate of one percent or at the rates prevailing in force at the time of 

payment of bills, of the cost of construction should be borne by the Contractor and the 

same will be deducted from Contractor‟s bills while making payment or when 

crediting amount to  Contractor‟s account.  

24 The Tender Document shall form part of the Contract.  

Sd/- 

Suptg.Engineer-I 

COCHIN PORT AUTHORITY 

FOR AND ON BEHALF OF THE BOARD OF MAJOR PORT AUTHORITY 

FOR COCHIN PORT 
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2.   TENDER FOR WORKS 

 

 

To 

The Board of  

Major Port Authority  

for Cochin Port  

Through   

The Chief Engineer  

Cochin Port Authority, Cochin-9 

I/We hereby tender for the execution of the work specified in the underwritten 

memorandum within the time specified in such memorandum at the rates specified in the 

schedule attached hereto and in accordance in all respects with the specifications, designs, 

drawings and instructions in writing referred to in „clause 16‟ of the General Conditions of 

Contract and with such materials as are provided for, by and in all other respects in 

accordance with such conditions so far as applicable. 

M E M O R A N D U M 

a) General description of work : Providing Fencing Between Harbour 

House & New Administrative Building and 

Painting Compound Wall & Grill at North 

Side of Harbour House 

b) Estimated cost : Rs.7,05,000.00 

c) Estimated cost put to tender : Rs.5,79,420.00 

c) Earnest Money : Rs.11,590.00 (2%) 

d) Security Deposit : 10% of the value of the Contract awarded 

or value of the work done whichever is 

higher.  (Performance Security @ 5% of 

contract value payable on award of the 

work and Retention Money 5% of the gross 

amount of each bill) 

e) Percentage, if any, to be deducted from 

the bills 

: The Retention Money will be recovered 

from the first running bill onwards at the 

rate of 5% of the gross amount of each bill. 

f) Time allowed for commencement of 

work from the date of receipt of Letter 

of Acceptance/work order 

: 7 days 

g) Time allowed for the work from the date 

of commencement of work 

: 3 Months 

h) Schedule, specifications, conditions, 

drawings etc. 

: As per “Contents” sheet attached. 

 

Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the tender and conditions of Contract annexed hereto and in default to execute 

an agreement with CoPA in the prescribed form within prescribed period, or submission of 

Performance Secuirty within the prescribed period, agree to forfeit the Earnest Money 

deposited by me/us, in addition to anyother remedy available with Cochin Port against me/us. 
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The sum of Rs.......................  which will be deposited with Financial Adviser and Chief 

Accounts Officer of the Port Authority as Performance Security (a) the full value of which is 

to be absolutely forfeited to CoPA without prejudice to any other rights or remedies of CoPA 

should I/We fail to commence the work specified in the Contract Data  or should I/We make 

any delay in progress of the work or if the contract is terminated on my/our default. ; or (b) 

the full value of which shall be retained by the Board on account of the security deposit to 

execute all the works referred to in the tender documents upon the terms and conditions 

contained or referred to therein and to carry out such deviations as may be ordered, upto 

maximum of the percentage mentioned in Contract Data and those in excess of that limit at 

the rates to be determined in accordance with the provision contained in Clause 40.3 of the 

General Conditions of Contract. 

 Dated the .........…………............ day of …………………… 2024 

 

 

                                                                              Signature of the Tenderer 

Address : 

Witness : 

Address : 

Occupation : 

 ACCEPTANCE   

The above tender is hereby accepted by me for and on behalf of the Board. 

Dated the ……………………………..day of …………….................……2024. 

Dated…………                                                                                                                        

                                                                                                         Chief Engineer            

                                  COCHIN PORT AUTHORITY 

 

 

 

 

 

 

 

 

 

 

 



11 

 

3. CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

1 The following documents are also part of the Contract          

 The Schedule of other Contractors   (8.2) 

 The Schedule of Key personnel – As per Tender 

Qualification of Staff No. Min. 

Experience 

(Years) 

Rate of 

recovery in 

case of non- 

compliance 

Graduate Engineer   

or 

Diploma Engineer 

 

1 

 

1 

2 

 

5 

Rs.15,000/- 

      p.m 

Rs.15,000/- 

      p.m 

 

(9) 

2 The Employer is:  (1) 

 The Board of Major Port Authority for Cochin 

Port,  

                 COCHIN PORT AUTHORITY, 

                    Cochin -9.                   

 

 Name of Authorized Representative:    

 Name :      Sri. B.Kasiviswanathan, IRSME, 

                  Chairperson, 

                 Cochin Port Authority, 

                    Cochin -9. 

 

3 The Engineer is   

 Name :     Sri. A.G.Sathyan  

Chief Engineer i/c, 

Cochin Port Authority, 

Cochin-9. 

 

 Name of  Nominee/Engineer-in-Charge:   

Name:      Sri. M.V.Johny, Suptg.Engineer-I 

 

4 Name of Contract-  Providing Fencing Between Harbour 

House & New Administrative Building 

and Painting Compound Wall & Grill 

at North Side of Harbour House. 

                                    Tender No. T6/T-2019/2024-C 

(1) 

5 10  copies of Contract Agreement  shall be furnished by the 

Contractor 

(7.1) 

6 Tender document and other data are available at Cochin Port (7.2) 
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Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

web site, Government of India CPP Portal and e –tendering 

portal.  

www.cochinport.gov.in  

www.eprocure.gov.in   

www.tenderwizard.com/CPT 

7 The Intended completion date for the whole of the Work is 3 

Months with the following milestones: 

(17,28) 

8 Milestone dates:  

Physical works to be completed Period from the date of 

receipt of LoA  to 

commence and proceed 

with the work 

3 Months 

 

7 days 

 

 

9 The following shall form part of the Contract Document:  

(1) Agreement  

(2) Letter of Acceptance   

(3)    Bill of quantities 

(4) Contractor‟s Bid  

(5)    Correspondence exchanged after the opening of the 

Bid and before the issue of Letter of Acceptance by 

which the Condition of Contract are amended, varied 

or modified in any way by mutual consent (to be 

enumerated). 

(6) Contract Data  

(7) General Conditions of Contract  

(8)    General Description and  Special Conditions of 

Contract  

(9) Technical Specifications  

(10) Drawings if any and  

(11) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(2.3) 

10 The Contractor shall submit a Program for the Works within 3 

days of date of the Letter of Acceptance.  

(27) 

11 The site possession date     

The site will be handed over within 7 days after issue of LoA, 

and failure to take over the same within such period shall be 

attributable to contractor alone.   

(21) 

12 The start date shall be 7 days from the date of receipt of the 

Letter of Acceptance (LoA) by the Contractor.  

(1) 

13 The site is located in W/Island.  

14 The Defects Liability Period: One year from the date of 

completion of the work. 

(36) 

 

15 The minimum insurance cover for physical property, injury (13) 

http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

and death is Rs.10 lakhs (Rupees Ten lakhs) per occurrence 

with the number of occurrences unlimited. After each 

occurrence, Contractor will pay additional premium necessary 

to make insurance valid always.  

16 The following events shall also be Compensation Events: NIL (44) 

17  The period between Programme updates shall be 7 days. (27) 

18  The amount to be withheld for late submission of an updated 

programme shall be ------- NA 

(27) 

          

19 The language of the Contract documents is English. (3) 

20 The law, which applies to the Contract, is the law of Union of 

India. 

(3) 

21 The currency of the Contract is Indian Rupees. (46) 

22 The proportion of payments retained (Retention Money) shall 

be 5% from each bill subject to a maximum of 5% of the 

contract price. - NA 

(48) 

 

23 The maximum amount of Liquidated Damages for the whole 

of the works is 10% of the Contract Price.  

(49) 

24 The amounts of the advance payments :  (51) 

 The advance payments  as applicable to the contract  are: NA  

25 Repayment of advance payment for mobilization:  NA (51) 

26 Repayment of advance payment for Construction and 

equipment:  NA  

(51) 

27 Repayment of Secured Advance: NA (51) 

28 The date by which “as-built” drawings are required is within 

90 days of issue of certificate of completion of whole or 

section of the work, as the case may be: NA 

(58) 

29 The amount to be withheld for failing to supply “as built” 

drawings and/or operating and maintenance manuals by the date 

required is ------- NA                        

(58) 

30 Schedule of Rates Applicable: CPWD DSR 2018 + 55% Cost 

Index x 0.8768 for deducting GST. 

 

31 Base Rate for materials to be considered for price variation 

NA 

(47) 

32 Permissible wastage  on theoretical quantities of 

(a) Cement                                            : (+) 2% 

      (b) Steel Reinforcement and  

           structural steel 

 sections  for each diameter,  

           section and category                     : (+) 5.99 %  

      (c ) Bitumen/Bitumen emulsion          : (+) 2.5%                     

(47) 
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4.    INSTRUCTIONS TO TENDERERS 

 

4.1 Electronic Tenders (e-tenders) on percentage basis under “Two Cover system” are 

invited for “Providing Fencing Between Harbour House & New Administrative 

Building and Painting Compound Wall & Grill at North Side of Harbour 

House”. 
4.2 The tenderer shall submit the tender Cover-A (Hard Copy of EMD & Cost of Tender 

form on the due date of submission of tender within the prescribed time limit. All 

the Technical Bid documents & Price Bid shall be submitted “online”. 

4.3 The Tender Document will be available as three separate files in the e-tendering 

Portal:  

i. A. Technical Bid Documents (as per Sl. No 1 to 7 of the Contents sheet)  

ii. B. Price Bid: Schedule of quantities of Work- Schedule-A and  

iii. C. General Conditions of Contract-2016  

4.4 The tenderer shall upload the documents indicated in 4.3 (i) & (iii) above and also the 

Schedule of Quantities(Percentage) [as per  Cl.4.3(ii), duly filled in, “online”.  

4.5 SUBMISSION OF TENDERS  

4.5.1 The Cover A containing hard copy of EMD & Cost of Tender form as mentioned in 

Table 3 of Tender Notice shall be submitted on the due date of submission of tender 

within the prescribed time limit.  

4.5.2 Technical Bid (Online mode) 

 Technical Bid shall contain all technical and commercial details except Schedule of 

Quantities. It shall consist scanned/ soft copies of the following documents. 

a)  A covering letter from the tenderer enlisting the enclosures/ attachments. 

b) Original Tender Document (Technical Bid) except Schedule of Quantities. 

c)  Copy of the documents in proof of fulfillment of the Minimum Qualification 

Criteria.  

d) Copy of PAN Card, ESI/EPF & GST Registration documents. 

e) Copy of Authorisation documents of Signatory of the bid in case of Registered 

Partnership firm / Limited company 

f) Partnership deed or Memorandum and Article of Association of the company 

and registration certificate of the company as the case may be. 

g) Any other relevant document. 

4.5.2.3 Scanned copies of all documents as per Clause 4.5.2, EMD and Cost of Tender Form 

shall be submitted as “Technical Bid”.  

4.5.2.4 Departmental Tender Document (except Schedule of Quantities), along with 

scanned copies of Cost of Tender form, EMD and other documents as per Clause 

4.5.2 shall be submitted „online‟ before 14.30 hrs of opening date of the Tender. In 

no case shall filled in Price Bid - Schedule of Quantities be submitted in hard 

copy, as it shall result in rejection of the tender.  

4.5.2.5 No changes shall be made in the tender documents. An undertaking that no changes 

have been made in the Tender document downloaded has to be furnished in 

Annexure-II 

4.5.3 Price Bid:  

4.5.3.1 Price Bid shall contain only the “Schedule of Quantities”, which shall be submitted 

only in e-tendering mode. 

4.5.3.2 Tenderer should ensure that his tendered percentage as per „Price Bid‟ is not 

mentioned anywhere in any other documents, directly or indirectly. If any such 

mention is made, the tender will become invalid and shall become liable for 

rejection. 
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4.1 Minimum Eligibility Criteria: The bidders eligible for participating in the 

tender may be Individual, Proprietorship, Registered Partnership firms, L.L.P, 

Company or JV. The proof thereof shall be submitted.   

 

c) Experience  

 The tenderers should have experience of having successfully completed during the last 

7 (seven) years ending 30
th

 
 
September, 2024, at least either: 

i. Three Similar Works each costing not less than Rs. 2.32 lakhs 

(OR) 

ii. Two Similar Works each costing not less than Rs.2.90 lakhs 

(OR) 
iii.  One Similar Work costing not less than Rs.4.64 lakhs 

a) Financial Turnover 
b) Average Financial Turnover of the tenderer over the last three financial years ending 

31
st
 March 2023 [2020-‘21, 2021-’22 & 2022-‘23] shall not be less than Rs. 1.74 

lakhs. 

Explanatory Notes to a) & b): 

i. Similar work(s) means “Civil Construction work/ Civil Repair works/  Civil 

Maintenance Works”. The experience certificate of works executed in private 

sectors/ organisations shall be considered for qualification, only on submission 

of TDS certificate (Form 26AS) along with work order and completion 

certificate. 

ii. Copy of completion certificates of each work issued by the employer/ owner/ 

responsible officer of the employer/owner under whom he has executed such 

contract shall be attached. The certificate shall contain details of work involved 

specifying the nature of work, the completion cost of the work, date of 

commencement & date of completion of the work. 

iii. The works reckoned for the above purpose are those executed by the tenderers 

as prime Contractor or proportionately as member of joint venture or Sub 

Contractor. The Sub-Contractor shall be an authorized and approved Sub-

Contractor by the Employer of the work(s) against which the tenderer has 

claimed his experience. The tenderer shall attach attested copy(s) of approval 

issued by the Employer(s) authorizing as a Sub-Contractor; in proof of the 

claim of the tenderer as a sub-Contractor.  The tenderer is also obliged to 

produce the original of the certified copy(s) on request by the department. 

iv. Following enhancement factors will be used for the costs of works executed 

for bringing the financial figures to a common base value in respect of the 

works completed in the past years. 

                                              Table  1 

Year before Multiplying factor 

One year 1.07 

Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

i. Financial Turnover: 

In proof of Financial Turnover Audited Annual Accounts Statements 
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(Balance Sheet & Profit & Loss Account Statement) & Turnover Certificate 

signed by the Chartered Accountant or IT returns duly acknowledged by the 

Income Tax department along with Computation Statement signed by the 

Chartered Accountant, for the last three years ending on 31
st
 March 2023 

shall be produced by the tenderer. 

c) Other Eligibility Considerations 

Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:  

i. made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii. record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures, disqualification/ black listing/ debarring by Govt. 

departments etc. 

d) The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tender, if applicable, as per EPF /ESI 

Acts. In case, the Tenderer does not have the required number of 

employees which makes such registration mandatory, an Undertaking as 

per Annexure I to the effect shall be furnished. 
4.7. OPENING AND EVALUATION OF TENDERS 

4.7.1 Technical Bids of the tenders received shall be opened at 15.00 hrs. on 12/11/2024, 

the last date fixed for receiving the bid, in the SE-I‟s chamber in the presence of the 

tenderers or their representatives as may be present.  

4.7.2 After opening the Technical Bid documents, it shall be thoroughly checked for 

completeness with respect to the details stipulated to be submitted as Technical Bid by 

the tenderer. The Price Bid of those tenderers satisfying the tender requirements shall 

only be opened. The Price Bid of those tenderers who are found responsive and 

satisfactory on evaluation of Technical Bid documents, will be opened after bringing 

all tenderers to the same footing and giving notice to the short listed tenderers, on a 

date to be decided and intimated later. 

4.8 GENERAL INSTRUCTIONS TO TENDERERS 

4.8.1 The submission of a tender by the tenderer implies that he has read the whole tender 

Documents including GCC-2016. 

4.8.2 The tenderer is advised to visit and examine the site of work and its          Surroundings, 

discuss with connected agencies and collect all necessary information on his own 

responsibility for preparing the tender. 

4.8.3 The tenderer is expected to examine the Tender Documents including all            

conditions, specifications, forms etc and also conditions in the G.C.C. Failure to 

furnish the information required in the Tender Documents/ G.C.C. or submission of a 

tender not conforming to the requirements in  every respect, is likely to result in the 

rejection of the tender. 

  4.8.4  The tenderer shall quote for the work on percentage basis. The departmental rate for 

each item of work is given in the Schedule of Quantities. The tenderer shall fill the 

percentage above or below the Departmental rate, in the column provided for the 

purpose in the Schedule.  

4.8.5  In case of discrepancy between the specifications and the drawings, the following order 

of preference shall be observed: 

a. Conditions & Specifications of tender 

b. Drawings. 

c. B.I.S Specifications. 
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d. Sound Engineering Practice.  

4.8.6. If there are varying or conflicting provisions made in any document forming  part of 

the Contract, the Chief Engineer, Cochin Port Authority, Cochin-682009 shall be the 

deciding authority with regard to the intention of the  document which will be binding 

on the tenderer/ Contractor. 

4.8.7   Any error in description, any omissions there shall not vitiate the Contract or release the 

Contractor from the execution of whole or any part of the works comprised therein 

according to specifications or from any of his obligation under the Contract. 

4.8.8  The Chief Engineer, Cochin Port Authority shall have the right to omit or Suspend 

certain items of work or revise or amend the Tender Documents at any time  prior to 

the due date of submission of the tender. Such revisions or  amendments or extensions 

if any, shall be communicated to all the bidders who have downloaded the Tender 

Documents, in the form of an addendum by telefax /e- mail / writing. In order to afford 

the Bidders  with reasonable  time  to take addendum into account, or for any other 

reason, the Port Authority  may, at  its discretion, extend the due date for submission 

of  tender. 

4.8.9  All payments due to the Contractor under this Contract will be made in Indian Rupees 

only. 

4.8.10 Tenders received after the date specified for submission shall not be opened. 

4.8.11 The Bank Guarantees (BGs) to be furnished by the Contractors in connection with the 

tender shall be sent to by the Chief Engineer, Cochin Port Authority directly by the 

issuing bank under registered post with AD. The Contractor shall take the 

responsibility of sending BGs directly to the Port Authority by the issuing bank. 

4.9      Bid Validity 

            Bids shall remain valid for a period not less than Ninety days (90 days) from the 

deadline date for bid submission. A bid valid for a shorter period shall be rejected by 

the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request the Bidder to extend the period of validity for an additional period. The 

request and bidders response shall be made in writing. A bidder agreeing to the request 

will not be permitted to modify his bid (ie, the extension shall be unconditional). 

 

SIGNATURE OF TENDERER. 
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5. GENERAL DESCRIPTION AND SPECIAL CONDITIONS OF CONTRACT 

1. SCOPE OF WORK 

1.1 The proposed work is for “Providing Fencing Between Harbour House & New 

Administrative Building and Painting Compound Wall & Grill at North Side of 

Harbour House”. 

 The work consists of the following: 

i. Structural steel work including applying a priming coat of approved steel primer 

all complete. 

ii. Providing and fixing G.I. chain link fabric fencing of required width in mesh size 

50x50 mm including strengthening with 2 mm dia wire or nuts, bolts and washers 

as required  

iii. Providing and laying in position cement concrete of specified grade excluding the 

cost of centering and shuttering 

iv. Painting works with aluminium paint, Acrylic Smooth exterior & synthetic 

enamel paint. 

1.2     The work shall be meticulously planned in consultation with the departmental 

supervisory staff and nearby users, so that minimum inconvenience is caused to the 

functions of the wharf.  

2. WORK SITE  
The work has to be carried out is at Willingdon island near Administrative block of 

Cochin Port Authority. The site is accessible through road. Security rules and 

regulations including obtaining passes etc. for work are to be observed by the 

contractor. The work is to be carried out without disturbing the normal Port 

operations. 

3. TIME SCHEDULE AND MONITORING OF PROGRESS 

3.1 The tenderer shall prepare and attach with the tender a detailed work schedule 

indicating key activities and critical items for completing the work within the 

stipulated Contract period of 2 Months. This time schedule will form the basis for 

monitoring the progress of work. 

4. MATERIALS / FACILITIES TO BE PROVIDED BY DEPARTMENT 

4.1. CONTRACTOR'S WORK AREA 

Space will be made available to the Contractor free of rent for storing materials and 

equipments etc., adjacent to the work site for the duration of the Contract. After the 

work is over, Contractor shall at his cost, reinstate the area by clearing the temporary 

works, debris etc. as decided by the Engineer‟s Nominee. 

5. CONTRACTOR'S RESPONSIBILITY 
5.1 The tenderer shall visit the area before tendering. It will be deemed that the tenderer 

has visited the site and studied the site conditions before submitting the tender. The 

tenderer should get himself acquainted with the nature and extent of the work. No 

claim whatsoever will be entertained on the plea of ignorance of difficulties involved 

in execution of work or carriage of materials etc. 

5.2  All materials, plants and equipments, required for the work shall be provided by the 

Contractor at his own cost, and shall conform to relevant I.S. Specification unless 

otherwise specified. 

5.3  Samples of all materials, to be incorporated in the work shall be got approved by the 

Engineer‟s Nominee before procurement.  

5.4 The Contractor shall thoroughly study the specifications and errors/ 

 omissions/modifications if any shall be brought to the notice of the Engineer-in-

Charge well in advance so that a final decision in the matter could be given in time. 

5.5 All labour, skilled or unskilled shall be provided by the Contractor. Settling any 
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dispute with the labour will be Contractor's responsibility. Insurance as per Indian 

Workmen‟s Compensation Act for the Contractors‟ workmen and Public Liability 

Policy shall be provided by the Contractor at his own cost. 

5.6  The Contractor shall be solely responsible for any damage or injury to the persons or 

things caused or suffered during the execution of the work and shall be made good or 

compensated at his own cost. 

5.7  The Contractor shall take all care and precautionary measures for avoiding any kind of 

damage/accidents in the work site due to any of his reasons. The Contractor shall 

indemnify the Port against any compensation whatsoever payable to the workmen for 

accident or loss arising out of and in the course of their employment under this 

Contract. 

5.8  The work shall be arranged by the Contractor without causing any damage to Port 

structures. Any damage or accident caused by the Contractor‟s operation shall be 

compensated / made good at Contractor‟s risk and cost to the satisfaction of the 

Engineer‟s Nominee of the works, failing which department will do the rectification 

work and the cost incurred will be recovered from his bill or from security deposit.  

5.9 Since Electrical work is taken by Mechanical Engineering Department separately, the 

Contractor shall be executed parallely for the completion of the work without ang 

Hindrances to the both works   

5.10  The Contractor shall not construct any structure, even of temporary nature, for any 

purpose at site, except with the written permission of the Engineer‟s Nominee of the 

work and any construction so put up shall be removed by the Contractor whenever the 

Engineer‟s Nominee calls upon the Contractor to do so. 

5.11 The Contractor shall remove all temporary works, clear and make good the site, at his 

cost to the satisfaction of the Engineer‟s Nominee before the site is returned to the Port 

Authority. All materials shall be disposed to any place as pointed out by the 

Engineer‟s Nominee of the work and site shall be cleared in every respect at no extra 

cost after completion of work. 

5.12  The Contractor shall remove all materials brought to work site / stacked at the work 

site or anywhere else within the Port area and clear the site at his cost to the full 

satisfaction of the Engineer‟s Nominee before the site is returned to the Port Authority. 

All such materials including debris, tools & plants etc. shall be disposed off to any 

place as pointed out by the Engineer‟s Nominee or be taken away from the location 

and shall be cleared in every respect and to reinstate to its original condition at no 

extra cost to the Port Authority immediately after completion of the work.  In case, 

any such material is found left in the work site or anywhere in the Port area, rent for 

the storage space occupied by the Contractor, either for stacking the materials /debris 

or for areas used for such purpose but not cleared thereafter, will be recovered as per 

the prevailing Scale of Rate of Cochin Port Authority, for the rent applicable for open 

storage space for commercial purpose, for the period for which the area had been 

occupied by the Contractor. In addition to the above, in case the Port requires the area 

immediately for its use, Port will repossess the land after restoring it to its original 

condition, material will be confiscated and disposed off at the risk and cost of the 

Contractor, after issuing two notices giving 15 days‟ time each for removing the 

material.  All expenses incurred in this shall be recovered by disposing off the material 

if any confiscated.  If any balance amount still remains to be realized that will be 

recovered from the Contractor by appropriate means. 

5.13  The Contractor shall observe all safety regulations during the execution of the work. 

Safety measures, precautions, warning signals etc. shall be taken/provided at the 

Contractor‟s cost, as directed by the Engineer-in-Charge of the work. The Contractor 
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shall provide all necessary personnel protection equipments such as helmet, lifeguard, 

goggles, boots, safety belts etc. to the workmen at his own cost and it shall be the 

Contractor‟s responsibility to ensure that they use it while on the work site. 

5.14  The Contractor shall ensure that no labourers with criminal background are engaged 

for the work.  

5.15  The contractor shall take all precautions for not to damage any cables, pipelines etc. 

passing through the area of work. 

5.16  The Contractor shall comply with all the provisions of the Indian Workmen‟s 

Compensations Act, Public Liability Policy, Provident Fund R  egulations, Employees 

Provident Fund and ESI Act etc. amended from time to time and rules framed there 

under and other laws affecting the Contract labour that may be brought in to force 

from time to time. 

5.17 The bidders having EPF/ ESI registration certificates only shall be considered for 

qualification in the tenderers, if applicable, as per EPF /ESI Acts. In case, the 

Tenderer does not have the required number of employees which makes such 

registration mandatory, an Undertaking as per Annexure I to the effect shall be 

furnished.. 

5.18  The Contractor shall provide, at every work place, at which 20 or more women 

workers are ordinarily employed, crèches of reasonable size and with adequate facility 

for the use of their children under the age of six years at his risk and cost. 

5.19  The Contractor shall also be responsible for arranging and carrying out works as 

mentioned in Clauses 1.1 & 1.2 above. 

5.20 Defect Liability period of the work is one year from the date of completion of the 

work.   

6. POWER AND WATER 

6.1 Electric power required for the work can be supplied by the department from the 

nearest existing line of the Port Authority at prevailing rates. The cost of drawing 

temporary lines/ cables/ providing switches and making connection and metering 

arrangements etc, shall be borne by the Contractor. If there is any disruption in the 

power supply due to supply failure/ restrictions imposed by the Kerala State Electricity 

Board, the department shall not be held responsible and the Contractor has to make 

suitable alternative arrangements at their cost. 

6.2 Water required for the work shall be arranged by the Contractor at his own cost. 

7. WORKMANSHIP  
7.1  All the works shall be done strictly according to relevant B.I.S. specifications unless 

otherwise specified. Whenever special conditions and other specifications deviate 

from the B.I.S. the former shall prevail. 

7.2  The whole work shall be completed in a diligent manner within the Contract period 

and defect or imperfection if any, observed during the Defect Liability Period/ 

guarantee period the same shall be rectified at Contractor‟s cost to the full satisfaction 

of the Engineer‟s Nominee within the time allowed. 

7.3  Precautions shall be taken for not to damage cables/ pipe lines etc. 

7.4  The work shall be arranged in the order of preference and as directed by the 

Engineer‟s Nominee of work. 

8. TEMPORARY WORKS 

8.1 All scaffolding, staging, bracing and other temporary works required for proper 

execution of the works, shall be provided by the Contractor at his own cost, unless 

stated otherwise and that should be inclusive of all materials, labour, supervision and 

other facilities. The layout and details of such temporary works shall have prior 

approval of the Engineer‟s Nominee, but the Contractor shall be responsible for proper 
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strength and safety of the same. All temporary works shall be so constructed as not to 

interfere with any permanent work or with the work of other agencies. If it is 

necessary to remove any of the temporary works at any time to facilitate execution of 

works or work by other agencies, such removal and re erection, if required, shall be 

carried out by the Contractor at the direction of Engineer‟s Nominee without any 

delay and any extra cost on this account shall be borne by the Contractor. 

8.2 On completion of the works, temporary works if any provided by the Contractor shall 

be removed from the site and the area shall be reinstated to the original condition at 

his own risk and cost. 

9. TIME FOR COMPLETION 

9.1 The time allowed for carrying out the work as mentioned in the memorandum shall be 

strictly observed by the Contractor. The work shall throughout the time period be 

proceeded with diligence, time being deemed to be the essence of the Contract. The 

number of days lost due to heavy rain shall be certified by the Engineer‟s Nominee. 

The Contract period shall be extended for such certified days also without imposing 

compensation for delayed performance. 

9.2  The whole work shall be completed in accordance with the provisions under Contract 

Data or such extended time as may be allowed as per clause 29 of G.C.C. 

10.       WORKING TIME 

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on all 

weekdays. If the Contractor wishes to carry out the work beyond normal working 

hours and or on holidays, he should get specific approval from the Engineer‟s 

Nominee for the same. Necessary supervision will be arranged by the department and 

the expenditure to be incurred in this connection will be borne by the department. 

11.      RATES FOR VARIOUS ITEMS  

 The rate specified for each item shall be all inclusive value of the finished work, 

income tax and other taxes but excluding Service Tax. 

12. ALTERATIONS / ADDITIONS / OMISSIONS 

The quantities given in the bill of quantities (Schedule of items) are only approximate 

and payment will be made as per actual quantity of work done and rate specified. 

13. MEASUREMENT 

The quantities shall, unless otherwise stated, be measured in accordance with I.S.1200. 

14. For levying compensation as per Clause-49 of General Conditions of Contract (GCC), 

the Employer is not required to have documentary evidence to quantify or prove the 

losses suffered by the Employer due to delay in completion of work by the Contractor, 

as per conditions. 

15. Clause-25 of GCC- „Settlement of Disputes and Arbitration‟ is not applicable in this 

Contract. 

16. Clause-26 of GCC- „Computerised Measurement Book‟ is modified to the extent as 

detailed below. 

 Measurements of Work Done: 

  Executive Engineer (hereinafter called the Engineer‟s Nominee) shall, except as 

otherwise provided, as certain and determine by measurement the value in accordance 

with the Contract of work done. 

  All measurement of all items having financial value shall be entered in Measurement 

Book and/or level field book so that a complete record is obtained of all works 

performed under the Contract. 

  All measurements and levels shall be taken jointly by the Engineer‟s Nominee or his 

authorised representative and by the Contractor or his authorised representative from 

time to time during the progress of the work and such measurements shall be signed 
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and dated by the Engineer‟s Nominee and the Contractor or their representatives in 

token of their acceptance.  If the Contractor objects to any of the measurements 

recorded, a note shall be made to that effect with reason and signed by both the 

parties. 

  If for any reason the Contractor or his authorised representative is not available and 

the work of recording measurements is suspended by the Engineer‟s Nominee or his 

representative, the Engineer‟s Nominee and the Department shall not entertain any 

claim from Contractor for any loss or damages on this account.  If the Contractor or 

his authorised representative does not remain present at the time of such 

measurements after the Contractor or his authorised representative has been given a 

notice in writing three (3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, then such measurements 

recorded in his absence by the Engineer‟s Nominee or his representative shall be 

deemed to be accepted by the Contractor. 

  The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording levels. 

  Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in 

the specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom.  In the case of items which are not 

covered by specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of Indian Standards 

and if for any item no such standard is available then a mutually agreed method shall 

be followed. 

  The Contractor shall give not less than seven days' notice to the Engineer‟s Nominee 

or his authorised representative in charge of the work before covering up or otherwise 

placing beyond the reach of measurement any work in order that the same may be 

measured and correct dimensions thereof be taken before the same is covered up or 

placed beyond the reach of measurement and shall not cover up and place beyond 

reach of measurement any work without consent in writing of the Engineer‟s Nominee 

or his authorised representative in charge of the work who shall within the aforesaid 

period of seven days inspect the work, and if any work shall be covered up or placed 

beyond the reach of measurements without such notice having been given or the 

Engineer‟s Nominee's consent being obtained in writing the same shall be uncovered 

at the Contractor's expense, or in default thereof no payment or allowance shall be 

made for such work or the materials with which the same was executed. 

  Engineer‟s Nominee or his authorised representative may cause either themselves or 

through another officer of the department to check the measurements recorded jointly 

or otherwise as aforesaid and all provisions stipulated herein above shall be applicable 

to such checking of measurements or levels. 

  It is also a term of this Contract that recording of measurements of any item of work in 

the measurement book and/or its payment in the interim, on account or final bill shall 

not be considered as conclusive evidence as to the sufficiency of any work or material 

to which it relates nor shall it relieve the Contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability period. 

17. Clause 45 and Clause 80 of GCC shall be modified as below;  

 Clause 45-Rates for items to be inclusive of Taxes The rate quoted by the Contractor 

shall be inclusive of the cost of provision of plant and equipment, materials, labour, 

execution, supervision, maintenance, overheads and profits and every incidental and 

contingent cost and charges whatsoever excluding Goods and Service Tax (GST). 
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GST as may be applicable from time to time shall be shown separately in the invoice. 

The Employer will perform such duties in regard to the deduction of such taxes at 

sources as per applicable law. Any new Taxes, levies, duties imposed after signing the 

Contract shall be reimbursed by the Employer on production of documentary 

evidence. The invoice to be submitted by the Contractor should include the GST 

Registration Number of the Contractor as well as the Employer.  

 Clause 80-Taxes and Duties  

           Income Tax The Contractor and his staff shall be responsible for payment of all 

personal income taxes to the concerned authorities as per the law in force from time to 

time. Deduction of Income Tax shall be made by the Employer from each certificate 

of payment to the Contractor as per the prevailing rate or such other rates as may be 

specified by the Central Government from time to time, on the gross amount of the 

Contractor‟s bill for payment. The Contractor shall comply all the GST Regulations 

viz. timely uploading of bills, issue of debit/ credit notes etc. GST  - TDS under GST 

law shall be deducted as per prevailing rate.                       

18.    Sub clause 43.2 under Clause 43: Payments, in GCC 2016 stands amended as given 

below:  

43.2 Payment of bills for Civil Works shall be regulated as detailed hereunder:  

43.2.1 Any Interim/Final bill which is incomplete in any respect shall be returned 

to the Contractor within 5 days of date of submission of bill to the 

Engineer or his Nominee. 

43.2.2 Interim bills shall be paid within 21 days of date of submission of bills in 

full shape, by the Contractor, as detailed below.  

43.2.3 Clarifications/corrections if any required on an Interim bill submitted, 

shall be sought from the Contractor within 4 days of submission of the bill 

and also, all such clarifications/corrections required shall be sought at one 

go except in exceptional circumstances. The Contractor shall submit the 

clarifications including carrying out corrections in the bill, if required, 

within 4 days thereafter. The clarified / corrected bill shall be verified and 

forwarded to Finance Department within the next 4 days. Clarifications if 

any required by the Finance Department shall be sought within 3 days and 

the Engineer/Nominee shall clear it on top priority within the next 3 days 

and, finally, the bill shall be paid to the Contractor within 3 days 

thereafter, i.e., within a total 21 days of date of submission of bills in full 

shape, as indicated above. 

43.2.4 However, on request by the Contractor, 75% of the bill amount shall be 

paid within 7 days of submission of the bill. Balance amount of the 

verified bill shall be paid within 21 days of the submission of the bill, on 

completion of all contractual requirements as brought out at sub clause 

43.2.3. above.  

43.2.5 Final bill shall be paid within 3 months of issue of Taking Over Certificate 

by the Engineer / Nominee, as detailed below. 

43.2.6 The Contractor shall submit the Final bill to the Engineer / Nominee 

within 20 days of issue of Taking Over Certificate by the Engineer / 

Nominee. The bill shall be checked and all clarifications/corrections 

required on the bill submitted, shall be sought from the Contractor within 

15 days thereafter. The Contractor shall submit the clarifications including 

carrying out corrections in the bill, if required, within the next 10 days. 

The clarified / corrected bill shall be verified and forwarded to Finance 

Department within the next 15 days. Thereafter, clarifications if any 
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required by the Finance Department shall be sought within 10 days and the 

Engineer/Nominee shall clear it on top priority within the next 10 days 

and, finally, the bill shall be paid to the Contractor within 10 days 

thereafter, i.e., within a total 3 months of issue of Taking Over Certificate 

by the Engineer / Nominee, as indicated above. 

43.2.7 However, on request by the Contractor, 50% of the final bill amount shall 

be paid within 7 days of submission of the bill, which will be adjusted 

against the final bill payment, on completion of all contractual 

requirements as brought out at sub clause 43.2.6 above.  

23. Any disputes and differences between the parties shall be resolved in the Jurisdiction 

of Courts in Cochin alone. 

24. In case of any contradiction between the Clauses in Tender Document and that in 

GCC, the clauses in the tender document shall prevail 
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   6.  DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED ON WORK 

6.1 GENERAL 

6.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, materials 

supplied by the contractor shall conform to the latest edition of the Indian Standard 

Specifications and code of practices published by the Indian Standard Institution. 

Samples of materials to be supplied by the contractor shall be shown to the Engineer-

in-Charge sufficiently in advance for approval of its quality for use on the work.   

6.1.2 All materials supplied shall be stored appropriately to prevent deterioration/ damage 

from any cause what so ever and to the entire satisfaction of the   Engineer-in Charge. 

6.1.3 The materials required for the work shall be brought to the site and stacked at the 

places shown by the Engineer-in-Charge and the same shall be got approved for use in 

work sufficiently advance  so that the progress of the work is not affected by the  

supply of materials. 

6.1.4 Payment for the materials supplied, shall be given only after they are used on the 

work. 

6.1.5 Tolls are payable by the Contractor as per rules for vehicles using the Port‟s road for 

supplying the materials. 

6.2 STRUCTURAL STEEL  

6.2.1 Angles, ISMB and plates used for the work shall conform to IS: 2062. It shall be free 

from visible as well as manufacturing defects such as pitting , cracks, laminations, 

twists etc and excessive rusting. 

6.2.2 Structural steel used shall be of TATA make. It shall be free from visible as well as 

manufacturing defects such as pitting, cracks, laminations, twists etc. and excessive 

rusting.MS angles shall conform to IS. The plates shall conform to IS 226. The angles 

& plates shall be free from visible as well as manufacturing defects such as pitting, 

cracks, laminations, twists etc. and excessive rusting. 

6.3 CHAIN LINK FABRIC FENCING 

6.3.1 Material 

G.I. Chain link fabric fencing of required width in mesh size 50 x 50 or specified 

otherwise of approved brand and made of specified dia GI wire PVC coated of 

specified thickness / or not as specified in item of required colour or shade to be used. 

6.4 AGGREGATES FOR CONCRETE 

6.4.1 Aggregates (fine and coarse) for concrete shall comply with the requirements of 

IS:383 – „Specifications for coarse and fine aggregate from natural sources for 

concrete‟. Aggregate shall be obtained from sources approved by the Engineer-in-

Charge. Aggregates, which are not perfectly clean, shall be washed in clean water to 

the entire satisfaction of the Engineer-in-Charge. 

6.4.2 The fine aggregate shall be clean, hard, durable, uncoated, dry and free from injurious, 

soft or flaky pieces and organic or other deleterious substances. 

6.4.3 Each type of aggregate shall be stored separately for the approval of Engineer-in-

Charge. Wet aggregate delivered at the site shall be kept in storage for at least 24 

hours to ensure adequate drainage before being used for concreting. 

6.4.4 Contractor shall maintain at site at all times such quantities of each type of aggregate 

as are considered by the Engineer-in-Charge to be sufficient to ensure continuity of 

Work. 

6.5  CEMENT 

6.5.1 Quality of cement used for the Work shall be 43 grade ordinary Portland cement 

conforming to IS:8112 or 53 grade ordinary Portland cement conforming to IS:12269 

or Pozzolona cement conforming to IS:1489 unless otherwise approved by the 

Engineer-in-Charge. 
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6.5.2 The cement required for the Work will have to be procured by the Contractor and shall 

comply with the relevant IS. As far as possible, the cement required for the Work will 

have to be procured from the government agencies. The cement shall, if required by 

the Chief Engineer / Engineer-in-Charge, be tested and analyzed by an independent 

analyst at the Contractor‟s cost and result produced to the Engineer-in-Charge. 

6.5.3 Supply of cement shall be taken in 50kg bags bearing manufacture‟s name and ISI 

marking. Samples of cement arranged by the Contractor shall be taken by the 

Engineer-in-Charge and got tested in accordance with provisions of relevant BIS 

codes. In case, test results indicate that the cement arranged by the Contractor does not 

conform to the relevant BIS codes, the same shall stand rejected and shall be removed 

from the site by the Contractor at his own cost within a week‟s time of written order 

from the Engineer-in-Charge to do so. 

6.5.4 A cement godown of adequate capacity as directed by the Engineer-in-Charge shall be 

constructed by the Contractors at the site of the Work for which no extra payment 

shall be made. Double lock provision shall be made to the door of the cement godown. 

The key of one lock shall remain with the Engineer-in-Charge or his authorized 

representative and the key of the other lock shall remain with the Contractor. The 

Contractor shall be responsible for the watch and ward and safety of the cement 

godown. The Contractor shall facilitate the inspection of the cement godown by the 

Engineer-in-Charge. 

6.5.5 The cement brought to the site and cement remaining unused after completion of 

Work shall not be removed from the site without written permission from /of the 

Engineer-in-Charge. 

6.5.6 The cement shall be stored in a weather proof building with facilities for inspection.  

6.5.7 The Contractor shall maintain a cement register showing dates of receipt and issue, 

quantities used daily and balance which shall be accessible to the Engineer-in-Charge. 

6.6   WATER 
6.6.1 Clean fresh water free from oils, acids, alkalies, salt, sugar, organic materials or other 

harmful materials shall be used for washing aggregates, mixing and curing of 

concrete. The water used shall comply with clause 5.4 of IS:456-2000. Potable water 

is generally considered good for mixing concrete. 

6.6.2 Cochin Port will not provide/ supply water for the Work. Water has to be arranged 

by the Contractor himself for the construction works including curing work at his own 

risk and cost.  

6.6.3 Samples of water arranged by the Contractor shall be taken by the Engineer in Charge 

and got tested in accordance with the provisions of relevant BIS codes. In case test 

results indicate that the water arranged by the Contractor does not conform to the 

relevant BIS codes, the same shall not be used for any Works. The cost of tests shall 

be borne by the Contractor. 

6.7 SAND FOR MAKING MORTAR FOR MASONRY WORK/ PLASTERING 

WORK 

6.7.1 Sand used for masonry mortar shall conform to IS: 2116. Sand used for plastering 

shall conform to IS: 1542. 

6.8 ALUMINIUM PAINT 

6.8.1 Aluminium Paint shall be (conforming to IS 2339) of approved brand and 

manufacture.  

6.8.2 The Paint comes in compact dual container with the paste and the medium separately. 

The two shall be mixed together to proper consistency before use. 
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6.9 ACRYLIC EMULSION PAINT EXTERIOR  

6.9.1 The weather proof exterior acrylic emulsion paint shall be of approved premium 

quality either “Weather coat” by Berger or Nerolac Excel or “Weather shield” by ICI 

Dulux or Snowcryl XT-premium by Snowcem India Ltd. or Jotun Paints/ Asian paints. 

The interior acrylic emulsion paint shall be of approved premium quality either 

manufactured by Berger or Dulux or Nicholson or Jotun Paints/ Asian paints. The 

coverage shall conform to the manufacture‟s specification. The colour/ shade shall be 

as per direction of the Engineer-in-Charge. 

6.9.2 The Weather Proof Exterior Acrylic Emulsion paint shall be of approved premium 

quality manufactured by either Asian Paints/ Berger Paints/Nerolac Excel Paints or its 

equivalent. The coverage shall conform to the Manufacturer‟s specification. The 

colour / shade shall be as per schedule or as per the direction of Engineer-in-Charge. 

The paint shall be brought to the site of work by the Contractor in its original 

containers in sealed condition. The material shall be brought in at a time in adequate 

quantities to suffice for the whole work or at least a week‟s work. The materials shall 

be kept in the joint custody of the Contractor and the Engineer-in-Charge. The empty 

containers shall not be removed from the site of work till the relevant item of the work 

has been completed and permission obtained from the Engineer-in-Charge. 

6.9.3 The Contractor shall invariably produce the Test Certificates and Bills with batch 

number and date, signed by an authorised person of the Manufacturer / Dealer, while 

seeking final approval of the Engineer-in-Charge for use on the Work. 

6.9.4 The cost towards these tests has to be borne by the Contractor. 

6.10 SYNTHETIC ENAMEL PAINT 

6.10.1 The Synthetic Enamel paint shall be of approved premium quality and shall conform 

to IS : 2923 (2003). The coverage shall conform to the Manufacturer‟s specification. 

The colour / shade shall be as per schedule or as per the directions of Engineer-in-

Charge. The paint shall be brought to the site of work by the Contractor in its original 

containers in sealed condition. The material shall be brought in at a time in adequate 

quantities to suffice for the whole work or at least a week‟s work. The materials shall 

be kept in the joint custody of the Contractor and the Engineer-in-Charge. The empty 

containers shall not be removed from the site of work till the relevant item of the work 

has been completed and permission obtained from the Engineer-in-Charge. 

6.10.2 The Contractor shall invariably produce the Test Certificates and Bills with batch 

number and date, signed by an authorised person of the Manufacturer / Dealer, while 

seeking final approval of the Engineer-in-Charge for use on the Work. 

6.10.3 The cost towards these tests has to be borne by the Contractor. 

6.11 SAMPLING AND TESTING OF MATERIALS 

6.11.1 Sampling and testing of the material supplied by the contractor for use on the Work 

shall be done as per the provisions of the relevant BIS codes/specifications.  In the 

absence of BIS specification in a particular case, the sampling and testing shall be 

done as directed by the Engineer-in-Charge as per sound engineering practice. 

Material conforming to the specifications and approved by the Engineer-in-Charge 

shall only be used by the Contractor. 

6.11.2 All the sampling and testing shall be done at the Contractor‟s cost. 

 

SIGNATURE OF TENDERER 
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7. DETAILED SPECIFICATIONS FOR ITEMS OF WORKS 

7.1  GENERAL 

7.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, all items 

of works executed by the contractor shall conform to the latest edition of the Bureau 

of Indian Standard Specifications and code of practices published by the B.I.S. Where 

no such specifications or code of practice exists the latest B.S.S. codes of practice or 

any other equivalent / standard code of practice shall also be considered for adoption. 

The tenderer while indicating any such specifications shall enclose the full set of the 

publication so referred and not in extracts. Photostats / Xerox copies in duplicate shall 

be forwarded which shall not be returned to the contractor. In absence of any 

specification, the department deserves the right to adopt trade specifications and/or 

sound engineering practices for the specialized work as may be decided by the 

Engineer-in-Charge which shall be final, conclusive and binding on the contractor. 

7.2 STEEL FABRICATION WORK 

7.2.1 The steel sections as specified shall be cut square accurately to correct lengths. 

The cut edges should be dressed to a neat and workmanship finish and be free 

from distortion where parts are to be in contact metal to metal. All materials 

shall be straight and if necessary, before being worked shall be straightened 

and/ or flattened and shall be free from twists. 

7.2.2 The component parts shall be assembled and aligned in such a manner that they 

are neither twisted nor otherwise damaged and shall be so prepared that the 

specified camber, if any, is provided. Proper clamps, clips, jigs and other 

fasteners (bolts & welds) shall be placed in a balance pattern to avoid any 

distortion in the members and to ensure their correct positioning. 

7.2.3 Welded connections shall be provided for joints except for the joints specially 

provided for erection purposes. For joints provided for erection purposes bolted 

connections shall be used. 

7.2.4 All bolts shall be provided with washers of sufficient thickness. The threaded 

portion of each bolt shall project through the nuts at least one thread. 

7.2.5 Welding shall be done in accordance with the specifications laid down in IS 

816 and as per detailed working drawing or as directed by the Engineer in 

charge. Welding edges and the adjacent areas of the members (extending up to 

20mm) shall be thoroughly cleaned of all oil, grease, scale and rust and made 

completely dry. Gaps between the members to be welded shall be kept free 

from all foreign matters. The welding procedure adopted and consumables used 

shall be got specifically approved by the Engineer-in-charge. Excessive 

convexity, shrinkage, cracks, under cutting, improperly fitted / misaligned parts, 

members distorted by the heat of welding etc. due to faulty welds shall be 

corrected- whole or portion- as directed by the Engineer-in-charge. 

7.2.6 The steel sections as specified shall be straightened and cut square to correct 

lengths. The steel work shall be hoisted and placed in position carefully without 

any damage to itself and other structures and injury to workmen. 

7.2.7 The suitability and capacity of all plants and equipments used for the work shall 

be to the complete satisfaction of the Engineer-in-charge. 

7.2.8 Proper safety arrangements shall be provided for working and inspection at no 

extra cost wherever required. 



29 

 

7.2.9 If the fabrication is done outside the worksite premises the structural and 

fabrication should be subject to the inspection by the departmental officials. 

Suitable transport facilities shall be provided for the inspection staff. 

7.2.10 The electrodes required for the welding work shall be got approved before use. 

The electrodes should be stored properly without exposing them to atmospheric 

action. Proper protection should be given for site fabrication. The welding must 

be carried out under a covered roof. 

7.2.11 The contractor should possess plant and equipments, derricks. Lifting tackles, 

wire ropes, chain pulleys, jacks, welding sets etc. that may be required for 

fabrication and erection. The equipment being used shall be kept in good 

condition throughout.     

7.2.12 Fabrication and erection of steel work shall be in accordance with the provision 

of IS 800. 

7.2.13 All damages to steel works caused during the transit or otherwise at the time of 

fabrication or erection and after erection shall be made good at no extra cost. 

7.2.14 All steel work shall be provided with one coat of iron primer Red Oxide/ Zinc 

Chromate paint. Before applying primer, all rust & scale shall be removed by 

scrapping or brushing with steel wire brushes. All dust & dirt shall be 

thoroughly wiped away from the surface. If the surface is wet, it shall be dried 

before priming coat is applied. 

7.2.15 After completion of the required fabrication of members, the surface shall be 

well cleaned with wire brush and sandpapering as directed by the Engineer-in-

charge and one coat of Zinc Chromate primer shall be applied. Before 

application of the primer coat all the welded joints shall be got inspected and 

approved by the Engineer in charge. All painting work shall be done after the 

erection of steel members in position. Any damage to the painted surface during 

the course of erection shall be rectified as directed by the Engineer In charge 

after fixing the members in position. The fasteners like bolts, nuts etc. used 

during erection shall also be painted with a coat of primer and two coats of  

bituminastic paint 

7.2.16 Sequence of erection of grillage/ angle members shall be so arranged that the 

structural stability is fully ensured. 

7.2.17 Prior to the positioning of the members all laitance and loose materials shall be 

removed by wire brushing and chipping and bearing surfaces cleaned as 

directed by the Engineer in charge. 

7.2.18 The rates given shall be for the finished items of work including fabricating, 

erecting and alignment with appropriate materials, all connections, welding, 

rectification wherever necessary, transporting and handling charges, all 

accessories, equipments, scaffolding, all lifts etc. including cost of all labour, 

and materials. 

7.2.19 The finished work including erection shall be measured in Kilogram inclusive 

of the weight of posts, members, M.S plate stiffeners, M.S base plates, bolts, 

nuts, washers but no allowance shall be made for the welded material. The 

measurement for plates used on the work shall be made for the actual quantity 

used in work. The rate quoted per Kilogram shall be inclusive of cost of all 
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materials & labour applying iron primer, erection in position, scaffolding, all 

transportation, lifts etc 

7.3 G.I. CHAIN LINK FABRIC FENCING 

7.3.1 Material 

G.I. Chain link fabric fencing of required width in mesh size 50 x 50 or 25 x 25 mm or 

specified otherwise of approved brand and made of specified dia GI wire PVC coated 

of specified thickness / or not as specified in item of required colour or shade to be 

used. 

7.3.2 Fixing : GI chain link shall be stretched and fixed in specified width, strengthening 

with 2 mm dia wire or nuts bolts & washers as required to be done complete as per the 

direction of Engineer-in-Charge. 

7.3.3 Measurements : The length and width shall be measured correct to a cm. The area 

shall be calculated in square metre, correct to two places of decimal. 

7.3.4 The rate shall include the cost of material and labour involved in all the operations 

described as above. 

7.4 EARTHWORK EXCAVATION  

7.4.1 Contractor shall be responsible for the true and proper setting out of the work in 

relation to original points, lines and levels of reference and for corrections of the level 

dimension and alignment of all parts of work. 

7.4.2 All excavations shall be carried out to give exact length, width and depth as per 

profiles indicated in the drawings or as directed by the Engineer-in-Charge.  The 

phasing and method of excavation shall be to the approval of Engineer-in-Charge. The 

contractor shall provide suitable arrangements to prevent water from any source 

entering into excavated pits at his cost. 

7.4.3 Necessary shoring and timbering shall be provided as per IS:3764 for  preventing 

slipping of the soil in trenches and for protecting the safety and stability of the existing 

structures. Dewatering, if required shall also be carried out to keep the excavated 

surface dry for construction. The cost for pumping or bailing out water by using pump 

set will be paid separately. Excavation taken wider or deeper than required shall be 

filled back with crusher run screening or selected materials approved by the Engineer-

in-Charge, thoroughly compacted in layers of thickness not more than 20 cm or as 

decided by the Engineer-in-Charge. 

7.5 PLAIN AND REINFORCED CEMENT CONCRETE  

7.5.1 General 

The concrete used for all Works, concreting procedure etc. shall be in 

accordance with IS:456–2000. 

7.5.2  Concrete Mix   
Mix used shall be 1:1.5:3 unless otherwise specified in the schedule.  

7.5.3  Nominal Mix 

For nominal mix concrete, proportion of fine aggregate to coarse aggregate 

shall be 1:2 by volume. The minimum cement content per cubic metre of 

nominal mix concrete shall be as given below. 

Sl. 

No 
Type of concrete 

Cement content per 

Cu. M 

1 1:1½ :3 with 20mm size graded metal 400 Kg. 

7.5.4 Size of Coarse Aggregate 

For all concrete, 20 mm size graded aggregate conforming to IS:383 shall be 

used unless otherwise specified. If 20 mm graded aggregates as per IS:383 are 
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not readily available, graded 20 mm aggregate shall be obtained by blending 20 

mm and 12.5/ 10 mm aggregates in the proportion arrived based on the 

combined sieving of aggregates.  

7.5.5  Mixing of Concrete 

7.5.5.1 Concrete shall be mixed in a drum or pan type batch mixer, the type and 

capacity of which is to be approved by the Engineer-in-Charge. Time allowed 

for mixing, after all ingredients have been placed in the mixers shall not be 

less than two minutes. If there is segregation after unloading from the mixer, 

the concrete should be remixed. 

7.5.5.2 Ready mix concrete from outside source shall be allowed for use on the work 

subject to the conditions that: (i) written permission shall be obtained from the 

Engineer-in-Charge, (ii) all quality control measures as stipulated by the 

Engineer-in-Charge are strictly adhered to by the Contractor at his cost, (iii) 

all design mix calculations as per Clause 2.3.4 of Tender Document shall be 

submitted by the contractor for approval of the Engineer-in-Charge & 

approval obtained; and (iv) all expenses  towards conveyance and incidentals 

of providing departmental supervision at the mixing plant shall be borne by 

the Contractor. 

7.5.6 Form Work 

7.5.6.1 The steel/ marine plywood formwork shall be used for concrete work. The 

form work shall be designed and constructed to the shape, lines and 

dimensions shown in the drawings within the tolerance limit and specified in 

clause 11.1 of  IS:456-2000. Joints of the form works shall be made water 

tight by providing suitable beadings / gasket as approved by the Engineer-in-

Charge. All rubbish, particularly chippings, shall be removed from the interior 

of the forms before the concrete is placed and the form work in contact with 

the concrete shall be cleaned and thoroughly wetted or treated with an 

approved composition. Care shall be taken that such approved composition is 

kept out of contact with the reinforcement. 

7.5.6.2 Before reuse, all forms shall be thoroughly scraped, cleaned, nails removed, 

holes that may leak suitably plugged and joints examined and when necessary, 

repaired and the inside retreated to prevent adhesion, to the satisfaction of 

Engineer.  Warped timber shall be resized.  Contractor shall equip himself 

with enough shuttering material to complete the job in the stipulated time. 

7.5.6.3 Forms for sloped surfaces shall be built so that the formwork can be placed 

board -by- board immediately ahead of concrete placement so as to enable 

ready access for placement, vibration inspection and repair of the concrete. 

The formwork shall also be built so that the boards can be removed one by one 

from the bottom up as soon as the concrete has attained sufficient stiffness to 

prevent sagging. Surfaces of construction joints and finished surfaces with 

slopes steeper than 4 horizontal: 1 vertical shall be formed as required herein. 

7.5.6.4 For forms for curved surfaces, the Contractor shall interpolate intermediate 

sections as necessary and shall construct the forms so that the curvature will 

be continuous between sections. Where necessary to meet requirements for 

curvature, the form timber shall be built up of laminated splines cut to make 

tight, smooth form surfaces. After the forms have been constructed, all surface 
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imperfections shall be corrected and all surface irregularities at matching faces 

of form material shall be dressed to the specified curvature. 

7.5.6.5 Care shall be taken to see that the faces of formwork coming in contact with 

concrete are perfectly cleaned and two coats of mould oil or any other 

approved material applied before fixing reinforcement and placing concrete. 

Such coating shall be insoluble in water, non-staining and not injurious to the 

concrete. It shall not become flaky or be removed by rain or wash water. 

Reinforcement and/or other items to be cast in the concrete shall not be placed 

until coating of the forms is complete; adjoining concrete surface shall also be 

protected against contamination from the coating material. 

7.5.7 Transporting, placing, compacting and curing of concrete 

7.5.7.1 Transporting, placing, compacting and curing of concrete shall be as per 

clause 13 of  IS:456-2000.     

7.5.7.2 Concrete shall be transported from the mixer to the Worksite as rapidly as 

possible which will prevent the segregation or loss of any ingredient, and for 

maintaining the Workability. 

7.5.7.3 The concrete shall be placed and compacted before setting commences and 

should not be subsequently disturbed. Care should be taken to avoid 

displacement of reinforcement or movement of formWork. 

7.5.7.4 All concrete shall be vibrated unless otherwise specified or approved by the 

Engineer-in-Charge and such vibrating shall be as required by the Engineer- 

in-Charge. The mechanical vibrators complying with IS:2505, IS:2506 or  

IS:4656 shall be used for compacting concrete. All vibrations shall be 

carried out to a plan approved by the Engineer-in-Charge. No Workman 

shall be allowed to operate the vibrator without having received instructions 

and training in its use. Care must be taken to avoid segregation and 

excessive vibration. 

7.5.7.5 Concreting shall be carried out continuously upto construction joints, the 

positions and arrangement of which shall be as directed by the Engineer-in-

Charge. When the Work has to be resumed the construction joints shall be 

prepared in accordance with clause 13.4 of IS:456-2000. 

7.5.7.6 Unless otherwise specified, all concrete shall be kept continuously in a 

damp condition by ponding or by covering with a layer of sacking, canvas, 

hessian or similar materials with fresh water for not less than 7 days after 

laying the concrete. If curing is not done properly the department will be at 

liberty to engage labour for curing and the expenditure incurred will be 

recovered from the Contractor‟s bill. The decision of the Engineer-in-

Charge will be final on this. 

7.5.7.7 Stripping time for the form Work shall be as stipulated in clause 11.3 of 

IS:456-2000.  Any impression, fins etc. that may occur from the form Work 

shall be removed and treated with cement mortar 1:1.5 (1 cement: 1.5 sand). 

7.5.7.8 Contractor shall arrange to fix any fixtures wherever necessary while doing 

concreting Work without any extra cost. Cost of fixtures will be paid 

separately, if it is provided by the Contractor. 

7.5.7.9 The unit rate quoted by the tenderer shall be for the finished Work and 

deemed to include cost of all materials and labour, provision of holes, 



33 

 

recess, other contingent items etc. required for the completion of Work but 

excluding shuttering as specified in the schedule etc. 

7.5.7.10 Measurements of the work under this head shall be made on the basis of the 

area of work done and rate quoted shall include the cost of surface 

preparation, materials, labour, scaffolding etc. required for the completion 

of   works as detailed above 

7.6  PAINTING-GENERAL 
7.6.1 Commencing Work 

Painting shall not be started until the Engineer-in-Charge has inspected the items to be 

used, satisfied himself about their proper quality and given his approval to commence 

the painting work with the approved materials. Painting of external surface shall not 

be done in adverse weather condition like hail storm and dust storm. Painting, except 

the priming coat, shall generally be taken in hand after practically finishing all other 

building works. The rooms should be thoroughly swept out and the entire building 

cleaned up, at least one day in advance of the Paint work being started. 

7.6.2 Preparation of Surface 

The surface shall be thoroughly cleaned and dusted off. All rust, dirt, scales, smoke 

splashes, mortar droppings and grease shall be thoroughly removed before painting is 

started. The prepared surface shall have received the approval of the Engineer-in-

Charge after inspection, before painting is commenced.  

7.6.3 Application 

7.6.3.1 Before pouring into smaller containers for use, the Paint shall be stirred 

thoroughly in its containers, when applying also, the Paint shall be continuously 

stirred in the smaller containers so that its consistency is kept uniform. 

7.6.3.2 The painting shall be laid on evenly and smoothly by means of crossing and 

laying off, the latter in the direction of the grains of wood. The crossing and 

laying off consists of covering the area over with Paint, brushing the surface hard 

for the first time over and then brushing alternately in opposite direction, two or 

three times and then finally brushing lightly in a direction at right angles to the 

same. In this process, no brush marks shall be left after the laying off is finished. 

The full process of crossing and laying off will constitute one coat. 

7.6.3.3 No left over Paint shall be put back into the stock tins. When not in use, the 

containers shall   be kept properly closed. 

7.6.3.4 No hair marks from the brush or clogging of Paint puddles in the corners of 

panels, angles of mouldings etc. shall be left on the work.  

7.6.3.5 In painting doors and windows, the putty round the glass panes must also be 

painted but care must be taken to see that no Paint stains etc. are left on the glass. 

Tops of shutters and surfaces in similar hidden locations shall not be left out in 

painting. However, bottom edge of the shutters where the painting is not 

practically possible, need not be done nor any deduction on this account will be 

done but two coats of primer of approved make shall be done on the bottom edge 

before fixing the shutters. 

7.6.3.6 On painting steel work, special care shall be taken while painting over bolts, nuts, 

rivets overlaps etc. 

7.6.3.7 The additional specifications for primer and other coats of Paints shall be as 

according to the detailed specifications under the respective headings. 

7.6.3.8 Brushes and Containers 

After work, the brushes shall be completely cleaned of Paint and linseed oil by 

rinsing with turpentine. A brush in which Paint has dried up is ruined and shall 

on no account be used for painting work. The containers when not in use, shall 
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be kept closed and free from air so that Paint does not thicken and also shall be 

kept safe from dust. When the Paint has been used, the containers shall be 

washed with turpentine and wiped dry with soft clean cloth, so that they are 

clean, and can be used again. 

7.7 PAINTING WITH ALUMINIUM PAINT  

7.7.1 Preparation of Surface  

All rust and scales shall be removed by scraping or brushing with steel wire 

brushes and then smoothened with sand paper. The surface shall be 

thoroughly cleaned of dust.  

7.7.2 Application  

The number of coats to be applied shall be as given in the item. Each coat 

shall be allowed to dry for 24 hours and lightly rubbed down with fine grade 

sand paper and dusted off before the next coat is applied.  

7.7.3 The finished surface shall present an even and uniform appearance.  

7.7.4 As aluminium paste is likely to settle in the container, care shall be taken to 

frequently stir the Paint during used. Also the Paint shall be applied and laid 

off quickly, as surface is otherwise not easily finished.  

7.7.5 Paints of approved brand and manufacture shall be used. Only ready mixed 

Paint (Exterior grade) as received from the manufacturer without any 

admixture shall be used.  

7.7.6 If for any reason, thinning is necessary in case of ready mixed Paint, the 

brand of thinner recommended by the manufacturer or as instructed by the 

Engineer-in-Charge shall be used.  

7.7.7 Approved Paints shall be brought to the site of work by the contractor in 

their original containers in sealed condition. The material shall be brought 

in at a time in adequate quantities to suffice for the whole work or at least a 

fortnight‟s work.  

7.7.8 The materials shall be kept in the joint custody of the contractor and the 

Engineer-in -Charge. The empties shall not be removed from the site of 

work, till the relevant item of work has been completed and permission 

obtained from the Engineer-in-Charge.  

7.7.9 Commencing Work  

7.7.10 Painting shall not be started until the Engineer -in-Charge has inspected the 

items of work to be painted, satisfied himself about their proper quality and 

given his approval to commence the painting work. Painting of external 

surface should not be done in adverse weather condition like hail storm and 

dust storm.  

7.7.11 Painting, shall generally be taken in hand after practically finishing all other 

building work. 

7.7.12 Preparation of Surface  

The surface shall be thoroughly cleaned and dusted off. All rust, dirt, scales, 

smoke splashes, mortar droppings and grease shall be thoroughly removed 

before painting is started. The prepared surface shall have received the 

approval of the Engineer-in-Charge after inspection, before painting is 

commenced.  

7.7.13 Before pouring into smaller containers for use, the Paint shall be stirred 

thoroughly in its containers, when applying also, the Paint shall be 
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continuously stirred in the smaller containers so that its consistency is kept 

uniform.  

7.7.14 The painting shall be laid on evenly and smoothly by means of crossing and 

laying off, the latter in the direction of the grains of wood. The crossing and 

laying off consists of covering the area over with Paint, brushing the surface 

hard for the first time over and then brushing alternately in opposite 

direction, two or three times and then finally brushing lightly in a direction 

at right angles to the same. In this process, no brush marks shall be left after 

the laying off is finished. The full process of crossing and laying off will 

constitute one coat.  

7.7.15 Where so stipulated, the painting shall be done by spraying. Spray machine 

used may be (a) high pressure (small air aperture) type, or (b) a low 

pressure (large air gap) type, depending on the nature and location of work 

to be carried out. Skilled and experienced workmen shall be employed for 

this class of work. Paints used shall be brought to the requisite consistency 

by adding a suitable thinner. Spraying should be done only when dry 

condition prevails. Each coat shall be allowed to dry out thoroughly and 

rubbed smooth before the next coat is applied. This should be facilitated by 

thorough ventilation. Each coat except the last coat, shall be lightly rubbed 

down with sand paper or fine pumice stone and cleaned off dust before the 

next coat is laid.  

7.7.16 No left over Paint shall be put back into the stock tins. When not in use, the 

containers shall bekept properly closed.  

7.7.17 No hair marks from the brush or clogging of Paint puddles in the corners of 

panels, angles of mouldings etc. shall be left on the work.  

7.7.18 On painting steel work, special care shall be taken while painting over 

bolts, nuts, rivets overlaps etc.  

7.7.19 After work, the brushes shall be completely cleaned of Paint and linseed oil 

by rinsing with turpentine. A brush in which Paint has dried up is ruined 

and shall on no account be used for painting work. The containers when not 

in use, shall be kept closed and free from air so that Paint does not thicken 

and also shall be kept safe from dust. When the Paint has been used, the 

containers shall be washed with turpentine and wiped dry with soft clean 

cloth, so that they are clean, and can be used again.  

7.7.20 Measurements  

The length and breadth shall be measured correct to a cm. The area shall be 

calculated in sqm (correct to two places of decimal), except otherwise 

stated.  
7.8 CEMENT PRIMER COAT 

7.8.1 Cement primer coat is used as a base coat on wall finish of cement plaster before 

Paints are applied on them. The cement primer is composed of a medium and pigment 

which are resistant to the alkalies present in the cement in wall finish and provides a 

barrier for the protection of subsequent coats of Paints. 

7.8.2 Primer coat shall be preferably applied by brushing and not by spraying. Hurried 

priming shall be avoided particularly on absorbent surfaces. New plaster patches in 

old work should also be treated with cement primer before applying Paints etc. 

7.8.3 Preparation of the Surface 
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The surface shall be thoroughly cleaned of dust, old white or colour wash by washing 

and scrubbing.  The surface shall then be allowed to dry for at least 48 hours. It shall 

then be sand papered to give a smooth and even surface. Any uneveness shall be made 

good by applying putty, made of plaster of paris mixed with water on the entire 

surface including filling up the undulations and then sand papering the same after it is 

dry. 

7.8.4 Application 

The cement primer shall be applied with a brush on the clean dry and smooth surface. 

Horizontal strokes shall be given first and vertical strokes shall be applied immediately 

afterwards. This entire operation will constitute one coat. The surface shall be finished 

as uniformly as possible leaving no brush marks. It shall be allowed to dry for at least 

48 hours, before oil emulsion Paint is applied. 

7.9  EXTERIOR PAINTING ON WALL 

7.9.1 This paint shall be brought to the site of work by the Contractor in its original 

containers in sealed condition. The material shall be brought in at a time in adequate 

quantities to suffice for the whole work or at least a fortnight‟s work. The materials 

shall be kept in the joint custody of the Contractor and the Engineer-in-Charge. The 

empty containers shall not be removed from the site of work till the relevant item of 

work has been completed and permission obtained from the Engineer-in-Charge. 

7.9.2 Preparation of Surface 

For new work, the surface shall be thoroughly cleaned off all mortar dropping, dirt 

dust, algae, fungus or moth, grease and other foreign matter of brushing and washing, 

pitting in plaster shall make good, surface imperfections such as cracks, holes etc. 

should be repaired using white cement. The prepared surface shall have received the 

approval of the Engineer-in-Charge after inspection before painting is commenced. 

7.9.3 Before pouring into smaller containers for use, the paint shall be stirred thoroughly in 

its container, when applying also the paint shall be continuously stirred in smaller 

containers so that its consistency is kept uniform. Dilution ratio of paint with potable 

water can be altered taking into consideration the nature of surface climate and as per 

the recommended dilution given by manufacturer. In all cases, the manufacturer‟s 

instructions & directions of the Engineer-in-Charge shall be followed meticulously. 

The lids of paint drums shall be kept tightly closed when not in use, as by exposure to 

atmosphere,  the paint may thicken and also dust may accumulate. 

7.9.4 Paint shall be applied with a brush on the cleaned and smooth surface. Horizontal 

strokes shall be given, First and vertical strokes shall be applied immediately 

afterwards. This entire operation will constitute one coat. The surface shall be finished 

as uniformly as possible leaving no brush marks. 

7.9.5 The specifications in respect of scaffolding, protective measures, measurements and 

rate shall be as described under 2.4 above. 

7.10 PROVIDING AND APPLYING SYNTHETIC ENAMEL PAINT 

7.10.1 The surface shall be thoroughly cleaned off all dirt, rust, dust, grease etc. with 

wire brush, sand paper etc., and be made perfectly clean and dry while painting. 

7.10.2 The number of coats shall be as per schedule. Successive coats shall be applied 

only on the next day after rubbing with the finest grade of wet abrasive paper 

and dusting of the loose particles. The primers and paints used shall be of 

approved quality. 

7.10.3 Measurements of the work under this head shall be made on the basis of the 

area of work done and rate quoted shall include the cost of surface preparation, 
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materials, labour, scaffolding etc. required for the completion of   works as 

detailed above. 
 

 

SIGNATURE OF TENDERER 
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ANNEXURE-I 

COCHIN PORT AUTHORITY 

PROVIDING FENCING BETWEEN HARBOUR HOUSE & NEW 

ADMINISTRATIVE BUILDING AND PAINTING COMPOUND WALL & GRILL AT 

NORTH SIDE OF HARBOUR HOUSE 

UNDERTAKING REGARDING EPF AND ESI REGISTRATION 

 

I/ We, M/s…………………………………………………………….. (Name & 

Address of the tenderer) solemnly affirm and undertake that I/ We do not have the required 

number of employees for taking registration under EPF Organisation and ESI Corporation. I/ 

We also undertake that I/ We take the full responsibility for all the consequences arising due 

to the above and indemnify CoPA officials for any actions taken in this regard 

 

 

SIGNATURE OF TENDERER 
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ANNEXURE II  

PROFORMA OF UNDERTAKING THAT NO CHANGES HAVE BEEN MADE IN 

THE TENDER DOCUMENT DOWNLOADED 

 

I/We………………………………………………………………………………………… 

……………………………………………………………………………………………… 

…………………………do hereby confirm that no changes have been made in the Tender 

document downloaded and submitted by us for the Tender No …………………………….  

Yours faithfully,  

Signature :  

Name & Designation 


